

STATE OF CALIFORNIA

B I D S U M M A R Y

DEPARTMENT OF TRANSPORTATION

BID211

PAGE 1

01/29/21

BID OPENING DATE 01/28/21
 CONTRACT NUMBER 03-4F1714
 LOCATION 03-YOL-16-27.5/28.3

IN ESPARTO, FROM ORLEANS STREET TO
 COUNTY ROAD 21A.

CONTRACT CODE 'A'
 75 CONTRACT ITEMS

IMPROVE PEDESTRIAN SAFETY BY

FEDERAL AID HSNH-P016-(042)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 16.0%
 PROPOSALS ISSUED 18 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 60

NUMBER OF BIDDERS 9 ENGINEERS EST 3,468,740.00 AMOUNT UNDER 701,315.40 PERCENT UNDER EST 20.22

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)
1 A)	2,767,424.60	5	FBD VANGUARD CONSTRUCTION, 925 245-1300
B)	60 DAYS X 4800		INC. 00833032
A+B)	3,055,424.60		550 GREENVILLE ROAD; FAX 925 245-1007
2 A)	2,835,988.00	3	LIVERMORE CA 94550
B)	60 DAYS X 4800		A. TEICHERT & SON INC. DBA 916 757-6400
A+B)	3,123,988.00		TEICHERT CONSTRUCTION 00000008
3 A)	3,017,640.86	8	400 SUNRISE AVE. SUITE 300; FAX 916 757-6499
B)	60 DAYS X 4800		ROSEVILLE CA 95661
A+B)	3,305,640.86		LAMON CONSTRUCTION 530 845-2282
4 A)	3,073,394.22	7	871 VON GELDERN WAY; 00174828
B)	70 DAYS X 4800		FAX 000 000-0000
A+B)	3,409,394.22		YUBA CITY CA 95991
5 A)	3,228,425.50	4	B&M BUILDERS, INC. 916 638-8626
B)	60 DAYS X 4800		11330 SUNRISE PARK DR.; 00861848
A+B)	3,516,425.50		FAX 916 352-6944
6 A)	3,243,718.54	9	RANCHO CORDOVA CA 95742
B)	60 DAYS X 4800		MARTIN BROTHERS CONSTRUCTION 916 381-0911
A+B)	3,531,718.54		8801 FOLSOM BLVD SUITE 260; 00726454
			FAX 916 381-1447
			SACRAMENTO CA 95826
			ALL-AMERICAN CONSTRUCTION, 530 617-5111
			INC. 00948762
			2048 PASEO RD.; FAX 530 267-5236
			LIVE OAK CA 95953

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 2
01/29/21

7 A) 3,201,432.00 6

B) 80 DAYS X 4800

A+B) 3,585,432.00

8 A) 3,627,141.00 2

B) 80 DAYS X 4800

A+B) 4,011,141.00

9 A) 3,726,690.20 1

B) 65 DAYS X 4800

A+B) 4,038,690.20

MCGUIRE AND HESTER

1016 N. MARKET BLVD. STE 20;

SACRAMENTO CA 95834

TEAM GHILOTTI, INC.

2531 PETALUMA BLVD SOUTH;

PETALUMA CA 94952

GRANITE CONSTRUCTION COMPANY

4001 BRADSHAW ROAD;

SACRAMENTO CA 95827

916 372-8910

00095879

FAX 916 372-8913

707 763-8700

00895384

FAX 707 763-8711

916 855-4400

00000089

FAX 916 369-0429

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	A&M CONSULTING ENGINEERS VISALIA CA	N/A	ITEM 52 (100%)
	ASPHALT IMPRESSIONS INC SACRAMENTO CA	900385	ITEM 29 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 55 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 6 (13%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 61 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 62 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 63 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 64 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 65 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 66 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 67 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	CHRISP COMPANY WOODLAND CA	374600	ITEM 68 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 75 (2%)
	CHRISP COMPANY WOODLAND CA	374600	PARTIAL- MOBILIZATION- THEIR WORK ONLY
	CHRISP COMPANY WOODLAND CA	374600	PARTIAL- TRAFFIC CONTROL- THEIR WORK ONLY
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 20 (60%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 60 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 75 (1%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	PARTIAL- MOBILIZATION- THEIR WORK
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	PARTIAL- TREATED WOOD WASTE
	FARWEST SAFETY INC LODI CA	523187	ITEM 20 (40%)
	FARWEST SAFETY INC LODI CA	523187	ITEM 5 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	FARWEST SAFETY INC LODI CA	523187	ITEM 56 (100%)
	FARWEST SAFETY INC LODI CA	523187	ITEM 57 (100%)
	FARWEST SAFETY INC LODI CA	523187	ITEM 58 (100%)
	FARWEST SAFETY INC LODI CA	523187	ITEM 59 (100%)
	FARWEST SAFETY INC LODI CA	523187	PARTIAL- TREATED WOODWASTE
	LONESTAR LANDSCAPE INC SAN MARTIN CA	463280	ITEM 24 (100%)
	LONESTAR LANDSCAPE INC SAN MARTIN CA	463280	ITEM 25 (100%)
	P.T.S. MASONRY INC SACRAMENTO CA	704533	ITEM 23 (80%)
	P.T.S. MASONRY INC SACRAMENTO CA	704533	PARTIAL-CONCRETE PLANTER
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 27 (100%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 28 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 30 (100%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 31 (100%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 75 (18%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	PARTIAL- MOBILIZATION - THEIR WORK ONLY
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	ITEM 13 (100%)
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	ITEM 14 (100%)
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	ITEM 15 (100%)
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	ITEM 16 (100%)
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	ITEM 17 (100%)
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	ITEM 18 (100%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 70 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 71 (100%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 72 (100%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 75 (2%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	PARTIAL- MOBILIZATION- THEIR WORK ONLY
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 33 (31%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 34 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 35 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 36 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 37 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 38 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 39 (100%)

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 8
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 40 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 41 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 42 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 43 (100%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	ITEM 75 (5%)
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	PARTIAL- STRUCTURAL CONCRETE
	WEBER GENERAL ENGINEERING INC WINTERS CA	996118	PARTIAL-MOBILIZATION THEIR WORK

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 9
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	AERCO PACIFIC, INC. RANCHO CORDOVA CA	166242	BID ITEMS 24-25
	AERCO PACIFIC, INC. RANCHO CORDOVA CA	166242	ITEM 24 (100%)
	ASPHALT IMPRESSIONS INC SACRAMENTO CA	900385	ITEM 29 (100%)
	CHRISP COMPANY FREMONT CA	374600	BID ITEMS 55,61-68
	CHRISP COMPANY FREMONT CA	374600	ITEM 55 (100%)
	CHRISP COMPANY FREMONT CA	374600	ITEM 6 (6%)
	CHRISP COMPANY FREMONT CA	374600	TRAFFIC CONTROL FOR STRIPING SUBCONTRACTORS WORK
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 20 (58%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 60 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	TREATED WOOD WASTE FOR GUARDRAIL REMOVAL
	MARK WALLACE MASONRY AUBURN CA	436814	BLOCK WALL FOR TREE PLANTERS

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	MARK WALLACE MASONRY AUBURN CA	436814	ITEM 23 (55.9%)
	MAY-HAN ELECTRIC INC DBA M & M ELECTRIC SACRAMENTO CA	260864	BID ITEMS 70-72
	MAY-HAN ELECTRIC INC DBA M & M ELECTRIC SACRAMENTO CA	260864	ITEM 70 (100%)
	MAY-HAN ELECTRIC INC DBA M & M ELECTRIC SACRAMENTO CA	260864	ITEM 73 (9.6%)
	MAY-HAN ELECTRIC INC DBA M & M ELECTRIC SACRAMENTO CA	260864	MOBILIZATION FOR ELECTRICAL SUBCONTRACTOR
	R E MAHER INC AMERICAN CANYON CA	514236	BID ITEMS 44-48
	R E MAHER INC AMERICAN CANYON CA	514236	FORM, POUR, AND STRIP CONCETE FOOTING FOR TREE PLANTERS
	R E MAHER INC AMERICAN CANYON CA	514236	FORM, POUR, AND STRIP CONCRETE FOR CAST IN PLACE DRAINAGE I
	R E MAHER INC AMERICAN CANYON CA	514236	FORM, POUR, AND STRIP CONCRETE FOR HEADWALLS
	R E MAHER INC AMERICAN CANYON CA	514236	ITEM 23 (34.7%)
	R E MAHER INC AMERICAN CANYON CA	514236	ITEM 32 (78.1%)

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 11
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	R E MAHER INC AMERICAN CANYON CA	514236	ITEM 33 (56.5%)
	R E MAHER INC AMERICAN CANYON CA	514236	ITEM 44 (100%)
	T AND S DVBE INC ANDERSON CA	983087	BID ITEMS 5,56-59
	T AND S DVBE INC ANDERSON CA	983087	ITEM 5 (100%)
	TEAM EES, INC. ALAMEDA CA	386026	BID ITEMS 13-18
	TEAM EES, INC. ALAMEDA CA	386026	ITEM 13 (100%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	ASPHALT IMPRESSIONS SACRAMENTO CA	900385	ITEM 29 (100%)
	ASPHALT IMPRESSIONS SACRAMENTO CA	900385	ITEM 6 (53%)
	ASPHALT IMPRESSIONS SACRAMENTO CA	900385	TEXTURE AND COLOR ON HMA PAVEMENT
	ASPHALT IMPRESSIONS SACRAMENTO CA	900385	TRAFFIC CONTROL SYSTEM

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 12
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	BIKE LANE MARKING (GREEN)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 55 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 61 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 62 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 63 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 64 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 65 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 66 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 67 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 68 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 75 (2%)

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 13
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	MOBILIZATION
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	PAVEMENT MARKER
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	THERMO CROSSWALK AND PAVEMENT MARKING
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	THERMO PAVEMENT MARKING
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	6" THERMO TRAFFIC STRIPE
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	6" THERMO TRAFFIC STRIPE (12-3)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	6" THERMO TRAFFIC STRIPE (36-12)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	6" THERMO TRAFFIC STRIPE (8-4)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	8" THERMO TRAFFIC STRIPE (36-12)
	CORAL CONSTRUCTION CO. WILSONVILLE OR	332441	ITEM 20 (53%)
	CORAL CONSTRUCTION CO. WILSONVILLE OR	332441	ITEM 60 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	CORAL CONSTRUCTION CO. WILSONVILLE OR	332441	ITEM 75 (3%)
	CORAL CONSTRUCTION CO. WILSONVILLE OR	332441	MOBILIZATION
	CORAL CONSTRUCTION CO. WILSONVILLE OR	332441	REMOVE GUARDRAIL
	CORAL CONSTRUCTION CO. WILSONVILLE OR	332441	TREATED WOOD WASTE
	F-3 AND ASSOCIATES BENICIA CA	LS6608	ITEM 52 (100%)
	F-3 AND ASSOCIATES BENICIA CA	LS6608	ITEM 69 (100%)
	F-3 AND ASSOCIATES BENICIA CA	LS6608	LOCATING AND MAPPING UNDERGROUND FACILITIES
	F-3 AND ASSOCIATES BENICIA CA	LS6608	PRE / POST CONSTRUCTION SURVEYS
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 70 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 71 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 72 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 75 (31%)
	M&M ELECTRIC SACRAMENTO CA	260864	LIGHTING SYSTEM
	M&M ELECTRIC SACRAMENTO CA	260864	MOBILIZATION
	M&M ELECTRIC SACRAMENTO CA	260864	MODIFYING FLASHING BEACON SYSTEMS
	M&M ELECTRIC SACRAMENTO CA	260864	REMOVING LIGHTING SYSTEMS
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 13 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	ITEM 14 (100%)
	NITTA EROSION CONTROL LOOMIS CA	401640	MOVE IN / MOVE OUT FOR TEMP ERSION CONTROL
	NITTA EROSION CONTROL LOOMIS CA	401640	TEMPORARY HYDRAULIC MULCH
	PACIFIC NORTHWEST OIL SACRAMENTO CA	705296	ITEM 30 (100%)
	PACIFIC NORTHWEST OIL SACRAMENTO CA	705296	TACK COAT

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	PAVEMENT RECYCLING SYSTEMS SACRAMENTO CA	569352	COLD PLANE AC PAVEMENT
	PAVEMENT RECYCLING SYSTEMS SACRAMENTO CA	569352	ITEM 27 (19%)
	PAVEMENT RECYCLING SYSTEMS SACRAMENTO CA	569352	ITEM 31 (26%)
	PAVEMENT RECYCLING SYSTEMS SACRAMENTO CA	569352	REPLACE AC SURFACING
	T&S INC ANDERSON CA	983087	CONSTRUCTION AREA SIGNS
	T&S INC ANDERSON CA	983087	FURNISH SINGLE SHEET ALUMINUM SIGN
	T&S INC ANDERSON CA	983087	ITEM 5 (100%)
	T&S INC ANDERSON CA	983087	ITEM 56 (100%)
	T&S INC ANDERSON CA	983087	ITEM 57 (100%)
	T&S INC ANDERSON CA	983087	ITEM 58 (100%)
	T&S INC ANDERSON CA	983087	ITEM 59 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
08	T&S INC ANDERSON CA	983087	ITEM 6 (38%)
	T&S INC ANDERSON CA	983087	ITEM 8 (100%)
	T&S INC ANDERSON CA	983087	PCMS
	T&S INC ANDERSON CA	983087	RELOCATE ROADSIDE SIGN
	T&S INC ANDERSON CA	983087	REMOVE ROADSIDE SIGN
	T&S INC ANDERSON CA	983087	ROADSIDE SIGN - ONE POST
	T&S INC ANDERSON CA	983087	TRAFFIC CONTROL SYSTEM
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	ANRAK CORPORATION SACRAMENTO CA	256390	GRINDING
	ANRAK CORPORATION SACRAMENTO CA	256390	ITEM 31 (73%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 55 (72%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	STRIPING ITEMS 55,61,62,63,64,65,66,67,68,75
	COOK GENERAL ENGINEER RANCHO CORDOVA CA	816602	ASPHALT ITEM 29
	COOK GENERAL ENGINEER RANCHO CORDOVA CA	816602	ITEM 29 (75%)
	F3 &ASSOCIATES INC BENICIA CA	LS6608	CONSTRUCTION STAKING- ITEMS 1-2
	F3 &ASSOCIATES INC BENICIA CA	LS6608	ITEM 1 (70%)
	HARRISON CONCRETE CUTTING INC WOODLAND CA	764041	ITEM 49 (72%)
	HARRISON CONCRETE CUTTING INC WOODLAND CA	764041	REMOVING CONCRETE ITEMS 49-51
	HIGHWAY SPECIALTY COMPANY, INC. NORTH HIGHLANDS CA	1003147	CONSTRUCTION AREA SIGNS ITEMS 5,6,8,20,56,57,58,59,60
	HIGHWAY SPECIALTY COMPANY, INC. NORTH HIGHLANDS CA	1003147	ITEM 5 (73%)
	MARK WALLACE MASONRY AUBURN CA	436814	ITEM 23 (73%)
	MARK WALLACE MASONRY AUBURN CA	436814	MASONRY

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
07	PACIFIC NORTHWEST OIL SACRAMENTO CA	705296	ITEM 30 (75%)
	PACIFIC NORTHWEST OIL SACRAMENTO CA	705296	TACK OIL ITEM 30
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	EROSION CONTROL ITEMS 13-18
	SEMPER FORTIS RANCHO CORDOVA CA	1041792	ITEM 13 (71%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ELECTRICAL ITEMS 70,71,72,75
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 70 (75%)
	TULLY CONSULTING GROUP DIXON CA	C64354	ITEM 10 (74%)
	TULLY CONSULTING GROUP DIXON CA	C64354	SWPPP ITEM 10
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	AERCO PACIFIC INC RANCHO CORDOVA CA	166242	ITEM 24 (100%)
	AERCO PACIFIC INC RANCHO CORDOVA CA	166242	ITEM 25 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ASPHALT IMPRESSIONS INC SACRAMENTO CA	900385	ITEM 29 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 55 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 61 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 62 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 63 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 64 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 65 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 66 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 67 (100%)
	CENTERLINE STRIPING CO INC ELK GROVE CA	499345	ITEM 68 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	(PARTIAL) MOB FOR OWN SCOPE

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 70 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 71 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 72 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 73 (15%)
	RE MAHER INC AMERICAN CANYON CA	514236	(PARTIAL) CONCRETE
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 23 (50%)
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 32 (100%)
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 33 (72%)
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 44 (100%)
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 45 (100%)
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 46 (100%)

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 22
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 47 (100%)
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 48 (100%)
	RE MAHER INC AMERICAN CANYON CA	514236	ITEM 53 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	(PARTIAL) TRAFFIC CONTROL
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 5 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 56 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 57 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 58 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 59 (100%)
	ROLL 'N ROCK CONSTRUCTION INC MOUNT SHASTA CA	971838	ITEM 6 (75%)
	TEAM EES INC ALAMEDA CA	386026	ITEM 13 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	TEAM EES INC ALAMEDA CA	386026	ITEM 14 (100%)
	TEAM EES INC ALAMEDA CA	386026	ITEM 15 (100%)
	TEAM EES INC ALAMEDA CA	386026	ITEM 16 (100%)
	TEAM EES INC ALAMEDA CA	386026	ITEM 17 (100%)
	TEAM EES INC ALAMEDA CA	386026	ITEM 18 (100%)
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
09	ASPHALT IMPRESSIONS SACRAMENTO CA	900385	ITEM 29 (100%)
	CENTERLINE STRIPING COMPANY, INC ELK GROVE CA	499345	ITEM 55 (100%)
	CENTERLINE STRIPING COMPANY, INC ELK GROVE CA	499345	ITEM 6168 (100%)
	F3 & ASSOCIATES, INC. BENICIA CA	ABSENT	ITEM 52 (100%)
	F3 & ASSOCIATES, INC. BENICIA CA	ABSENT	ITEM 69 (100%)

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 24
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
09	M.T. HALL & ASSOCIATES CHICO CA	ABSENT	ITEM 26 (1.8%)
	M.T. HALL & ASSOCIATES CHICO CA	ABSENT	ITEM 28 (2.6%)
	M.T. HALL & ASSOCIATES CHICO CA	ABSENT	ITEM 33 (2.5%)
	M.T. HALL & ASSOCIATES CHICO CA	ABSENT	QC TESTING
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 70 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 71 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 72 (100%)
	M&M ELECTRIC SACRAMENTO CA	260864	ITEM 75 (7.7%)
	M&M ELECTRIC SACRAMENTO CA	260864	MOBILIZATION
	MARK WALLACE MASONRY AUBURN CA	436814	ITEM 23 (75%)
	MARK WALLACE MASONRY AUBURN CA	436814	MASONRY

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
09	PACIFIC NORTHWEST OIL SACRAMENTO CA	705296	ITEM 30 (100%)
	PAVEMENT RECYCLING SYSTEMS, INC SACRAMENTO CA	569352	GRIND AC
	PAVEMENT RECYCLING SYSTEMS, INC SACRAMENTO CA	569352	ITEM 27 (12%)
	PAVEMENT RECYCLING SYSTEMS, INC SACRAMENTO CA	569352	ITEM 31 (100%)
	SWPP QUEEN SACRAMENTO CA	1033335	ITEM 10 (100%)
	SWPP QUEEN SACRAMENTO CA	1033335	ITEM 12 (100%)
	SWPP QUEEN SACRAMENTO CA	1033335	ITEM 9 (100%)
	T AND S DVBE INC ANDERSON CA	983087	ITEM 5 (100%)
	T AND S DVBE INC ANDERSON CA	983087	ITEM 5659 (100%)
	T AND S DVBE INC ANDERSON CA	983087	ITEM 6 (100%)
	TEAM EES ALAMEDA CA	386026	ITEM 1318 (100%)

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	AERCO PACIFIC INC. RANCHO CORDOVA CA	166242	ITEM 1 (100%)
	AERCO PACIFIC INC. RANCHO CORDOVA CA	166242	ITEMS 24, 25
	ASPHALT IMPRESSIONS, INC. SACRAMENTO CA	900385	ITEM 29 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 1 (100%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEM 75 (1%)
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	ITEMS 55, 61, 62, 63, 64, 65, 66, 67, 68
	CENTERLINE STRIPING COMPANY ELK GROVE CA	499345	MOBILIZATION - PARTIAL
	FARWEST SAFETY INC. LODI CA	523187	ITEM 1 (100%)
	FARWEST SAFETY INC. LODI CA	523187	ITEMS 5,57,58,59
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	CONCRETE DRAIN INLETS
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	CONCRETE FOOTING

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	R.E. MAHER, INC. AMERICAN CANYON CA	514236	CONCRETE HEADWALL
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	ITEM 1 (100%)
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	ITEM 23 (66%)
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	ITEM 32 (90%)
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	ITEM 33 (55%)
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	ITEM 53 (44%)
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	ITEMS 44, 45, 46, 47, 48
	R.E. MAHER, INC. AMERICAN CANYON CA	514236	MISC. IRON AND STEEL -DRAIN INLETS
	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 1 (100%)
	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 72 (50%)
06	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 75 (6%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
06	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEMS 70, 71
	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	MOBILIZATION - PARTIAL
	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	SALVAGE EXISITNG LIGHT POLES
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	A&M CONSULTING ENGINEERS VISALIA CA	87348	ITEM 52 (100%)
	A&M CONSULTING ENGINEERS VISALIA CA	87348	SURVEY
	ALFRED CIVIL ENGINEERING, INC CITRUS HEIGHTS CA	48604	ITEM 10 (100%)
	ALFRED CIVIL ENGINEERING, INC CITRUS HEIGHTS CA	48604	ITEM 12 (75%)
	ALFRED CIVIL ENGINEERING, INC CITRUS HEIGHTS CA	48604	PREPARE SWPPP
	ALFRED CIVIL ENGINEERING, INC CITRUS HEIGHTS CA	48604	STORM WATER ANNUAL REPORT
	APPIAN UDBE SWPPP EL SOBRANTE CA	N/A	ITEM 1 (126%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	APPIAN UDBE SWPPP EL SOBRANTE CA	N/A	LEAD COMPLIANCE PLAN
	ASPHALT IMPRESSIONS, INC. SACRAMENTO CA	900385	ITEM 29 (100%)
	ASPHALT IMPRESSIONS, INC. SACRAMENTO CA	900385	TEXTURED & COLORED HMA
	BAYLINE CUTTING & CORING, INC SAN FRANCISCO CA	809660	ITEM 50 (8.8%)
	BAYLINE CUTTING & CORING, INC SAN FRANCISCO CA	809660	ITEM 51 (8.4%)
	BAYLINE CUTTING & CORING, INC SAN FRANCISCO CA	809660	REMOVE CONCRETE CURB & GUTTER (SAWCUTTING)
	BAYLINE CUTTING & CORING, INC SAN FRANCISCO CA	809660	REMOVE CONCRETE SIDEWALK (SAWCUTTING)
	CHRISP COMPANY WOODLAND CA	374600	BIKE LANE MARKING
	CHRISP COMPANY WOODLAND CA	374600	ITEM 55 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 6 (3%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 61 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CHRISP COMPANY WOODLAND CA	374600	ITEM 62 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 63 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 64 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 65 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 66 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 67 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 68 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 75 (2%)
	CHRISP COMPANY WOODLAND CA	374600	MOBILIZATION
	CHRISP COMPANY WOODLAND CA	374600	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING
	CHRISP COMPANY WOODLAND CA	374600	THERMOPLASTICE PAVEMENT MARKER

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	CHRISP COMPANY WOODLAND CA	374600	TRAFFIC CONTROL
	CHRISP COMPANY WOODLAND CA	374600	6" THERMOPLASTICE STRIPE
	CHRISP COMPANY WOODLAND CA	374600	8" THERMOPLASTICE STRIPE
	FARWEST SAFETY, INC LODI CA	523187	CONSTRUCTION SIGNS
	FARWEST SAFETY, INC LODI CA	523187	FURNISH SINGLE SHEET ALUMINUM
	FARWEST SAFETY, INC LODI CA	523187	ITEM 5 (100%)
	FARWEST SAFETY, INC LODI CA	523187	ITEM 56 (100%)
	FARWEST SAFETY, INC LODI CA	523187	ITEM 57 (100%)
	FARWEST SAFETY, INC LODI CA	523187	ITEM 58 (100%)
	FARWEST SAFETY, INC LODI CA	523187	ITEM 59 (100%)
	FARWEST SAFETY, INC LODI CA	523187	RELOCATE ROADSIDE SIGN

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	FARWEST SAFETY, INC LODI CA	523187	REMOVE ROADSIDE SIGN
	FARWEST SAFETY, INC LODI CA	523187	ROADSIDE SIGN - ONE POST
	FORCE TRAFFIC CONTROL, INC EXETER CA	790502	ITEM 6 (36%)
	FORCE TRAFFIC CONTROL, INC EXETER CA	790502	SHOULDER CLOSURE (TRAFFIC CONTROL)
	K&G CONCRETE, INC. ROSEVILLE CA	982137	DETECTABLE WARNING SURFACE
	K&G CONCRETE, INC. ROSEVILLE CA	982137	ITEM 32 (100%)
	K&G CONCRETE, INC. ROSEVILLE CA	982137	ITEM 33 (100%)
	K&G CONCRETE, INC. ROSEVILLE CA	982137	ITEM 44 (64%)
	K&G CONCRETE, INC. ROSEVILLE CA	982137	ITEM 45 (93%)
	K&G CONCRETE, INC. ROSEVILLE CA	982137	ITEM 46 (73%)
	K&G CONCRETE, INC. ROSEVILLE CA	982137	ITEM 47 (93%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	K&G CONCTRETE, INC. ROSEVILLE CA	982137	ITEM 48 (78%)
	K&G CONCTRETE, INC. ROSEVILLE CA	982137	MINOR CONCRETE (CURB & GUTTER)
	K&G CONCTRETE, INC. ROSEVILLE CA	982137	MINOR CONCRETE (CURB)
	K&G CONCTRETE, INC. ROSEVILLE CA	982137	MINOR CONCRETE (DRIVEWAY)
	K&G CONCTRETE, INC. ROSEVILLE CA	982137	MINOR CONCRETE (SIDEWALK)
	K&G CONCTRETE, INC. ROSEVILLE CA	982137	STRUCTRUAL CONCRETE DRAINAGE INLET
	K&G CONCTRETE, INC. ROSEVILLE CA	982137	STRUCTURAL CONCRETE HEADWALL
	PACIFIC NORTHWEST OIL SACRAMENTO CA	705296	ITEM 30 (100%)
	PACIFIC NORTHWEST OIL SACRAMENTO CA	705296	TACK COAT
	RMA GROUP SACRAMENTO CA	ABSENT	ITEM 75 (18%)
	RMA GROUP SACRAMENTO CA	ABSENT	QUALITY CONTROL PLAN (AB, HMA, STRUCTRUAL CONCRETE)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 70 (100%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 71 (100%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 72 (100%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 75 (7%)
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	LIGHTING SYSTEM
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	MOBILIZATION
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	MODIFYING FLASHING BEACON SYSTEM
	ST FRANCIS ELECTRIC SAN LEANDRO CA	1003811	REMOVE LIGHTING SYSTEMS
	TEAM EES ALAMEDA CA	386026	ITEM 13 (100%)
	TEAM EES ALAMEDA CA	386026	ITEM 14 (100%)
	TEAM EES ALAMEDA CA	386026	ITEM 15 (96%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	TEAM EES ALAMEDA CA	386026	ITEM 16 (100%)
	TEAM EES ALAMEDA CA	386026	ITEM 17 (100%)
	TEAM EES ALAMEDA CA	386026	ITEM 18 (100%)
	TEAM EES ALAMEDA CA	386026	TEMP CHECK DAM
	TEAM EES ALAMEDA CA	386026	TEMP COVER
	TEAM EES ALAMEDA CA	386026	TEMP DRAINAGE INLET PROTECTION
	TEAM EES ALAMEDA CA	386026	TEMP EROSION CONTROL MOVE IN & OUT
	TEAM EES ALAMEDA CA	386026	TEMP FIBER ROLL
	TEAM EES ALAMEDA CA	386026	TEMP HYDRRAULIC MULCH
	WEST COAST WATER & TRUCKING, INC. EL DORADO HILLS CA	37869	ITEM 24 (15%)
02	WEST COAST WATER & TRUCKING, INC. EL DORADO HILLS CA	37869	ITEM 26 (7%)

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 36
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	WEST COAST WATER & TRUCKING, INC. EL DORADO HILLS CA	37869	ITEM 27 (30%)
	WEST COAST WATER & TRUCKING, INC. EL DORADO HILLS CA	37869	ITEM 28 (3%)
	WEST COAST WATER & TRUCKING, INC. EL DORADO HILLS CA	37869	TRUCKING
BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ASPHALT IMPRESSIONS SACRAMENTO CA	900385	ITEM 29 (100%)
	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	FURNISH & INSTALL REBAR
	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	ITEM 32 (4.4%)
	CAMBLIN STEEL SERVICE, INC. ROSEVILLE CA	218839	ITEM 33 (10.3%)
	CHRISP COMPANY WOODLAND CA	374600	BID ITEMS 61-68
	CHRISP COMPANY WOODLAND CA	374600	ITEM 55 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 6 (2.1%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CHRISP COMPANY WOODLAND CA	374600	ITEM 61 (100%)
	CHRISP COMPANY WOODLAND CA	374600	ITEM 75 (1.4%)
	CHRISP COMPANY WOODLAND CA	374600	MOBILIZATION FOR CHRISP COMPANY ONLY
	CHRISP COMPANY WOODLAND CA	374600	TRAFFIC CONTROL FOR CHRISP COMPANY ONLY
	FARWEST SAFETY, INC. LODI CA	523187	BID ITEMS 56-59
	FARWEST SAFETY, INC. LODI CA	523187	ITEM 5 (100%)
	FARWEST SAFETY, INC. LODI CA	523187	ITEM 56 (100%)
	PAVEMENT RECYCLING SYSTEMS, INC. SACRAMENTO CA	569352	ITEM 27 (10.9%)
	PAVEMENT RECYCLING SYSTEMS, INC. SACRAMENTO CA	569352	ITEM 31 (48.7%)
	PAVEMENT RECYCLING SYSTEMS, INC. SACRAMENTO CA	569352	OPERATED MILLING MACHINE
	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	BID ITEMS 70-72

CONTINUED ON NEXT PAGE

03-4F1714
03-YOL-16-2
01/28/21

BID211
PAGE 38
01/29/21

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 70 (100%)
	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	ITEM 75 (4.3%)
	ST. FRANCIS ELECTRIC SAN LEANDRO CA	1003811	MOBILIZATION FOR ST. FRANCIS ELECTRIC ONLY
	TEAM EES, INC. ALAMEDA CA	386026	BID ITEMS 13-18
	TEAM EES, INC. ALAMEDA CA	386026	ITEM 13 (100%)

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,100.00	1,100.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	2,800.00	2,800.00
3	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	108,000.00	108,000.00
4	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	1,200.00	1,200.00
5	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	11,300.00	11,300.00
6	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	60,000.00	60,000.00
7	124000	TEMPORARY PEDESTRIAN ACCESS ROUTE	LS	LUMP SUM	5,000.00	5,000.00
8	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	8,000.00	8,000.00
9	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	4,000.00	4,000.00
10	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	2,100.00	2,100.00
11	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
12	130330	STORM WATER ANNUAL REPORT	EA	1	2,000.00	2,000.00
13	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	6	550.00	3,300.00
14	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	950	2.30	2,185.00
15	130570	TEMPORARY COVER	SQYD	950	2.80	2,660.00
16	130610	TEMPORARY CHECK DAM	LF	280	12.40	3,472.00
17	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	21	205.00	4,305.00
18	130640	TEMPORARY FIBER ROLL	LF	3,500	2.80	9,800.00
19	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	1,200.00	1,200.00
20	141120	TREATED WOOD WASTE	LB	3,350	3.33	11,155.50
21	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	23,800.00	23,800.00
22	190101	ROADWAY EXCAVATION	CY	1,790	169.00	302,510.00
23	011001	CONCRETE PLANTER	EA	2	7,500.00	15,000.00
24	205034	DECOMPOSED GRANITE	SQFT	12,500	2.45	30,625.00
25	206405	REMOVE IRRIGATION FACILITY	LS	LUMP SUM	5,000.00	5,000.00
26	260203	CLASS 2 AGGREGATE BASE (CY)	CY	740	40.00	29,600.00
27	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	80	665.00	53,200.00
28	390132	HOT MIX ASPHALT (TYPE A)	TON	2,530	150.00	379,500.00
29	011002	TEXTURED AND COLORED HOT MIX ASPHALT	SQYD	790	124.00	97,960.00
30	397005	TACK COAT	TON	6	550.00	3,300.00
31	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	11,900	4.16	49,504.00
32 (F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	4.7	3,000.00	14,100.00
33 (F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	88	1,850.00	162,800.00
34	641101	12" PLASTIC PIPE	LF	390	64.50	25,155.00
35	641107	18" PLASTIC PIPE	LF	910	98.00	89,180.00

C O N T R A C T P R O P O S A L O F L O W B I D D E R

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
36	641113	24" PLASTIC PIPE	LF	120	62.00	7,440.00
37	705307	12" ALTERNATIVE FLARED END SECTION	EA	1	1,050.00	1,050.00
38	705555	24" HEAVY DUTY AUTOMATIC DRAINAGE GATE	EA	1	2,900.00	2,900.00
39	710132	REMOVE CULVERT (LF)	LF	170	35.00	5,950.00
40	710150	REMOVE INLET	EA	5	915.00	4,575.00
41	710368	CULVERT SLURRY-CEMENT BACKFILL	CY	13	1,030.00	13,390.00
42	723080	ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B) (CY)	CY	0.3	3,700.00	1,110.00
43	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	1.4	800.00	1,120.00
44	730020	MINOR CONCRETE (CURB) (CY)	CY	13	1,200.00	15,600.00
45	730070	DETECTABLE WARNING SURFACE	SQFT	610	18.00	10,980.00
46	731504	MINOR CONCRETE (CURB AND GUTTER)	CY	160	750.00	120,000.00
47	731516	MINOR CONCRETE (DRIVEWAY)	CY	28	750.00	21,000.00
48	731521	MINOR CONCRETE (SIDEWALK)	CY	190	750.00	142,500.00
49	731710	REMOVE CONCRETE CURB (LF)	LF	260	10.00	2,600.00
50	731780	REMOVE CONCRETE SIDEWALK (SQYD)	SQYD	1,030	63.00	64,890.00
51	731840	REMOVE CONCRETE (CURB AND GUTTER)	LF	1,780	14.00	24,920.00
52	733000	PRE/POST CONSTRUCTION SURVEYS	EA	21	1,100.00	23,100.00
53 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	13,000	3.15	40,950.00
54	780258	ADJUST MANHOLE FRAME AND COVER (UTILITY)	EA	20	3,000.00	60,000.00
55	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	240	5.50	1,320.00
56	820250	REMOVE ROADSIDE SIGN	EA	53	88.00	4,664.00
57	820610	RELOCATE ROADSIDE SIGN	EA	9	221.00	1,989.00
58	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	260	18.00	4,680.00
59	820840	ROADSIDE SIGN - ONE POST	EA	48	330.00	15,840.00
60	839752	REMOVE GUARDRAIL	LF	120	50.00	6,000.00
61	840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,530	4.43	6,777.90
62	840619	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)	LF	92	1.10	101.20
63	840623	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12)	LF	600	1.10	660.00
64	011003	BIKE LANE MARKING (GREEN)	SQFT	12,000	7.70	92,400.00
65	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	8,760	1.10	9,636.00

03-4F1714
03-YOL-16-2
01/28/21

C O N T R A C T P R O P O S A L O F L O W B I D D E R

BID211
PAGE 41
01/29/21

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
66	846008	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 8-4)	LF	1,000	1.10	1,100.00
67	846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	550	2.20	1,210.00
68	846012	THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	1,600	4.60	7,360.00
69	011004	LOCATING AND MAPPING UNDERGROUND FACILITIES	LS	LUMP SUM	7,000.00	7,000.00
70	870200	LIGHTING SYSTEM	LS	LUMP SUM	235,000.00	235,000.00
71	872136	MODIFYING FLASHING BEACON SYSTEMS	LS	LUMP SUM	17,700.00	17,700.00
72	872141	REMOVING LIGHTING SYSTEMS	LS	LUMP SUM	6,600.00	6,600.00
73	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
74	011229	RESET BUS STOP SHELTER	EA	1	8,500.00	8,500.00
75	999990	MOBILIZATION	LS	LUMP SUM	250,000.00	250,000.00
					A)	2,767,424.60
					B) 60 DAYS X	4800

					A+B)	3,055,424.60

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND		THIRD		FOURTH		FIFTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
1	2,020.00	2020.00	2,213.50	2213.50	1,905.00	1905.00	2,500.00	2500.00
2	3,000.00	3000.00	4,078.00	4078.00	3,600.00	3600.00	5,500.00	5500.00
3	150,000.00	150000.00	139,800.00	139800.00	10,000.00	10000.00	195,000.00	195000.00
4	5,000.00	5000.00	5,243.00	5243.00	4,500.00	4500.00	6,000.00	6000.00
5	15,000.00	15000.00	11,883.00	11883.00	15,240.00	15240.00	15,500.00	15500.00
6	123,428.66	123428.66	240,000.00	240000.00	88,900.00	88900.00	255,000.00	255000.00
7	18,000.00	18000.00	11,650.00	11650.00	7,500.00	7500.00	5,000.00	5000.00
8	10,000.00	10000.00	14,912.00	14912.00	10,000.00	10000.00	13,000.00	13000.00
9	17,000.00	17000.00	6,990.00	6990.00	50,000.00	50000.00	7,500.00	7500.00
10	11,000.00	11000.00	12,000.00	12000.00	15,000.00	15000.00	1,750.00	1750.00
11	.00	0.00	.00	0.00	.00	0.00	.00	0.00
12	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00
13	450.00	2700.00	407.75	2446.50	635.00	3810.00	455.00	2730.00
14	2.06	1957.00	4.43	4208.50	2.65	2517.50	2.05	1947.50
15	3.10	2945.00	5.83	5538.50	3.25	3087.50	3.10	2945.00
16	4.31	1206.80	15.31	4286.80	14.26	3992.80	4.35	1218.00
17	130.54	2741.34	233.00	4893.00	235.00	4935.00	162.00	3402.00
18	3.27	11445.00	4.08	14280.00	3.28	11480.00	4.00	14000.00
19	8,000.00	8000.00	932.00	932.00	500.00	500.00	1,875.00	1875.00
20	1.80	6030.00	3.50	11725.00	2.25	7537.50	1.00	3350.00
21	20,000.00	20000.00	17,316.00	17316.00	50,000.00	50000.00	55,000.00	55000.00
22	75.00	134250.00	85.46	152973.40	125.00	223750.00	75.00	134250.00
23	16,000.00	32000.00	6,420.32	12840.64	11,430.00	22860.00	11,000.00	22000.00
24	3.28	41000.00	4.66	58250.00	2.50	31250.00	3.30	41250.00
25	5,000.00	5000.00	14,750.00	14750.00	7,500.00	7500.00	5,000.00	5000.00

26	178.00	131720.00	247.00	182780.00	192.00	142080.00	337.00	249380.00
27	450.00	36000.00	360.00	28800.00	466.00	37280.00	565.00	45200.00
28	95.00	240350.00	106.60	269698.00	112.00	283360.00	155.00	392150.00
29	110.00	86900.00	127.50	100725.00	82.00	64780.00	110.00	86900.00
30	2,000.00	12000.00	1,557.00	9342.00	1,750.00	10500.00	750.00	4500.00
31	2.25	26775.00	3.50	41650.00	7.00	83300.00	4.50	53550.00
32	6,500.00	30550.00	3,290.10	15463.47	2,850.00	13395.00	5,100.00	23970.00
33	2,800.00	246400.00	1,723.00	151624.00	2,600.00	228800.00	2,175.00	191400.00
34	126.00	49140.00	187.50	73125.00	225.00	87750.00	190.00	74100.00
35	175.00	159250.00	180.25	164027.50	265.00	241150.00	225.00	204750.00
36	180.00	21600.00	218.00	26160.00	300.00	36000.00	285.00	34200.00
37	760.00	760.00	932.00	932.00	1,550.00	1550.00	1,750.00	1750.00
38	4,300.00	4300.00	7,000.00	7000.00	3,750.00	3750.00	7,000.00	7000.00
39	80.00	13600.00	44.25	7522.50	65.00	11050.00	55.00	9350.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND		THIRD		FOURTH		FIFTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
40	1,200.00	6000.00	1,570.00	7850.00	2,250.00	11250.00	800.00	4000.00
41	245.00	3185.00	407.00	5291.00	975.00	12675.00	300.00	3900.00
42	2,400.00	720.00	2,330.00	699.00	3,000.00	900.00	5,000.00	1500.00
43	1,300.00	1820.00	233.00	326.20	500.00	700.00	485.00	679.00
44	933.00	12129.00	1,466.00	19058.00	1,200.00	15600.00	950.00	12350.00
45	25.00	15250.00	56.75	34617.50	48.00	29280.00	25.50	15555.00
46	486.00	77760.00	1,165.00	186400.00	1,125.00	180000.00	487.00	77920.00
47	454.00	12712.00	1,100.00	30800.00	1,151.00	32228.00	454.00	12712.00
48	557.00	105830.00	874.00	166060.00	1,053.00	200070.00	557.00	105830.00
49	25.00	6500.00	14.50	3770.00	6.50	1690.00	32.00	8320.00
50	22.00	22660.00	9.25	9527.50	23.00	23690.00	48.00	49440.00
51	12.00	21360.00	13.50	24030.00	8.00	14240.00	25.00	44500.00
52	2,200.00	46200.00	1,110.00	23310.00	1,210.00	25410.00	1,000.00	21000.00
53	3.00	39000.00	2.05	26650.00	1.50	19500.00	2.70	35100.00
54	1,100.00	22000.00	2,913.00	58260.00	2,500.00	50000.00	1,275.00	25500.00
55	3.00	720.00	5.83	1399.20	3.80	912.00	5.00	1200.00
56	150.00	7950.00	174.75	9261.75	336.00	17808.00	100.00	5300.00
57	300.00	2700.00	350.00	3150.00	320.00	2880.00	250.00	2250.00
58	15.00	3900.00	17.50	4550.00	22.00	5720.00	18.00	4680.00
59	375.00	18000.00	437.00	20976.00	375.00	18000.00	300.00	14400.00
60	45.00	5400.00	52.50	6300.00	25.00	3000.00	20.00	2400.00
61	4.00	6120.00	8.40	12852.00	5.00	7650.00	8.00	12240.00
62	.60	55.20	1.05	96.60	.76	69.92	1.00	92.00
63	.60	360.00	1.05	630.00	.76	456.00	1.00	600.00
64	7.00	84000.00	6.14	73680.00	8.90	106800.00	6.00	72000.00

65		1.00	8760.00	1.58	13840.80	1.25	10950.00	1.50	13140.00
66		.60	600.00	1.05	1050.00	.76	760.00	1.00	1000.00
67		1.50	825.00	2.10	1155.00	1.90	1045.00	2.00	1100.00
68		4.00	6400.00	6.30	10080.00	5.00	8000.00	6.00	9600.00
69		35,000.00	35000.00	31,248.00	31248.00	28,000.00	28000.00	12,500.00	12500.00
70		259,828.00	259828.00	272,820.00	272820.00	265,000.00	265000.00	260,000.00	260000.00
71		21,968.00	21968.00	23,066.00	23066.00	20,000.00	20000.00	22,000.00	22000.00
72		12,107.00	12107.00	12,712.00	12712.00	7,500.00	7500.00	12,200.00	12200.00
73		.00	0.00	.00	0.00	.00	0.00	.00	0.00
74		3,100.00	3100.00	1,165.00	1165.00	25,000.00	25000.00	12,500.00	12500.00
75		280,000.00	280000.00	86,900.00	86900.00	100,000.00	100000.00	175,000.00	175000.00
TOT		A) 2,835,988.00 B) 60 DAYS X 4800	A) 3,017,640.86 B) 60 DAYS X 4800	A) 3,073,394.22 B) 70 DAYS X 4800	A) 3,228,425.50 B) 60 DAYS X 4800				
		A+B) 3,123,988.00	A+B) 3,305,640.86	A+B) 3,409,394.22	A+B) 3,516,425.50				

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH		SEVENTH		EIGHTH		NINTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
1	2,200.00	2200.00	2,000.00	2000.00	1,500.00	1500.00	2,000.00	2000.00
2	2,500.00	2500.00	7,500.00	7500.00	10,200.00	10200.00	1,000.00	1000.00
3	180,000.00	180000.00	240,000.00	240000.00	137,000.00	137000.00	300,000.00	300000.00
4	1,500.00	1500.00	2,500.00	2500.00	5,825.00	5825.00	4,000.00	4000.00
5	10,200.00	10200.00	6,000.00	6000.00	6,000.00	6000.00	6,000.00	6000.00
6	211,100.00	211100.00	150,000.00	150000.00	215,000.00	215000.00	365,000.00	365000.00
7	17,000.00	17000.00	15,000.00	15000.00	45,500.00	45500.00	15,000.00	15000.00
8	2,200.00	2200.00	9,000.00	9000.00	15,500.00	15500.00	10,000.00	10000.00
9	5,425.00	5425.00	20,000.00	20000.00	3,675.00	3675.00	10,000.00	10000.00
10	1,885.00	1885.00	2,000.00	2000.00	2,500.00	2500.00	1,650.00	1650.00
11	.00	0.00	.00	0.00	.00	0.00	.00	0.00
12	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00	2,000.00	2000.00
13	450.00	2700.00	350.00	2100.00	450.00	2700.00	750.00	4500.00
14	2.06	1957.00	4.00	3800.00	2.06	1957.00	2.34	2223.00
15	3.10	2945.00	4.60	4370.00	3.20	3040.00	3.10	2945.00
16	4.31	1206.80	8.00	2240.00	4.31	1206.80	7.00	1960.00
17	160.44	3369.24	105.00	2205.00	130.54	2741.34	182.00	3822.00
18	4.03	14105.00	4.00	14000.00	3.27	11445.00	2.93	10255.00
19	500.00	500.00	3,500.00	3500.00	11,077.00	11077.00	500.00	500.00
20	2.00	6700.00	1.50	5025.00	4.00	13400.00	2.50	8375.00
21	22,000.00	22000.00	25,000.00	25000.00	50,320.00	50320.00	8,000.00	8000.00
22	105.00	187950.00	150.00	268500.00	75.00	134250.00	120.00	214800.00
23	12,000.00	24000.00	9,000.00	18000.00	14,675.00	29350.00	12,000.00	24000.00
24	3.25	40625.00	3.50	43750.00	7.50	93750.00	3.25	40625.00
25	3,500.00	3500.00	5,000.00	5000.00	5,777.00	5777.00	4,000.00	4000.00

26	180.00	133200.00	200.00	148000.00	246.00	182040.00	230.00	170200.00
27	468.00	37440.00	530.00	42400.00	595.00	47600.00	1,000.00	80000.00
28	108.00	273240.00	125.00	316250.00	143.00	361790.00	133.00	336490.00
29	109.45	86465.50	110.00	86900.00	109.45	86465.50	110.00	86900.00
30	1,100.00	6600.00	1,000.00	6000.00	1,683.25	10099.50	1,200.00	7200.00
31	3.00	35700.00	6.00	71400.00	5.20	61880.00	3.00	35700.00
32	1,700.00	7990.00	6,500.00	30550.00	1,500.00	7050.00	4,300.00	20210.00
33	2,990.00	263120.00	3,400.00	299200.00	1,500.00	132000.00	3,200.00	281600.00
34	165.00	64350.00	210.00	81900.00	251.00	97890.00	150.00	58500.00
35	195.00	177450.00	215.00	195650.00	217.00	197470.00	200.00	182000.00
36	230.00	27600.00	250.00	30000.00	520.00	62400.00	265.00	31800.00
37	2,000.00	2000.00	500.00	500.00	1,817.00	1817.00	250.00	250.00
38	9,900.00	9900.00	3,000.00	3000.00	5,040.00	5040.00	10,000.00	10000.00
39	65.00	11050.00	50.00	8500.00	69.40	11798.00	40.00	6800.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SIXTH		SEVENTH		EIGHTH		NINTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
40	1,500.00	7500.00	1,000.00	5000.00	2,100.00	10500.00	1,200.00	6000.00
41	350.00	4550.00	300.00	3900.00	201.00	2613.00	300.00	3900.00
42	1,250.00	375.00	1,800.00	540.00	15,000.00	4500.00	9,000.00	2700.00
43	750.00	1050.00	100.00	140.00	220.00	308.00	1,500.00	2100.00
44	950.00	12350.00	940.00	12220.00	1,062.00	13806.00	1,100.00	14300.00
45	20.00	12200.00	25.00	15250.00	17.15	10461.50	35.00	21350.00
46	715.00	114400.00	485.00	77600.00	930.25	148840.00	1,075.00	172000.00
47	975.00	27300.00	460.00	12880.00	985.00	27580.00	1,100.00	30800.00
48	950.00	180500.00	560.00	106400.00	1,047.00	198930.00	1,030.00	195700.00
49	9.00	2340.00	5.00	1300.00	34.00	8840.00	19.50	5070.00
50	35.00	36050.00	12.00	12360.00	83.50	86005.00	26.00	26780.00
51	14.00	24920.00	6.00	10680.00	40.00	71200.00	19.50	34710.00
52	1,025.00	21525.00	1,000.00	21000.00	1,000.00	21000.00	955.00	20055.00
53	4.00	52000.00	3.00	39000.00	3.15	40950.00	4.25	55250.00
54	2,200.00	44000.00	1,000.00	20000.00	4,000.00	80000.00	1,700.00	34000.00
55	5.00	1200.00	5.00	1200.00	3.00	720.00	3.00	720.00
56	150.00	7950.00	110.00	5830.00	80.00	4240.00	80.00	4240.00
57	300.00	2700.00	200.00	1800.00	200.00	1800.00	200.00	1800.00
58	15.00	3900.00	17.00	4420.00	16.50	4290.00	16.50	4290.00
59	375.00	18000.00	300.00	14400.00	300.00	14400.00	300.00	14400.00
60	20.00	2400.00	25.00	3000.00	56.00	6720.00	30.00	3600.00
61	8.00	12240.00	8.00	12240.00	4.00	6120.00	4.00	6120.00
62	1.00	92.00	1.00	92.00	.60	55.20	.60	55.20
63	1.00	600.00	1.00	600.00	.60	360.00	.60	360.00
64	5.85	70200.00	6.00	72000.00	7.00	84000.00	7.00	84000.00

65		1.50	13140.00	1.50	13140.00	1.00	8760.00	1.00	8760.00
66		1.00	1000.00	1.00	1000.00	.60	600.00	.60	600.00
67		2.00	1100.00	2.00	1100.00	1.50	825.00	1.50	825.00
68		6.00	9600.00	6.00	9600.00	4.00	6400.00	4.00	6400.00
69		29,760.00	29760.00	16,000.00	16000.00	233,000.00	233000.00	30,000.00	30000.00
70		259,828.00	259828.00	222,000.00	222000.00	212,000.00	212000.00	212,000.00	212000.00
71		21,968.00	21968.00	29,000.00	29000.00	16,000.00	16000.00	16,000.00	16000.00
72		12,107.00	12107.00	10,000.00	10000.00	6,000.00	6000.00	6,000.00	6000.00
73		.00	0.00	.00	0.00	.00	0.00	.00	0.00
74		1,200.00	1200.00	5,000.00	5000.00	10,777.00	10777.00	1,500.00	1500.00
75		350,000.00	350000.00	267,000.00	267000.00	213,486.16	213486.16	350,000.00	350000.00
TOT		A) 3,243,718.54 B) 60 DAYS X 4800 ----- A+B) 3,531,718.54	A) 3,201,432.00 B) 80 DAYS X 4800 ----- A+B) 3,585,432.00	A) 3,627,141.00 B) 80 DAYS X 4800 ----- A+B) 4,011,141.00	A) 3,726,690.20 B) 65 DAYS X 4800 ----- A+B) 4,038,690.20				