STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

02/ 02/ 21
03-2G1604
03- YOL-45-0.2/12.9

SUMMARY

I'N YOLO COUNTY ON ROUTE 45 FROM
KNI GHTS LANDI NG TO YOLO COUNTY LI NE

PAVEMENT PRESERVATI ON

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 12
NUMBER OF BI DDERS 10
Bl D RANK

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

2,099, 031. 00

2, 165, 520. 30

2,192,979.00

2,244, 069. 00

2, 250, 182. 00

2,378, 096. 00

2,324,830.00 AMOUNT UNDER
Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS

225,799. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
02/ 03/ 21

CONTRACT CCDE ' B
14 CONTRACT | TEMS

FEDERAL Al D NONE

40

PERCENT UNDER EST 9.71

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

ALL- AVERI CAN CONSTRUCTI ON,
I NC.

2048 PASEO RD.;

LI VE OAK CA 95953

LAMON CONSTRUCTI ON

871 VON GELDERN VAY;
YUBA CI TY CA 95991

A. TEICHERT & SON I NC. DBA
TEI CHERT CONSTRUCTI ON

400 SUNRI SE AVE. SU TE 300;
ROSEVI LLE CA 95661

O C JONES & SONS, INC

1520 FOURTH STREET,
BERKELEY CA 94710

GECRGE REED, |INC

140 EMPI RE AVE
MODESTO CA 95354

BALDW N CONTRACTI NG COVPANY

I NC. DBA. KNI FE RI VER CONSTRUC
TION

1764 SKYWAY;

CHI CO CA 95928

FAX

FAX

FAX

FAX

FAX

FAX

530 617-5111
00948762
530 267-5236

530 671-1370
00174828
530 671-7482

916 757-6400
00000008
916 757-6499

510 526- 3424
00759729
510 526-0990

209 523-0734
00211337
209 523-4927

530 891-6555
00091712

530 894-6220

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

NSB PREF CLAlI MED

CC PREF CLAI MED



03-2G1604
03-YOL-45-0
02/ 02/ 21

10

2,398, 989. 00

2,499, 549.70

2,557,757.00

2,689, 689. 00

HAT CREEK CONSTRUCTI ON &
MATERI ALS, | NC

24339 HWY 89N

BURNEY CA 96013

S. T. RHOADES CONSTRUCTI ON, | NC

8585 COMMERCI AL VAY;
REDDI NG CA 96002

MARTI N BROTHERS CONSTRUCTI ON

8801 FOLSOM BLVD SUI TE 260;
SACRAMENTO CA 95826

DESI LVA GATES CONSTRUCTI ON LP

11555 DUBLI N BOULEVARD,
DUBLI N CA 94568

FAX

FAX

FAX

FAX

530 335-5501
00590546
530 335-5510

530 223-9322
00930684
530 223-9222

916 381-0911
00726454
916 381-1447

925 829-9220
01068502
925 803-4263

Bl D211
PAGE 2
02/ 03/ 21

NSB PREF CLAI MED

NSB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
02/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CHRI SP COVPANY
WOCDLAND CA

M T. HALL & ASSOCI ATES
CH CO CA

M T. HALL & ASSOCI ATES
CH CO CA

PACI FI C NORTHWEST O L
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

SACRAMENTO CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R CAKS CA

SZEREM SWEEPI NG SERVI CE
ROCKLI N CA

SZEREM SWEEPI NG SERVI CE
ROCKLI N CA

CONTI NUED ON NEXT PAGE

374600

ABSENT

ABSENT

705296

569352

569352

939685

939685

939685

ABSENT

ABSENT

| TEM 1114 (100%

I TEM 8 (2.7%

QC MATERI AL TESTI NG

| TEM 9 (100%

COLD PLANER

| TEM 10 (33%

| TEM 1 (100%

| TEM 6 (100%

| TEM 7 (100%

| TEM 10 (18%

MECHANI CAL BROOM



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

T & S DVBE I NC
ANDERSON CA

T & S DVBE I NC
ANDERSON CA

T & S DVBE I NC
ANDERSON CA

983087

983087

983087

| TEM 3 (100%

| TEM 4 (100%

| TEM 5 (100%



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 5

02/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

PACI FI C NORTHWEST O L
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

705296

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 4 (4%

PAVEMENT MARKER ( RETROREFLECTI VE)

TRAFFI C CONTROL SYSTEM

6" THERMOPLASTI C TRAFFI C STRI PE ( EVAV)

6" THERMOPLASTI C TRAFFI C STRI PE ( EWNV) (12- 3)

6" THERMOPLASTI C TRAFFI C STRI PE ( EWNV) ( 36- 12)

I TEM 9 (100%



03-2G1604 Bl D211

03-YOL-45-0 PAGE 6

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 PACI FI C NORTHWEST Ol L TACK COAT
SACRAMENTO CA 705296
PAVEMENT RECYCLI NG SYSTEMS COLD PLANE AC PAVEMENT
SACRAMENTO CA 569352
PAVEMENT RECYCLI NG SYSTEMS HVA
SACRAMENTO CA 569352
PAVEMENT RECYCLI NG SYSTEMS | TEM 10 (36%
SACRAMENTO CA 569352
PAVEMENT RECYCLI NG SYSTEMS | TEM 8 (1%
SACRAMENTO CA 569352
T&S I NC CONSTRUCTI ON AREA S| GNS
ANDERSON CA 983087
T&S INC | TEM 3 (100%
ANDERSON CA 983087
T&S I NC | TEM 4 (90%
ANDERSON CA 983087
T&S I NC TRAFFI C CONTROL SYSTEM

ANDERSON CA 983087



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 7
02/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CENTRAL STRI PI NG SERVI CE | NC BID | TEM5 11-14
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 11 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 4 (4. 4%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC TRAFFI C CONTROL FOR STRI PI NG SUBCONTRACTORS WORK
RANCHO CORDOVA CA 403896
PAVEMENT RECYCLI NG SYSTEMS | NC | TEM 10 (22.6%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS | NC RENTED AND OPERATED GRI NDER FOR COLD PLANI NG OPERATI ON
JURUPA VALLEY CA 569352
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CENTRAL STRI PI NG SERVI CE | TEM 1114 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 4 (6.4%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE TRAFFI C CONTROL FOR STRI PI NG WORK
RANCHO CORDOVA CA 403896
PACI FI C NORTHWEST O L I TEM 9 (95%
STOCKTON CA 705296

CONTI NUED ON NEXT PAGE



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 8
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PACI FI C NORTHWEST O L
STOCKTON CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

705296

569352

569352

LI CENSE NUMBER

TACK COAT FOR HVA PAVE

COLD PLANE MACHI NE FOR COLD PLANE PAVEMENT

| TEM 10 (34. 6%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ANRAK CORP
SACRAMENTO CA

ANRAK CORP
SACRAMENTO CA

ANRAK CORP
SACRAMENTO CA

ANRAK CORP
SACRAMENTO CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

256390

256390

256390

256390

374600

374600

374600

COLD PLANE AC ( MACHI NE RENTAL)

| TEM 10 (27%

| TEM 8 (2.6%

SVEEPI NG (FOR HVA | TEM)

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 9

02/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

374600

374600

374600

374600

374600

374600

374600

971838A

971838A

| TEM 14 (100%

| TEM 4 (3.2%

PAVEMENT MARKER ( RETROREFLECTI VE)

TRAFFI C CONTROL ( FOR OWN \AORK)

6" THERMOPLASTI C TRAFFI C STRI PE ( EMAV BROKEN 12- 3)

6" THERMOPLASTI C TRAFFI C STRI PE ( EWNV BRCOKEN 36- 12)

6" THERMOPLASTI C TRAFFI C STRI PE ( EV\V)

| TEM 4 (25.2%

TRAFFI C CONTROL ( FLAGGERS AND PI LOT CAR)



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 10
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

PACI FI C NORTHWEST O L
STOCKTON CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

374600

374600

374600

705296

569352

569352

LI CENSE NUMBER

| TEM 1114 (100%

| TEM 4 (2.2%

TRAFFI C CONTROL FOR STRI PE ONLY

| TEM 9 (100%

DAI LY OPERATED GRI NDER RENTAL

| TEM 10 (35. 7%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%



03-2G1604 Bl D211

03-YOL-45-0 PAGE 11

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CENTRAL STRI PI NG SERVI CE, | NC. I TEM 4 (4.6%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. TRAFFI C CONTROL FOR STRI PI NG ONLY
RANCHO CORDOVA CA 403896
PAVEMENT RECYCLI NG SYSTEMs, | NC. GRI NDER RENTAL
SACRAMENTO CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. | TEM 10 (25.8%
SACRAMENTO CA 569352
SZEREM SWEEPI NG SERVI CE | TEM 10 (12.6%
ROCKLI N CA N A
SZEREM SWEEPI NG SERVI CE Pl CKUP BROOM RENTAL
ROCKLI N CA N A
T AND S DVBE, | NC FLAGGE NG & PI LOT CAR
ANDERSON CA 983087
T AND S DVBE, | NC. | TEM 3 (100%
ANDERSON CA 983087
T AND S DVBE, | NC | TEM 4 (65.6%
ANDERSON CA 983087
T AND S DVBE, | NC I TEM 5 (100%

ANDERSON CA 983087



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

Bl D211
PAGE 12
02/ 03/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ABSL CONSTRUCTI ON | TEM 8 (6.6%

SACRAMENTO CA 621781
ABSL CONSTRUCTI ON PRCFI LE GRI NDI NG
SACRAMENTO CA 621781
APPLY A LINE, LLC | TEM 11 (100%
ANDERSON CA 1031889
APPLY A LINE, LLC | TEM 12 (100%
ANDERSON CA 1031889
APPLY A LINE, LLC | TEM 13 (100%
ANDERSON CA 1031889
APPLY A LINE, LLC | TEM 14 (100%
ANDERSON CA 1031889
APPLY A LINE, LLC PAVEMENT MARKER ( RETROREFLECTI VE)
ANDERSON CA 1031889
APPLY A LINE, LLC 6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCE
ANDERSON CA 1031889

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ANRAK CORPORATI ON (PARTI AL) OPERATED EQUI PMENT RENTAL

SACRAMENTO CA 256390
ANRAK CORPORATI ON | TEM 10 (35%
SACRAMENTO CA 256390

CONTI NUED ON NEXT PAGE



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 13
02/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

PACI FI C NORTHWEST O L
STOCKTON CA

ROLL ' N ROCK CONSTRUCTI ON | NC
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC
MOUNT SHASTA CA

374600

374600

374600

374600

374600

374600

705296

971838

971838

(PARTI AL) TRAFFI C CONTROL FOR OWN SCOPE

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 4 (6%

| TEM 9 (100%

( PARTI AL) TRAFFI C CONTROL

| TEM 4 (90%



03-2G1604
03-YOL-45-0
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 14
02/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG SERVI CE, | NC.

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC.

RANCHO CORDOVA CA

403896

403896

BID | TEM5 11-14

| TEM 11 (100%



03-2G1604 Bl D211

03- YOL- 45- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
02/ 02/ 21 02/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 450. 00 2, 450. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 40 750. 00 30, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 930. 00 4. 930. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 57, 510. 00 57, 510. 00
5 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 1, 700. 00 1, 700. 00
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4, 500. 00 4. 500. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 695. 00 695. 00
8 390132 HOT M X ASPHALT (TYPE A) TON 18, 600 89. 00 1, 655, 400. 00
9 397005 TACK COAT TON 60 800. 00 48, 000. 00
10 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 66, 900 3.50 234, 150. 00
11 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 680 3.50 2,380.00
12 840619 6" THERVOPLASTI C TRAFFI C STRI PE LF 130 .40 52. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 12-3)
13 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 15, 000 .40 6, 000. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)
14 846007 6" THERVOPLASTI C TRAFFI C STRI PE LF 71, 200 .72 51, 264. 00

(ENHANCED VET NI GHT VI S| Bl LI TY)
TOTAL 2,099, 031. 00
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03- 2GL604 Bl D211
03- YOL- 45-0 SUMMARY OF REMAINING BIDDERS PAGE 16
02/ 02/ 21 02/ 03/ 21
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
1, 600. 00 1600. 00| 2,000. 00 2000. 00 1, 500. 00 1500. 00| 1, 800. 00 1800. 00
1,278.00 51120. 00| 2,000. 00 80000. 00| 575. 00 23000. 00| 300. 00 12000. 00
6, 300. 00 6300. 00| 4, 500. 00 4500. 00| 4, 500. 00 4500. 00| 5, 100. 00 5100. 00
167, 870. 00 167870. 00| 160, 200. 00 160200. 00 111, 000. 00 111000. 00| 185, 000. 00 185000. 00
1, 704. 00 1704. 00| 7,000. 00 7000. 00| 8, 500. 00 8500. 00| 7,000. 00 7000. 00
2, 250. 00 2250. 00 3, 500. 00 3500. 00| 14, 000. 00 14000. 00| 5, 000. 00 5000. 00
700. 00 700. 00| 1, 000. 00 1000. 00| 750. 00 750. 00| 1, 000. 00 1000. 00
82.70  1538220. 00| 83.00  1543800. 00| 91.00  1692600. 00| 89.00  1655400. 00
1, 406. 00 84360. 00| 1.00 60. 00| 1,070.00 64200. 00| 250. 00 15000. 00
3.70 247530. 00| 5.00 334500. 00| 4.00 267600. 00| 4.50 301050. 00
3.73 2536. 40 3.00 2040. 00 3.00 2040. 00| 3.50 2380. 00
.43 55. 90| 30 39. 00| .30 39. 00| .40 52. 00
.43 6450. 00 30 4500. 00 .30 4500. 00 .40 6000. 00
77 54824. 00| 70 49840. 00| .70 49840. 00| .75 53400. 00
2, 165, 520. 30 2,192, 979. 00 2, 244, 069. 00 2, 250, 182. 00
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03- 2G1604 Bl D211
03- YOL- 45-0 SUMMARY OF REMAINING BIDDERS PAGE 17
02/ 02/ 21 02/03/ 21
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH
I S O B AN B O B AVORT
1, 000. 00 1000. 00 950. 00 950. 00| 1, 000. 00 1000. 00 1, 600. 00 1600. 00
2, 150. 00 86000. 00| 3, 500. 00 140000. 00| 1, 000. 00 40000. 00 1,375.00 55000. 00
5, 500. 00 5500. 00| 5, 900. 00 5900. 00| 5, 500. 00 5500. 00| 4, 500. 00 4500. 00
170, 000. 00 170000. 00| 154, 770. 00 154770. 00| 166, 000. 00 166000. 00| 97, 000. 00 97000. 00
3, 900. 00 3900. 00| 3, 200. 00 3200. 00| 3, 500. 00 3500. 00| 6, 500. 00 6500. 00
7,000. 00 7000. 00| 2,000. 00 2000. 00| 5, 000. 00 5000. 00| 4,000. 00 4000. 00
500. 00 500. 00| 1, 000. 00 1000. 00 800. 00 800. 00| 4, 500. 00 4500. 00
90.00  1674000. 00| 88.00  1636800. 00| 101.00  1878600. 00| 103.50  1925100. 00
600. 00 36000. 00| 500. 00 30000. 00| 659. 10 39546. 00| 775. 00 46500. 00
5.00 334500. 00| 5.50 367950. 00| 4.33 289677. 00| 5.25 351225. 00
3.50 2380. 00| 3.00 2040. 00| 7.25 4930. 00| 3.50 2380. 00
. 40 52. 00| 30 39. 00| .39 50. 70| . 40 52. 00
.40 6000. 00| 30 4500. 00| .39 5850. 00| .40 6000. 00
.72 51264. 00| 70 49840. 00| .83 59096. 00| .75 53400. 00
2,378, 096. 00 2, 398, 989. 00 2, 499, 549. 70 2,557, 757. 00



03-2G1604 Bl D211

03-YOL-45-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
02/ 02/ 21 02/ 03/ 21
| TEM TENTH
Bl D AMOUNT
1 2, 000. 00 2000. 00
2 1, 000. 00 40000. 00
3 4, 500. 00 4500. 00
4 215, 960. 00 215960. 00
5 6, 000. 00 6000. 00
6 1, 500. 00 1500. 00
7 1, 500. 00 1500. 00
8 100. 00 1860000. 00
9 1.00 60. 00
10 7.50 501750. 00
11 3.00 2040. 00
12 30 39. 00
13 .30 4500. 00
14 .70 49840. 00
TOT 2,689, 689. 00



