
State of California Department of Transportation
Bid Summary

Project ID: 0618000060
Location: 06-Ker-166-0.0/10.2

Contract Code: C
Number of Items: 99

KERN COUNTY IN AND NEAR MARICOPA FROM SOUTH JUNCTION
ROUTE 33 TO 2.3 MILES WEST OF SAN EMIGDIO CREEK BRIDGE

Cold plane, place HMA and concrete pavement, modify drainage system.
Federal Aid #1: ACST-S166(003)E

Proposals Issued:
Number of Bidders: Engineers Est:

Overrun/Underrun:
% Over/Under Est:

Total Number of Working Days:
4 $11,093,305.50 8.47%

140 $939,429.509
DBE - 22.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $12,032,735.00 VC0000020938 GRIFFITH COMPANY
12200 BLOOMFIELD AVE
SANTA FE SPRINGS CA  90670

(562) 929-1128
00000088

Phone
CSLB#

2 $13,292,298.00 VC0000000213 GRANITE CONSTRUCTION COMPANY
580 W BEACH STREET
WATSONVILLE CA  95076

(831) 728-7561
00000089

(831) 761-1042
Phone
Fax

CSLB#

3 $16,270,795.00 VC0000021062 SECURITY PAVING COMPANY, INC.
13170 TELFAIR AVE
SYLMAR CA  91342

00116307CSLB#

4 $17,234,615.60 VC0000021515 C. A. RASMUSSEN, INC.
28548 LIVINGSTON AVENUE
VALENCIA CA  91355

(661) 367-9040
00254681

Phone
CSLB#
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Contract Proposal of Low Bidder
GRIFFITH COMPANY

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

1,168.000001 070030 LEAD COMPLIANCE PLAN LS 1,168.00LUMP SUM

15,000.000002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS 15,000.00LUMP SUM

3,000.000003 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 140.0 420,000.00

0.000004 000001 ITEM DELETED PER ADDENDUM LS 0.00LUMP SUM

0.000005 000002 ITEM DELETED PER ADDENDUM LS 0.00LUMP SUM

50,525.000006 120090 CONSTRUCTION AREA SIGNS LS 50,525.00LUMP SUM

600,000.000007 120100 TRAFFIC CONTROL SYSTEM LS 600,000.00LUMP SUM

105.000008 120120 TYPE III BARRICADE EA 69.0 7,245.00

3.000009 120151 TEMPORARY TRAFFIC STRIPE (TAPE) LF 5,180.0 15,540.00

20.000010 120152 TEMPORARY PAVEMENT MARKING (TAPE) SQFT 420.0 8,400.00

75.000011 120198 PLASTIC TRAFFIC DRUMS EA 150.0 11,250.00

10.000012 120300 TEMPORARY PAVEMENT MARKER EA 200.0 2,000.00

30.000013 120320 TEMPORARY BARRIER SYSTEM LF 1,090.0 32,700.00

2,500.000014 124000 TEMPORARY PEDESTRIAN ACCESS ROUTE LS 2,500.00LUMP SUM

33,600.000015 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 33,600.00LUMP SUM

1,950.000016 014105 ALTERNATIVE TEMPORARY CRASH CUSHION TL-3 EA 8.0 15,600.00

40,000.000017 130100 JOB SITE MANAGEMENT LS 40,000.00LUMP SUM

1,000.000018 130201 WATER POLLUTION CONTROL PROGRAM LS 1,000.00LUMP SUM

15.000019 130520 TEMPORARY HYDRAULIC MULCH SQYD 400.0 6,000.00

175.000020 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 5.0 875.00

6.430021 130640 TEMPORARY FIBER ROLL LF 900.0 5,787.00

115,000.000022 130730 STREET SWEEPING LS 115,000.00LUMP SUM

5,000.000023 130900 TEMPORARY CONCRETE WASHOUT LS 5,000.00LUMP SUM

5,000.000024 140003 ASBESTOS COMPLIANCE PLAN LS 5,000.00LUMP SUM

3.000025 141103 REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) LF 2,040.0 6,120.00
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Contract Proposal of Low Bidder
GRIFFITH COMPANY

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

2.000026 141120 TREATED WOOD WASTE LB 5,510.0 11,020.00

25,000.000027 146007 INVASIVE SPECIES CONTROL LS 25,000.00LUMP SUM

14.750028 037530 TEMPORARY FENCE (TYPE ERTEC) LF 4,050.0 59,737.50

173,733.900029 170103 CLEARING AND GRUBBING (LS) LS 173,733.90LUMP SUM

80.000030 190101 ROADWAY EXCAVATION CY 3,230.0 258,400.00

55.000031 190185 SHOULDER BACKING TON 2,200.0 121,000.00

450.000032 194001 DITCH EXCAVATION CY 14.0 6,300.00

810.000033 210010 MOVE-IN/MOVE-OUT (EROSION CONTROL) EA 2.0 1,620.00

0.090034 210300 HYDROMULCH SQFT 38,600.0 3,474.00

0.210035 210430 HYDROSEED SQFT 38,600.0 8,106.00

100.850036 210610 COMPOST (CY) CY 120.0 12,102.00

0.190037 210630 INCORPORATE MATERIALS SQFT 38,600.0 7,334.00

75.000038 260203 CLASS 2 AGGREGATE BASE (CY) CY 1,900.0 142,500.00

7,500.000039 390025 SEGMENT CORRECTION EA 6.0 45,000.00

340.000040 390095 REPLACE ASPHALT CONCRETE SURFACING CY 2,770.0 941,800.00

102.000041 390132 HOT MIX ASPHALT (TYPE A) TON 20,100.0 2,050,200.00

130.000042 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 14,700.0 1,911,000.00

500.000043 397005 TACK COAT TON 54.0 27,000.00

1.000044 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 144,000.0 144,000.00

865.000045 401050 JOINTED PLAIN CONCRETE PAVEMENT CY 650.0 562,250.00

1,095.000046 401055 JOINTED PLAIN CONCRETE PAVEMENT (RSC) CY 520.0 569,400.00

3,000.000047 015474 8' X 6' PRECAST REINFORCED CONCRETE BOX CULVERT LF 47.0 141,000.00

3,150.000048 015475 10' X 7' PRECAST REINFORCED CONCRETE BOX CULVERT LF 110.0 346,500.00

1,750.000049 510092 STRUCTURAL CONCRETE, HEADWALL CY 192.0 336,000.00F

4,000.000050 510094 STRUCTURAL CONCRETE, DRAINAGE INLET CY 7.0 28,000.00F
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Contract Proposal of Low Bidder
GRIFFITH COMPANY

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

1,100.000051 010119 STRUCTURAL CONCRETE (WINGWALL) CY 166.0 182,600.00F

3.750052 010124 BAR REINFORCING STEEL (WINGWALL) LB 15,366.0 57,622.50F

250.000053 650014 18" REINFORCED CONCRETE PIPE LF 420.0 105,000.00

285.000054 650018 24" REINFORCED CONCRETE PIPE LF 590.0 168,150.00

315.000055 650022 30" REINFORCED CONCRETE PIPE LF 160.0 50,400.00

370.000056 650026 36" REINFORCED CONCRETE PIPE LF 140.0 51,800.00

3,600.000057 705204 18" CONCRETE FLARED END SECTION EA 6.0 21,600.00

1,000.000058 710100 ABANDON CULVERT (EA) EA 1.0 1,000.00

1,000.000059 710150 REMOVE INLET EA 3.0 3,000.00

1,100.000060 710152 REMOVE HEADWALL EA 35.0 38,500.00

1,100.000061 038579 REMOVE WINGWALL EA 4.0 4,400.00

30,000.000062 710366 CONCRETE INVERT PAVING CY 1.4 42,000.00

500.000063 710368 CULVERT SLURRY-CEMENT BACKFILL CY 5.0 2,500.00

407.000064 710380 18" CURED-IN-PLACE PIPELINER LF 110.0 44,770.00

894.000065 710392 42" CURED-IN-PLACE PIPELINER LF 73.0 65,262.00

40.000066 730070 DETECTABLE WARNING SURFACE SQFT 140.0 5,600.00

1,200.000067 731502 MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION) CY 65.0 78,000.00

15.000068 731760 REMOVE CONCRETE CURB AND SIDEWALK (SQYD) SQYD 300.0 4,500.00

12.070069 750001 MISCELLANEOUS IRON AND STEEL LB 1,630.0 19,674.10F

1.000070 810120 REMOVE PAVEMENT MARKER EA 97.0 97.00

5.000071 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 1,530.0 7,650.00

130.000072 820112 MARKER (CULVERT) EA 26.0 3,380.00

70.000073 820270 REMOVE ROADSIDE SIGN (WOOD POST) EA 43.0 3,010.00

12.500074 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 340.0 4,250.00

13.000075 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 38.0 494.00
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Contract Proposal of Low Bidder
GRIFFITH COMPANY

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

21.000076 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 30.0 630.00

21.500077 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 32.0 688.00

635.000078 820840 ROADSIDE SIGN - ONE POST EA 40.0 25,400.00

870.000079 820850 ROADSIDE SIGN - TWO POST EA 3.0 2,610.00

42.000080 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 1,830.0 76,860.00

4,700.000081 015299 ALTERNATIVE IN-LINE TERMINAL TL-3 EA 12.0 56,400.00

16.000082 839752 REMOVE GUARDRAIL LF 270.0 4,320.00

1.000083 840619 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

LF 1,130.0 1,130.00

1.000084 840621 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
17-7)

LF 120.0 120.00

1.000085 840623 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
36-12)

LF 51,700.0 51,700.00

1.100086 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 117,000.0 128,700.00

3.000087 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 410.0 1,230.00

5.500088 846012 THERMOPLASTIC CROSSWALK AND PAVEMENT MARKING (ENHANCED WET NIGHT
VISIBILITY)

SQFT 1,570.0 8,635.00

2.000089 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 1,080.0 2,160.00

5.000090 846035 REMOVE THERMOPLASTIC PAVEMENT MARKING SQFT 270.0 1,350.00

45.000091 846046 6" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 950.0 42,750.00

50.000092 846051 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT) STA 480.0 24,000.00

79,805.000093 870600 TRAFFIC MONITORING STATION SYSTEM LS 79,805.00LUMP SUM

73,760.000094 871300 CAMERA SYSTEMS LS 73,760.00LUMP SUM

122,440.000095 872131 MODIFYING LIGHTING SYSTEMS LS 122,440.00LUMP SUM

0.000096 000003 ITEM DELETED PER ADDENDUM LS 0.00LUMP SUM

6,000.000097 090205 DISPUTE RESOLUTION BOARD ON-SITE MEETING EA 4.0 24,000.00

200.000098 090210 HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS HR 30.0 6,000.00
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Contract Proposal of Low Bidder
GRIFFITH COMPANY

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

1,000,000.000099 999990 MOBILIZATION LS 1,000,000.00LUMP SUM

$12,032,735.00Bid Amount:
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount
0001 2,500.005,000.00 7,890.00 2,500.005,000.00 7,890.00
0002 2,980.00500.00 15,000.00 2,980.00500.00 15,000.00
0003 529,200.00609,000.00 686,000.00 3,780.004,350.00 4,900.00
0004 0.000.00 0.00 0.000.00 0.00
0005 0.000.00 0.00 0.000.00 0.00
0006 40,000.0060,000.00 53,890.00 40,000.0060,000.00 53,890.00
0007 717,500.00700,000.00 757,550.00 717,500.00700,000.00 757,550.00
0008 13,110.006,210.00 7,728.00 190.0090.00 112.00
0009 38,850.0038,850.00 39,886.00 7.507.50 7.70
0010 7,560.007,560.00 6,720.00 18.0018.00 16.00
0011 9,450.0018,000.00 12,000.00 63.00120.00 80.00
0012 1,960.001,800.00 1,060.00 9.809.00 5.30
0013 44,690.0026,160.00 43,055.00 41.0024.00 39.50
0014 11,860.005,000.00 19,240.00 11,860.005,000.00 19,240.00
0015 117,800.0024,000.00 21,000.00 117,800.0024,000.00 21,000.00
0016 32,080.0016,000.00 34,160.00 4,010.002,000.00 4,270.00
0017 24,950.0010,000.00 58,840.00 24,950.0010,000.00 58,840.00
0018 690.001,000.00 1,600.00 690.001,000.00 1,600.00
0019 1,840.00800.00 4,600.00 4.602.00 11.50
0020 1,650.002,000.00 7,500.00 330.00400.00 1,500.00
0021 4,500.009,000.00 6,750.00 5.0010.00 7.50
0022 201,000.00150,000.00 86,690.00 201,000.00150,000.00 86,690.00
0023 5,730.005,000.00 37,550.00 5,730.005,000.00 37,550.00
0024 1,600.002,500.00 2,130.00 1,600.002,500.00 2,130.00
0025 7,140.008,160.00 6,528.00 3.504.00 3.20
0026 8,816.0013,775.00 7,714.00 1.602.50 1.40
0027 29,710.005,000.00 8,630.00 29,710.005,000.00 8,630.00
0028 76,950.0066,825.00 62,775.00 19.0016.50 15.50
0029 67,200.0075,000.00 21,760.00 67,200.0075,000.00 21,760.00
0030 406,980.00209,950.00 364,990.00 126.0065.00 113.00
0031 184,800.00132,000.00 143,000.00 84.0060.00 65.00
0032 2,268.001,190.00 9,590.00 162.0085.00 685.00
0033 1,700.001,620.00 1,728.00 850.00810.00 864.00
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount
0034 3,860.003,860.00 3,474.00 0.100.10 0.09
0035 8,492.008,106.00 8,492.00 0.220.21 0.22
0036 12,600.0012,600.00 12,960.00 105.00105.00 108.00
0037 7,720.007,720.00 7,720.00 0.200.20 0.20
0038 418,000.00209,000.00 285,000.00 220.00110.00 150.00
0039 33,780.0024,000.00 30,600.00 5,630.004,000.00 5,100.00
0040 1,625,990.001,177,250.00 1,191,100.00 587.00425.00 430.00
0041 2,532,600.002,050,200.00 2,512,500.00 126.00102.00 125.00
0042 2,454,900.002,205,000.00 2,205,000.00 167.00150.00 150.00
0043 51,300.0027,000.00 40,716.00 950.00500.00 754.00
0044 648,000.00468,000.00 1,080,000.00 4.503.25 7.50
0045 581,750.00406,250.00 430,950.00 895.00625.00 663.00
0046 592,800.00481,000.00 447,720.00 1,140.00925.00 861.00
0047 192,700.00143,350.00 153,690.00 4,100.003,050.00 3,270.00
0048 506,000.00363,000.00 392,700.00 4,600.003,300.00 3,570.00
0049 652,800.00364,800.00 720,000.00 3,400.001,900.00 3,750.00
0050 35,700.0052,500.00 27,300.00 5,100.007,500.00 3,900.00
0051 498,000.00365,200.00 348,600.00 3,000.002,200.00 2,100.00
0052 63,000.6061,464.00 60,695.70 4.104.00 3.95
0053 189,000.0092,400.00 142,380.00 450.00220.00 339.00
0054 327,450.00147,500.00 256,650.00 555.00250.00 435.00
0055 120,000.0046,400.00 80,960.00 750.00290.00 506.00
0056 135,800.0047,600.00 79,940.00 970.00340.00 571.00
0057 21,000.0030,000.00 19,500.00 3,500.005,000.00 3,250.00
0058 5,100.005,000.00 105,300.00 5,100.005,000.00 105,300.00
0059 10,650.007,500.00 5,280.00 3,550.002,500.00 1,760.00
0060 124,250.0035,000.00 112,000.00 3,550.001,000.00 3,200.00
0061 20,840.006,800.00 32,000.00 5,210.001,700.00 8,000.00
0062 7,140.0070,000.00 97,062.00 5,100.0050,000.00 69,330.00
0063 8,050.001,000.00 133,300.00 1,610.00200.00 26,660.00
0064 47,300.0049,500.00 45,650.00 430.00450.00 415.00
0065 80,300.0087,600.00 76,285.00 1,100.001,200.00 1,045.00
0066 6,160.005,600.00 6,720.00 44.0040.00 48.00
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01/10/2024Contract Number: 06-0X3804

Bid Opening Date: 01/10/2024

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount
0067 130,000.0078,000.00 78,000.00 2,000.001,200.00 1,200.00
0068 19,200.0034,500.00 39,300.00 64.00115.00 131.00
0069 8,965.009,780.00 13,040.00 5.506.00 8.00
0070 194.00291.00 582.00 2.003.00 6.00
0071 13,770.0013,770.00 7,344.00 9.009.00 4.80
0072 3,900.001,950.00 3,614.00 150.0075.00 139.00
0073 7,525.004,085.00 3,203.50 175.0095.00 74.50
0074 3,400.005,440.00 4,590.00 10.0016.00 13.50
0075 380.00608.00 532.00 10.0016.00 14.00
0076 660.00780.00 675.00 22.0026.00 22.50
0077 736.00864.00 736.00 23.0027.00 23.00
0078 9,400.0014,000.00 27,080.00 235.00350.00 677.00
0079 2,400.001,275.00 2,784.00 800.00425.00 928.00
0080 76,860.0082,350.00 92,415.00 42.0045.00 50.50
0081 56,400.0057,600.00 67,080.00 4,700.004,800.00 5,590.00
0082 4,320.005,400.00 2,835.00 16.0020.00 10.50
0083 1,469.001,695.00 621.50 1.301.50 0.55
0084 180.00180.00 66.00 1.501.50 0.55
0085 93,060.0090,475.00 27,401.00 1.801.75 0.53
0086 234,000.00234,000.00 152,100.00 2.002.00 1.30
0087 1,025.001,025.00 2,009.00 2.502.50 4.90
0088 11,775.0011,775.00 14,444.00 7.507.50 9.20
0089 3,240.003,240.00 5,292.00 3.003.00 4.90
0090 3,510.003,375.00 2,187.00 13.0012.50 8.10
0091 137,750.0028,500.00 49,875.00 145.0030.00 52.50
0092 74,400.0018,240.00 17,520.00 155.0038.00 36.50
0093 83,000.0090,000.00 89,230.00 83,000.0090,000.00 89,230.00
0094 76,000.0075,000.00 82,240.00 76,000.0075,000.00 82,240.00
0095 127,000.00250,000.00 137,200.00 127,000.00250,000.00 137,200.00
0096 0.000.00 0.00 0.000.00 0.00
0097 24,000.0024,000.00 24,000.00 6,000.006,000.00 6,000.00
0098 6,000.006,000.00 6,000.00 200.00200.00 200.00
0099 1,400,000.00870,000.00 1,627,000.30 1,400,000.00870,000.00 1,627,000.30



$13,292,298.00 $16,270,795.00 $17,234,615.60Bid Amount:
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LIST OF SUBCONTRACTORS

06-0X3804

06-KER-166-0.0/10.2

1/10/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

1/10/2024

PACIFIC STEEL GROUP ITEM 49 (17%)VC0000000213

997880FRESNO CA

PACIFIC STEEL GROUP ITEM 52 (100%)VC0000000213

997880FRESNO CA

PACIFIC STEEL GROUP FURNISH AND INSTALL REBARVC0000000213

997880FRESNO CA

AUSTIN ENTERPRISE ITEM 45 (2%)VC0000000213

764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 46 (1%)VC0000000213

764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 68 (15%)VC0000000213

764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUTTINGVC0000000213

764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUTTINGVC0000000213

764893BAKERSFIELD CA

AUSTIN ENTERPRISE SAWCUTTINGVC0000000213

764893BAKERSFIELD CA

J & M LANDSCAPING ITEM 21 (100%)VC0000000213

508089BAKERSFIELD CA

J & M LANDSCAPING ITEM 28 (100%)VC0000000213

CONTINUED ON NEXT PAGE

508089BAKERSFIELD CA



LIST OF SUBCONTRACTORS

06-0X3804

06-KER-166-0.0/10.2

1/10/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

1/10/2024

J & M LANDSCAPING ITEM 33 (100%)VC0000000213

508089BAKERSFIELD CA

J & M LANDSCAPING ITEM 34 (100%)VC0000000213

508089BAKERSFIELD CA

J & M LANDSCAPING ITEM 35 (100%)VC0000000213

508089BAKERSFIELD CA

J & M LANDSCAPING ITEM 36 (100%)VC0000000213

508089BAKERSFIELD CA

J & M LANDSCAPING ITEM 37 (100%)VC0000000213

508089BAKERSFIELD CA

J & M LANDSCAPING ITEM 99 (1%)VC0000000213

508089BAKERSFIELD CA

J & M LANDSCAPING MOBE FOR EROSION CDONTROLVC0000000213

508089BAKERSFIELD CA

FORCE TRAFFIC CONTROL ITEM 7 (65%)VC0000000213

790502EXETER CA

FORCE TRAFFIC CONTROL ITEM 15 (76%)VC0000000213

790502EXETER CA

FORCE TRAFFIC CONTROL FLAGGING, PILOT CAR SERVICEVC0000000213

790502EXETER CA

FORCE TRAFFIC CONTROL SET/MAINTAIN PCMS DURING FLAGGINGVC0000000213

CONTINUED ON NEXT PAGE

790502EXETER CA



LIST OF SUBCONTRACTORS

06-0X3804

06-KER-166-0.0/10.2

1/10/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

1/10/2024

ASSOCIATED TRAFFIC SAFETY ITEM 6 (100%)VC0000000213

1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 26 (58%)VC0000000213

1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 73 (100%)VC0000000213

1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 74 (100%)VC0000000213

1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 75 (100%)VC0000000213

1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY TREATED WOOD WASTE - SIGNSVC0000000213

1048484ATASCADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 76 (100%)VC0000000213

1048484ATACADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 77 (100%)VC0000000213

1048484ATACADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 78 (100%)VC0000000213

1048484ATACADERO CA

ASSOCIATED TRAFFIC SAFETY ITEM 79 (100%)VC0000000213

1048484ATACADERO CA

PRS ITEM 30 (15%)VC0000000213

CONTINUED ON NEXT PAGE
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PRS ITEM 40 (6%)VC0000000213

569352JURURPA VALLEY CA

PRS ITEM 44 (17%)VC0000000213

569352JURURPA VALLEY CA

PRS ITEM 91 (65%)VC0000000213

569352JURURPA VALLEY CA

PRS ITEM 92 (71%)VC0000000213

569352JURURPA VALLEY CA

PRS OPERATED MILLING MACHINEVC0000000213

569352JURURPA VALLEY CA

PRS OPERATED MILLING MACHINEVC0000000213

569352JURURPA VALLEY CA

PRS OPERATED MILLING MACHINEVC0000000213

569352JURURPA VALLEY CA

PRS GRIND IN RUMBLEVC0000000213

569352JURURPA VALLEY CA

PRS GRIND IN RUMBLEVC0000000213

569352JURURPA VALLEY CA

PRS ITEM 41 (2%)VC0000000213

569352JURUPA VALLEY CA

PRS OPERATED MICRO MILLING MACHINEVC0000000213

CONTINUED ON NEXT PAGE
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NOR CAL PIPELINE SERVICES INC ITEM 64 (100%)VC0000000213

935878ROSEVILLE CA

NOR CAL PIPELINE SERVICES INC ITEM 65 (100%)VC0000000213

935878ROSEVILLE CA

NOR CAL PIPELINE SERVICES INC ITEM 99 (3%)VC0000000213

935878ROSEVILLE CA

NOR CAL PIPELINE SERVICES INC MOBE FOR CIP LINERVC0000000213

935878ROSEVILLE CA

TRAFFIC LOOPS CRACKFILLING ITEM 93 (100%)VC0000000213

652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING ITEM 94 (100%)VC0000000213

652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING ITEM 95 (100%)VC0000000213

652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING ITEM 99 (6%)VC0000000213

652956ANAHEIM CA

TRAFFIC LOOPS CRACKFILLING MOBE FOR ELECTRICALVC0000000213

652956ANAHEIM CA

ACE FENCE COMPANY ITEM 26 (42%)VC0000000213

996577LA PUENTE CA

ACE FENCE COMPANY ITEM 80 (100%)VC0000000213

CONTINUED ON NEXT PAGE
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ACE FENCE COMPANY ITEM 81 (100%)VC0000000213

996577LA PUENTE CA

ACE FENCE COMPANY ITEM 82 (100%)VC0000000213

996577LA PUENTE CA

ACE FENCE COMPANY ITEM 99 (1%)VC0000000213

996577LA PUENTE CA

ACE FENCE COMPANY TREATED WOOD WASTE - MBGRVC0000000213

996577LA PUENTE CA

ACE FENCE COMPANY MOBE FOR GUARDRAIL WORKVC0000000213

996577LA PUENTE CA

CAT TRACKING ITEM 1 (50%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 9 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 10 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 12 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 25 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING LCP FOR STRIPING PORTIONVC0000000213

CONTINUED ON NEXT PAGE
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CAT TRACKING ITEM 70 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 71 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 83 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 84 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 85 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 86 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 87 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 88 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 89 (100%)VC0000000213

991122RIVERSIDE CA

CAT TRACKING ITEM 90 (100%)VC0000000213

991122RIVERSIDE CA
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CAL-STRIPE ITEM 1 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 7 (2.25%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 9 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 10 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 12 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE TRAFFIC CONTROL FOR STRIPING (PORTION)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 25 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 70 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 71 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 83 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 84 (100%)VC0000020938

CONTINUED ON NEXT PAGE
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CAL-STRIPE ITEM 85 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 86 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 87 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 88 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 89 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 90 (100%)VC0000020938

685387COLTON CA

CAL-STRIPE ITEM 99 (2.5%)VC0000020938

685387COLTON CA

CAL-STRIPE MOBILIZATION (PORTION)VC0000020938

685387COLTON CA

STATEWIDE SAFETY SYSTEMS ITEM 6 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 8 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 11 (100%)VC0000020938
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STATEWIDE SAFETY SYSTEMS ITEM 16 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 26 (24%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS TREATED WOOD (PORTION)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 72 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 73 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 74 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 75 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 76 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 77 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 78 (100%)VC0000020938

975518BAKERSFIELD CA

STATEWIDE SAFETY SYSTEMS ITEM 79 (100%)VC0000020938
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J&M LAND  RESTORATION, INC. ITEM 21 (100%)VC0000020938

508089BAKERSFIELD CA

J&M LAND  RESTORATION, INC. ITEM 28 (100%)VC0000020938

508089BAKERSFIELD CA

J&M LAND  RESTORATION, INC. ITEM 33 (100%)VC0000020938

508089BAKERSFIELD CA

J&M LAND  RESTORATION, INC. ITEM 34 (100%)VC0000020938

508089BAKERSFIELD CA

J&M LAND  RESTORATION, INC. ITEM 35 (100%)VC0000020938

508089BAKERSFIELD CA

J&M LAND  RESTORATION, INC. ITEM 36 (100%)VC0000020938

508089BAKERSFIELD CA

J&M LAND  RESTORATION, INC. ITEM 37 (100%)VC0000020938

508089BAKERSFIELD CA

ASPHALT DIKE CONSTRUCTION INC. DBA APCO ITEM 31 (14.4%)VC0000020938

283095GOSHEN CA

ASPHALT DIKE CONSTRUCTION INC. DBA APCO PLACE SHOULDER BACKING (PORTION)VC0000020938

283095GOSHEN CA

PAVEMENT RECYCLING SYSTEMS, INC. ITEM 40 (5.5%)VC0000020938

569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC. ITEM 44 (57.8%)VC0000020938

CONTINUED ON NEXT PAGE
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PAVEMENT RECYCLING SYSTEMS, INC. ITEM 91 (43%)VC0000020938

569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC. ITEM 92 (54%)VC0000020938

569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC. OPERATED COLD PLANER (PORTION)VC0000020938

569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC. OPERATED COLD PLANER (PORTION)VC0000020938

569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC. OPERATED RUMBLE MACHINE (PORTION)VC0000020938

569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS, INC. OPERATED RUMBLE MACHINE (PORTION)VC0000020938

569352JURUPA VALLEY CA

PACIFIC STEEL GROUP ITEM 49 (18.8%)VC0000020938

997880FRESNO CA

PACIFIC STEEL GROUP ITEM 52 (99%)VC0000020938

997880FRESNO CA

PACIFIC STEEL GROUP FURNISH AND PLACE REBAR (PORTION)VC0000020938

997880FRESNO CA

PACIFIC STEEL GROUP FURNISH AND PLACE REBAR (PORTION)VC0000020938

997880FRESNO CA

ACE FENCE COMPANY ITEM 26 (52%)VC0000020938

CONTINUED ON NEXT PAGE
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ACE FENCE COMPANY ITEM 80 (100%)VC0000020938

996577LA PUENTE CA

ACE FENCE COMPANY ITEM 81 (100%)VC0000020938

996577LA PUENTE CA

ACE FENCE COMPANY ITEM 82 (100%)VC0000020938

996577LA PUENTE CA

ACE FENCE COMPANY ITEM 99 (1.1%)VC0000020938

996577LA PUENTE CA

ACE FENCE COMPANY TREATED WOOD WASTE (PORTION)VC0000020938

996577LA PUENTE CA

ACE FENCE COMPANY MOBILIZATION (PORTION)VC0000020938

996577LA PUENTE CA

NULINE TECHNOLOGIES, LLC ITEM 64 (100%)VC0000020938

997520VISTA CA

NULINE TECHNOLOGIES, LLC ITEM 65 (100%)VC0000020938

997520VISTA CA

FORCE TRAFFIC CONTROL, INC. ITEM 7 (74.2%)VC0000020938

790502EXETER CA

FORCE TRAFFIC CONTROL, INC. ITEM 15 (100%)VC0000020938

790502EXETER CA

FORCE TRAFFIC CONTROL, INC. FLAGGING OPERATION (PORTION)VC0000020938

CONTINUED ON NEXT PAGE
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3P CONSTRUCTION, INC ITEM 93 (100%)VC0000020938

1059783MENIFEE CA

3P CONSTRUCTION, INC ITEM 94 (100%)VC0000020938

1059783MENIFEE CA

3P CONSTRUCTION, INC ITEM 95 (100%)VC0000020938

1059783MENIFEE CA

3P CONSTRUCTION, INC ITEM 99 (1.3%)VC0000020938

1059783MENIFEE CA

3P CONSTRUCTION, INC MOBILIZATION (PORTION)VC0000020938

1059783MENIFEE CA
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3P CONSTRUCTION, INC. ITEM 93 (100%)VC0000021062

1059783MENIFEE CA

3P CONSTRUCTION, INC. ITEM 94 (100%)VC0000021062

1059783MENIFEE CA

3P CONSTRUCTION, INC. ITEM 95 (100%)VC0000021062

1059783MENIFEE CA

3P CONSTRUCTION, INC. ITEM 96 (0.8%)VC0000021062

1059783MENIFEE CA

3P CONSTRUCTION, INC. MOB FOR SUBVC0000021062

1059783MENIFEE CA

SANCON TECHNOLOGIES, INC ITEM 64 (70.8%)VC0000021062

774055HUNTINGTON BEACH CA

SANCON TECHNOLOGIES, INC ITEM 65 (85.1%)VC0000021062

774055HUNTINGTON BEACH CA

SANCON TECHNOLOGIES, INC FURNISH AND INSTALL PIPELINERVC0000021062

774055HUNTINGTON BEACH CA

SANCON TECHNOLOGIES, INC FURNISH AND INSTALL PIPELINERVC0000021062

774055HUNTINGTON BEACH CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 6 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 8 (100%)VC0000021062

CONTINUED ON NEXT PAGE
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STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 11 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 26 (34.3%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 72 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. TWW FOR SIGNSVC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 73 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 74 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 75 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 76 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 77 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 78 (100%)VC0000021062

975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS, INC. ITEM 79 (100%)VC0000021062
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PACIFIC STEEL GROUP ITEM 49 (8.8%)VC0000021062

997880SAN DIEGO CA

PACIFIC STEEL GROUP ITEM 52 (93.9%)VC0000021062

997880SAN DIEGO CA

PACIFIC STEEL GROUP REBAR ONLYVC0000021062

997880SAN DIEGO CA

PACIFIC STEEL GROUP REBAR ONLYVC0000021062

997880SAN DIEGO CA

J & M LAND RESTORATION, INC. ITEM 21 (100%)VC0000021062

508089BAKERSFIELD CA

J & M LAND RESTORATION, INC. ITEM 28 (100%)VC0000021062

508089BAKERSFIELD CA

J & M LAND RESTORATION, INC. ITEM 33 (100%)VC0000021062

508089BAKERSFIELD CA

J & M LAND RESTORATION, INC. ITEM 34 (100%)VC0000021062

508089BAKERSFIELD CA

J & M LAND RESTORATION, INC. ITEM 35 (100%)VC0000021062

508089BAKERSFIELD CA

J & M LAND RESTORATION, INC. ITEM 36 (100%)VC0000021062

508089BAKERSFIELD CA

J & M LAND RESTORATION, INC. ITEM 37 (100%)VC0000021062

CONTINUED ON NEXT PAGE
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FORCE TRAFFIC CONTROL INC. ITEM 7 (80.6%)VC0000021062

790502EXETER CA

FORCE TRAFFIC CONTROL INC. 128 SHIFTS, RENTED OPERATED TRAFFIC CONTROLVC0000021062

790502EXETER CA

FERREIRA CONSTRUCTION CO INC ITEM 26 (52.0%)VC0000021062

985180RANCHO CUCAMONGA CA

FERREIRA CONSTRUCTION CO INC ITEM 80 (100%)VC0000021062

985180RANCHO CUCAMONGA CA

FERREIRA CONSTRUCTION CO INC ITEM 81 (100%)VC0000021062

985180RANCHO CUCAMONGA CA

FERREIRA CONSTRUCTION CO INC ITEM 82 (100%)VC0000021062

985180RANCHO CUCAMONGA CA

FERREIRA CONSTRUCTION CO INC ITEM 99 (0.46%)VC0000021062

985180RANCHO CUCAMONGA CA

FERREIRA CONSTRUCTION CO INC TWW FOR MBGRVC0000021062

985180RANCHO CUCAMONGA CA

FERREIRA CONSTRUCTION CO INC MOB FOR SUBVC0000021062

985180RANCHO CUCAMONGA CA
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ABSL CONSTRUCTION ITEM 39 (40%)VC0000021515

621781HAYWARD CA

ABSL CONSTRUCTION ITEM 40 (3.8%)VC0000021515

621781HAYWARD CA

ABSL CONSTRUCTION ITEM 42 (1.2%)VC0000021515

621781HAYWARD CA

ABSL CONSTRUCTION ITEM 44 (20.3%)VC0000021515

621781HAYWARD CA

ABSL CONSTRUCTION GRIND PCCVC0000021515

621781HAYWARD CA

ABSL CONSTRUCTION COLDMILL OPERATED RENTALVC0000021515

621781HAYWARD CA

ABSL CONSTRUCTION SMOOTHNESS GRINDINGVC0000021515

621781HAYWARD CA

ABSL CONSTRUCTION COLDMILL OPERATED RENTALVC0000021515

621781HAYWARD CA

ACE FENCE ITEM 26 (65%)VC0000021515

996577LA PUENTE CA

ACE FENCE ITEM 80 (100%)VC0000021515

996577LA PUENTE CA

ACE FENCE ITEM 81 (100%)VC0000021515

CONTINUED ON NEXT PAGE
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ACE FENCE ITEM 82 (100%)VC0000021515

996577LA PUENTE CA

ACE FENCE ITEM 99 (0.8%)VC0000021515

996577LA PUENTE CA

ACE FENCE TREATED WOOD WASTE FOR GUARDRAILVC0000021515

996577LA PUENTE CA

ACE FENCE MOBE FOR SUBVC0000021515

996577LA PUENTE CA

J&M LAND RESTORATION ITEM 28 (100%)VC0000021515

508089BAKERSFIELD CA

J&M LAND RESTORATION ITEM 33 (100%)VC0000021515

508089BAKERSFIELD CA

J&M LAND RESTORATION ITEM 34 (100%)VC0000021515

508089BAKERSFIELD CA

J&M LAND RESTORATION ITEM 35 (100%)VC0000021515

508089BAKERSFIELD CA

J&M LAND RESTORATION ITEM 36 (100%)VC0000021515

508089BAKERSFIELD CA

J&M LAND RESTORATION ITEM 37 (100%)VC0000021515

508089BAKERSFIELD CA

R-HELP CONSTRUCTION ITEM 47 (100%)VC0000021515

CONTINUED ON NEXT PAGE
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R-HELP CONSTRUCTION ITEM 48 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 49 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 50 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 51 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 52 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 53 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 54 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 55 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 56 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 57 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 58 (100%)VC0000021515

CONTINUED ON NEXT PAGE
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R-HELP CONSTRUCTION ITEM 59 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 60 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 61 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 62 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 63 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 64 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 65 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 69 (100%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION ITEM 99 (4.3%)VC0000021515

673147NEWBURRY PARK CA

R-HELP CONSTRUCTION MOBE FOR SUBVC0000021515

673147NEWBURRY PARK CA

CINDY TRUMP ITEM 22 (100%)VC0000021515
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CINDY TRUMP OPERATED BROOM RENTALVC0000021515

754500LA HABRA CA

3P CONSTRUCTION ITEM 93 (100%)VC0000021515

1059783MENAFEE CA

3P CONSTRUCTION ITEM 94 (100%)VC0000021515

1059783MENAFEE CA

3P CONSTRUCTION ITEM 95 (100%)VC0000021515

1059783MENAFEE CA

3P CONSTRUCTION ITEM 99 (1%)VC0000021515

1059783MENAFEE CA

3P CONSTRUCTION MOBE FOR SUBVC0000021515

1059783MENAFEE CA

FORCE TRAFFIC CONTROL ITEM 7 (21.7%)VC0000021515

790502EXETER CA

FORCE TRAFFIC CONTROL FLAGGINGVC0000021515

790502EXETER CA

CAT TRACKING ITEM 1 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 9 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 10 (100%)VC0000021515
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CAT TRACKING ITEM 12 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 25 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING LEAD PLAN FOR STRIPINGVC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 70 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 71 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 83 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 84 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 85 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 86 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 87 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 88 (100%)VC0000021515
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CAT TRACKING ITEM 89 (100%)VC0000021515

991122RIVERSIDE CA

CAT TRACKING ITEM 90 (100%)VC0000021515

991122RIVERSIDE CA
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