
State of California Department of Transportation
Bid Summary

Project ID: 0316000059
Location: 03-Sol,Sac-12-26.2/26.4,

0.0/0.5

Contract Code: B
Number of Items: 99

SOLANO AND SACRAMENTO COUNTIES IN AND NEAR RIO VISTA
FROM VIRGINIA DRIVE TO ROUTE 160

Place polyester concrete overlay and replace bridge railing.
Federal Aid #1: NONE

Proposals Issued:
Number of Bidders: Engineers Est:

Overrun/Underrun:
% Over/Under Est:

Total Number of Working Days:
2 $4,794,441.50 14.30%

100 $685,482.6514
DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1

Total:

Cost:
Time:

$5,999,924.15

$5,479,924.15 VC0000009886 GOLDEN STATE BRIDGE, INC.

3701 MALLARD DRIVE
BENICIA CA  94510

(925) 372-8000
00851187

(925) 372-8001
100 Days x  $5,200.00 Phone

Fax

CC PREF CLAIMEDCSLB#

2

Total:

Cost:
Time:

$6,798,503.00

$6,278,503.00 VC1800002280 MYERS & SONS CONSTRUCTION, LLC

45 MORRISON AVE
SACRAMENTO CA  95838

(916) 283-9950
1033752

(916) 614-9520
100 Days x  $5,200.00 Phone

Fax

CC PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

Contract Proposal of Low Bidder
GOLDEN STATE BRIDGE, INC.

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

6,000.000001 070030 LEAD COMPLIANCE PLAN LS 6,000.00LUMP SUM

15,000.000002 080060 LEVEL 2 CRITICAL PATH METHOD SCHEDULE LS 15,000.00LUMP SUM

543,000.000003 090105 TIME-RELATED OVERHEAD (LS) LS 543,000.00LUMP SUM

2,000.000004 090200 DISPUTE RESOLUTION ADVISOR ON-SITE MEETING EA 3.0 6,000.00

200.000005 090207 HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS HR 10.0 2,000.00

7,000.000006 120090 CONSTRUCTION AREA SIGNS LS 7,000.00LUMP SUM

210,000.000007 120100 TRAFFIC CONTROL SYSTEM LS 210,000.00LUMP SUM

80.000008 120120 TYPE III BARRICADE EA 20.0 1,600.00

1.300009 120159 TEMPORARY TRAFFIC STRIPE (PAINT) LF 10,700.0 13,910.00

115.000010 120165 CHANNELIZER (SURFACE MOUNTED) EA 4.0 460.00

55.000011 120198 PLASTIC TRAFFIC DRUMS EA 40.0 2,200.00

2.500012 120300 TEMPORARY PAVEMENT MARKER EA 410.0 1,025.00

75.000013 120320 TEMPORARY BARRIER SYSTEM LF 800.0 60,000.00

7,500.000014 124000 TEMPORARY PEDESTRIAN ACCESS ROUTE LS 7,500.00LUMP SUM

50,000.000015 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS 50,000.00LUMP SUM

6,000.000016 014105 ALTERNATIVE TEMPORARY CRASH CUSHION TL-3 EA 6.0 36,000.00

75.000017 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 180.0 13,500.00

15,000.000018 130100 JOB SITE MANAGEMENT LS 15,000.00LUMP SUM

3,500.000019 130201 WATER POLLUTION CONTROL PROGRAM LS 3,500.00LUMP SUM

10.000020 130570 TEMPORARY COVER SQYD 160.0 1,600.00

10.000021 130610 TEMPORARY CHECK DAM LF 27.0 270.00

500.000022 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 2.0 1,000.00

7.500023 130640 TEMPORARY FIBER ROLL LF 360.0 2,700.00

20.000024 130650 TEMPORARY GRAVEL BAG BERM LF 52.0 1,040.00

10.000025 130680 TEMPORARY SILT FENCE LF 40.0 400.00
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

Contract Proposal of Low Bidder
GOLDEN STATE BRIDGE, INC.

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

9,000.000026 130730 STREET SWEEPING LS 9,000.00LUMP SUM

7,500.000027 130900 TEMPORARY CONCRETE WASHOUT LS 7,500.00LUMP SUM

8,000.000028 140003 ASBESTOS COMPLIANCE PLAN LS 8,000.00LUMP SUM

15,000.000029 141110 WORK AREA MONITORING (BRIDGE) LS 15,000.00LUMP SUM

0.700030 141120 TREATED WOOD WASTE LB 3,120.0 2,184.00

55,000.000031 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS 55,000.00LUMP SUM

9,000.000032 039093 ASBESTOS SURVEY AND SAMPLING LS 9,000.00LUMP SUM

600.000033 153120 REMOVE CONCRETE (LF) LF 45.0 27,000.00

25,000.000034 170103 CLEARING AND GRUBBING (LS) LS 25,000.00LUMP SUM

4,000.000035 037197 REMOVE TREE EA 1.0 4,000.00

400.000036 190101 ROADWAY EXCAVATION CY 3.0 1,200.00

225.000037 192003 STRUCTURE EXCAVATION (BRIDGE) CY 173.0 38,925.00F

200.000038 193003 STRUCTURE BACKFILL (BRIDGE) CY 24.0 4,800.00F

250.000039 205035 WOOD MULCH CY 4.0 1,000.00

5,500.000040 220101 FINISHING ROADWAY LS 5,500.00LUMP SUM

270.000041 390132 HOT MIX ASPHALT (TYPE A) TON 290.0 78,300.00

35.000042 394077 PLACE HOT MIX ASPHALT DIKE (TYPE F) LF 280.0 9,800.00

65.000043 394090 PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) SQYD 18.0 1,170.00

650.000044 397005 TACK COAT TON 0.5 325.00

13.000045 398100 REMOVE ASPHALT CONCRETE DIKE LF 130.0 1,690.00

13.000046 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,960.0 25,480.00

95.000047 420203 GRIND EXISTING BRIDGE DECK SQYD 104.0 9,880.00

4,000.000048 510053 STRUCTURAL CONCRETE, BRIDGE CY 146.0 584,000.00F

450.000049 510081 AGGREGATE BASE (APPROACH SLAB) CY 10.0 4,500.00

2,900.000050 510087 STRUCTURAL CONCRETE, APPROACH SLAB (TYPE R) CY 95.0 275,500.00
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

Contract Proposal of Low Bidder
GOLDEN STATE BRIDGE, INC.

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

25,000.000051 046491 STRUCTURAL CONCRETE, BRIDGE (RSC) CY 2.2 55,000.00F

750.000052 510800 PAVING NOTCH EXTENSION CF 51.0 38,250.00

38.000053 048079 CONCRETE SURFACE TEXTURE (FLUTED RIB, MEDIUM BLAST) SQFT 438.0 16,644.00F

50.000054 511118 CLEAN EXPANSION JOINT LF 438.0 21,900.00

115.000055 519081 JOINT SEAL (MR 1/2") LF 243.0 27,945.00

140.000056 519088 JOINT SEAL (MR 1") LF 265.0 37,100.00

2.100057 520102 BAR REINFORCING STEEL (BRIDGE) LB 15,944.0 33,482.40F

10,000.000058 600001 PUBLIC SAFETY PLAN LS 10,000.00LUMP SUM

225.000059 600011 RAPID SETTING CONCRETE (PATCH) CF 73.0 16,425.00

175.000060 600033 REMOVE UNSOUND CONCRETE CF 73.0 12,775.00

0.750061 600037 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 70,509.0 52,881.75

110.000062 600041 FURNISH POLYESTER CONCRETE OVERLAY CF 4,304.0 473,440.00

6.000063 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 68,871.0 413,226.00F

2.000064 600045 TREAT BRIDGE DECK SQFT 1,638.0 3,276.00F

75.000065 600047 FURNISH BRIDGE DECK TREATMENT MATERIAL GAL 18.0 1,350.00

310,000.000066 600114 BRIDGE REMOVAL (PORTION) LS 310,000.00LUMP SUM

35.000067 730070 DETECTABLE WARNING SURFACE SQFT 15.0 525.00

20.000068 750501 MISCELLANEOUS METAL (BRIDGE) LB 2,772.0 55,440.00F

35.000069 800103 TEMPORARY FENCE (TYPE CL-6) LF 450.0 15,750.00

2.500070 810120 REMOVE PAVEMENT MARKER EA 350.0 875.00

325.000071 037179 DELINEATOR (CLASS 1, SURFACE MOUNTED) EA 1.0 325.00

10.000072 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 280.0 2,800.00

125.000073 820134 OBJECT MARKER (TYPE P) EA 2.0 250.00

12.000074 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 30.0 360.00

27.000075 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 36.0 972.00
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

Contract Proposal of Low Bidder
GOLDEN STATE BRIDGE, INC.

AmountEstimated
QuantityItem DescriptionItem

Code
Item
No. BidUnit of

Measure

225.000076 820840 ROADSIDE SIGN - ONE POST EA 3.0 675.00

75.000077 820890 INSTALL SIGN PANEL ON EXISTING FRAME SQFT 36.0 2,700.00

58.000078 832006 MIDWEST GUARDRAIL SYSTEM (STEEL POST) LF 200.0 11,600.00

145.000079 832070 VEGETATION CONTROL (MINOR CONCRETE) SQYD 82.0 11,890.00

85.000080 833088 TUBULAR HANDRAILING LF 315.0 26,775.00F

360.000081 046732 PEDESTRIAN RAILING LF 229.0 82,440.00

5,300.000082 839543 TRANSITION RAILING (TYPE WB-31) EA 2.0 10,600.00

1,600.000083 839580 END ANCHOR ASSEMBLY (TYPE SFT-M) EA 2.0 3,200.00

750.000084 047325 CALIFORNIA ST-75 BRIDGE RAIL (MODIFIED) LF 898.0 673,500.00F

900.000085 839745 CONCRETE BARRIER TRANSITION LF 14.0 12,600.00F

10.000086 839752 REMOVE GUARDRAIL LF 180.0 1,800.00

11.000087 839758 SALVAGE METAL BRIDGE RAILING LF 898.0 9,878.00

15.000088 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 94.0 1,410.00

1.500089 036890 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 430.0 645.00

1.500090 013477 4" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN
12-3)

LF 190.0 285.00

2.500091 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 1,780.0 4,450.00

5.000092 846013 12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 64.0 320.00

2.000093 039286 REMOVE TEMPORARY TRAFFIC STRIPE (PAINT) LF 9,950.0 19,900.00

2.000094 846030 REMOVE THERMOPLASTIC TRAFFIC STRIPE LF 10,500.0 21,000.00

11.000095 847210 6" TRAFFIC STRIPE TAPE (WARRANTY) LF 5,250.0 57,750.00

13.000096 847218 6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) LF 5,250.0 68,250.00

16,000.000097 872135 MODIFYING TRAFFIC MONITORING STATIONS LS 16,000.00LUMP SUM

96,250.000098 994650 BUILDING WORK LS 96,250.00LUMP SUM

540,555.000099 999990 MOBILIZATION LS 540,555.00LUMP SUM



Page 6
01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

$5,479,924.15

$5,999,924.15

Cost:
Time:

Bid Amount:

100 Days x  $5,200.00
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

Summary of Remaining Bidders

Item

Second

Bid Amount
0001 1,500.001,500.00
0002 5,000.005,000.00
0003 1,180,000.001,180,000.00
0004 6,000.002,000.00
0005 2,000.00200.00
0006 22,800.0022,800.00
0007 250,000.00250,000.00
0008 2,500.00125.00
0009 13,910.001.30
0010 300.0075.00
0011 6,000.00150.00
0012 2,870.007.00
0013 40,000.0050.00
0014 10,000.0010,000.00
0015 55,000.0055,000.00
0016 30,000.005,000.00
0017 63,000.00350.00
0018 10,000.0010,000.00
0019 2,000.002,000.00
0020 1,600.0010.00
0021 270.0010.00
0022 1,000.00500.00
0023 2,700.007.50
0024 1,040.0020.00
0025 400.0010.00
0026 60,000.0060,000.00
0027 15,000.0015,000.00
0028 5,000.005,000.00
0029 10,000.0010,000.00
0030 1,248.000.40
0031 25,000.0025,000.00
0032 3,500.003,500.00
0033 450.0010.00



Page 8
01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

Summary of Remaining Bidders

Item

Second

Bid Amount
0034 2,500.002,500.00
0035 300.00300.00
0036 1,500.00500.00
0037 43,250.00250.00
0038 10,800.00450.00
0039 1,000.00250.00
0040 10,000.0010,000.00
0041 79,750.00275.00
0042 7,840.0028.00
0043 3,960.00220.00
0044 325.00650.00
0045 1,690.0013.00
0046 24,990.0012.75
0047 19,760.00190.00
0048 438,000.003,000.00
0049 5,000.00500.00
0050 190,000.002,000.00
0051 6,600.003,000.00
0052 12,750.00250.00
0053 13,140.0030.00
0054 13,140.0030.00
0055 17,010.0070.00
0056 18,550.0070.00
0057 39,860.002.50
0058 7,500.007,500.00
0059 12,775.00175.00
0060 14,600.00200.00
0061 10,576.350.15
0062 322,800.0075.00
0063 148,072.652.15
0064 4,914.003.00
0065 2,250.00125.00
0066 850,000.00850,000.00
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024

Summary of Remaining Bidders

Item

Second

Bid Amount
0067 3,750.00250.00
0068 41,580.0015.00
0069 13,500.0030.00
0070 875.002.50
0071 85.0085.00
0072 2,800.0010.00
0073 190.0095.00
0074 750.0025.00
0075 1,368.0038.00
0076 1,950.00650.00
0077 1,620.0045.00
0078 18,000.0090.00
0079 34,850.00425.00
0080 48,825.00155.00
0081 114,500.00500.00
0082 16,200.008,100.00
0083 6,000.003,000.00
0084 942,900.001,050.00
0085 7,000.00500.00
0086 2,520.0014.00
0087 4,939.005.50
0088 1,410.0015.00
0089 645.001.50
0090 285.001.50
0091 4,450.002.50
0092 320.005.00
0093 19,900.002.00
0094 21,000.002.00
0095 57,750.0011.00
0096 68,250.0013.00
0097 10,000.0010,000.00
0098 40,000.0040,000.00
0099 625,000.00625,000.00



$6,278,503.00Cost:
Time:

Bid Amount: $6,798,503.00

100 Days x  $5,200.00
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01/26/2024Contract Number: 03-1H1304

Bid Opening Date: 01/25/2024



LIST OF SUBCONTRACTORS

03-1H1304
03,04-SOL,SAC-12-26.2/26.4, 0.0/0.5
1/25/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
1/26/2024

HIGHWAY SPECIALTY COMPANY ITEM 6 (100%)VC0000009886
1003147SACRAMENTO CA

HIGHWAY SPECIALTY COMPANY ITEM 10 (100%)VC0000009886
1003147SACRAMENTO CA

HIGHWAY SPECIALTY COMPANY ITEM 16 (100%)VC0000009886
1003147SACRAMENTO CA

HIGHWAY SPECIALTY COMPANY ITEM 71 (100%)VC0000009886
1003147SACRAMENTO CA

HIGHWAY SPECIALTY COMPANY ITEM 73 (100%)VC0000009886
1003147SACRAMENTO CA

HIGHWAY SPECIALTY COMPANY ITEMS 73-77 (ALL 100%)VC0000009886
1003147SACRAMENTO CA

CIVIL ELECTRICAL CONSTRUCTION ITEM 97 (100%)VC0000009886
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION ITEM 98 (80%)VC0000009886
1085719PETALUMA CA

CIVIL ELECTRICAL CONSTRUCTION ELECTRICAL ONLYVC0000009886
1085719PETALUMA CA

MOUNTAIN CASCADE INC. ITEM 41 (100%)VC0000009886
422496LIVERMORE CA

MOUNTAIN CASCADE INC. ITEM 44 (100%)VC0000009886

CONTINUED ON NEXT PAGE
422496LIVERMORE CA



LIST OF SUBCONTRACTORS

03-1H1304
03,04-SOL,SAC-12-26.2/26.4, 0.0/0.5
1/25/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
1/26/2024

MOUNTAIN CASCADE INC. ITEM 46 (100%)VC0000009886
422496LIVERMORE CA

MOUNTAIN CASCADE INC. ITEM 99 (3%)VC0000009886
422496LIVERMORE CA

MOUNTAIN CASCADE INC. ITEM 45 (100%)VC0000009886
422496LIVERMORE CA

MOUNTAIN CASCADE INC. MOBE FOR SUB'S SCOPE ONLYVC0000009886
422496LIVERMORE CA

AUSTIN ENTERPRISE ITEM 54 (100%)VC0000009886
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEM 99 (0.6%)VC0000009886
764893BAKERSFIELD CA

AUSTIN ENTERPRISE ITEMS 54-56 (ALL 100%)VC0000009886
764893BAKERSFIELD CA

AUSTIN ENTERPRISE MOBE FOR SUB'S SCOPE ONLYVC0000009886
764893BAKERSFIELD CA

HIGHWAY SPECIALTY COMPANY ITEM 30 (100%)VC0000009886
1003147NORTH HIGHLANDS CA

HIGHWAY SPECIALTY COMPANY ITEM 74 (100%)VC0000009886
1003147NORTH HIGHLANDS CA

HIGHWAY SPECIALTY COMPANY ITEM 84 (67%)VC0000009886

CONTINUED ON NEXT PAGE
1003147NORTH HIGHLANDS CA



LIST OF SUBCONTRACTORS

03-1H1304
03,04-SOL,SAC-12-26.2/26.4, 0.0/0.5
1/25/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
1/26/2024

HIGHWAY SPECIALTY COMPANY ITEMS 74-83 (ALL 100%)VC0000009886
1003147NORTH HIGHLANDS CA

HIGHWAY SPECIALTY COMPANY EXCLUDES CONCRETE CURB AND REBAR.VC0000009886
1003147NORTH HIGHLANDS CA

T AND S DVBE ITEM 7 (100%)VC0000009886
983087REDDING CA

CAMBLIN STEEL ITEM 50 (14%)VC0000009886
218839ROSEVILLE CA

CAMBLIN STEEL ITEM 52 (1%)VC0000009886
218839ROSEVILLE CA

CAMBLIN STEEL ITEM 57 (100%)VC0000009886
218839ROSEVILLE CA

CAMBLIN STEEL ITEM 84 (7%)VC0000009886
218839ROSEVILLE CA

CAMBLIN STEEL ITEM 85 (2%)VC0000009886
218839ROSEVILLE CA

CAMBLIN STEEL REBAR ONLYVC0000009886
218839ROSEVILLE CA

CAMBLIN STEEL REBAR ONLYVC0000009886
218839ROSEVILLE CA

CAMBLIN STEEL REBAR ONLYVC0000009886

CONTINUED ON NEXT PAGE
218839ROSEVILLE CA



LIST OF SUBCONTRACTORS

03-1H1304
03,04-SOL,SAC-12-26.2/26.4, 0.0/0.5
1/25/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
1/26/2024

CAMBLIN STEEL REBAR ONLYVC0000009886
218839ROSEVILLE CA

CENTRAL STRIPING SERVICE ITEM 1 (25%)VC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEM 9 (100%)VC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEM 70 (100%)VC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEM 72 (100%)VC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEM 88 (100%)VC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE LEAD PLAN FOR SUB'S SCOPEVC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEMS 88-96 (ALL 100%)VC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEM 99 (4%)VC0000009886
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE MOBE FOR SUB'S SCOPEVC0000009886
403896RANCHO CORDOVA CA



LIST OF SUBCONTRACTORS

03-1H1304
03,04-SOL,SAC-12-26.2/26.4, 0.0/0.5
1/25/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5
1/26/2024

ROLL N ROCK CONSTRUCTION ITEM 6 (100%)VC1800002280
971838MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTION ITEMS 6, 16-17, 71, 73-77VC1800002280
971838MOUNT SHASTA CA

MOUNTAIN CASCADE, INC ITEM 41 (100%)VC1800002280
422496LIVERMORE CA

MOUNTAIN CASCADE, INC ITEM 99 (3%)VC1800002280
422496LIVERMORE CA

MOUNTAIN CASCADE, INC ITEMS 41, 44-46VC1800002280
422496LIVERMORE CA

MOUNTAIN CASCADE, INC MOBE FOR THEIR WORK ONLYVC1800002280
422496LIVERMORE CA

CAMBLIN STEEL SERVICE ITEM 50 (21%)VC1800002280
218839ROSEVILLE CA

CAMBLIN STEEL SERVICE ITEM 52 (1%)VC1800002280
218839ROSEVILLE CA

CAMBLIN STEEL SERVICE ITEM 57 (100%)VC1800002280
218839ROSEVILLE CA

CAMBLIN STEEL SERVICE ITEM 84 (5%)VC1800002280
218839ROSEVILLE CA

CAMBLIN STEEL SERVICE ITEM 85 (3%)VC1800002280

CONTINUED ON NEXT PAGE
218839ROSEVILLE CA



LIST OF SUBCONTRACTORS

03-1H1304
03,04-SOL,SAC-12-26.2/26.4, 0.0/0.5
1/25/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6
1/26/2024

CAMBLIN STEEL SERVICE REBARVC1800002280
218839ROSEVILLE CA

CAMBLIN STEEL SERVICE REBARVC1800002280
218839ROSEVILLE CA

CAMBLIN STEEL SERVICE REBARVC1800002280
218839ROSEVILLE CA

CAMBLIN STEEL SERVICE REBARVC1800002280
218839ROSEVILLE CA

W.C. MALONEY ITEM 28 (100%)VC1800002280
718243STOCKTON CA

W.C. MALONEY ITEM 66 (65%)VC1800002280
718243STOCKTON CA

W.C. MALONEY ITEMS 28, 32-35, 87VC1800002280
718243STOCKTON CA

W.C. MALONEY CONCRETE BRIDGE REMOVAL ONLYVC1800002280
718243STOCKTON CA

MIDSTATE BARRIER, INC ITEM 30 (100%)VC1800002280
529261STOCKTON CA

MIDSTATE BARRIER, INC ITEM 84 (58%)VC1800002280
529261STOCKTON CA

MIDSTATE BARRIER, INC ITEMS 30, 78-79, 82-83, 86VC1800002280

CONTINUED ON NEXT PAGE
529261STOCKTON CA



LIST OF SUBCONTRACTORS

03-1H1304
03,04-SOL,SAC-12-26.2/26.4, 0.0/0.5
1/25/2024

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7
1/26/2024

MIDSTATE BARRIER, INC FURNISH/ISTALL RAILING ONLYVC1800002280
529261STOCKTON CA

GREMELLI INDUSTRIES ITEM 97 (100%)VC1800002280
1038200SAN RAFAEL CA

GREMELLI INDUSTRIES ITEMS 97-98VC1800002280
1038200SAN RAFAEL CA

CENTRAL STRIPING SERVICE ITEM 1 (100%)VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEM 99 (3%)VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE ITEMS 1, 9, 70, 72, 88-96VC1800002280
403896RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE MOBE FOR THEIR WORK ONLYVC1800002280
403896RANCHO CORDOVA CA
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