
Bid Month-YR Engineer's Estimate Low Bid High Bid Low Bid vs. EE High Bid vs. EE
Avg. Number 

of Bidders

Number of 
Projects Bid 

Opened

No. of  
Projects 

Under 10% of 
EE

No. of 
Projects in 
±10% of EE

No. of 
Projects Over 

10% of EE

No. of Projects 
Within 110% of 

EE

Percent of  
Projects Within 

±10% of EE

Jul-15 $103,165,752 $98,777,163 -4.3% -100.0% 4.4 29 13 13 3 26 44.8%

Aug-15 $164,778,968 $155,158,153 -5.8% -100.0% 4.8 35 16 15 4 31 42.9%

Sep-15 $146,117,980 $136,749,818 -6.4% -100.0% 5.4 32 8 17 7 25 53.1%

Oct-15 $432,643,563 $402,888,362 -6.9% -100.0% 5.2 55 23 23 9 46 41.8%

Nov-15 $436,102,384 $385,039,869 -11.7% -100.0% 5.5 47 23 16 8 39 34.0%

Dec-15 $215,568,889 $201,609,491 -6.5% -100.0% 5.6 24 11 8 5 19 33.3%

Jan-16 $260,614,569 $228,026,800 -12.5% -100.0% 5.7 51 19 26 6 45 51.0%

Feb-16 $122,355,458 $119,356,635 -2.5% -100.0% 4.7 45 17 20 8 37 44.4%

Mar-16 $127,453,899 $105,951,632 -16.9% -100.0% 5.8 59 33 18 8 51 30.5%

Apr-16 $312,061,245 $302,590,228 -3.0% -100.0% 5.0 46 21 21 4 42 45.7%

May-16 $123,738,928 $112,991,874 -8.7% -100.0% 5.3 47 18 21 8 39 44.7%

Jun-16 $62,182,025 $58,311,107 -6.2% -100.0% 4.8 24 10 12 2 22 50.0%

Jul 15 to Jun 17 $2,506,783,659 $2,307,451,132 $0 -8.0% -100.0% 5.2 494 212 210 72 422 42.5%

Jul-16 $58,354,702 $57,750,019 $71,100,449 -1.0% 21.8% 5.3 27 10 12 5 22 44.4%

Aug-16 $102,692,370 $97,116,501 $130,875,119 -5.4% 27.4% 5.0 28 10 11 7 21 39.3%

Sep-16 $145,162,532 $133,266,049 $163,671,024 -8.2% 12.8% 5.1 23 11 10 2 21 43.5%

Oct-16 $286,668,729 $270,069,710 $350,412,624 -5.8% 22.2% 5.1 49 25 22 2 47 44.9%

Nov-16 $224,147,306 $203,599,248 $282,941,468 -9.2% 26.2% 5.6 36 19 13 4 32 36.1%

Dec-16 $130,541,083 $116,719,686 $178,473,843 -10.6% 36.7% 5.4 19 7 8 4 15 42.1%

Jan-17 $268,976,964 $242,939,431 $242,971,318 -9.7% -9.7% 5.9 47 26 17 4 43 36.2%

Feb-17 $201,868,134 $195,295,718 $264,359,229 -3.3% 31.0% 5.6 37 12 21 4 33 56.8%

* Mar-17 $215,738,601 $198,848,862 $242,095,215 -7.8% 12.2% 5.3 48 19 21 8 40 43.8%

* Apr-17 $84,573,180 $81,078,288 $88,650,812 -4.1% 4.8% 4.5 49 16 19 14 35 38.8%

* May-17 $94,296,344 $96,024,611 $120,035,532 1.8% 27.3% 4.1 53 15 25 13 40 47.2%

Jun-17 $105,375,374 $105,217,899 $128,854,478 -0.1% 22.3% 4.4 20 2 12 6 14 60.0%

Jul 16 - Jun 17 $1,918,395,320 $1,797,926,022 $2,264,441,111 -6.3% 18.0% 5.1 436 172 191 73 363 43.8%

Total $4,425,178,979 $4,105,377,153 $2,264,441,111 -7.2% -48.8% 5.2 930 384 401 145 785 43.1%

Combined Bidder Activity Summary Report - June 2017
 (Projects bid opened from July 01, 2015 to June 30, 2017, as of 07/10/2017)

Note: 1) "*", numbers may be different from that in the previous report due to bid rank change(s); 2) Rejected projects are not included in calculations.
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Engineer's Estimate Low Bid


