

# RELIEF OF BID REQUEST

DES-OE-0141 (REV 01/2010)

Contract No. 08-1N4704

Bid Opening Date: May 29, 2024

Bidder's Name: Kanaan Construction Inc.

License No. 870156

**Requirements:**

To be relieved of your bid you must demonstrate all of the following to the Department. You are not relieved of your bid until notified by the Department in writing.

- A mistake was made in your bid.
- You submitted written notice of the mistake to the Department within 5 business days of bid opening, specifying in detail how the mistake occurred.
- The mistake made the bid materially different than what you intended.
- The mistake was made in filling out the bid and not due to an error in judgement or to carelessness in inspecting the site of work or in reading the plans or specifications.

**Instructions:**

Attach a statement and supporting documentation that describes the following in detail:


1. The mistake in your bid and how it was made.
2. How the mistake made the bid materially different than intended.
3. How the mistake was made in filling out the bid.
4. Sign the certification below.
5. Fax this completed form, the statement and supporting documentation to (916) 227-6282. Attention: Office Engineer.

*nb*

**Certification:**

By my signature on this form, I certify, under penalty of perjury that the attached statement, including any supporting documents, are true and correct.

Date: Jun 4, 2024

  
\_\_\_\_\_  
Signature of Bidder  
\_\_\_\_\_  
President  
\_\_\_\_\_  
Title



EST. 1993  
Lic. # 870156

230 S. Irwindale Ave. Azusa Ca 91702 626-334-5775 (P) 626-334-5773 (F)

8-1N4704

June 4, 2024

MS43  
California Department of Transportation  
Attn: Office Engineer  
1727 30<sup>th</sup> St.  
Sacramento, CA 95816

Re: 08-1N4704, Bid Date 5/29/24

**Request for Bid Relief**

To Office Engineer,

Thank you for the opportunity to bid on this project. As directed by Caltrans form DES-OE-0141, this letter is being transmitted via fax within five business days of the bid opening. Kanaan Construction Inc. Submitted a bid on May 29, 2024, for \$2,248,960.00.

After further reviewing this bid Kanaan Construction Inc. requests to withdraw our bid submission due to clerical error, pursuant to the California Public Contract Code. KCI entered all the fiber switches and splicing into the modifying camera system, bid item #16, instead of bid item #15, modifying fiber optic cable system. The problem is that Caltrans did not include the specification for the cameras and the weather equipment in the special provisions and this will result into a major change order to purchase these equipments, and we are afraid that Caltrans may decide to reduce or eliminate bid Item#16 in order to issue that change order and that will cause us to lose money due to the error we described above .

Sincerely,

Esper Kanaan

President