



State of California Department of Transportation  
Bid Summary

Bid Opening Date: 06/15/2023

Page 1

Contract Number: 03-4H88U4

06/15/2023

Project ID: 0323000024

BUTTE COUNTY NEAR CHICO FROM 0.3 MILE EAST OF BUTTE  
COUNTY LINE TO MUIR AVENUE

Contract Code: A

Location: 03-But-32-0.3/5.0

Number of Items: 132

Install lighting, widen Shld, upgrade end treatments, extend culverts.

DBE - 22.0%

Federal Aid #1: ACHSNH-P032(050)E

Proposals Issued: 3 Total Number of Working Days: 105 Overrun/Underrun: -\$4,261,450.60

Number of Bidders: 3 Engineers Est: \$19,191,263.50 % Over/Under Est: -22.21%

| Bid Rank | Bid Amount                                                                     | Bidder Id    | Bidder Information (Name / Address / License Number / Phone / Fax)                      | Preference                             |
|----------|--------------------------------------------------------------------------------|--------------|-----------------------------------------------------------------------------------------|----------------------------------------|
| 1        | Cost: \$14,929,812.90<br>Time: 105 Days x \$9,500.00<br>Total: \$15,927,312.90 | VC0000017494 | BALDWIN CONTRACTING CO., INC. DBA KNIFE<br>1764 SKYWAY<br>CHICO CA 95928                | CSLB# 00091712<br>Phone (530) 891-6555 |
| 2        | Cost: \$17,191,517.00<br>Time: 105 Days x \$9,500.00<br>Total: \$18,189,017.00 | VC0000013950 | A. TEICHERT & SON INC DBA TEICHERT<br>400 SUNRISE BLVD. SUITE 300<br>ROSEVILLE CA 95661 | CSLB# 00000008<br>Phone (916) 757-6400 |
| 3        | Cost: \$17,470,470.00<br>Time: 105 Days x \$9,500.00<br>Total: \$18,467,970.00 | VC0000003932 | DESILVA GATES CONSTRUCTION LLC<br>11555 DUBLIN BLVD.<br>DUBLIN CA 94568                 | CSLB# 1078219<br>Phone (925) 361-1533  |

**Bid Opening Date:** 06/15/2023

**Contract Number:** 03-4H88U4

Page 2

06/15/2023

**Contract Proposal of Low Bidder**

| Item No. | Item Code | Item Description                                       | Unit of Measure | Estimated Quantity | Bid        | Amount     |
|----------|-----------|--------------------------------------------------------|-----------------|--------------------|------------|------------|
| 0001     | 070030    | LEAD COMPLIANCE PLAN                                   | LS              | LUMP SUM           | 1,800.00   | 1,800.00   |
| 0002     | 080060    | LEVEL 2 CRITICAL PATH METHOD SCHEDULE                  | LS              | LUMP SUM           | 1,500.00   | 1,500.00   |
| 0003     | 090105    | TIME-RELATED OVERHEAD (LS)                             | LS              | LUMP SUM           | 315,000.00 | 315,000.00 |
| 0004     | 090205    | DISPUTE RESOLUTION BOARD ON-SITE MEETING               | EA              | 3.0                | 6,000.00   | 18,000.00  |
| 0005     | 090210    | HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS | HR              | 20.0               | 200.00     | 4,000.00   |
| 0006     | 100100    | DEVELOP WATER SUPPLY                                   | LS              | LUMP SUM           | 20,000.00  | 20,000.00  |
| 0007     | 120090    | CONSTRUCTION AREA SIGNS                                | LS              | LUMP SUM           | 9,200.00   | 9,200.00   |
| 0008     | 120100    | TRAFFIC CONTROL SYSTEM                                 | LS              | LUMP SUM           | 600,000.00 | 600,000.00 |
| 0009     | 120120    | TYPE III BARRICADE                                     | EA              | 4.0                | 100.00     | 400.00     |
| 0010     | 120149    | TEMPORARY PAVEMENT MARKING (PAINT)                     | SQFT            | 980.0              | 6.00       | 5,880.00   |
| 0011     | 120159    | TEMPORARY TRAFFIC STRIPE (PAINT)                       | LF              | 154,000.0          | 0.40       | 61,600.00  |
| 0012     | 120198    | PLASTIC TRAFFIC DRUMS                                  | EA              | 1,070.0            | 40.00      | 42,800.00  |
| 0013     | 120204    | PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY          | EA              | 240.0              | 15.00      | 3,600.00   |
| 0014     | 120300    | TEMPORARY PAVEMENT MARKER                              | EA              | 97.0               | 6.00       | 582.00     |
| 0015     | 120320    | TEMPORARY BARRIER SYSTEM                               | LF              | 3,240.0            | 40.00      | 129,600.00 |
| 0016     | 128652    | PORTABLE CHANGEABLE MESSAGE SIGN (LS)                  | LS              | LUMP SUM           | 12,000.00  | 12,000.00  |
| 0017     | 000001    | ITEM DELETED PER ADDENDUM                              | LS              | LUMP SUM           | 0.00       | 0.00       |
| 0018     | 129161    | AUTOMATED FLAGGER ASSISTANCE DEVICE DAY                | EA              | 360.0              | 100.00     | 36,000.00  |
| 0019     | 130100    | JOB SITE MANAGEMENT                                    | LS              | LUMP SUM           | 6,500.00   | 6,500.00   |
| 0020     | 130300    | PREPARE STORM WATER POLLUTION PREVENTION PLAN          | LS              | LUMP SUM           | 4,000.00   | 4,000.00   |
| 0021     | 130310    | RAIN EVENT ACTION PLAN                                 | EA              | 41.0               | 125.00     | 5,125.00   |
| 0022     | 130320    | STORM WATER SAMPLING AND ANALYSIS DAY                  | EA              | 19.0               | 425.00     | 8,075.00   |
| 0023     | 130330    | STORM WATER ANNUAL REPORT                              | EA              | 2.0                | 600.00     | 1,200.00   |
| 0024     | 130505    | MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)           | EA              | 4.0                | 800.00     | 3,200.00   |

**Bid Opening Date:** 06/15/2023

**Contract Number:** 03-4H88U4

Page 3

06/15/2023

**Contract Proposal of Low Bidder**

| Item No. | Item Code | Item Description                                             | Unit of Measure | Estimated Quantity | Bid        | Amount       |
|----------|-----------|--------------------------------------------------------------|-----------------|--------------------|------------|--------------|
| 0025     | 130530    | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)              | SQYD            | 16,000.0           | 1.09       | 17,440.00    |
| 0026     | 130570    | TEMPORARY COVER                                              | SQYD            | 3,000.0            | 7.73       | 23,190.00    |
| 0027     | 130610    | TEMPORARY CHECK DAM                                          | LF              | 107.0              | 15.00      | 1,605.00     |
| 0028     | 130620    | TEMPORARY DRAINAGE INLET PROTECTION                          | EA              | 8.0                | 200.00     | 1,600.00     |
| 0029     | 130640    | TEMPORARY FIBER ROLL                                         | LF              | 5,000.0            | 4.24       | 21,200.00    |
| 0030     | 130650    | TEMPORARY GRAVEL BAG BERM                                    | LF              | 800.0              | 5.00       | 4,000.00     |
| 0031     | 130680    | TEMPORARY SILT FENCE                                         | LF              | 2,000.0            | 5.00       | 10,000.00    |
| 0032     | 130710    | TEMPORARY CONSTRUCTION ENTRANCE                              | EA              | 6.0                | 5,000.00   | 30,000.00    |
| 0033     | 130730    | STREET SWEEPING                                              | LS              | LUMP SUM           | 125,000.00 | 125,000.00   |
| 0034     | 130900    | TEMPORARY CONCRETE WASHOUT                                   | LS              | LUMP SUM           | 2,000.00   | 2,000.00     |
| 0035     | 141103    | REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE) | LF              | 1,380.0            | 11.00      | 15,180.00    |
| 0036     | 141120    | TREATED WOOD WASTE                                           | LB              | 70,500.0           | 0.20       | 14,100.00    |
| 0037     | 160110    | TEMPORARY HIGH-VISIBILITY FENCE                              | LF              | 790.0              | 6.38       | 5,040.20     |
| 0038     | 170103    | CLEARING AND GRUBBING (LS)                                   | LS              | LUMP SUM           | 125,000.00 | 125,000.00   |
| 0039     | 190101    | ROADWAY EXCAVATION                                           | CY              | 29,800.0           | 36.00      | 1,072,800.00 |
| 0040     | 190185    | SHOULDER BACKING                                             | TON             | 1,010.0            | 50.00      | 50,500.00    |
| 0041     | 000002    | ITEM DELETED PER ADDENDUM                                    | LS              | LUMP SUM           | 0.00       | 0.00         |
| 0042     | 000003    | ITEM DELETED PER ADDENDUM                                    | LS              | LUMP SUM           | 0.00       | 0.00         |
| 0043     | 015343    | IMPORTED BORROW (LEEVE)                                      | CY              | 1,120.0            | 100.00     | 112,000.00   |
| 0044     | 205035    | WOOD MULCH                                                   | CY              | 45.0               | 140.00     | 6,300.00     |
| 0045     | 210252    | BONDED FIBER MATRIX (SQFT)                                   | SQFT            | 674,000.0          | 0.22       | 148,280.00   |
| 0046     | 210270    | ROLLED EROSION CONTROL PRODUCT (NETTING)                     | SQFT            | 524,000.0          | 0.50       | 262,000.00   |
| 0047     | 210350    | FIBER ROLLS                                                  | LF              | 78,900.0           | 4.24       | 334,536.00   |
| 0048     | 210610    | COMPOST (CY)                                                 | CY              | 2,090.0            | 64.70      | 135,223.00   |

**Contract Proposal of Low Bidder**

| Item No. | Item Code | Item Description                                                     | Unit of Measure | Estimated Quantity | Bid      | Amount       |
|----------|-----------|----------------------------------------------------------------------|-----------------|--------------------|----------|--------------|
| 0049     | 210630    | INCORPORATE MATERIALS                                                | SQFT            | 150,000.0          | 0.14     | 21,000.00    |
| 0050     | 260203    | CLASS 2 AGGREGATE BASE (CY)                                          | CY              | 20,700.0           | 50.00    | 1,035,000.00 |
| 0051     | 390095    | REPLACE ASPHALT CONCRETE SURFACING                                   | CY              | 150.0              | 400.00   | 60,000.00    |
| 0052     | 390132    | HOT MIX ASPHALT (TYPE A)                                             | TON             | 10,500.0           | 105.00   | 1,102,500.00 |
| 0053     | 390137    | RUBBERIZED HOT MIX ASPHALT (GAP GRADED)                              | TON             | 15,800.0           | 135.00   | 2,133,000.00 |
| 0054     | 390402    | RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE) | TON             | 7,860.0            | 100.00   | 786,000.00   |
| 0055     | 394060    | DATA CORE                                                            | LS              | LUMP SUM           | 5,000.00 | 5,000.00     |
| 0056     | 394074    | PLACE HOT MIX ASPHALT DIKE (TYPE C)                                  | LF              | 210.0              | 3.04     | 638.40       |
| 0057     | 394076    | PLACE HOT MIX ASPHALT DIKE (TYPE E)                                  | LF              | 2,730.0            | 3.04     | 8,299.20     |
| 0058     | 394077    | PLACE HOT MIX ASPHALT DIKE (TYPE F)                                  | LF              | 1,040.0            | 3.04     | 3,161.60     |
| 0059     | 394090    | PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)                           | SQYD            | 2,430.0            | 35.00    | 85,050.00    |
| 0060     | 397005    | TACK COAT                                                            | TON             | 130.0              | 800.00   | 104,000.00   |
| 0061     | 398200    | COLD PLANE ASPHALT CONCRETE PAVEMENT                                 | SQYD            | 74,700.0           | 3.50     | 261,450.00   |
| 0062     | F 510050  | STRUCTURAL CONCRETE                                                  | CY              | 22.0               | 5,026.00 | 110,572.00   |
| 0063     | F 510090  | STRUCTURAL CONCRETE, BOX CULVERT                                     | CY              | 471.0              | 2,520.00 | 1,186,920.00 |
| 0064     | F 520107  | BAR REINFORCING STEEL (BOX CULVERT)                                  | LB              | 62,190.0           | 2.50     | 155,475.00   |
| 0065     | 604100    | GALVANIC ANODES                                                      | EA              | 593.0              | 35.00    | 20,755.00    |
| 0066     | F 610300  | CONCRETE BACKFILL (PIPE TRENCH)                                      | CY              | 3.9                | 800.00   | 3,120.00     |
| 0067     | 650014    | 18" REINFORCED CONCRETE PIPE                                         | LF              | 72.0               | 350.00   | 25,200.00    |
| 0068     | 650022    | 30" REINFORCED CONCRETE PIPE                                         | LF              | 16.0               | 650.00   | 10,400.00    |
| 0069     | 650026    | 36" REINFORCED CONCRETE PIPE                                         | LF              | 25.0               | 525.00   | 13,125.00    |
| 0070     | 665024    | 24" CORRUGATED STEEL PIPE (.109" THICK)                              | LF              | 23.0               | 185.00   | 4,255.00     |
| 0071     | 000004    | ITEM DELETED PER ADDENDUM                                            | LS              | LUMP SUM           | 0.00     | 0.00         |
| 0072     | 000005    | ITEM DELETED PER ADDENDUM                                            | LS              | LUMP SUM           | 0.00     | 0.00         |

**Bid Opening Date:** 06/15/2023

**Contract Number:** 03-4H88U4

Page 5

06/15/2023

**Contract Proposal of Low Bidder**

| Item No. | Item Code | Item Description                                      | Unit of Measure | Estimated Quantity | Bid      | Amount    |
|----------|-----------|-------------------------------------------------------|-----------------|--------------------|----------|-----------|
| 0073     | 705204    | 18" CONCRETE FLARED END SECTION                       | EA              | 1.0                | 3,500.00 | 3,500.00  |
| 0074     | 705208    | 30" CONCRETE FLARED END SECTION                       | EA              | 1.0                | 5,000.00 | 5,000.00  |
| 0075     | 705210    | 36" CONCRETE FLARED END SECTION                       | EA              | 1.0                | 5,500.00 | 5,500.00  |
| 0076     | 710126    | REMOVE OVERSIDE DRAIN                                 | EA              | 3.0                | 1,500.00 | 4,500.00  |
| 0077     | 710146    | REMOVE REINFORCED CONCRETE BOX CULVERT (CY)           | CY              | 51.0               | 1,100.00 | 56,100.00 |
| 0078     | 710167    | REMOVE FLARED END SECTION (EA)                        | EA              | 3.0                | 500.00   | 1,500.00  |
| 0079     | 723095    | ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) | CY              | 6.0                | 900.00   | 5,400.00  |
| 0080     | 729011    | ROCK SLOPE PROTECTION FABRIC (CLASS 8)                | SQYD            | 30.0               | 15.00    | 450.00    |
| 0081     | 730010    | MINOR CONCRETE (CURB) (LF)                            | LF              | 38.0               | 45.00    | 1,710.00  |
| 0082     | 731502    | MINOR CONCRETE (MISCELLANEOUS CONSTRUCTION)           | CY              | 6.3                | 650.00   | 4,095.00  |
| 0083     | 800360    | CHAIN LINK FENCE (TYPE CL-6)                          | LF              | 130.0              | 45.00    | 5,850.00  |
| 0084     | 801364    | 16' METAL GATE                                        | EA              | 4.0                | 2,500.00 | 10,000.00 |
| 0085     | 803020    | REMOVE FENCE                                          | LF              | 1,010.0            | 7.00     | 7,070.00  |
| 0086     | 803060    | REMOVE GATE                                           | EA              | 4.0                | 500.00   | 2,000.00  |
| 0087     | 810170    | DELINEATOR (CLASS 1)                                  | EA              | 51.0               | 45.00    | 2,295.00  |
| 0088     | 810230    | PAVEMENT MARKER (RETROREFLECTIVE)                     | EA              | 1,450.0            | 11.00    | 15,950.00 |
| 0089     | 820110    | MILEPOST MARKER                                       | EA              | 25.0               | 60.00    | 1,500.00  |
| 0090     | 820112    | MARKER (CULVERT)                                      | EA              | 24.0               | 60.00    | 1,440.00  |
| 0091     | 820113    | TREATMENT BEST MANAGEMENT PRACTICE MARKER             | EA              | 42.0               | 60.00    | 2,520.00  |
| 0092     | 820151    | OBJECT MARKER (TYPE L-1)                              | EA              | 26.0               | 60.00    | 1,560.00  |
| 0093     | 820250    | REMOVE ROADSIDE SIGN                                  | EA              | 45.0               | 250.00   | 11,250.00 |
| 0094     | 820610    | RELOCATE ROADSIDE SIGN                                | EA              | 23.0               | 400.00   | 9,200.00  |
| 0095     | 820750    | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)  | SQFT            | 650.0              | 19.50    | 12,675.00 |
| 0096     | 820760    | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)  | SQFT            | 55.0               | 19.50    | 1,072.50  |

**Contract Proposal of Low Bidder**

| Item No. | Item Code | Item Description                                                               | Unit of Measure | Estimated Quantity | Bid       | Amount     |
|----------|-----------|--------------------------------------------------------------------------------|-----------------|--------------------|-----------|------------|
| 0097     | 820780    | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)                             | SQFT            | 35.0               | 41.50     | 1,452.50   |
| 0098     | 820840    | ROADSIDE SIGN - ONE POST                                                       | EA              | 98.0               | 560.00    | 54,880.00  |
| 0099     | 820850    | ROADSIDE SIGN - TWO POST                                                       | EA              | 4.0                | 1,100.00  | 4,400.00   |
| 0100     | 820890    | INSTALL SIGN PANEL ON EXISTING FRAME                                           | SQFT            | 9.0                | 300.00    | 2,700.00   |
| 0101     | 832006    | MIDWEST GUARDRAIL SYSTEM (STEEL POST)                                          | LF              | 4,850.0            | 43.00     | 208,550.00 |
| 0102     | 832070    | VEGETATION CONTROL (MINOR CONCRETE)                                            | SQYD            | 2,730.0            | 118.00    | 322,140.00 |
| 0103     | F 839521  | CABLE RAILING                                                                  | LF              | 599.0              | 75.00     | 44,925.00  |
| 0104     | 839543    | TRANSITION RAILING (TYPE WB-31)                                                | EA              | 37.0               | 5,405.00  | 199,985.00 |
| 0105     | 839578    | END CAP (TYPE TC)                                                              | EA              | 37.0               | 150.00    | 5,550.00   |
| 0106     | 839580    | END ANCHOR ASSEMBLY (TYPE SFT-M)                                               | EA              | 2.0                | 1,900.00  | 3,800.00   |
| 0107     | 015299    | ALTERNATIVE IN-LINE TERMINAL TL-3                                              | EA              | 33.0               | 3,800.00  | 125,400.00 |
| 0108     | 015344    | CRASH CUSHION (TAU-M, TL-3)                                                    | EA              | 4.0                | 38,650.00 | 154,600.00 |
| 0109     | 839640    | CONCRETE BARRIER (TYPE 60M)                                                    | LF              | 210.0              | 487.00    | 102,270.00 |
| 0110     | 839752    | REMOVE GUARDRAIL                                                               | LF              | 3,360.0            | 8.00      | 26,880.00  |
| 0111     | 840516    | THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)                 | SQFT            | 1,930.0            | 11.00     | 21,230.00  |
| 0112     | 840619    | 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 12-3)  | LF              | 570.0              | 0.90      | 513.00     |
| 0113     | 840623    | 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) (BROKEN 36-12) | LF              | 16,200.0           | 0.90      | 14,580.00  |
| 0114     | 840665    | PAINT PAVEMENT MARKING (1-COAT)                                                | SQFT            | 380.0              | 6.00      | 2,280.00   |
| 0115     | 846007    | 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)                | LF              | 68,500.0           | 1.80      | 123,300.00 |
| 0116     | 846009    | 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)                | LF              | 910.0              | 4.00      | 3,640.00   |
| 0117     | 846020    | REMOVE PAINTED TRAFFIC STRIPE                                                  | LF              | 153,000.0          | 0.35      | 53,550.00  |
| 0118     | 846025    | REMOVE PAINTED PAVEMENT MARKING                                                | SQFT            | 1,360.0            | 8.00      | 10,880.00  |
| 0119     | 846030    | REMOVE THERMOPLASTIC TRAFFIC STRIPE                                            | LF              | 2,325.0            | 0.90      | 2,092.50   |

**Bid Opening Date:** 06/15/2023

**Contract Number:** 03-4H88U4

Page 7

06/15/2023

**Contract Proposal of Low Bidder**

| Item No. | Item Code | Item Description                                       | Unit of Measure | Estimated Quantity | Bid          | Amount       |
|----------|-----------|--------------------------------------------------------|-----------------|--------------------|--------------|--------------|
| 0120     | 013211    | REMOVE PAVEMENT MARKING (HIGH-PRESSURE WATER BLASTING) | SQFT            | 130.0              | 19.00        | 2,470.00     |
| 0121     | 846051    | 12" RUMBLE STRIP (ASPHALT CONCRETE PAVEMENT)           | STA             | 570.0              | 85.00        | 48,450.00    |
| 0122     | 847210    | 6" TRAFFIC STRIPE TAPE (WARRANTY)                      | LF              | 4,080.0            | 12.00        | 48,960.00    |
| 0123     | 847214    | 6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12)       | LF              | 1,020.0            | 5.00         | 5,100.00     |
| 0124     | 870200    | LIGHTING SYSTEM                                        | LS              | LUMP SUM           | 165,000.00   | 165,000.00   |
| 0125     | 870400    | SIGNAL AND LIGHTING SYSTEM                             | LS              | LUMP SUM           | 635,000.00   | 635,000.00   |
| 0126     | 000006    | ITEM DELETED PER ADDENDUM                              | LS              | LUMP SUM           | 0.00         | 0.00         |
| 0127     | 014105    | ALTERNATIVE TEMPORARY CRASH CUSHION TL-3               | EA              | 16.0               | 4,000.00     | 64,000.00    |
| 0128     | 090140    | RENEWABLE DIESEL REPORT                                | EA              | 3.0                | 500.00       | 1,500.00     |
| 0129     | 146002    | CONTRACTOR-SUPPLIED BIOLOGIST (LS)                     | LS              | LUMP SUM           | 18,200.00    | 18,200.00    |
| 0130     | 000007    | ITEM DELETED PER ADDENDUM                              | LS              | LUMP SUM           | 0.00         | 0.00         |
| 0131     | 832018    | MIDWEST GUARDRAIL SYSTEM (8' STEEL POST)               | LF              | 230.0              | 54.00        | 12,420.00    |
| 0132     | 999990    | MOBILIZATION                                           | LS              | LUMP SUM           | 1,325,000.00 | 1,325,000.00 |

**Cost: \$14,929,812.90**

**Time: 105 Days x \$9,500.00**

**Bid Amount: \$15,927,312.90**

**Bid Opening Date:** 06/15/2023

**Contract Number:** 03-4H88U4

Page 8

06/15/2023

**Summary of Remaining Bidders**

| Item | Second       |              | Third      |            |
|------|--------------|--------------|------------|------------|
|      | Bid          | Amount       | Bid        | Amount     |
| 0001 | 5,000.00     | 5,000.00     | 1,500.00   | 1,500.00   |
| 0002 | 50,000.00    | 50,000.00    | 1,000.00   | 1,000.00   |
| 0003 | 615,628.20   | 615,628.20   | 750,000.00 | 750,000.00 |
| 0004 | 6,000.00     | 18,000.00    | 6,000.00   | 18,000.00  |
| 0005 | 200.00       | 4,000.00     | 200.00     | 4,000.00   |
| 0006 | 50,000.00    | 50,000.00    | 25,000.00  | 25,000.00  |
| 0007 | 20,000.00    | 20,000.00    | 13,000.00  | 13,000.00  |
| 0008 | 1,200,000.00 | 1,200,000.00 | 880,000.00 | 880,000.00 |
| 0009 | 102.00       | 408.00       | 60.00      | 240.00     |
| 0010 | 6.80         | 6,664.00     | 6.00       | 5,880.00   |
| 0011 | 0.45         | 69,300.00    | 0.40       | 61,600.00  |
| 0012 | 43.00        | 46,010.00    | 60.00      | 64,200.00  |
| 0013 | 40.00        | 9,600.00     | 60.00      | 14,400.00  |
| 0014 | 6.80         | 659.60       | 6.00       | 582.00     |
| 0015 | 25.00        | 81,000.00    | 20.00      | 64,800.00  |
| 0016 | 25,000.00    | 25,000.00    | 20,000.00  | 20,000.00  |
| 0017 | 0.00         | 0.00         | 0.00       | 0.00       |
| 0018 | 102.00       | 36,720.00    | 6.00       | 2,160.00   |
| 0019 | 50,000.00    | 50,000.00    | 10,000.00  | 10,000.00  |
| 0020 | 5,000.00     | 5,000.00     | 2,000.00   | 2,000.00   |
| 0021 | 440.00       | 18,040.00    | 500.00     | 20,500.00  |
| 0022 | 460.00       | 8,740.00     | 300.00     | 5,700.00   |
| 0023 | 1,100.00     | 2,200.00     | 2,000.00   | 4,000.00   |
| 0024 | 710.00       | 2,840.00     | 800.00     | 3,200.00   |
| 0025 | 0.55         | 8,800.00     | 0.50       | 8,000.00   |
| 0026 | 3.50         | 10,500.00    | 2.00       | 6,000.00   |
| 0027 | 11.00        | 1,177.00     | 15.00      | 1,605.00   |
| 0028 | 250.00       | 2,000.00     | 300.00     | 2,400.00   |
| 0029 | 3.50         | 17,500.00    | 4.00       | 20,000.00  |
| 0030 | 17.50        | 14,000.00    | 20.00      | 16,000.00  |
| 0031 | 3.20         | 6,400.00     | 3.00       | 6,000.00   |
| 0032 | 6,000.00     | 36,000.00    | 6,000.00   | 36,000.00  |
| 0033 | 270,000.00   | 270,000.00   | 75,000.00  | 75,000.00  |



**Bid Opening Date:** 06/15/2023

**Contract Number:** 03-4H88U4

Page 9

06/15/2023

**Summary of Remaining Bidders**

| Item | Second     |              | Third      |              |
|------|------------|--------------|------------|--------------|
|      | Bid        | Amount       | Bid        | Amount       |
| 0034 | 6,000.00   | 6,000.00     | 1,000.00   | 1,000.00     |
| 0035 | 11.15      | 15,387.00    | 11.00      | 15,180.00    |
| 0036 | 0.26       | 18,330.00    | 0.25       | 17,625.00    |
| 0037 | 6.35       | 5,016.50     | 5.00       | 3,950.00     |
| 0038 | 300,000.00 | 300,000.00   | 445,902.00 | 445,902.00   |
| 0039 | 50.00      | 1,490,000.00 | 31.00      | 923,800.00   |
| 0040 | 75.00      | 75,750.00    | 65.00      | 65,650.00    |
| 0041 | 0.00       | 0.00         | 0.00       | 0.00         |
| 0042 | 0.00       | 0.00         | 0.00       | 0.00         |
| 0043 | 120.00     | 134,400.00   | 80.00      | 89,600.00    |
| 0044 | 78.00      | 3,510.00     | 75.00      | 3,375.00     |
| 0045 | 0.14       | 94,360.00    | 0.15       | 101,100.00   |
| 0046 | 0.41       | 214,840.00   | 0.40       | 209,600.00   |
| 0047 | 3.00       | 236,700.00   | 3.00       | 236,700.00   |
| 0048 | 47.80      | 99,902.00    | 45.00      | 94,050.00    |
| 0049 | 0.05       | 7,500.00     | 0.05       | 7,500.00     |
| 0050 | 80.00      | 1,656,000.00 | 95.00      | 1,966,500.00 |
| 0051 | 375.00     | 56,250.00    | 400.00     | 60,000.00    |
| 0052 | 95.00      | 997,500.00   | 150.00     | 1,575,000.00 |
| 0053 | 125.00     | 1,975,000.00 | 150.00     | 2,370,000.00 |
| 0054 | 112.00     | 880,320.00   | 110.00     | 864,600.00   |
| 0055 | 5,000.00   | 5,000.00     | 5,000.00   | 5,000.00     |
| 0056 | 4.00       | 840.00       | 3.00       | 630.00       |
| 0057 | 4.00       | 10,920.00    | 3.00       | 8,190.00     |
| 0058 | 4.00       | 4,160.00     | 3.00       | 3,120.00     |
| 0059 | 25.00      | 60,750.00    | 25.00      | 60,750.00    |
| 0060 | 1.00       | 130.00       | 1.00       | 130.00       |
| 0061 | 2.30       | 171,810.00   | 4.00       | 298,800.00   |
| 0062 | 6,800.00   | 149,600.00   | 2,500.00   | 55,000.00    |
| 0063 | 2,070.00   | 974,970.00   | 2,700.00   | 1,271,700.00 |
| 0064 | 2.00       | 124,380.00   | 2.50       | 155,475.00   |
| 0065 | 45.25      | 26,833.25    | 35.00      | 20,755.00    |
| 0066 | 1,200.00   | 4,680.00     | 865.00     | 3,373.50     |

**Summary of Remaining Bidders**

| Item | Second   |            | Third    |           |
|------|----------|------------|----------|-----------|
|      | Bid      | Amount     | Bid      | Amount    |
| 0067 | 151.00   | 10,872.00  | 745.00   | 53,640.00 |
| 0068 | 400.00   | 6,400.00   | 1,100.00 | 17,600.00 |
| 0069 | 375.00   | 9,375.00   | 800.00   | 20,000.00 |
| 0070 | 275.00   | 6,325.00   | 860.00   | 19,780.00 |
| 0071 | 0.00     | 0.00       | 0.00     | 0.00      |
| 0072 | 0.00     | 0.00       | 0.00     | 0.00      |
| 0073 | 3,500.00 | 3,500.00   | 2,500.00 | 2,500.00  |
| 0074 | 4,000.00 | 4,000.00   | 3,000.00 | 3,000.00  |
| 0075 | 4,600.00 | 4,600.00   | 3,500.00 | 3,500.00  |
| 0076 | 1,400.00 | 4,200.00   | 2,200.00 | 6,600.00  |
| 0077 | 2,225.00 | 113,475.00 | 1,100.00 | 56,100.00 |
| 0078 | 300.00   | 900.00     | 1,300.00 | 3,900.00  |
| 0079 | 800.00   | 4,800.00   | 500.00   | 3,000.00  |
| 0080 | 140.00   | 4,200.00   | 50.00    | 1,500.00  |
| 0081 | 135.00   | 5,130.00   | 200.00   | 7,600.00  |
| 0082 | 7,500.00 | 47,250.00  | 1,000.00 | 6,300.00  |
| 0083 | 30.00    | 3,900.00   | 135.00   | 17,550.00 |
| 0084 | 7,000.00 | 28,000.00  | 8,800.00 | 35,200.00 |
| 0085 | 7.00     | 7,070.00   | 18.00    | 18,180.00 |
| 0086 | 500.00   | 2,000.00   | 1,500.00 | 6,000.00  |
| 0087 | 46.00    | 2,346.00   | 45.00    | 2,295.00  |
| 0088 | 11.20    | 16,240.00  | 11.00    | 15,950.00 |
| 0089 | 61.00    | 1,525.00   | 55.00    | 1,375.00  |
| 0090 | 61.00    | 1,464.00   | 55.00    | 1,320.00  |
| 0091 | 61.00    | 2,562.00   | 85.00    | 3,570.00  |
| 0092 | 61.00    | 1,586.00   | 55.00    | 1,430.00  |
| 0093 | 255.00   | 11,475.00  | 100.00   | 4,500.00  |
| 0094 | 408.00   | 9,384.00   | 250.00   | 5,750.00  |
| 0095 | 20.00    | 13,000.00  | 20.00    | 13,000.00 |
| 0096 | 20.00    | 1,100.00   | 20.00    | 1,100.00  |
| 0097 | 42.35    | 1,482.25   | 35.00    | 1,225.00  |
| 0098 | 572.00   | 56,056.00  | 350.00   | 34,300.00 |
| 0099 | 1,122.00 | 4,488.00   | 450.00   | 1,800.00  |

**Summary of Remaining Bidders**

| Item | Second       |              | Third        |              |
|------|--------------|--------------|--------------|--------------|
|      | Bid          | Amount       | Bid          | Amount       |
| 0100 | 306.00       | 2,754.00     | 100.00       | 900.00       |
| 0101 | 37.40        | 181,390.00   | 37.00        | 179,450.00   |
| 0102 | 70.20        | 191,646.00   | 55.00        | 150,150.00   |
| 0103 | 45.50        | 27,254.50    | 85.00        | 50,915.00    |
| 0104 | 7,000.00     | 259,000.00   | 3,900.00     | 144,300.00   |
| 0105 | 127.00       | 4,699.00     | 125.00       | 4,625.00     |
| 0106 | 1,515.00     | 3,030.00     | 1,500.00     | 3,000.00     |
| 0107 | 3,838.00     | 126,654.00   | 3,800.00     | 125,400.00   |
| 0108 | 37,370.00    | 149,480.00   | 38,000.00    | 152,000.00   |
| 0109 | 610.00       | 128,100.00   | 875.00       | 183,750.00   |
| 0110 | 4.05         | 13,608.00    | 4.00         | 13,440.00    |
| 0111 | 11.15        | 21,519.50    | 11.00        | 21,230.00    |
| 0112 | 0.90         | 513.00       | 1.00         | 570.00       |
| 0113 | 0.90         | 14,580.00    | 0.90         | 14,580.00    |
| 0114 | 6.10         | 2,318.00     | 6.00         | 2,280.00     |
| 0115 | 1.84         | 126,040.00   | 1.80         | 123,300.00   |
| 0116 | 4.05         | 3,685.50     | 4.00         | 3,640.00     |
| 0117 | 0.35         | 53,550.00    | 0.35         | 53,550.00    |
| 0118 | 8.12         | 11,043.20    | 8.00         | 10,880.00    |
| 0119 | 0.90         | 2,092.50     | 0.90         | 2,092.50     |
| 0120 | 19.30        | 2,509.00     | 19.00        | 2,470.00     |
| 0121 | 135.00       | 76,950.00    | 100.00       | 57,000.00    |
| 0122 | 12.20        | 49,776.00    | 12.00        | 48,960.00    |
| 0123 | 5.10         | 5,202.00     | 5.00         | 5,100.00     |
| 0124 | 250,000.00   | 250,000.00   | 165,000.00   | 165,000.00   |
| 0125 | 805,000.00   | 805,000.00   | 635,000.00   | 635,000.00   |
| 0126 | 0.00         | 0.00         | 0.00         | 0.00         |
| 0127 | 2,600.00     | 41,600.00    | 5,300.00     | 84,800.00    |
| 0128 | 2,500.00     | 7,500.00     | 500.00       | 1,500.00     |
| 0129 | 30,000.00    | 30,000.00    | 35,000.00    | 35,000.00    |
| 0130 | 0.00         | 0.00         | 0.00         | 0.00         |
| 0131 | 40.40        | 9,292.00     | 40.00        | 9,200.00     |
| 0132 | 1,710,000.00 | 1,710,000.00 | 1,740,000.00 | 1,740,000.00 |

**Bid Opening Date:** 06/15/2023

**Contract Number:** 03-4H88U4

|                    |                              |                              |
|--------------------|------------------------------|------------------------------|
| <b>Cost:</b>       | <b>\$17,191,517.00</b>       | <b>\$17,470,470.00</b>       |
| <b>Time:</b>       | <b>105 Days x \$9,500.00</b> | <b>105 Days x \$9,500.00</b> |
| <b>Bid Amount:</b> | <b>\$18,189,017.00</b>       | <b>\$18,467,970.00</b>       |

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                                              | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|---------------------------------------------------------------|----------------|----------------------------------------------|
| VC0000003932 | DEES BURKE ENGINEERING CONSTRUCTORS<br>PASADENA CA            | 1012305        | ITEM 62 (100%)                               |
|              | DEES BURKE ENGINEERING CONSTRUCTORS<br>PASADENA CA            | 1012305        | BID ITEMS 62,109                             |
|              | BRIDGEWAY CIVIL CONSTRUCTORS, INC.<br>VACAVILLE CA            | 1011836        | ITEM 63 (100%)                               |
|              | BRIDGEWAY CIVIL CONSTRUCTORS, INC.<br>VACAVILLE CA            | 1011836        | BID ITEMS 63,64,65,77                        |
|              | FARWEST SAFETY, INC.<br>LODI CA                               | 523187         | ITEM 7 (100%)                                |
|              | FARWEST SAFETY, INC.<br>LODI CA                               | 523187         | BID ITEMS 7,9,12,127                         |
|              | TYRRELL RESOURCES, INC.<br>REDDING CA                         | 938998         | ITEM 38 (100%)                               |
|              | CHAVEZ GENERAL ENGINEERING CONSTRUCTION INC.<br>PALO CEDRO CA | 1093752        | ITEM 39 (100%)                               |
|              | CHAVEZ GENERAL ENGINEERING CONSTRUCTION INC.<br>PALO CEDRO CA | 1093752        | BID ITEMS 39,124,125                         |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA                  | 1056119        | ITEM 44 (100%)                               |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA                  | 1056119        | BID ITEMS 44-49                              |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                             | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|----------------------------------------------|----------------|----------------------------------------------|
| VC0000003932 | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 24 (100%)                               |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 25 (100%)                               |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 27 (60%)                                |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 28 (60%)                                |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 29 (90%)                                |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | INSTALL ONLY                                 |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | INSTALL ONLY                                 |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | INSTALL ONLY                                 |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 30 (80%)                                |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 31 (90%)                                |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | ITEM 37 (80%)                                |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                             | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|----------------------------------------------|----------------|----------------------------------------------|
| VC0000003932 | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | INSTALL ONLY                                 |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | INSTALL ONLY                                 |
|              | ARCTOS EROSION CONTROL, INC.<br>ELK GROVE CA | 1056119        | INSTALL ONLY                                 |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA     | 1035937        | ITEM 83 (100%)                               |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA     | 1035937        | ITEM 103 (100%)                              |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA     | 1035937        | BID ITEMS 83-86                              |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA     | 1035937        | ITEM 36 (99%)                                |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA     | 1035937        | ITEM 101 (100%)                              |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA     | 1035937        | TREATED WOOD WASTE FOR GUARDRAIL WORK ONLY   |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA     | 1035937        | BID ITEMS 101,104-108,110,131                |
|              | FARWEST SAFETY, INC.<br>LODI CA              | 523187         | ITEM 36 (1%)                                 |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                            | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|---------------------------------------------|----------------|----------------------------------------------|
| VC0000003932 | FARWEST SAFETY, INC.<br>LODI CA             | 523187         | ITEM 87 (100%)                               |
|              | FARWEST SAFETY, INC.<br>LODI CA             | 523187         | TREATED WOOD WASTE FOR ROADSIDE SIGNS ONLY   |
|              | FARWEST SAFETY, INC.<br>LODI CA             | 523187         | BID ITEMS 87,89-100                          |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 1 (100%)                                |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 10 (100%)                               |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | BID ITEMS 10,11,14,35,88,111-120,122,123     |
|              | MJD ENGINEERING<br>SACRAMENTO CA            | 406402         | ITEM 66 (100%)                               |
|              | MJD ENGINEERING<br>SACRAMENTO CA            | 406402         | BID ITEMS 66-70,73-76,78-80                  |
|              | CALIFORNIA COMMERCIAL FENCE<br>CLOVIS CA    | 1035937        | ITEM 102 (100%)                              |
|              | MCW TRAFFIC CONTROL<br>REDDING CA           | 1038244        | ITEM 8 (70%)                                 |
|              | MCW TRAFFIC CONTROL<br>REDDING CA           | 1038244        | TRAFFIC CONTROL                              |



03-4H88U4  
03-BUT-32-0.3/5.0  
6/15/2023

LIST OF SUBCONTRACTORS

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|-----------|------------------|----------------|----------------------------------------------|
|-----------|------------------|----------------|----------------------------------------------|

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                                     | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED  |
|--------------|------------------------------------------------------|----------------|-----------------------------------------------|
| VC0000013950 | VIKING CONSTRUCTION COMPANY INC<br>RANCHO CORDOVA CA | 745029         | ITEM 63 (100%)                                |
|              | VIKING CONSTRUCTION COMPANY INC<br>RANCHO CORDOVA CA | 745029         | BID ITEMS 63-65,77                            |
|              | DYNAMIC GENERATOR SERVICE INC<br>TRACY CA            | 1013977        | ITEM 124 (100%)                               |
|              | DYNAMIC GENERATOR SERVICE INC<br>TRACY CA            | 1013977        | BID ITEMS 124-125                             |
|              | ARCTOS EROSION CONTROL INC<br>ELK GROVE CA           | 1056119        | ITEM 24 (100%)                                |
|              | ARCTOS EROSION CONTROL INC<br>ELK GROVE CA           | 1056119        | BID ITEMS 24,25,27-31,37,44-49                |
|              | APEX FENCE CO INC<br>ANDERSON CA                     | 269127         | ITEM 101 (100%)                               |
|              | APEX FENCE CO INC<br>ANDERSON CA                     | 269127         | ITEM 36 (96%)                                 |
|              | APEX FENCE CO INC<br>ANDERSON CA                     | 269127         | BID ITEMS 101,102-108,110,131                 |
|              | APEX FENCE CO INC<br>ANDERSON CA                     | 269127         | TREATED WOOD WASTE DISPOSAL FOR GUARDRAIL SUB |
|              | T AND S DVBE INC.<br>ANDERSON CA                     | 983087         | ITEM 7 (100%)                                 |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                                      | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED          |
|--------------|-------------------------------------------------------|----------------|-------------------------------------------------------|
| VC0000013950 | T AND S DVBE INC.<br>ANDERSON CA                      | 983087         | ITEM 36 (1.2%)                                        |
|              | T AND S DVBE INC.<br>ANDERSON CA                      | 983087         | BID ITEMS 7,9,18,87,89-100                            |
|              | T AND S DVBE INC.<br>ANDERSON CA                      | 983087         | TREATED WOOD WASTE DISPOSAL FOR ROADSIDE SIGN<br>SUB  |
|              | SPECIALIZED PAVEMENT MARKING LLC<br>TULATIN OR        | 854894         | ITEM 1 (100%)                                         |
|              | SPECIALIZED PAVEMENT MARKING LLC<br>TULATIN OR        | 854894         | BID ITEMS 1,10,11,14,35,88,111-123                    |
|              | T AND S DVBE INC.<br>ANDERSON CA                      | 983087         | ITEM 8 (79%)                                          |
|              | T AND S DVBE INC.<br>ANDERSON CA                      | 983087         | PILOT CAR AND FLAGGERS FOR PROJECT TRAFFIC<br>CONTROL |
|              | DEES BURKE ENGINEERING CONSTRUCTORS LLC<br>ONTARIO CA | 1012305        | ITEM 62 (100%)                                        |
|              | DEES BURKE ENGINEERING CONSTRUCTORS LLC<br>ONTARIO CA | 1012305        | BID ITEMS 62,109                                      |

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                            | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|---------------------------------------------|----------------|----------------------------------------------|
| VC0000017494 | KRC SAFETY CO., INC<br>VISALIA CA           | 507950         | ITEM 15 (100%)                               |
|              | KRC SAFETY CO., INC<br>VISALIA CA           | 507950         | ITEM 127 (100%)                              |
|              | PACIFIC NORTHWEST OIL<br>STOCKTON CA        | 705296         | ITEM 60 (100%)                               |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 1 (100%)                                |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 10-11 (100%)                            |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 14 (100%)                               |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 35 (100%)                               |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 88 (100%)                               |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 111-123 (100%)                          |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | ITEM 132 (.3%)                               |
|              | SPECIALIZED PAVEMENT MARKING<br>ANDERSON CA | 854894         | MOB STRIPE SUB                               |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                                             | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|--------------------------------------------------------------|----------------|----------------------------------------------|
| VC0000017494 | S.T. RHOADES<br>REDDING CA                                   | 930684         | ITEM 39 (4.3%)                               |
|              | S.T. RHOADES<br>REDDING CA                                   | 930684         | ITEM 51 (7.7%)                               |
|              | S.T. RHOADES<br>REDDING CA                                   | 930684         | ITEM 61 (30.6%)                              |
|              | S.T. RHOADES<br>REDDING CA                                   | 930684         | DAILY OPERATED GRINDER RENTAL                |
|              | S.T. RHOADES<br>REDDING CA                                   | 930684         | DAILY OPERATED GRINDER RENTAL                |
|              | S.T. RHOADES<br>REDDING CA                                   | 930684         | DAILY OPERATED GRINDER RENTAL                |
|              | CHAVEZ GENERAL ENGINEERING CONSTRUCTION INC<br>PALO CEDRO CA | 1093752        | ITEM 124 (100%)                              |
|              | CHAVEZ GENERAL ENGINEERING CONSTRUCTION INC<br>PALO CEDRO CA | 1093752        | ITEM 125 (100%)                              |
|              | CHAVEZ GENERAL ENGINEERING CONSTRUCTION INC<br>PALO CEDRO CA | 1093752        | ITEM 132 (2.3%)                              |
|              | CHAVEZ GENERAL ENGINEERING CONSTRUCTION INC<br>PALO CEDRO CA | 1093752        | MOBILIZATION ELECTRICAL SUB                  |
|              | T AND S DVBE<br>REDDING CA                                   | 983087         | ITEM 7 (100%)                                |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                  | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|-----------------------------------|----------------|----------------------------------------------|
| VC0000017494 | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 9 (100%)                                |
|              | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 12 (100%)                               |
|              | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 36 (100%)                               |
|              | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 87 (100%)                               |
|              | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 89-100 (100%)                           |
|              | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 18 (100%)                               |
|              | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 8 (57.1%)                               |
|              | T AND S DVBE<br>REDDING CA        | 983087         | ITEM 36 (1%)                                 |
|              | T AND S DVBE<br>REDDING CA        | 983087         | DAILY TRAFFIC CONTROL AND PILOT CAR          |
|              | T AND S DVBE<br>REDDING CA        | 983087         | SIGN TREATED WOOD WASTE                      |
|              | M & S ENVIRONMENTAL<br>REDDING CA | 751931         | ITEM 24-25 (100%)                            |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                      | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|---------------------------------------|----------------|----------------------------------------------|
| VC0000017494 | M & S ENVIRONMENTAL<br>REDDING CA     | 751931         | ITEM 29 (100%)                               |
|              | M & S ENVIRONMENTAL<br>REDDING CA     | 751931         | ITEM 31 (100%)                               |
|              | M & S ENVIRONMENTAL<br>REDDING CA     | 751931         | ITEM 37 (100%)                               |
|              | M & S ENVIRONMENTAL<br>REDDING CA     | 751931         | ITEM 44-49 (100%)                            |
|              | MIDSTATE BARRIER, INC.<br>STOCKTON CA | 529261         | ITEM 36 (99%)                                |
|              | MIDSTATE BARRIER, INC.<br>STOCKTON CA | 529261         | ITEM 62 (100%)                               |
|              | MIDSTATE BARRIER, INC.<br>STOCKTON CA | 529261         | ITEM 101 (100%)                              |
|              | MIDSTATE BARRIER, INC.<br>STOCKTON CA | 529261         | ITEM 104-110 (100%)                          |
|              | MIDSTATE BARRIER, INC.<br>STOCKTON CA | 529261         | ITEM 131 (100%)                              |
|              | MIDSTATE BARRIER, INC.<br>STOCKTON CA | 529261         | GUARDRAIL POSTS                              |
|              | TYRRELL RESOURCES<br>TRUCKEE CA       | 938998         | ITEM 38 (54.4%)                              |

CONTINUED ON NEXT PAGE

**LIST OF SUBCONTRACTORS**

| BIDDER ID    | NAME AND ADDRESS                | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|--------------|---------------------------------|----------------|----------------------------------------------|
| VC0000017494 | TYRRELL RESOURCES<br>TRUCKEE CA | 938998         | TREE REMOVAL AND OFF HAUL                    |
|              | BRIDGEWAY CIVIL<br>VACAVILLE CA | 1011836        | ITEM 34 (100%)                               |
|              | BRIDGEWAY CIVIL<br>VACAVILLE CA | 1011836        | ITEM 63 (77.1%)                              |
|              | BRIDGEWAY CIVIL<br>VACAVILLE CA | 1011836        | ITEM 64-65 (100%)                            |
|              | BRIDGEWAY CIVIL<br>VACAVILLE CA | 1011836        | ITEM 77 (100%)                               |
|              | BRIDGEWAY CIVIL<br>VACAVILLE CA | 1011836        | ITEM 132 (12.1%)                             |
|              | BRIDGEWAY CIVIL<br>VACAVILLE CA | 1011836        | FORM AND POUR BOX CULVERT                    |
|              | BRIDGEWAY CIVIL<br>VACAVILLE CA | 1011836        | MOB FOR STRUCTURE SUB                        |