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State of California Department of Transportation

ltrans
Bid Summary
Bid Opening Date: 04/30/2024 Page 1
Contract Number: 03-2G8004 04/30/2024
Project ID: 0322000164 NEVADA AND PLACER COUNTIES AT VARIOUS LOCATIONS Contract Code: C
Location: 03-Nev,Pla-80-Var Number of Items: 38
Remove, furnish, & place polyester concrete overlay.
DVBE - 3.0% Federal Aid #1: NONE
Proposals Issued: 6 Total Number of Working Days: 60 Overrun/Underrun: -$472,050.00
Number of Bidders: 6 Engineers Est: $3,609,935.25 % Over/Under Est: -13.08%
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference
1 Cost: $3,137,885.25 VC2000001958 MCCUEN CONSTRUCTION, INC. CSLB# 00880160 CC PREF CLAIMED
Time: 60 Days x $5,200.00 3269 SWETZER ROAD Phone (916) 652-7824
Total: $3,449,885.25 LOOMIS CA 95650 Fax (916) 652-7602
2 Cost: $3,585,087.40 VC1800002248 DEES BURKE ENGINEERING CONSTRUCTORS, CSLB# 01012305 8B PREF CLAIMED
Time: 60 Days x $5,200.00 207 W STATE STREET Phone (626) 228-3670 pramrats oS LIMITS
Total: $3,897,087.40 ONTARIO CA 91762 Fax (626) 228-3521
3 Cost: $3,675,069.00 VC2100003152 Q&D CONSTRUCTION LLC CSLB# 427988 CC PREF CLAIMED
Time: 60 Days x $5,200.00 1050 S. 21ST STREET Phone (775) 786-2677
Total: $3,987,069.00 SPARKS NV 89431 Fax (775) 786-5136
4 Cost: $4,069,068.00 VC1800002280 MYERS & SONS CONSTRUCTION, LLC CSLB# 1033752 CC PREF CLAIMED
Time: 60 Days x $5,200.00 45 MORRISON AVE Phone (916) 283-9950
Total: $4,381,068.00 SACRAMENTO CA 95838 Fax (916) 614-9520



Bid Opening Date: 04/30/2024

Page 2

Contract Number: 03-2G8004 04/30/2024
Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5 Cost: $4,500,000.00 VC1700004388 AMERICAN CIVIL CONSTRUCTORS WEST COAST, CSLB# 01011546 CC PREF CLAIMED
Time: 85 Days x $5,200.00 2990 BAY VISTA COURT, SUITE D Phone (707) 746-8028
Total: $4,942,000.00 BENICIA CA 94510 Fax (707) 747-0593

6 Cost: $4,685,223.30 VC0000009886 GOLDEN STATE BRIDGE, INC. CSLB# 00851187 CC PREF CLAIMED
Time: 60 Days x $5,200.00 3701 MALLARD DRIVE Phone (925) 372-8000
Total: $4,997,223.30 BENICIA CA 94510 Fax (925) 372-8001

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.



Bid Opening Date: 04/30/2024 Page 3
Contract Number: 03-2G8004 04/30/2024
Contract Proposal of Low Bidder
MCCUEN CONSTRUCTION, INC.
I:f:_‘ ggg; Item Description MUeT;::e EQSH;::R, ‘) Bid Amount
0001 070030 LEAD COMPLIANCE PLAN LS LUMP SUM 1,295.00 1,295.00
0002 090105 TIME-RELATED OVERHEAD (LS) LS LUMP SUM 175,000.00 175,000.00
0003 120090 CONSTRUCTION AREA SIGNS LS LUMP SUM 13,500.00 13,500.00
0004 120100 TRAFFIC CONTROL SYSTEM LS LUMP SUM 191,300.00 191,300.00
0005 128652 PORTABLE CHANGEABLE MESSAGE SIGN (LS) LS LUMP SUM 7,200.00 7,200.00
0006 130100 JOB SITE MANAGEMENT LS LUMP SUM 4,500.00 4,500.00
0007 130201  WATER POLLUTION CONTROL PROGRAM LS LUMP SUM 895.00 895.00
0008 130505 MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL) EA 2.0 500.00 1,000.00
0009 130530 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) SQYD 180.0 20.00 3,600.00
0010 130610 TEMPORARY CHECK DAM LF 100.0 18.08 1,808.00
0011 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 5.0 300.00 1,500.00
0012 130640 TEMPORARY FIBER ROLL LF 800.0 9.45 7,560.00
0013 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 3,500.00 3,500.00
0014 146002 CONTRACTOR-SUPPLIED BIOLOGIST (LS) LS LUMP SUM 7,700.00 7,700.00
0015 390132 HOT MIXASPHALT (TYPE A) TON 140.0 610.00 85,400.00
0016 397005 TACK COAT TON 0.5 4,000.00 2,000.00
0017 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 1,020.0 15.50 15,810.00
0018 511118  CLEAN EXPANSION JOINT LF 1,006.0 34.39 34,596.34
0019 519078 SNOWPLOW DEFLECTOR EA 28.0 727.16 20,360.48
0020 519088 JOINT SEAL (MR 1") LF 1,006.0 113.46 114,140.76
0021 600011  RAPID SETTING CONCRETE (PATCH) CF 635.0 88.82 56,400.70
0022 600031 REMOVE CONCRETE DECK SURFACE SQFT 8,707.0 0.85 7,400.95
0023 600033 REMOVE UNSOUND CONCRETE CF 635.0 93.85 59,594.75
0024 600034 REMOVE POLYESTER CONCRETE OVERLAY SQFT 58,328.0 0.51 29,747.28
0025 600037 PREPARE CONCRETE BRIDGE DECK SURFACE SQFT 72,801.0 0.52 37,856.52



Bid Opening Date: 04/30/2024 Page 4
Contract Number: 03-2G8004 04/30/2024
Contract Proposal of Low Bidder
MCCUEN CONSTRUCTION, INC.
I:ﬁ:‘ (I:tgcrine Item Description MUeT;::e Eé::;r:‘atitte), 4 Bid Amount
0026 600041 FURNISH POLYESTER CONCRETE OVERLAY CF 12,039.0 84.45 1,016,693.55
0027 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 72,801.0 7.92 576,583.92
0028 600115 BRIDGE REMOVAL (PORTION), LOCATION A LS LUMP SUM 7,450.00 7,450.00
0029 600116 BRIDGE REMOVAL (PORTION), LOCATION B LS LUMP SUM 7,450.00 7,450.00
0030 600117 BRIDGE REMOVAL (PORTION), LOCATION C LS LUMP SUM 7,450.00 7,450.00
0031 600118 BRIDGE REMOVAL (PORTION), LOCATION D LS LUMP SUM 7,450.00 7,450.00
0032 604100 GALVANIC ANODES EA 635.0 64.24 40,792.40
0033 710360 CLEANING, INSPECTING, AND PREPARING CULVERT (LF) LF 252.0 570.30 143,715.60
0034 710366 CONCRETE INVERT PAVING CcY 84.0 2,217.00 186,228.00
0035 840583 6" TWO-COMPONENT PAINT TRAFFIC STRIPE LF 5,5670.0 3.75 20,887.50
0036 840616 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36-12) LF 2,790.0 3.75 10,462.50
0037 847196 CONTRAST STRIPE PAINT (2-COAT) LF 6,760.0 0.60 4,056.00
0038 999990 MOBILIZATION LS LUMP SUM 225,000.00 225,000.00
$3,137,885.25
60 Days x $5,200.00
Bid Amount: $3,449,885.25



Bid Opening Date: 04/30/2024 Page 5
Contract Number: 03-2G8004 04/30/2024
Summary of Remaining Bidders

Second Third Fourth Fifth

Item Bid Amount Bid Amount Bid Amount Bid Amount

0001 1,500.00 1,500.00 1,500.00 1,500.00 2,500.00 2,500.00 3,000.00 3,000.00
0002 60,000.00 60,000.00 200,000.00 200,000.00 310,000.00 310,000.00 450,000.00 450,000.00
0003 15,000.00 15,000.00 18,540.00 18,540.00 13,500.00 13,500.00 20,000.00 20,000.00
0004 350,000.00 350,000.00 309,352.75 309,352.75 375,000.00 375,000.00 450,000.00 450,000.00
0005 5,000.00 5,000.00 9,000.00 9,000.00 20,000.00 20,000.00 40,000.00 40,000.00
0006 6,500.00 6,500.00 30,000.00 30,000.00 25,903.50 25,903.50 10,000.00 10,000.00
0007 7,500.00 7,500.00 20,000.00 20,000.00 2,500.00 2,500.00 3,036.51 3,036.51
0008 5,000.00 10,000.00 3,500.00 7,000.00 990.00 1,980.00 1,000.00 2,000.00
0009 50.00 9,000.00 27.80 5,004.00 12.85 2,313.00 20.00 3,600.00
0010 50.00 5,000.00 40.00 4,000.00 8.75 875.00 10.00 1,000.00
0011 500.00 2,500.00 420.00 2,100.00 321.00 1,605.00 250.00 1,250.00
0012 5.00 4,000.00 10.00 8,000.00 6.25 5,000.00 7.00 5,600.00
0013 5,000.00 5,000.00 6,000.00 6,000.00 2,500.00 2,500.00 5,000.00 5,000.00
0014 8,500.00 8,500.00 1,100.00 1,100.00 18,000.00 18,000.00 10,000.00 10,000.00
0015 562.00 78,680.00 700.00 98,000.00 700.00 98,000.00 700.00 98,000.00
0016 650.00 325.00 2,500.00 1,250.00 2,500.00 1,250.00 2,500.00 1,250.00
0017 12.65 12,903.00 40.00 40,800.00 40.00 40,800.00 40.00 40,800.00
0018 49.00 49,294.00 45.00 45,270.00 45.00 45,270.00 40.00 40,240.00
0019 2,800.00 78,400.00 2,500.00 70,000.00 3,500.00 98,000.00 1,800.00 50,400.00
0020 117.00 117,702.00 49.00 49,294.00 99.00 99,594.00 70.00 70,420.00
0021 100.00 63,500.00 106.00 67,310.00 165.00 104,775.00 50.00 31,750.00
0022 2.25 19,590.75 4.25 37,004.75 3.00 26,121.00 3.00 26,121.00
0023 100.00 63,500.00 80.50 51,117.50 170.00 107,950.00 340.00 215,900.00
0024 1.30 75,826.40 3.25 189,566.00 2.25 131,238.00 2.75 160,402.00
0025 1.00 72,801.00 0.50 36,400.50 0.50 36,400.50 1.50 109,201.50
0026 95.00 1,143,705.00 81.00 975,159.00 97.00 1,167,783.00 95.00 1,143,705.00
0027 5.25 382,205.25 5.50 400,405.50 5.00 364,005.00 6.75 491,406.75
0028 6,500.00 6,500.00 7,500.00 7,500.00 6,750.00 6,750.00 10,000.00 10,000.00
0029 3,500.00 3,500.00 7,500.00 7,500.00 3,750.00 3,750.00 5,000.00 5,000.00
0030 6,500.00 6,500.00 7,500.00 7,500.00 3,750.00 3,750.00 20,000.00 20,000.00
0031 3,500.00 3,500.00 7,500.00 7,500.00 3,750.00 3,750.00 10,000.00 10,000.00
0032 55.00 34,925.00 31.00 19,685.00 45.00 28,575.00 25.00 15,875.00
0033 800.00 201,600.00 860.00 216,720.00 1,250.00 315,000.00 761.29 191,845.08
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Contract Number: 03-2G8004 04/30/2024
Summary of Remaining Bidders
Second Third Fourth Fifth
Item Bid Amount Bid Amount Bid Amount Bid Amount
0034 3,500.00 294,000.00 3,915.00 328,860.00 2,000.00 168,000.00 3,261.99 274,007.16
0035 2.50 13,925.00 2.50 13,925.00 2.50 13,925.00 3.00 16,710.00
0036 1.50 4,185.00 1.50 4,185.00 1.50 4,185.00 2.00 5,580.00
0037 2.00 13,520.00 2.00 13,520.00 2.00 13,520.00 2.50 16,900.00
0038 355,000.00 355,000.00 365,000.00 365,000.00 405,000.00 405,000.00 450,000.00 450,000.00
Cost: $3,585,087.40 $3,675,069.00 $4,069,068.00 $4,500,000.00
Time: 60 Days x $5,200.00 60 Days x $5,200.00 60 Days x $5,200.00 85 Days x $5,200.00
Bid Amount: $3,897,087.40 $3,987,069.00 $4,381,068.00 $4,942,000.00
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Contract Number: 03-2G8004
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04/30/2024

Item
0001
0002
0003
0004
0005
0006
0007
0008
0009
0010
0011
0012
0013
0014
0015
0016
0017
0018
0019
0020
0021
0022
0023
0024
0025
0026
0027
0028
0029
0030
0031
0032
0033

Sixth

Bid
4,000.00
500,000.00
15,000.00
265,000.00
40,000.00
45,000.00
4,000.00
1,000.00
5.00
15.00
400.00
7.00
10,000.00
25,000.00
450.00
700.00
38.00
50.00
2,000.00
120.00
165.00
5.00
145.00
3.00
1.00
110.00
8.30
13,000.00
9,000.00
15,000.00
12,000.00
33.00
650.00

Amount

4,000.00
500,000.00
15,000.00
265,000.00
40,000.00
45,000.00
4,000.00
2,000.00
900.00
1,500.00
2,000.00
5,600.00
10,000.00
25,000.00
63,000.00
350.00
38,760.00
50,300.00
56,000.00
120,720.00
104,775.00
43,535.00
92,075.00
174,984.00
72,801.00
1,324,290.00
604,248.30
13,000.00
9,000.00
15,000.00
12,000.00
20,955.00
163,800.00

Summary of Remaining Bidders



Bid Opening Date: 04/30/2024
Contract Number: 03-2G8004

Page 8
04/30/2024

Item
0034
0035
0036
0037
0038

Cost:
Time:

Bid Amount:

Sixth
Bid Amount
3,500.00 294,000.00
2.50 13,925.00
1.50 4,185.00
2.00 13,520.00
460,000.00 460,000.00

$4,685,223.30
60 Days x $5,200.00

$4,997,223.30

Summary of Remaining Bidders



03-2G8004 PAGE S1
03-NEV,PLA-80-VAR 5/1/2024
4/30/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000009886 VINTAGE PAVING COMPANY ITEM 15 (100%)

WINTERS CA

VINTAGE PAVING COMPANY
WINTERS CA

VINTAGE PAVING COMPANY
WINTERS CA

VINTAGE PAVING COMPANY
WINTERS CA

VINTAGE PAVING COMPANY
WINTERS CA

CENTRAL STRIPING SERVICE
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE
RANCHO CORDOVA CA

T AND S DVBE
REDDING CA

CONTINUED ON NEXT PAGE

709237

709237

709237

709237

709237

403896

403896

403896

403896

403896

983087

ITEM 16 (100%)

ITEM 17 (100%)

ITEM 38 (7%)

MOBE FOR SUB'S SCOPE

ITEM 35 (100%)

ITEM 36 (100%)

ITEM 37 (100%)

ITEM 38 (2%)

MOBE FOR SUB'S SCOPE

ITEM 4 (100%)



PAGE S2

03-2G8004
03-NEV,PLA-80-VAR 5/1/2024
4/30/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000009886 PAVEMENT RECYCLING SYSTEMS ITEM 24 (35%)

JARUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS
JARUPA VALLEY CA

569352

569352

MACHINE MILLING ONLY, NO HANDWORK OR
WATERSOURCE



03-2G8004 PAGE S3
03-NEV,PLA-80-VAR 5/1/2024
4/30/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388 LIBERTY ENGINEERING DV ITEM 4 (2.67%)

CHICO CA

LIBERTY ENGINEERING DV
CHICO CA

LIBERTY ENGINEERING DV
CHICO CA

LIBERTY ENGINEERING DV
CHICO CA

LIBERTY ENGINEERING DV
CHICO CA

LIBERTY ENGINEERING DV
CHICO CA

LIBERTY ENGINEERING DV
CHICO CA

ANRAK CORPORATION
SACRAMENTO CA

ANRAK CORPORATION
SACRAMENTO CA

ANRAK CORPORATION
SACRAMENTO CA

ANRAK CORPORATION
SACRAMENTO CA

CONTINUED ON NEXT PAGE

1104577

1104577

1104577

1104577

1104577

1104577

1104577

256390

256390

256390

256390

ITEM 15 (100%)

ITEM 16 (100%)

ITEM 17 (100%)

ITEM 38 (9.1%)

TRAFFIC CONTROL SYSTEM (FOR LIBERTY'S OPERATIONS)

MOBILIZATION (FOR LIBERTY'S OPERATIONS)

ITEM 22 (62.0%)

ITEM 24 (54.0%)

REMOVE CONCRETE DECK SURFACE (NO

HANDWORK/DETAIL GRINDS)

REMOVE PPC OVERLAY (NO HANDWORK/DETAIL GRINDS)



03-2G8004 PAGE S4

03-NEV,PLA-80-VAR 5/1/2024
4/30/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1700004388 LAMASSU UTILITY SERVICES, INC. ITEM 33 (100%)

LOOMIS CA 1017757

LAMASSU UTILITY SERVICES, INC. ITEM 34 (100%)

LOOMIS CA 1017757

LAMASSU UTILITY SERVICES, INC. ITEM 38 (7.0%)

LOOMIS CA 1017757

LAMASSU UTILITY SERVICES, INC. MOBILIZATION (FOR LAMASSU'S OPERATIONS)

LOOMIS CA 1017757

CENTRAL STRIPING SERVICE, INC. ITEM 35 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE, INC. ITEM 36 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE, INC. ITEM 37 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE, INC. ITEM 38 (2.0%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE, INC. MOBILIZATION (FOR CENTRAL STRIPING'S OPERATIONS)

RANCHO CORDOVA CA 403896



03-2G8004 PAGE S5

03-NEV,PLA-80-VAR 5/1/2024
4/30/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002248 ANRAK CORPORATION ITEM 22 (37.8%)

SACRAMENTO CA 256390

ANRAK CORPORATION ITEM 24 (39.2%)

SACRAMENTO CA 256390

ANRAK CORPORATION CUT, LOAD, SWEEP, HAUL ONLY - NO HAND WORK

SACRAMENTO CA 256390

ANRAK CORPORATION CUT, LOAD, SWEEP, HAUL ONLY - NO HAND WORK

SACRAMENTO CA 256390

AUSTIN ENTERPRISE ITEM 18 (100%)

BAKERSFIELD CA 764893

AUSTIN ENTERPRISE ITEM 20 (100%)

BAKERSFIELD CA 764893

AUSTIN ENTERPRISE ITEM 39 (2%)

BAKERSFIELD CA 764893

AUSTIN ENTERPRISE MOBILIZATION FOR JOINT WORK

BAKERSFIELD CA 764893

MARTIN BROTHERS CONSTRUCTION ITEM 15 (100%)

SACRAMENTO CA 726454

MARTIN BROTHERS CONSTRUCTION ITEM 16 (100%)

SACRAMENTO CA 726454

MARTIN BROTHERS CONSTRUCTION ITEM 17 (100%)

SACRAMENTO CA 726454

CONTINUED ON NEXT PAGE



03-2G8004 PAGE S6
03-NEV,PLA-80-VAR 5/1/2024
4/30/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002248 CENTRAL STRIPING SERVICE, INC. ITEM 35 (100%)

RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC.

RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC.

RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC.

RANCHO CORDOVA CA

CENTRAL STRIPING SERVICE, INC.

RANCHO CORDOVA CA

LAMASSU UTILITY SERVICES, INC.
LOOMIS CA

LAMASSU UTILITY SERVICES, INC.
LOOMIS CA

LAMASSU UTILITY SERVICES, INC.
LOOMIS CA

LAMASSU UTILITY SERVICES, INC.
LOOMIS CA

LAMASSU UTILITY SERVICES, INC.
LOOMIS CA

LAMASSU UTILITY SERVICES, INC.
LOOMIS CA

403896

403896

403896

403896

403896

1017757

1017757

1017757

1017757

1017757

1017757

ITEM 36 (100%)

ITEM 37 (100%)

ITEM 38 (2%)

MOBILIZATION FOR STRIPING WORK

ITEM 33 (95.2%)

ITEM 34 (93.2%)

ITEM 38 (8.9%)

CLEAN, INSPECT, & PREPARE CULVERT

INVERT PAVING

MOBILIZATION FOR CULVERT WORK



03-2G8004
03-NEV,PLA-80-VAR
4/30/2024

PAGE S7
5/1/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED




03-2G8004 PAGE S8
03-NEV,PLA-80-VAR 5/1/2024
4/30/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280 LIBERTY ENGINEERING ITEM 4 (3.5%)

CHICO CA 1104577

LIBERTY ENGINEERING ITEM 15 (100%)

CHICO CA 1104577

LIBERTY ENGINEERING ITEM 38 (4%)

CHICO CA 1104577

LIBERTY ENGINEERING TRAFFIC CONTROL FOR THEIR WORK

CHICO CA 1104577

LIBERTY ENGINEERING ITEMS 15-17

CHICO CA 1104577

LIBERTY ENGINEERING MOBILIZATION FOR THEIR WORK

CHICO CA 1104577

CENTRAL STRIPING SERVICE INC ITEM 35 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEM 38 (2%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC ITEMS 35-37

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC MOBILIZATION FOR THEIR WORK

RANCHO CORDOVA CA 403896

ABSL CONSTRUCTION ITEM 22 (57%)

HAYWARD CA 621781

CONTINUED ON NEXT PAGE



03-2G8004 PAGE S9
03-NEV,PLA-80-VAR 5/1/2024
4/30/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280 ABSL CONSTRUCTION ITEM 24 (76%)

HAYWARD CA 621781

ABSL CONSTRUCTION GRIND AND REMOVE CONCRETE DECK SURFACE

HAYWARD CA 621781

ABSL CONSTRUCTION GRIND AND REMOVE POLYESTER CONCRETE OVERLAY

HAYWARD CA 621781

C&N REINFORCING ITEM 34 (13%)

SAN FRANCISCO CA 1052018

C&N REINFORCING
SAN FRANCISCO CA

1052018

REBAR



03-2G8004
03-NEV,PLA-80-VAR
4/30/2024

BIDDER ID NAME AND ADDRESS

PAGE S10
5/1/2024

LIST OF SUBCONTRACTORS

LICENSE NUMBER

DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2000001958 QA CONSTRUCTORS
SAN FRANSISCO CA

QA CONSTRUCTORS
SAN FRANSISCO CA

QA CONSTRUCTORS
SAN FRANSISCO CA

QA CONSTRUCTORS
SAN FRANSISCO CA

QA CONSTRUCTORS
SAN FRANSISCO CA

QA CONSTRUCTORS
SAN FRANSISCO CA

QA CONSTRUCTORS
SAN FRANSISCO CA

QA CONSTRUCTORS
SAN FRANSISCO CA

HIGHWAY SPECIALTY COMPANY, INC.

PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY, INC.

PALO CEDRO CA

HIGHWAY SPECIALTY COMPANY, INC.

PALO CEDRO CA
CONTINUED ON NEXT PAGE

A1013265

A1013265

A1013265

A1013265

A1013265

A1013265

A1013265

A1013265

103147

103147

103147

ITEM 15 (100%)

ITEM 16 (100%)

ITEM 17 (100%)

ITEM 46 (11%)

HOT MIX ASPHALT (TYPE A)

TACK COAT

COLD PLANE ASPHALT CONCRETE PAVEMENT

MOBILIZATION - FOR SCOPE

ITEM 3 (100%)

ITEM 4 (72%)

CONSTRUCTION AREA SIGNS



03-2G8004 PAGE S11
03-NEV,PLA-80-VAR 5/1/2024
4/30/2024
LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958 HIGHWAY SPECIALTY COMPANY, INC. TRAFFIC CONTROL SYSTEM

PALO CEDRO CA 103147

ANRAK CORPORATION ITEM 22 (100%)

SACRAMENTO CA 256390

ANRAK CORPORATION ITEM 24 (100%)

SACRAMENTO CA 256390

ANRAK CORPORATION REMOVE CONCRETE DECK SURFACE

SACRAMENTO CA 256390

ANRAK CORPORATION REMOVE POLYESTER CONCRETE OVERLAY

SACRAMENTO CA 256390

NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN
RENO NV 836173

NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN
RENO NV 836173

NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN
RENO NV 836173

NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN
RENO NV 836173

NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN
RENO NV 836173

NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN
RENO NV 836173

CONTINUED ON NEXT PAGE

ITEM 35 (100%)

ITEM 36 (100%)

ITEM 37 (100%)

ITEM 38 (4%)

6" TWO-COMPONENT PAINT TRAFFIC STRIPE

6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36
-12)
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03-NEV,PLA-80-VAR 5/1/2024
4/30/2024
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2000001958 NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN CONTRAST STRIPE PAINT (2-COAT)
RENO NV 836173
NEVADA BARRICADE & SIGN COMPANY, INC. DBA GOLDEN MOBILIZATION - FOR SCOPE

RENO NV 836173
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LIST OF SUBCONTRACTORS

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003152 CENTRAL STRIPING SERVICE INC. ITEM 35 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC. ITEM 36 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC. ITEM 37 (100%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC. ITEM 38 (1.9%)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC. 6" TWO-COMPONENT PAINT TRAFFIC STRIPE

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC. 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (BROKEN 36

RANCHO CORDOVA CA 403896 -12)

CENTRAL STRIPING SERVICE INC. CONTRAST STRIPE PAINT (2-COAT)

RANCHO CORDOVA CA 403896

CENTRAL STRIPING SERVICE INC. MOBILIZATION FOR STRIPING PORTION OF WORK

RANCHO CORDOVA CA 403896 (PARTIAL)

HARRIS REBAR NORTHERN CALIFORNIA INC.
CARSON CITY NV 695035

HARRIS REBAR NORTHERN CALIFORNIA INC.

CARSON CITY NV 695035
SOIL-TECH INC.
LAS VEGAS NV 933394

CONTINUED ON NEXT PAGE

ITEM 34 (3.2%)

CONCRETE INVERT PAVING (PARTIAL)

ITEM 9 (100%)
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4/30/2024

LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

VC2100003152

SOIL-TECH INC.
LAS VEGAS NV

SOIL-TECH INC.
LAS VEGAS NV

SOIL-TECH INC.
LAS VEGAS NV

LIBERTY ENGINEERING DV INC.

CHICO CA

LIBERTY ENGINEERING DV INC.

CHICO CA

LIBERTY ENGINEERING DV INC.

CHICO CA

LIBERTY ENGINEERING DV INC.

CHICO CA

LIBERTY ENGINEERING DV INC.

CHICO CA

LIBERTY ENGINEERING DV INC.

CHICO CA

LIBERTY ENGINEERING DV INC.

CHICO CA

LIBERTY ENGINEERING DV INC.

CHICO CA

CONTINUED ON NEXT PAGE

933394

933394

933394

1104577

1104577

1104577

1104577

1104577

1104577

1104577

1104577

ITEM 38 (0.6%)

TEMPORARY HYDRAULIC MULCH (BFM)

MOBILIZATION FOR TEMPORARY HYDRAULIC MULCH

(PARTIAL)

ITEM 15 (100%)

ITEM 16 (100%)

ITEM 17 (100%)

ITEM 38 (4.4%)

HOT MIX ASPHALT (TYPE A)

TACK COAT

COLD PLANE ASPHALT CONCRETE PAVEMENT

MOBILIZATION FOR LIBERTY ENGINEERING WORK ONLY
(PARTIAL)
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4/30/2024
LIST OF SUBCONTRACTORS
BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC2100003152 GONSALVES & SANTUCCI INC. DBA CONCO ITEM 34 (32%)
CONCORD CA 199902
GONSALVES & SANTUCCI INC. DBA CONCO FURNISH & INSTALL 3/8" HEADED SHEAR STUDS AT

CONCORD CA 199902 CULVERT REPAIR
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