
State of California Department of Transportation

Bid Summary

Project ID: 0824000151

Location: 08-Riv,SBd-15, 60, 62, 74, 86,
91, 95, 111, 178, 210, 215,
243, 247-Var

Contract Code: C

Number of Items: 13

RIVERSIDE AND SAN BERNARDINO COUNTIES AT VARIOUS
LOCATIONS

Modifying traffic monitoring stations and ramp metering stations.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

9 $1,416,200.00 -40.54%

60 -$574,120.0015

DVBE - 3.0%

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $842,080.00 VC0000108807 KANAAN CONSTRUCTION, INC.

230 S. IRWINDALE AVE

AZUSA CA  91702

(626) 334-5775

00870156

Phone

SB PREF CLAIMEDCSLB#

2 $1,100,402.00 VC0000023177 CALIFORNIA PROFESSIONAL ENGINEERING, INC.

19062 SAN JOSE AVE

LA PUENTE CA  91748

(626) 810-1338

00793907

(626) 810-1322

Phone

Fax

SB PREF CLAIMEDCSLB#

3 $1,202,574.92 VC1700000908 ALFARO COMMUNICATIONS CONSTRUCTION,

15614 S. ATLANTIC AVENUE

COMPTON CA  90221

(310) 669-8949

00912727

Phone

SB PREF CLAIMEDCSLB#

4 $1,239,094.50 VC2500002508 BAKER ELECTRIC & RENEWABLES, LLC

1298 PACIFIC OAKS PLACE

ESCONDIDO CA  92029

(760) 745-2001

161756

Phone

CC PREF CLAIMEDCSLB#
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03/19/2025Contract Number: 08-1P8904

Bid Opening Date: 03/18/2025

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5 $1,256,566.00 VC0000021774 SELECT ELECTRIC, INC.

1700 E. VIA BURTON

ANAHEIM CA  92806

(619) 460-6060

00297034

(562) 658-2201

Phone

Fax

CC PREF CLAIMEDCSLB#

6 $1,351,000.00 VC1200001415 YAKAR

689 EAST SAN BERNARDINO RD

COVINA CA  91723

(909) 599-1612

00909978

Phone

SB PREF CLAIMEDCSLB#

7 $1,393,868.00 VC0000006584 CROSSTOWN ELECTRICAL & DATA, INC.

5454 DIAZ STREET

IRWINDALE CA  91706

(626) 813-6693

00756309

Phone

CC PREF CLAIMEDCSLB#

8 $1,461,512.00 VC1400001728 FERREIRA CONSTRUCTION CO., INC.

10370 COMMERCE DRIVE, SUITE B-200

RANCHO CUCAMONGA CA  91730

(909) 606-5900

00985180

Phone

CC PREF CLAIMEDCSLB#

9 $1,601,000.00 VC2500000063 NEEMA GENERAL CONTRACTING

1767 ELDON CT

EL CAJON CA  92021

(619) 292-5693

1087901

Phone

CC PREF CLAIMEDCSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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03/19/2025Contract Number: 08-1P8904

Bid Opening Date: 03/18/2025

Contract Proposal of Low Bidder

KANAAN CONSTRUCTION, INC.

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

1,000.000001 070030 LEAD COMPLIANCE PLAN LS 1,000.00LUMP SUM

238.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 60.0 14,280.00

8,000.000003 120090 CONSTRUCTION AREA SIGNS LS 8,000.00LUMP SUM

26,000.000004 120100 TRAFFIC CONTROL SYSTEM LS 26,000.00LUMP SUM

60.000005 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 50.0 3,000.00

40.000006 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 50.0 2,000.00

100.000007 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8.0 800.00

8,000.000008 130100 JOB SITE MANAGEMENT LS 8,000.00LUMP SUM

1,000.000009 130201 WATER POLLUTION CONTROL PROGRAM LS 1,000.00LUMP SUM

3,000.000010 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 3,000.00LUMP SUM

68,000.000011 872134 MODIFYING RAMP METERING SYSTEMS LS 68,000.00LUMP SUM

688,000.000012 872135 MODIFYING TRAFFIC MONITORING STATIONS LS 688,000.00LUMP SUM

19,000.000013 999990 MOBILIZATION LS 19,000.00LUMP SUM

$842,080.00Bid Amount:



Page 4

03/19/2025Contract Number: 08-1P8904

Bid Opening Date: 03/18/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0001 1,479.002,500.00 1,560.00 1,479.002,500.00 1,560.00 1,956.00 1,956.00

0002 93,000.0015,000.00 62,400.00 1,550.00250.00 1,040.00 1,700.00 102,000.00

0003 1,848.0010,000.00 58,500.00 1,848.0010,000.00 58,500.00 50,000.00 50,000.00

0004 135,542.0063,250.00 180,000.00 135,542.0063,250.00 180,000.00 131,667.00 131,667.00

0005 101,700.0082,500.00 90,000.00 2,034.001,650.00 1,800.00 1,528.00 76,400.00

0006 2,772.5075,000.00 3,900.00 55.451,500.00 78.00 139.00 6,950.00

0007 28,096.0016,000.00 28,080.00 3,512.002,000.00 3,510.00 1,056.00 8,448.00

0008 9,242.003,000.00 4,680.00 9,242.003,000.00 4,680.00 27,778.00 27,778.00

0009 1,479.002,500.00 780.00 1,479.002,500.00 780.00 1,667.00 1,667.00

0010 189,810.008,000.00 3,900.00 189,810.008,000.00 3,900.00 10,000.00 10,000.00

0011 64,226.00701,100.00 61,880.00 64,226.00701,100.00 61,880.00 9,518.00 9,518.00

0012 549,900.0089,552.00 641,894.92 549,900.0089,552.00 641,894.92 726,935.00 726,935.00

0013 60,000.0032,000.00 65,000.00 60,000.0032,000.00 65,000.00 103,247.00 103,247.00

$1,100,402.00 $1,202,574.92 $1,239,094.50Bid Amount: $1,256,566.00



Summary of Remaining Bidders

Item

EightSixth Seventh

Bid Bid BidAmount Amount Amount

Ninth

Bid Amount

0001 1,500.006,000.00 4,500.00 1,500.006,000.00 4,500.00 15,000.00 15,000.00

0002 126,000.0090,000.00 36,000.00 2,100.001,500.00 600.00 1,000.00 60,000.00

0003 27,600.0022,000.00 10,000.00 27,600.0022,000.00 10,000.00 15,000.00 15,000.00

0004 222,305.00120,000.00 215,000.00 222,305.00120,000.00 215,000.00 25,000.00 25,000.00

0005 298,400.0037,500.00 110,000.00 5,968.00750.00 2,200.00 100.00 5,000.00

0006 7,400.007,500.00 11,250.00 148.00150.00 225.00 100.00 5,000.00

0007 35,032.0024,000.00 42,680.00 4,379.003,000.00 5,335.00 3,000.00 24,000.00

0008 11,677.006,000.00 5,500.00 11,677.006,000.00 5,500.00 20,000.00 20,000.00

0009 1,500.004,000.00 875.00 1,500.004,000.00 875.00 2,000.00 2,000.00

0010 7,000.006,000.00 13,500.00 7,000.006,000.00 13,500.00 200,000.00 200,000.00

0011 56,071.00160,000.00 93,385.00 56,071.00160,000.00 93,385.00 350,000.00 350,000.00

0012 537,027.00748,000.00 786,178.00 537,027.00748,000.00 786,178.00 830,000.00 830,000.00

0013 130,000.00120,000.00 65,000.00 130,000.00120,000.00 65,000.00 50,000.00 50,000.00

$1,351,000.00 $1,393,868.00 $1,461,512.00Bid Amount: $1,601,000.00
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03/19/2025Contract Number: 08-1P8904

Bid Opening Date: 03/18/2025



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1

3/19/2025

GLOBAL ENVIRONMENTAL NETWORK, INC ITEM 1 (39.1%)VC0000006584
N/AFOUNTAIN VALLEY CA

GLOBAL ENVIRONMENTAL NETWORK, INC ITEM 8 (69.8%)VC0000006584
N/AFOUNTAIN VALLEY CA

GLOBAL ENVIRONMENTAL NETWORK, INC ITEM 9 (85.1%)VC0000006584
N/AFOUNTAIN VALLEY CA

GLOBAL ENVIRONMENTAL NETWORK, INC PARTIAL LEAD COMPLIANCEVC0000006584
N/AFOUNTAIN VALLEY CA

FRYMAN MANAGEMENT INC ITEM 3 (15%)VC0000006584
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 4 (33%)VC0000006584
1007017IRVINE CA

FRYMAN MANAGEMENT INC ITEM 5 (62.5%)VC0000006584
1007017IRVINE CA

FRYMAN MANAGEMENT INC PARTIAL CONSTRUCTION AREA SIGNS SET UP & PICK UPVC0000006584
1007017IRVINE CA

FRYMAN MANAGEMENT INC PARTIAL TRAFFIC CONTROLVC0000006584
1007017IRVINE CA

FRYMAN MANAGEMENT INC PARTIAL STATIONARY IMPACT ANNENUATORVC0000006584
1007017IRVINE CA

SMITHSON ELECTRIC, INC ITEM 12 (2.03%)VC0000006584

CONTINUED ON NEXT PAGE
614518ORANGE CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2

3/19/2025

SMITHSON ELECTRIC, INC PARTIAL - LOOPS ONLYVC0000006584
614518ORANGE CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3

3/19/2025

TESORO CONTRACTORS INC ITEM 12 (1.5%)VC0000021774
1091855SOUTH GATE CA

TESORO CONTRACTORS INC MODIFYING TRAFFIC MONITORING STATIONSVC0000021774
1091855SOUTH GATE CA

GRIDLOCK SIGN & SAFETY SOLUTIONS ITEM 3 (90%)VC0000021774
1069303TEMECULA CA

GRIDLOCK SIGN & SAFETY SOLUTIONS CONSTRUCTION AREA SIGNSVC0000021774
1069303TEMECULA CA

FRYMAN MANAGEMENT ITEM 4 (90%)VC0000021774
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 5 (100%)VC0000021774
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 6 (90%)VC0000021774
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 7 (90%)VC0000021774
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROL SYSTEMVC0000021774
1007017IRVINE CA

FRYMAN MANAGEMENT STATIONARY IMPACT ATTENUATOR VEHICLEVC0000021774
1007017IRVINE CA

FRYMAN MANAGEMENT PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC0000021774

CONTINUED ON NEXT PAGE
1007017IRVINE CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4

3/19/2025

FRYMAN MANAGEMENT PORTABLE CHANGEABLE MESSAGE SIGNVC0000021774
1007017IRVINE CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5

3/19/2025

FULL TRAFFIC MAINTENANCE, INC. ITEM 4 (100%)VC0000023177
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC. ITEM 5 (100%)VC0000023177
780910CORONA CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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3/19/2025

FRYMAN MANAGEMENT ITEM 3 (100%)VC1200001415
1007017IRVINE CA

FRYMAN MANAGEMENT ITEM 4 (70%)VC1200001415
1007017IRVINE CA

FRYMAN MANAGEMENT TRAFFIC CONTROLVC1200001415
1007017IRVINE CA

TESORO CONTRACTORS INC ITEM 10 (100%)VC1200001415
1091855SOUTH GATE CA

TESORO CONTRACTORS INC ITEM 11 (100%)VC1200001415
1091855SOUTH GATE CA

TESORO CONTRACTORS INC ITEM 12 (100%)VC1200001415
1091855SOUTH GATE CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7

3/19/2025

SMITHSON ELECTRIC ITEM 12 (3%)VC1400001728
614518ORANGE CA

SMITHSON ELECTRIC TRAFFIC LOOPSVC1400001728
614518ORANGE CA

FULL TRAFFIC MAINTENANCE INC ITEM 5 (100%)VC1400001728
780910CORONA CA

FULL TRAFFIC MAINTENANCE INC ITEM 6 (100%)VC1400001728
780910CORONA CA

FULL TRAFFIC MAINTENANCE INC ITEM 7 (100%)VC1400001728
780910CORONA CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S8

3/19/2025

CALIFORNIA PROFESSIONAL ENGINEERING,INC ITEM 12-PARTIAL (2%)VC1700000908
793907LA PUENTE CA

CALIFORNIA PROFESSIONAL ENGINEERING,INC PARTIAL-INSTALL TRAFFIC LOOPS ONLYVC1700000908
793907LA PUENTE CA

FULL TRAFFIC MAINTENANCE,INC ITEM 4-PARTIAL (6%)VC1700000908
780910CORONA CA

FULL TRAFFIC MAINTENANCE,INC PARTIAL: TRAFFIC CONTROL SYSTEM FOR LOOPS -20
SHIFT

VC1700000908
780910CORONA CA



LIST OF SUBCONTRACTORS

08-1P8904

08-RIV,SBD-15, 60, 62, 74, 86, 91, 95, 111,
3/18/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
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3/19/2025

TESORO CONTRACTOR INC ITEM 12 (1.96%)VC2500002508
1091855SOUTH GATE CA

TESORO CONTRACTOR INC LOOPSVC2500002508
1091855SOUTH GATE CA

FULL TRAFFIC MAINTENANCE, INC ITEM 4 (81.15%)VC2500002508
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC ITEM 5 (81.12%)VC2500002508
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC ITEM 6 (81.15%)VC2500002508
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC ITEM 7 (81.15%)VC2500002508
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC TRAFFIC CONTROL SYSTEMVC2500002508
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC STATIONARY IMPACT ATTENUATOR VEHICLEVC2500002508
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEMVC2500002508
780910CORONA CA

FULL TRAFFIC MAINTENANCE, INC PORTABLE CHANGEABLE MESSAGE SIGNVC2500002508
780910CORONA CA
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