
State of California Department of Transportation

Bid Summary

Project ID: 0820000020

Location: 08-Riv-74-11.8/17.3

Contract Code: C

Number of Items: 52

RIVERSIDE COUNTY IN LAKE ELSINORE FROM GRAND AVENUE TO
ROUTE 15/74 SEPARATION

RHMA (Gap Graded), replace AC Surf, and cold plane AC Pvmt.

Federal Aid #1: NONE

Proposals Issued:

Number of Bidders: Engineers Est:

Overrun/Underrun:

% Over/Under Est:

Total Number of Working Days:

6 $7,951,555.00 -31.11%

125 -$2,473,388.509

NO GOAL

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

1 $5,478,166.50 VC0000008433 R.J. NOBLE COMPANY

15505 EAST LINCOLN AVENUE

ORANGE CA  92856

(714) 637-1550

00782908

Phone

CC PREF CLAIMEDCSLB#

2 $5,731,563.00 VC1300004198 CALMEX ENGINEERING, INC.

2750 S. LILAC AVE

BLOOMINGTON CA  92316

(909) 546-1311

00685954

(909) 874-9463

Phone

Fax

CC PREF CLAIMEDCSLB#

3 $5,969,355.00 VC0000021572 ALL AMERICAN ASPHALT

400 EAST SIXTH STREET

CORONA CA  92879

(951) 736-7600

00267073

Phone

CC PREF CLAIMEDCSLB#

4 $6,985,000.00 VC0000007963 COFFMAN SPECIALTIES, INC.

9685 VIA EXCELENCIA, SUITE 200

SAN DIEGO CA  92126

(858) 536-3100

00632358

Phone

CC PREF CLAIMEDCSLB#
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025

Bid Rank Bid Amount Bidder Id Bidder Information (Name / Address / License Number / Phone / Fax) Preference

5 $7,117,117.00 VC0000000213 GRANITE CONSTRUCTION COMPANY

38000 MONROE STREET

INDIO CA  92203

(831) 768-4020

00000089

Phone

CC PREF CLAIMEDCSLB#

6 $9,877,777.00 VC2000002961 NATIONWIDE CONTRACTING SERVICES, INC.

7660 LIBERTY DR

HUNTINGTON BEACH CA  92647

(562) 607-8886

01031246

Phone

SB PREF CLAIMED
BID IS OVER SB
PREFERENCE LIMITS

CSLB#

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST,
THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025

Contract Proposal of Low Bidder

R.J. NOBLE COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

2,000.000001 070030 LEAD COMPLIANCE PLAN LS 2,000.00LUMP SUM

100.000002 090100 TIME-RELATED OVERHEAD (WDAY) WDAY 125.0 12,500.00

2,000.000003 090200 DISPUTE RESOLUTION ADVISOR ON-SITE MEETING EA 5.0 10,000.00

200.000004 090207 HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS HR 80.0 16,000.00

23,000.000005 120090 CONSTRUCTION AREA SIGNS LS 23,000.00LUMP SUM

400,000.000006 120100 TRAFFIC CONTROL SYSTEM LS 400,000.00LUMP SUM

260.000007 120103 STATIONARY IMPACT ATTENUATOR VEHICLE DAY 120.0 31,200.00

30.000008 120207 PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY 120.0 3,600.00

10,000.000009 124000 TEMPORARY PEDESTRIAN ACCESS ROUTE LS 10,000.00LUMP SUM

6,300.000010 128651 PORTABLE CHANGEABLE MESSAGE SIGN (EA) EA 8.0 50,400.00

140.000011 129161 AUTOMATED FLAGGER ASSISTANCE DEVICE DAY EA 60.0 8,400.00

80,000.000012 130100 JOB SITE MANAGEMENT LS 80,000.00LUMP SUM

6,000.000013 130201 WATER POLLUTION CONTROL PROGRAM LS 6,000.00LUMP SUM

550.000014 130620 TEMPORARY DRAINAGE INLET PROTECTION EA 30.0 16,500.00

8.500015 130640 TEMPORARY FIBER ROLL LF 1,600.0 13,600.00

8.500016 130650 TEMPORARY GRAVEL BAG BERM LF 2,000.0 17,000.00

15,000.000017 130900 TEMPORARY CONCRETE WASHOUT LS 15,000.00LUMP SUM

0.800018 141120 TREATED WOOD WASTE LB 11,300.0 9,040.00

325.000019 390095 REPLACE ASPHALT CONCRETE SURFACING CY 1,960.0 637,000.00

500.000020 390100 PRIME COAT TON 0.1 50.00

350.000021 390136 MINOR HOT MIX ASPHALT TON 110.0 38,500.00

128.000022 390137 RUBBERIZED HOT MIX ASPHALT (GAP GRADED) TON 17,400.0 2,227,200.00

3,000.000023 397005 TACK COAT TON 38.0 114,000.00

7.250024 398001 REMOVE ASPHALT CONCRETE PAVEMENT (SQFT) SQFT 1,490.0 10,802.50

2.900025 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 165,000.0 478,500.00
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025

Contract Proposal of Low Bidder

R.J. NOBLE COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

450.000026 420201 GRIND EXISTING CONCRETE PAVEMENT SQYD 22.0 9,900.00

110.000027 730010 MINOR CONCRETE (CURB) (LF) LF 160.0 17,600.00

70.000028 730070 DETECTABLE WARNING SURFACE SQFT 320.0 22,400.00

1,250.000029 731504 MINOR CONCRETE (CURB AND GUTTER) CY 54.0 67,500.00

925.000030 731623 MINOR CONCRETE (CURB RAMP) CY 140.0 129,500.00

275.000031 731850 REMOVE CONCRETE (CURB, GUTTER, AND SIDEWALK) (CY) CY 230.0 63,250.00

3,400.000032 733000 PRE/POST CONSTRUCTION SURVEYS EA 19.0 64,600.00

315.000033 780256 ADJUST ACCESS BOX (UTILITY) EA 26.0 8,190.00

6.000034 810230 PAVEMENT MARKER (RETROREFLECTIVE) EA 2,790.0 16,740.00

36.000035 820250 REMOVE ROADSIDE SIGN EA 120.0 4,320.00

78.000036 820280 REMOVE ROADSIDE SIGN (METAL POST) EA 44.0 3,432.00

36.000037 820300 REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) EA 29.0 1,044.00

13.000038 820750 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) SQFT 1,330.0 17,290.00

14.000039 820760 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED) SQFT 180.0 2,520.00

16.000040 820780 FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) SQFT 18.0 288.00

17.000041 820790 FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) SQFT 210.0 3,570.00

2.100042 820810 METAL (ROADSIDE SIGN) LB 3,700.0 7,770.00

390.000043 820840 ROADSIDE SIGN - ONE POST EA 120.0 46,800.00

775.000044 820850 ROADSIDE SIGN - TWO POST EA 9.0 6,975.00

80.000045 820860 INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) EA 29.0 2,320.00

5.000046 840516 THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY) SQFT 23,400.0 117,000.00

1.050047 846007 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 90,300.0 94,815.00

1.300048 846009 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY) LF 11,500.0 14,950.00

2,100.000049 870009 MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING
CONSTRUCTION

LS 2,100.00LUMP SUM
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025

Contract Proposal of Low Bidder

R.J. NOBLE COMPANY

Amount
Estimated
Quantity

Item Description
Item
Code

Item
No.

Bid
Unit of

Measure

375,000.000050 872133 MODIFYING SIGNAL AND LIGHTING SYSTEMS LS 375,000.00LUMP SUM

23,000.000051 872135 MODIFYING TRAFFIC MONITORING STATIONS LS 23,000.00LUMP SUM

125,000.000052 999990 MOBILIZATION LS 125,000.00LUMP SUM

$5,478,166.50Bid Amount:
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0001 5,000.002,800.00 2,100.00 5,000.002,800.00 2,100.00 1,200.00 1,200.00

0002 312,500.00156,250.00 262,500.00 2,500.001,250.00 2,100.00 4,432.00 554,000.00

0003 10,000.0010,000.00 10,000.00 2,000.002,000.00 2,000.00 2,000.00 10,000.00

0004 16,000.0016,000.00 16,000.00 200.00200.00 200.00 200.00 16,000.00

0005 22,500.0023,500.00 33,000.00 22,500.0023,500.00 33,000.00 32,829.00 32,829.00

0006 563,401.00450,000.00 420,000.00 563,401.00450,000.00 420,000.00 614,000.00 614,000.00

0007 108,000.00186,000.00 200,400.00 900.001,550.00 1,670.00 515.00 61,800.00

0008 7,800.0012,000.00 10,560.00 65.00100.00 88.00 25.00 3,000.00

0009 15,000.0040,000.00 23,000.00 15,000.0040,000.00 23,000.00 17,000.00 17,000.00

0010 64,000.0013,200.00 45,600.00 8,000.001,650.00 5,700.00 6,700.00 53,600.00

0011 6,000.0016,800.00 8,580.00 100.00280.00 143.00 1,150.00 69,000.00

0012 65,000.0033,500.00 53,000.00 65,000.0033,500.00 53,000.00 5,000.00 5,000.00

0013 10,000.001,250.00 18,000.00 10,000.001,250.00 18,000.00 600.00 600.00

0014 22,500.0011,550.00 20,640.00 750.00385.00 688.00 400.00 12,000.00

0015 24,000.006,720.00 9,600.00 15.004.20 6.00 6.50 10,400.00

0016 34,000.005,500.00 32,000.00 17.002.75 16.00 16.00 32,000.00

0017 15,000.0010,000.00 1,270.00 15,000.0010,000.00 1,270.00 1,000.00 1,000.00

0018 8,475.008,814.00 9,040.00 0.750.78 0.80 1.15 12,995.00

0019 980,000.00564,480.00 642,880.00 500.00288.00 328.00 375.00 735,000.00

0020 325.002,500.00 76.00 3,250.0025,000.00 760.00 600.00 60.00

0021 55,000.0075,900.00 35,750.00 500.00690.00 325.00 495.00 54,450.00

0022 2,175,000.002,488,200.00 2,401,200.00 125.00143.00 138.00 130.00 2,262,000.00

0023 19,000.0047,500.00 23,180.00 500.001,250.00 610.00 600.00 22,800.00

0024 29,800.0015,794.00 22,350.00 20.0010.60 15.00 5.50 8,195.00

0025 412,500.00247,500.00 379,500.00 2.501.50 2.30 3.40 561,000.00

0026 16,500.0018,480.00 7,920.00 750.00840.00 360.00 210.00 4,620.00

0027 8,640.0014,400.00 9,280.00 54.0090.00 58.00 36.00 5,760.00

0028 32,000.0016,000.00 19,200.00 100.0050.00 60.00 60.00 19,200.00

0029 108,000.0072,360.00 58,320.00 2,000.001,340.00 1,080.00 1,130.00 61,020.00

0030 122,500.00157,500.00 163,800.00 875.001,125.00 1,170.00 1,725.00 241,500.00

0031 276,000.00120,750.00 85,100.00 1,200.00525.00 370.00 380.00 87,400.00

0032 34,200.0035,625.00 66,500.00 1,800.001,875.00 3,500.00 1,320.00 25,080.00

0033 19,500.003,640.00 13,000.00 750.00140.00 500.00 60.00 1,560.00
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025

Summary of Remaining Bidders

Item

FourthSecond Third

Bid Bid BidAmount Amount Amount

Fifth

Bid Amount

0034 15,345.0015,903.00 16,740.00 5.505.70 6.00 3.20 8,928.00

0035 4,200.004,380.00 4,440.00 35.0036.50 37.00 135.00 16,200.00

0036 3,300.003,432.00 3,520.00 75.0078.00 80.00 180.00 7,920.00

0037 1,015.001,058.50 1,073.00 35.0036.50 37.00 95.00 2,755.00

0038 16,625.0017,290.00 17,290.00 12.5013.00 13.00 14.00 18,620.00

0039 2,430.002,520.00 2,520.00 13.5014.00 14.00 14.75 2,655.00

0040 279.00297.00 306.00 15.5016.50 17.00 23.50 423.00

0041 3,465.003,622.50 3,780.00 16.5017.25 18.00 24.00 5,040.00

0042 7,400.007,770.00 8,140.00 2.002.10 2.20 11.00 40,700.00

0043 45,000.0046,800.00 48,000.00 375.00390.00 400.00 665.00 79,800.00

0044 6,750.007,020.00 7,200.00 750.00780.00 800.00 1,160.00 10,440.00

0045 2,175.002,262.00 2,320.00 75.0078.00 80.00 130.00 3,770.00

0046 111,150.00115,830.00 117,000.00 4.754.95 5.00 5.20 121,680.00

0047 90,300.0094,815.00 99,330.00 1.001.05 1.10 0.90 81,270.00

0048 14,375.0014,950.00 14,950.00 1.251.30 1.30 1.50 17,250.00

0049 2,550.002,600.00 6,400.00 2,550.002,600.00 6,400.00 2,000.00 2,000.00

0050 331,000.00334,500.00 375,000.00 331,000.00334,500.00 375,000.00 369,075.00 369,075.00

0051 31,000.0031,000.00 33,000.00 31,000.0031,000.00 33,000.00 21,500.00 21,500.00

0052 698,500.00141,000.00 105,000.00 698,500.00141,000.00 105,000.00 711,022.00 711,022.00

$5,731,563.00 $5,969,355.00 $6,985,000.00Bid Amount: $7,117,117.00
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025

Summary of Remaining Bidders

Item

Sixth

Bid Amount

0001 5,000.005,000.00

0002 312,500.002,500.00

0003 10,000.002,000.00

0004 16,000.00200.00

0005 35,000.0035,000.00

0006 437,500.00437,500.00

0007 222,000.001,850.00

0008 30,000.00250.00

0009 50,000.0050,000.00

0010 68,000.008,500.00

0011 18,000.00300.00

0012 75,000.0075,000.00

0013 4,500.004,500.00

0014 19,500.00650.00

0015 16,000.0010.00

0016 40,000.0020.00

0017 45,000.0045,000.00

0018 16,950.001.50

0019 1,097,600.00560.00

0020 1,500.0015,000.00

0021 58,300.00530.00

0022 3,393,000.00195.00

0023 59,850.001,575.00

0024 37,250.0025.00

0025 1,155,000.007.00

0026 1,100.0050.00

0027 24,000.00150.00

0028 28,800.0090.00

0029 62,100.001,150.00

0030 175,000.001,250.00

0031 103,500.00450.00

0032 47,500.002,500.00

0033 52,000.002,000.00



Summary of Remaining Bidders

Item

Sixth

Bid Amount

0034 27,900.0010.00

0035 12,000.00100.00

0036 4,400.00100.00

0037 1,450.0050.00

0038 26,600.0020.00

0039 3,600.0020.00

0040 360.0020.00

0041 5,250.0025.00

0042 9,250.002.50

0043 60,000.00500.00

0044 9,000.001,000.00

0045 4,350.00150.00

0046 234,000.0010.00

0047 451,500.005.00

0048 57,500.005.00

0049 5,000.005,000.00

0050 465,000.00465,000.00

0051 33,167.0033,167.00

0052 750,000.00750,000.00

$9,877,777.00Bid Amount:
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05/15/2025Contract Number: 08-1L3104

Bid Opening Date: 05/15/2025



LIST OF SUBCONTRACTORS

08-1L3104
08-RIV-74-11.8/17.3
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S1
5/16/2025

GLOBAL ROAD SEALING INC ITEM 49 (100%)VC0000000213
757584GARDEN GROVE CA

GLOBAL ROAD SEALING INC ITEMS 49-51VC0000000213
757584GARDEN GROVE CA

CINDY TRUMP INC DBA LINDYS COLD PLANING ITEM 19 (17%)VC0000000213
754500LA HABRA CA

CINDY TRUMP INC DBA LINDYS COLD PLANING ITEM 25 (81.8%)VC0000000213
754500LA HABRA CA

CINDY TRUMP INC DBA LINDYS COLD PLANING COLD PLANE - CUT/LOAD/HAUL/SWEEPVC0000000213
754500LA HABRA CA

CINDY TRUMP INC DBA LINDYS COLD PLANING COLD PLANE - CUT/LOAD/HAUL SWEEPVC0000000213
754500LA HABRA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 18 (100%)VC0000000213
975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 35 (100%)VC0000000213
975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEM 18VC0000000213
975518SANTA ANA CA

STATEWIDE TRAFFIC SAFETY AND SIGNS INC DBA AWP ITEMS 35-45VC0000000213
975518SANTA ANA CA

CAL STRIPE INC ITEM 6 (12.8%)VC0000000213

CONTINUED ON NEXT PAGE
685387COLTON CA



LIST OF SUBCONTRACTORS

08-1L3104
08-RIV-74-11.8/17.3
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S2
5/16/2025

CAL STRIPE INC ITEM 34 (100%)VC0000000213
685387COLTON CA

CAL STRIPE INC ITEM 46 (100%)VC0000000213
685387COLTON CA

CAL STRIPE INC ITEM 52 (3.5%)VC0000000213
685387COLTON CA

CAL STRIPE INC TEMPORARY STRIPING & SUB TRAFFIC CONTROLVC0000000213
685387COLTON CA

CAL STRIPE INC ITEM 34VC0000000213
685387COLTON CA

CAL STRIPE INC ITEMS 46-48VC0000000213
685387COLTON CA

CAL STRIPE INC SUBCONTRACTOR MOBILIZATIONVC0000000213
685387COLTON CA

FULL TRAFFIC MAINTENANCE INC ITEM 5 (100%)VC0000000213
780910CORONA CA

FULL TRAFFIC MAINTENANCE INC ITEM 6 (25.7%)VC0000000213
780910CORONA CA

FULL TRAFFIC MAINTENANCE INC ITEM 5VC0000000213
780910CORONA CA

FULL TRAFFIC MAINTENANCE INC FLAGGING, SET AND REMOVE LANE CLOSURESVC0000000213
780910CORONA CA



LIST OF SUBCONTRACTORS

08-1L3104
08-RIV-74-11.8/17.3
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S3
5/16/2025



LIST OF SUBCONTRACTORS

08-1L3104
08-RIV-74-11.8/17.3
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S4
5/16/2025

CTI CAT TRACKING ITEM 5 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING CONSTRUCTION AREA SIGNSVC0000007963
991122RIVERSIDE CA

VT ELECTRIC, INC ITEM 49 (100%)VC0000007963
763236ONTARIO CA

VT ELECTRIC, INC ITEM 50 (100%)VC0000007963
763236ONTARIO CA

VT ELECTRIC, INC ITEM 51 (100%)VC0000007963
763236ONTARIO CA

VT ELECTRIC, INC MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEMVC0000007963
763236ONTARIO CA

VT ELECTRIC, INC MODIFYING SIGNAL& LIGHTINGVC0000007963
763236ONTARIO CA

VT ELECTRIC, INC MODIFYING TRAFFIC MONITORINGVC0000007963
763236ONTARIO CA

ABSL CONSTRUCTION ITEM 22 (3%)VC0000007963
621781VISALIA CA

ABSL CONSTRUCTION RUBBERIZED HOT MIX ASPHALT (GAP GRADED) (BUMP
GRIND PAVEMENTS)

VC0000007963
621781VISALIA CA

CINDY TRUMP, INC ITEM 19 (6%)VC0000007963

CONTINUED ON NEXT PAGE
754500LA HABRA CA



LIST OF SUBCONTRACTORS

08-1L3104
08-RIV-74-11.8/17.3
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S5
5/16/2025

CINDY TRUMP, INC ITEM 25 (71%)VC0000007963
754500LA HABRA CA

CINDY TRUMP, INC REPLACE ASPHALT CONCRETE SURFACING (COLD PLANE
& SWEEP PAVEMENTS)

VC0000007963
754500LA HABRA CA

CINDY TRUMP, INC COLD PLANE ASPHALT CONCRETE PAVMENT (COLD PLANE
& SWEEP PAVEMENTS)

VC0000007963
754500LA HABRA CA

CTI CAT TRACKING, INC ITEM 18 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 35 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 36 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 37 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 38 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC TREATED WOOD WASTEVC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC REMOVE ROADSIDE SIGNVC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC REMOVE ROADSIDE SIGN (METAL POST)VC0000007963

CONTINUED ON NEXT PAGE
991122RIVERSIDE CA



LIST OF SUBCONTRACTORS

08-1L3104
08-RIV-74-11.8/17.3
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S6
5/16/2025

CTI CAT TRACKING, INC REMOVE ROADSIDE SIGN (STRAP & SADDLE BRACKET
METHOD)

VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063
UNFRAMED)

VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 39 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 40 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 41 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 42 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 43 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080
UNFRAMED)

VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063 FRAMED)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080 FRAMED)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC METAL (ROADSIDE SIGN)VC0000007963

CONTINUED ON NEXT PAGE
991122RIVERSIDE CA



LIST OF SUBCONTRACTORS

08-1L3104
08-RIV-74-11.8/17.3
5/15/2025

BIDDER ID NAME AND ADDRESS LICENSE NUMBER DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

PAGE S7
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CTI CAT TRACKING, INC ROADSIDE SIGN44 -ONE POSTVC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 44 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 45 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ROADSIDE SIGN - TWO POSTVC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC INSTALL SIGN (STRAP & SADDLE BRACKET METHOD)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 6 (7%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 34 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 46 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 47 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC ITEM 48 (100%)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC TRAFFIC CONTROL SYSTEM (TEMPORARY STRIPE)VC0000007963
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CTI CAT TRACKING, INC PAVEMENT MARKER (RETROREFLECTIVE)VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000007963
991122RIVERSIDE CA

CTI CAT TRACKING, INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC0000007963
991122RIVERSIDE CA
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CASE LAND SURVEYING ITEM 32 (100%)VC0000008433
5411ORANGE CA

CASE LAND SURVEYING SUURVEYVC0000008433
5411ORANGE CA

CAT TRACKING INC ITEM 34 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 46 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 47 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 48 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 1 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC PAVEMENT MARKER (RETROREFLECTIVE)VC0000008433
991122CORONA CA

CAT TRACKING INC THERMO PAVEMENT MARKINGVC0000008433
991122CORONA CA

CAT TRACKING INC 6" THERMO PAVEMENT MARKINGVC0000008433
991122CORONA CA

CAT TRACKING INC 8" THERMO TRAFFIC STRIPEVC0000008433
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CAT TRACKING INC LEAD COMPLIANCEVC0000008433
991122CORONA CA

GLOBAL ROAD SEALING ITEM 49 (100%)VC0000008433
757584STANTON CA

GLOBAL ROAD SEALING ITEM 50 (100%)VC0000008433
757584STANTON CA

GLOBAL ROAD SEALING ITEM 51 (100%)VC0000008433
757584STANTON CA

GLOBAL ROAD SEALING MAINTAINING EXISTING TRAFFIC MGTVC0000008433
757584STANTON CA

GLOBAL ROAD SEALING MODIFY SIGNAL LIGHTING SYSTEMSVC0000008433
757584STANTON CA

GLOBAL ROAD SEALING MODIFYING TRAFFIC MONITORING STATIONSVC0000008433
757584STANTON CA

NOBEST INC ITEM 26 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC ITEM 27 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC ITEM 28 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC ITEM 29 (100%)VC0000008433
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NOBEST INC ITEM 30 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC GRIND EXISTING CONCRETE PAVEMENTVC0000008433
359622GARDEN GROVE CA

NOBEST INC MINOR CONCRETE (CURB)VC0000008433
359622GARDEN GROVE CA

NOBEST INC DETECTABLE WARNING SURFACEVC0000008433
359622GARDEN GROVE CA

NOBEST INC MINOR CONCRETE (CURB & GUTTER)VC0000008433
359622GARDEN GROVE CA

NOBEST INC MINOR CONCRETE (CURB RAMP)VC0000008433
359622GARDEN GROVE CA

NOBEST INC ITEM 31 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC ITEM 33 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC ITEM 17 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC ITEM 24 (100%)VC0000008433
359622GARDEN GROVE CA

NOBEST INC REMOVE CONCRETE (CURB, GUTTER,SIDEWALK)VC0000008433
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NOBEST INC ADJUST ACCESS BOX (UTILITY)VC0000008433
359622GARDEN GROVE CA

NOBEST INC TEMP CONCRETE WASHOUTVC0000008433
359622GARDEN GROVE CA

NOBEST INC REM ASPHALT CONCRETE PAVEMENTVC0000008433
359622GARDEN GROVE CA

CAT TRACKING INC ITEM 35 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 36 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 37 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 38 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 39 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC REM ROADSIDE SIGNVC0000008433
991122CORONA CA

CAT TRACKING INC REM ROADSIDE SIGN (METAL POST)VC0000008433
991122CORONA CA

CAT TRACKING INC REM ROADSIDE SIGN (STRAP & SADDLE BRACKET)VC0000008433
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CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGNVC0000008433
991122CORONA CA

CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGNVC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 40 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 41 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 42 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 43 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 44 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGNVC0000008433
991122CORONA CA

CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGNVC0000008433
991122CORONA CA

CAT TRACKING INC METAL (ROADSIDE SIGN)VC0000008433
991122CORONA CA

CAT TRACKING INC ROADSIDE SIGN (ONE POST)VC0000008433
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CAT TRACKING INC ROADSIDE SIGN (TWO POST)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 45 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 5 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC ITEM 18 (100%)VC0000008433
991122CORONA CA

CAT TRACKING INC INSTALL SIGN (STRAP & SADDLE BRACKET)VC0000008433
991122CORONA CA

CAT TRACKING INC CONSTRUCTION AREA SIGNSVC0000008433
991122CORONA CA

CAT TRACKING INC TREATED WOODVC0000008433
991122CORONA CA
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VT ELECTRIC INC ITEM 49 (100%)VC0000021572
763236ONTARIO CA

VT ELECTRIC INC ITEMS #49-51VC0000021572
763236ONTARIO CA

CAT TRACKING INC. ITEM 1 (100%)VC0000021572
991122RIVERSIDE CA

CAT TRACKING INC. ITEM # 1, 18, 34-48VC0000021572
991122RIVERSIDE CA

CASE LAND SURVEY ITEM 32 (100%)VC0000021572
L5411ORANGE CA

CASE LAND SURVEY ITEM #32VC0000021572
L5411ORANGE CA

MANERI TRAFFIC CONTROL ITEM 5 (100%)VC0000021572
1017741FALLBROOK CA

MANERI TRAFFIC CONTROL ITEM #5-8, 10, 11VC0000021572
1017741FALLBROOK CA
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PAVEMENT RECYCLING SYSTEMS ITEM 19 (19%)VC1300004198
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS ITEM 25 (57%)VC1300004198
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS REPLACE ASPHALT CONCRETE SURFACINGVC1300004198
569352JURUPA VALLEY CA

PAVEMENT RECYCLING SYSTEMS COLD PLANE ASPHALT CONCRETE PAVEMENTVC1300004198
569352JURUPA VALLEY CA

VT ELECTRIC ITEM 49 (100%)VC1300004198
763236STANTONONTARIO CA

VT ELECTRIC ITEM 50 (100%)VC1300004198
763236STANTONONTARIO CA

VT ELECTRIC ITEM 51 (100%)VC1300004198
763236STANTONONTARIO CA

VT ELECTRIC MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM
ELEMENTS DURING CONSTRUCTION

VC1300004198
763236STANTONONTARIO CA

VT ELECTRIC MODIFYING SIGNAL AND LIGHTING SYSTEMSVC1300004198
763236STANTONONTARIO CA

VT ELECTRIC MODIFYING TRAFFIC MONITORING STATIONSVC1300004198
763236STANTONONTARIO CA

CAT TRACKING INC ITEM 1 (53%)VC1300004198
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CAT TRACKING INC ITEM 18 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 34 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 35 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 36 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC LEAD COMPLIANCE PLANVC1300004198
991122RIVERSIDE CA

CAT TRACKING INC TREATED WOOD WASTEVC1300004198
991122RIVERSIDE CA

CAT TRACKING INC PAVEMENT MARKER (RETROREFLECTIVE)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC REMOVE ROADSIDE SIGNVC1300004198
991122RIVERSIDE CA

CAT TRACKING INC REMOVE ROADSIDE SIGN (METAL POST)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 37 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 38 (100%)VC1300004198
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CAT TRACKING INC ITEM 39 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 40 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 41 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET
METHOD)

VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-
UNFRAMED)

VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-
UNFRAMED)

VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 42 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 43 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 44 (100%)VC1300004198
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CAT TRACKING INC ITEM 45 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 46 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC METAL (ROADSIDE SIGN)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ROADSIDE SIGN - ONE POSTVC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ROADSIDE SIGN - TWO POSTVC1300004198
991122RIVERSIDE CA

CAT TRACKING INC INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET
NIGHT VISIBILITY)

VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 47 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 48 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC ITEM 5 (100%)VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC 6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300004198
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CAT TRACKING INC 8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET
NIGHT VISIBILITY)

VC1300004198
991122RIVERSIDE CA

CAT TRACKING INC CONSTRUCTION AREA SIGNSVC1300004198
991122RIVERSIDE CA
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CALIFORNIA LAND SURVEYING ITEM 32 (100%)VC2000002961
ABSENTP.O. BOX 1175 THREE RIVERS CA

VT ELECTRIC, INC. ITEM 49-51 (100%)VC2000002961
763236ONTARIO CA

MEPPRO INC ITEM 26-30 (100%)VC2000002961
1060689HUNTINGTON BEACH CA

CAT TRACKING INC ITEM 1 (30%)VC2000002961
991122RIVERSIDE CA

CAT TRACKING INC ITEM 18 (100%)VC2000002961
991122RIVERSIDE CA

CAT TRACKING INC ITEM 34-48 (100%)VC2000002961
991122RIVERSIDE CA

CAT TRACKING INC ITEM 5 (100%)VC2000002961
991122RIVERSIDE CA

CAT TRACKING INC PARTIAL LEAD COMPLIANCE PLAN FOR CAT TRACKING
SCOPE

VC2000002961
991122RIVERSIDE CA
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