BID OPENING DATE 02/04/21 IN SACRAMENTO AND EL DORADO 02/05/21
CONTRACT NUMBER 03-1H8204 COUNTIES IN AND NEAR FOLSOM FROM CONTRACT CODE 'B '
LOCATION 03-SAC-50-15.8/23.1 HAZEL AVENUE TO SILVA VALLEY 29 CONTRACT ITEMS
03-ED-50-0.0/R1.9 PARKWAY

INSTALL FIBER OPTIC CABLE AND FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%

PROPOSALS ISSUED 10 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 80

NUMBER OF BIDDERS 4 ENGINEERS EST 4,658,090.00 AMOUNT UNDER 390,090.00 PERCENT UNDER EST 8.37

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)		
1 A)	4,268,000.00	1	ST. FRANCIS ELECTRIC, LLC	510 639-0639	CC PREF CLAIMED 01003811
B)	80 DAYS X 4800		975 CARDEN STREET;	FAX 510 639-9116	
A+B)	4,652,000.00		SAN LEANDRO CA 94577		
2 A)	4,456,056.00	3	STUDEBAKER BROWN ELECTRIC, INC.	916 259-2395	SB PREF CLAIMED 00957296
B)	80 DAYS X 4800		3237 RIPPEY ROAD STE.100;	FAX 530 820-9616	BID IS OVER SBP
A+B)	4,840,056.00		LOOMIS CA 95650		PREFERENCE LIMITS
3 A)	6,444,343.00	2	TENNYSON ELECTRIC, INC.	925 606-1038	CC PREF CLAIMED 00717998
B)	95 DAYS X 4800		7275 NATIONAL DR SUITE A-2;	FAX 925 606-7655	
A+B)	6,900,343.00		LIVERMORE CA 94550		
4 A)	9,237,960.00	4	HYLAN WEST INC.	916 572-0041	CC PREF CLAIMED 01017530
B)	110 DAYS X 4800		511 HARBOR BLVD.;	FAX 916 572-0086	
A+B)	9,765,960.00		WEST SACRAMENTO CA 95691		

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 12 (100%)
	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 13 (100%)
	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 14 (100%)
	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 15 (100%)
	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 16 (100%)
	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 19 (100%)
	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 22 (100%)
	GREEN GROWTH INDUSTRIES PLEASANTON CA	662718	ITEM 23 (100%)
	MARTIN BROTHERS CONSTRUCTION SACRAMENTO CA	726454	ITEM 24 (100%)
	PACIFIC COAST DRILLING CO SANTA ROSA CA	539855	DRILLING CCTV FOUNDATIONS
	PACIFIC COAST DRILLING CO SANTA ROSA CA	539855	ITEM 26 (7.7%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	T & S INC ANDERSON CA	983087	ITEM 6 (100%)
	T & S INC ANDERSON CA	983087	ITEM 7 (83.5%)
	T & S INC ANDERSON CA	983087	MAINLINE CLOSURES
	WALKER TELECOMM INC WHEATLAND CA	953866	ITEM 27 (14.7%)
	WALKER TELECOMM INC WHEATLAND CA	953866	SPLICING AND TESTING FIBER

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	COMPOST
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	DRY SEED
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 12 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 13 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 14 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 15 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 16 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 19 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 22 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	ITEM 23 (100%)
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	TEMP CHECK DAM

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	TEMP DRAINAGE INLET PROTECTION
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	TEMP FIBER ROLL
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	TEMP HI VIS FENCE
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	TEMP HYDRO MULCH
	GREEN GROWTH INDUSTRIES SACRAMENTO CA	662718	TEMP MOVE IN/OUT
	KS TELECOM PENRYN CA	790922	FIBER OPTIC CABLE/TERMINATION/COMMUNICATION
	KS TELECOM PENRYN CA	790922	ITEM 27 (10%)
	MARTIN BROTHERS CONSTRUCTION SACRAMENTO CA	726454	ITEM 24 (100%)
	MARTIN BROTHERS CONSTRUCTION SACRAMENTO CA	726454	ROADSIDE PAVING (MISC. AREAS)
	T&S INC. ANDERSON CA	983087	CONSTRUCTION AREA SIGNS
	T&S INC. ANDERSON CA	983087	ITEM 6 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	T&S INC. ANDERSON CA	983087	ITEM 7 (100%)
	T&S INC. ANDERSON CA	983087	ITEM 8 (100%)
	T&S INC. ANDERSON CA	983087	ITEM 9 (100%)
	T&S INC. ANDERSON CA	983087	PORTABLE CMS
	T&S INC. ANDERSON CA	983087	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM
	T&S INC. ANDERSON CA	983087	TRAFFIC CONTROL SYSTEM

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	BAILEY'S TRENCHLESS INC WOODLAND CA	780747	ITEM 27 (9.8%)
	BAILEY'S TRENCHLESS INC WOODLAND CA	780747	PARTIAL DIRECTIONAL BORING
	MARINA LANDSCAPE INC LATHROP CA	492862	COMPOST (CY)
	MARINA LANDSCAPE INC LATHROP CA	492862	DRY SEED (SQFT)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 12 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 13 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 14 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 15 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 16 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 19 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 22 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	ITEM 23 (100%)
	MARINA LANDSCAPE INC LATHROP CA	492862	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)
	MARINA LANDSCAPE INC LATHROP CA	492862	TEMPORARY CHECK DAM
	MARINA LANDSCAPE INC LATHROP CA	492862	TEMPORARY DRAINAGE INLET PROTECTION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	MARINA LANDSCAPE INC LATHROP CA	492862	TEMPORARY FIBER ROLL
	MARINA LANDSCAPE INC LATHROP CA	492862	TEMPORARY HIGH-VISIBILITY FENCE
	MARINA LANDSCAPE INC LATHROP CA	492862	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	BAILEY'S TRENCHLESS INC WOODLAND CA	780747	DIRECTIONAL DRILLING
	BAILEY'S TRENCHLESS INC WOODLAND CA	780747	ITEM 871900 (5%)
	DATASTEW LLC. BURBANK CA	1025651	CAMERA INTEGRATION
	DATASTEW LLC. BURBANK CA	1025651	ITEM 871300 (13%)
	DATASTEW LLC. BURBANK CA	1025651	ITEM 872135 (28%)
	DATASTEW LLC. BURBANK CA	1025651	SYSTEM INTEGRATION
	MARINA LANDSCAPE INC. LATHROP CA	492862	DRAINAGE INLET PROTECTION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	MARINA LANDSCAPE INC. LATHROP CA	492862	HYDRAULIC MULCH
	MARINA LANDSCAPE INC. LATHROP CA	492862	ITEM 130505 (58%)
	MARINA LANDSCAPE INC. LATHROP CA	492862	ITEM 130530 (58%)
	MARINA LANDSCAPE INC. LATHROP CA	492862	ITEM 130610 (58%)
	MARINA LANDSCAPE INC. LATHROP CA	492862	ITEM 130620 (58%)
	MARINA LANDSCAPE INC. LATHROP CA	492862	ITEM 130640 (58%)
	MARINA LANDSCAPE INC. LATHROP CA	492862	TEMP CHECK DAM
	MARINA LANDSCAPE INC. LATHROP CA	492862	TEMP EROSION CONTROL
	MARINA LANDSCAPE INC. LATHROP CA	492862	TEMP FIBER ROLL
	SACRAMENTO DRILLING INC. SACRAMENTO CA	759193	ITEM 871300 (9%)
	SACRAMENTO DRILLING INC. SACRAMENTO CA	759193	POLE AUGER FOR CAMERA POLES

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	80,000.00	80,000.00
3	090200	DISPUTE RESOLUTION ADVISOR ON-SITE MEETING	EA	4	2,000.00	8,000.00
4	090207	HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS	HR	10	200.00	2,000.00
5	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	5,000.00	5,000.00
6	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	10,000.00	10,000.00
7	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	225,000.00	225,000.00
8	011142	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM	LS	LUMP SUM	5,000.00	5,000.00
9	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	8,000.00	8,000.00
10	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	10,000.00	10,000.00
11	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	1,250.00	1,250.00
12	130505	MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)	EA	1	1,000.00	1,000.00
13	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	500	5.00	2,500.00
14	130610	TEMPORARY CHECK DAM	LF	170	7.00	1,190.00
15	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	62	200.00	12,400.00
16	130640	TEMPORARY FIBER ROLL	LF	200	7.50	1,500.00
17	130730	STREET SWEEPING	LS	LUMP SUM	10,000.00	10,000.00
18	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	2,500.00	2,500.00
19	160110	TEMPORARY HIGH-VISIBILITY FENCE	LF	520	5.00	2,600.00
20	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	5,000.00	5,000.00
21	206400	CHECK AND TEST EXISTING IRRIGATION FACILITIES	LS	LUMP SUM	15,000.00	15,000.00
22	210212	DRY SEED (SQFT)	SQFT	118,000	.10	11,800.00
23	210610	COMPOST (CY)	CY	730	65.00	47,450.00
24	394095	ROADSIDE PAVING (MISCELLANEOUS AREAS)	SQYD	140	840.00	117,600.00
25	011143	LOCATING AND MAPPING UNDERGROUND FACILITIES	LS	LUMP SUM	15,000.00	15,000.00
26	871300	CAMERA SYSTEMS	LS	LUMP SUM	697,000.00	697,000.00
27	871900	FIBER OPTIC CABLE SYSTEMS	LS	LUMP SUM	2,510,000.00	2,510,000.00
28	872135	MODIFYING TRAFFIC MONITORING STATIONS	LS	LUMP SUM	152,000.00	152,000.00
29	999990	MOBILIZATION	LS	LUMP SUM	307,710.00	307,710.00

	A)	4,268,000.00
	B)	80 DAYS X 4800
	A+B)	4,652,000.00

S U M M A R Y O F R E M A I N I N G B I D D E R S

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
1	600.00	600.00	5,000.00	5000.00	15,000.00	15000.00
2	156,000.00	156000.00	200,000.00	200000.00	36,500.00	36500.00
3	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00
4	200.00	2000.00	200.00	2000.00	200.00	2000.00
5	6,000.00	6000.00	5,000.00	5000.00	22,000.00	22000.00
6	10,500.00	10500.00	18,500.00	18500.00	26,000.00	26000.00
7	146,000.00	146000.00	465,000.00	465000.00	146,000.00	146000.00
8	2,400.00	2400.00	18,500.00	18500.00	88,000.00	88000.00
9	4,200.00	4200.00	18,500.00	18500.00	88,000.00	88000.00
10	2,500.00	2500.00	47,500.00	47500.00	15,000.00	15000.00
11	1,500.00	1500.00	2,500.00	2500.00	22,000.00	22000.00
12	700.00	700.00	825.00	825.00	81,000.00	81000.00
13	4.80	2400.00	5.10	2550.00	50.00	25000.00
14	5.90	1003.00	8.50	1445.00	15.00	2550.00
15	197.00	12214.00	204.00	12648.00	145.00	8990.00
16	6.00	1200.00	4.85	970.00	15.00	3000.00
17	6,000.00	6000.00	14,500.00	14500.00	52,000.00	52000.00
18	1,800.00	1800.00	4,500.00	4500.00	17,500.00	17500.00
19	4.30	2236.00	2.25	1170.00	24.00	12480.00
20	6,000.00	6000.00	54,500.00	54500.00	66,000.00	66000.00
21	6,800.00	6800.00	12,000.00	12000.00	39,500.00	39500.00
22	.05	5900.00	.10	11800.00	.45	53100.00
23	71.10	51903.00	80.00	58400.00	158.00	115340.00
24	930.00	130200.00	395.00	55300.00	550.00	77000.00
25	15,000.00	15000.00	50,000.00	50000.00	15,000.00	15000.00
26	932,000.00	932000.00	695,000.00	695000.00	1,115,500.00	1115500.00
27	2,560,000.00	2560000.00	3,975,650.00	3975650.00	6,686,000.00	6686000.00
28	144,000.00	144000.00	127,585.00	127585.00	357,000.00	357000.00
29	237,000.00	237000.00	575,000.00	575000.00	42,500.00	42500.00
TOT	A)	4,456,056.00	A)	6,444,343.00	A)	9,237,960.00
	B)	80 DAYS X 4800	B)	95 DAYS X 4800	B)	110 DAYS X 4800
	A+B)	4,840,056.00	A+B)	6,900,343.00	A+B)	9,765,960.00