STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS:

PROPCSALS | SSUED

27

NUMBER OF BI DDERS 8

Bl D RANK

02/10/ 21
02- 4F2204
02-TRI - 3-58. 7/ 60. 7

DI SADVANTACGED BUSI NESS ENTERPRI SE -
0 TOTAL NUMBER OF WORKI NG DAYS

FUND TOTAL
ENG NEERS EST
Bl D TOTAL

Bl DDER | D

11,977, 419. 93 6
248 DAYS X 20000

16, 937, 419. 93
12, 881, 961. 05 1
248 DAYS X 20000

17, 841, 961. 05
13, 712,777.00 8
248 DAYS X 20000

18,672, 777.00
15, 228, 304. 00 5
248 DAYS X 20000

20, 188, 304. 00
15, 246, 901. 00 3
248 DAYS X 20000

20, 206, 901. 00
15, 534, 919. 02 7
248 DAYS X 20000

20, 494, 919. 02

B

12, 401, 442. 06 AMOUNT UNDER

D SUMMARY
IN TRINITY COUNTY NEAR TRI NI TY
CENTER FROM 0.7 M LE NORTH OF
PREACHER MEADOWS ROAD TO 0.7 M LE
SOUTH OF EL DORADO WAY

BRI DGE REPLACEMENT

9. 0%

424,022. 13
Bl DDER | NFORMATI ON

MCCULLQOUGH CONSTRUCTI ON | NC
57 ALDERCGROVE RD; FAX
ARCATA CA 95521
MERCER- FRASER COVPANY
77 W 2ND ST; FAX
EUREKA CA 95501
STEELHEAD CONSTRUCTORS JV
P2940 | NNSBRUCK DR FAX
REDDI NG CA 96003

J. F. SHEA CONSTRUCTI ON

17400 CLEAR CREEK RD

I NC.
FAX

REDDI NG CA 96001

TULLI S,

16951 CLEAR CREEK RD

I NC.

FAX
REDDI NG CA 96001

WALSH CONSTRUCTI ON COVPANY | |,

LLC

1390 W LLOW PASS ROAD, STE 950 FAX

CONCORD CA 94520

DEPARTMENT OF TRANSPORTATI ON

( NAME/ ADDRESS/ LOCATI ON)

707 825-1014
00715577
707 825-1769

707 443-6371
00105709
707 443-0277

530 226- 6400
01064122
530 226-6401

530 246-4292
00769989
530 246-9940

530 241-5105
00295418
530 241-5570

925 627-1700
00982816
925 944-9860

Bl D211

PAGE 1

02/11/21
CONTRACT CCODE ' C
161 CONTRACT | TEMS

FEDERAL Al D ACST- P003- (036) E

248

PERCENT UNDER EST 3. 42



02-4F2204
02-TRI - 3-58
02/ 10/ 21

7 A 16, 044, 699. 90
B) 248 DAYS X 20000

A+B) 21,004, 699. 90

8 A 16, 252, 189. 37
B) 248 DAYS X 20000

A+B) 21, 212, 189. 37

GOLDEN STATE BRI DGE, | NC

3701 MALLARD DRI VE;
BENI CI A CA 94510

WEST COAST CONTRACTORS
61050 H GHWAY 101

COCS BAY OR 97420

925 372-8000
00851187
FAX 925 372-8001

541 267-7689
00511500
FAX 541 269-1600

Bl D211
PAGE 2
02/11/21



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 3
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 APCO
GOSHEN CA

APCO
GOSHEN CA

APCO
GOSHEN CA

APCO
GOSHEN CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

283095

283095

283095

283095

269127

269127

269127

269127

269127

269127

269127

| TEM 70 (60.61%

| TEM 71 (60.61%

PLACE ASPHALT CONCRETE DI KE TYPE E

PLACE ASPHALT CONCRETE DI KE TYPE F

ALT IN LI NE TERM NAL SYSTEM

| TEM 148 (100%

CABLE RAI LI NG

| TEM 145 (100%

| TEM 146 (100%

| TEM 147 (100%

| TEM 150 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APEX FENCE CO I NC
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

269127

269127

269127

269127

269127

1031889

1031889

1031889

1031889

1031889

1031889

| TEM 37 (100%

M DWEST GUARDRAI L SYSTEM

REMOVE GUARDRAI L

TRANSI TI ON RAI LI NG

TREATED WOCD WASTE

CHANNELI ZER

| TEM 10 (100%

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 151 (100%



Bl DDER | D NAME AND ADDRESS

02-4F2204
02-TRI - 3-58
02/ 10/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

| TEM 152 (100%

| TEM 153 (100%

| TEM 154 (100%

| TEM 155 (100%

| TEM 156 (100%

| TEM 161 (0. 43%

MVA PAVEMENT MARKI NG

MOBI LI ZATI ON

REMOVE PAI NT PAVEMENT MARKI NG

REMOVE PAI NT STRI PE

REMOVE THERMO STRI PE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 6
02/11/21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CUSTOVROCK

FORM.I NER

SAI NT PAUL MN

CUSTOVROCK

FORM.I NER

SAI NT PAUL WN

CUSTOVROCK

FORMLI NER

SAI NT PAUL MN

CUSTOVROCK
SAI NT PAUL

CUSTOVROCK
SAI NT PAUL

CUSTOVROCK
SAI NT PAUL

GRASSROOTS

FORMLI NER
VN

FORM.I NER
VN

FORM.I NER
VN

ERCSI ON | NC

PLACERVI LLE CA

CONTI NUED ON NEXT PAGE

1031889

1031889

1031889

1031889

926113

926113

926113

926113

926113

926113

1025725

TEMP PAVEMENT MARKI NG

TEMP STRI PE

TEMP STRI PE PAI NT

6" MVA TRAFFI C STRI PE

| TEM 121 (100%

| TEM 122 (100%

| TEM 161 (0.58%

MOBI LI ZATI ON

PREPARE AND STAI N CONCRETE

PREPARE AND STAI N CONCRETE HEADWALL

FI BER REI NFORCED NMATRI X



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 7

02/11/21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 GRASSROOTS ERGCSI ON
PLACERVI LLE CA

GRASSROOTS ERGCSI ON
PLACERVI LLE CA

GRASSROOTS ERCSI ON
PLACERVI LLE CA

GRASSROOTS EROCSI ON
PLACERVI LLE CA

GRASSROOTS ERGCSI ON
PLACERVI LLE CA

GRASSROOTS ERGCSI ON
PLACERVI LLE CA

GRASSROOTS EROCSI ON
PLACERVI LLE CA

GRASSROOTS EROCSI ON
PLACERVI LLE CA

GRASSROOTS ERGCSI ON
PLACERVI LLE CA

GRASSROOTS EROCSI ON CONTROL | NC

PLACERVI LLE CA

GRASSROOTS ERCSI ON CONTRCL | NC

PLACERVI LLE CA
CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

1025725

1025725

1025725

1025725

1025725

1025725

1025725

1025725

1025725

1025725

1025725

| TEM 25 (100%

| TEM 26 (100%

| TEM 29 (100%

| TEM 60 (100%

| TEM 61 (100%

MOVE | N MOVE QUT TEMP

ROLLED EROCSI ON CONTRCL

TEMP FI BER ROLL

TEMP HYDRAULI C MJULCH

COVPCST

HYDRAULI C BI TOI C GROAMH MEDI UM



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 8

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GRASSROOTS ERGCSI ON CONTROL | NC HYDROMULCH
PLACERVI LLE CA 1025725
GRASSROOTS ERGCSI ON CONTROL | NC HYDROSEED
PLACERVI LLE CA 1025725
GRASSROOTS ERCSI ON CONTRCL | NC | TEM 62 (100%
PLACERVI LLE CA 1025725
GRASSROOTS ERCSI ON CONTRCL | NC | TEM 63 (100%
PLACERVI LLE CA 1025725
GRASSROOTS ERGCSI ON CONTROL | NC | TEM 64 (100%
PLACERVI LLE CA 1025725
GRASSROOTS EROCSI ON CONTROL | NC | TEM 65 (100%
PLACERVI LLE CA 1025725
HI GHAWAY SPECI ALTY COVPANY | NC CONSTRUCTI ON AREA SI GNS
REDDI NG CA 1003147
HI GAWAY SPECI ALTY COVPANY | NC | TEM 135 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | NC | TEM 157 (87.50%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | NC | TEM 7 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | NC PORTABLE TRAFFI C SI GNAL SYSTEM
REDDI NG CA 1003147

CONTI NUED ON NEXT PAGE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 9
02/11/21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 H GHWAY SPECI ALTY COVPANY | NC
REDDI NG CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KERNEN CONSTRUCTI ON
BLUE LAKE CA

KI E- CON | NC
ANTI OCH CA

KI E- CON | NC
ANTI OCH CA

CONTI NUED ON NEXT PAGE

1003147

504091

504091

504091

504091

504091

504091

504091

504091

953357

953357

TURNABLE SI GN ASSEMBLY

COLD PLANE ASPHALT SURFACI NG

HVA TYPE A

| TEM 161 (3.59%

| TEM 69 (100%

| TEM 72 (100%

| TEM 73 (100%

MOBI LI ZATI ON

TACK COAT

ERECT PC/ PS CONCRETE G RDERS

FURNI SH PC/ PS CONCRETE G RDERS



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 10

02/11/21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

KI E- CON | NC
ANTI OCH CA

KI E- CON | NC
ANTI OCH CA

NATURAL RESCURCE MANAGEMENT

EUREKA CA

NATURAL RESCURCE MANAGEMENT

EUREKA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA RCSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

CONTI NUED ON NEXT PAGE

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

953357

953357

ABSENT

ABSENT

539855

539855

539855

539855

539855

539855

539855

| TEM 96 (100%

| TEM 97 (90.97%

CONTRACTOR SUPPLI ED Bl OLOG ST

| TEM 38 (100%

| TEM 161 (26.46%

| TEM 75 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 80 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 11
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA RCSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA RCSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

CONTI NUED ON NEXT PAGE

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

539855

539855

539855

539855

539855

539855

539855

539855

539855

539855

539855

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

MOBI LI ZATI ON

108" CI DH

108" PERM CASI NG

24" Cl DH ROCK SOCKET

36" Cl DH

36" Cl DH ROCK SOCKET

36" PERVMANENT STEEL CASI NG

48" CI DH



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 12

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PACI FI C COAST DRI LLI NG COVPANY 48" PERM CASI NG
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY 96" Cl DH ROCK SOCKET
SANTA ROSA CA 539855
PACI FI C STEEL GROUP | TEM 100 (100%
SAN DI EGO CA 997880
PACI FI C STEEL GROUP | TEM 101 (100%
SAN DI EGO CA 997880
PACI FI C STEEL GROUP | TEM 99 (100%
SAN DI EGO CA 997880
PACI FI C STEEL GROUP SUPPLY BAR REI NFORCI NG STEEL
SAN DI EGO CA 997880
PACI FI C STEEL GROUP SUPPLY BAR REI NFORCI NG STEEL (BRI DGE)
SAN DI EGO CA 997880
PACI FI C STEEL GROUP SUPPLY BAR REI NFORCI NG STEEL EPOXY COATED
SAN DI EGO CA 997880
ROLL N ROCK CONSTRUCTI ON | NC FURNI SH SI NGLE SHEET
MOUNT SHASTA CA 971838
ROLL N ROCK CONSTRUCTI ON | NC FURNI SH SI NGLE SHEET ALUM NUM
MOUNT SHASTA CA 971838
ROLL N ROCK CONSTRUCTI ON | NC | TEM 131 (100%
MOUNT SHASTA CA 971838

CONTI NUED ON NEXT PAGE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

132 (100%

133 (100%

134 (100%

136 (100%)

137 (100%

140 (100%

141 (100%

142 (100%

143 (100%

144 (100%

MARKER CULVERT



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TPA CONSTRUCTI ON | NC
ROCKLI N CA

TPA CONSTRUCTI ON | NC
ROCKLI N CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

971838

971838

971838

971838

971838

971838

971838

616547

616547

782044

782044

M LEPGCST MARKER

CBJECT MARKER TYPE L-1

OBJECT MARKER TYPE P

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN- TWO PCST

SALVAGE ROADSI DE SI GN

TREATEMENT BMP MARKER

| TEM 158 (83.33%

MODI FYI NG TRAFFI C MONI Tl ORI NG STATI ONS

FURNI SH POLYESTER CONCRETE OVERLAY

| TEM 102 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 15
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

TPA CONSTRUCTI ON | NC
ROCKLI N CA

TPA CONSTRUCTI ON | NC
ROCKLI N CA

TPA CONSTRUCTI ON | NC
ROCKLI N CA

TPA CONSTRUCTI ON | NC
ROCKLI N CA

782044

782044

782044

782044

| TEM 103 (100%

| TEM 104 (100%

PLACE POLYESTER CONCRETE OVERLAY

PREPARE CONCRETE BRI DGE DECK SURFACE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 16
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAMBLI N STEEL SERVI CE, | NC.
ROCKLI N CA

CAMBLI N STEEL SERVI CE, | NC.
ROCKLI N CA

CAMBLI N STEEL SERVI CE, | NC.
ROCKLI N CA

CAMBLI N STEEL SERVI CE, | NC.
ROCKLI N CA

H GHWAY SPECI ALTY COVPANY,
PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY,
PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY,
PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY,
PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY,
PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY,
PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY,
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

218839

218839

218839

218839
I NC.

1003147
I NC.

1003147
I NC.

1003147
I NC.

1003147
I NC.

1003147
I NC. CONTI NUED

1003147
I NC. CONTI NUED

1003147

| TEM 100 (100%

| TEM 101 (100%

| TEM 149 (100%

| TEM 99 (100%

| TEM 123 (100%

| TEM 14 (100%

| TEM 37 (100%

| TEM 7 (100%

I TEM 9 (100%

FURNI SH & | NSTALL RAIL

| TEM 124 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 17
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

H G-MAY SPECI ALTY
PALO CEDRO CA

H GHWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

128

129

131

132

133

134

135

136

137

138

139

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(100%

(100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 18
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

H G-MAY SPECI ALTY
PALO CEDRO CA

H GHWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

COVPANY,

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

CONTI NUED
1003147

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

140

141

142

143

144

145

146

147

148

149

150

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(83%

(100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

Kl E- CON | NC.
ANTI OCH CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

999006

999006

999006

999006

999006

999006

999006

999006

999006

999006

953357

DRI LL, SET & POUR ONLY

| TEM 75

| TEM 76

| TEM 77

| TEM 78

| TEM 79

| TEM 80

| TEM 81

| TEM 82

| TEM 83

| TEM 97

(100%

(100%

(100%

(95%

(95%

(95%

(95%

(95%

(95%

(100%



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 20

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 M&S ENVI RONMENTAL LANDSCAPES, | NC. | TEM 25 (100%
REDDI NG CA 751931
M&S ENVI RONMENTAL LANDSCAPES, | NC. | TEM 26 (100%
REDDI NG CA 751931
M&S ENVI RONVENTAL LANDSCAPES, | NC. | TEM 60 (100%
REDDI NG CA 751931
M&S ENVI RONVENTAL LANDSCAPES, | NC. | TEM 61 (100%
REDDI NG CA 751931
M&S ENVI RONMVENTAL LANDSCAPES, | NC. | TEM 62 (100%
REDDI NG CA 751931
M&S ENVI RONMVENTAL LANDSCAPES, | NC. CONTI NUED | TEM 63 (100%
REDDI NG CA 751931
M&S ENVI RONMVENTAL LANDSCAPES, | NC. CONTI NUED | TEM 64 (100%
REDDI NG CA 751931
M&S ENVI RONVENTAL LANDSCAPES, | NC. CONTI NUED | TEM 65 (100%
REDDI NG CA 751931
SPECI ALI ZED PAVEMENT MARKI NG, | NC. | TEM 10 (100%
TUALATI N OR 854894
SPECI ALI ZED PAVEMENT MARKI NG, | NC. | TEM 11 (100%
TUALATI N OR 854894
SPECI ALI ZED PAVEMENT MARKI NG, | NC. | TEM 12 (100%
TUALATI N CR 854894

CONTI NUED ON NEXT PAGE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 21
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SPEC!I ALI ZED
TUALATI N OR

SPEC!I ALI ZED
TUALATI N OR

SPECI ALl ZED
TUALATI N OR

SPECI ALI ZED
TUALATI N OR

SPEC!I ALI ZED
TUALATI N OR

SPEC!I ALl ZED
TUALATI N OR

SPECI ALl ZED
TUALATI N OR

TPA CONSTRUCTI ON,

ROCKLI N CA

TPA CONSTRUCTI ON,

ROCKLI N CA

TPA CONSTRUCTI ON,

ROCKLI N CA

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

PAVEMENT

MARKI NG,

MARKI NG,

MARKI NG,

MARKI NG,

MARKI NG,

MARKI NG,

MARKI NG,

I NC.

I NC.

I NC.

I NC.
854894
I NC.
854894
I NC. CONTI NUED
854894
I NC. CONTI NUED
854894
I NC. CONTI NUED
854894
I NC. CONTI NUED
854894
I NC. CONTI NUED
854894
782044
782044
782044

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

130

151

152

153

154

155

156

102

103

104

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(100%



02- 4F2204 Bl D211
02- TRI - 3- 58 PAGE 22
02/ 10/ 21 02/ 11/ 21
ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 DEES BURKE ENG NEERI NG CONSTRUCTORS, LLC | TEM 102 (100%

PASADENA CA 1012305

DEES BURKE ENG NEERI NG CONSTRUCTORS, LLC | TEM 161 (1%

PASADENA CA 1012305

DEES BURKE ENG NEERI NG CONSTRUCTORS, LLC | TEVS 102- 104

PASADENA CA 1012305

DEES BURKE ENG NEERI NG CONSTRUCTORS, LLC SUB MOBE

PASADENA CA 1012305

HI GHWAY SPECI ALTY | TEM 7 (100%

PALO CEDRO CA 1003147

HI GHWAY SPECI ALTY I TEMS 7, 37, 123, 129, 131-148, 150

PALO CEDRO CA 1003147

KI E- CON | NC. ERECT PRECAST PRESTRESSED CONCRETE G RDER

ANTI OCH CA 953357

KI E- CON | NC. | TEM 96 (100%

ANTI OCH CA 953357

KI E- CON | NC. | TEM 97 (74%

ANTI OCH CA 953357

PACI FI C COAST DRI LLI NG COVPANY | TEM 161 (24%

SANTA ROSA CA 539855

PACI FI C COAST DRI LLI NG COVPANY | TEM 75 (100%

SANTA ROSA CA 539855

CONTI NUED ON NEXT PAGE



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 23

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 PACI FI C COAST DRI LLI NG COVPANY | TEM 77 (85%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY | TEM 78 (84%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY | TEM 79 (83%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY | TEM 80 (83%
SANTA RCSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY | TEM 81 (85%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY | TEM 82 (85%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY | TEM 83 (83%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY | TEMS 75-76
SANTA RCSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY SUB MOBE
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY 108" CI DH CONCRETE PI LI NG
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG COVPANY 108" PERMANENT STEEL CASI NG
SANTA ROSA CA 539855

CONTI NUED ON NEXT PAGE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 24
02/11/21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C COAST
SANTA RCSA CA

PACI FI C COAST
SANTA ROSA CA

PACI FI C STEEL
FAI RFI ELD CA

PACI FI C STEEL
FAI RFI ELD CA

PACI FI C STEEL
FAlI RFI ELD CA

PACI FI C STEEL
FAI RFI ELD CA

S. T. RHOADES CONSTRUCTI ON

REDDI NG CA

S. T. RHOADES CONSTRUCTI ON

REDDI NG CA

CONTI NUED ON NEXT PAGE

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

DRI LLI NG COVPANY

GROUP
GROUP
GROUP
GROUP
I NC.
I NC.

539855

539855

539855

539855

539855

997880

997880

997880

997880

930684

930684

24" CI DH CONCRETE PI LI NG ROCK SOCKET

36" Cl DH CONCRETE PI LI NG
36" Cl DH CONCRETE PI LI NG ROCK SOCKET
48" Cl DH CONCRETE PI LI NG
96" Cl DH CONCRETE PI LI NG ROCK SOCKET
| TEM 149 (4%

| TEM 99 (100%

| TEMS 99- 101

REBAR

| TEM 161 (3%

| TEM 69 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21
L

Bl DDER | D NAME AND ADDRESS

LI CENSE NUMBER

Bl D211
PAGE 25
02/11/21

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 S. T. RHOADES CONSTRUCTI ON, | NC.
REDDI NG CA

S. T. RHOADES CONSTRUCTI ON, | NC.
REDDI NG CA

SPEC!I ALI ZED PAVEMENT MARKI NG, | NC
TUALATI N OR

SPECI ALI ZED PAVEMENT MARKI NG, | NC
TUALATI N OR

SSEC
NEWCASTLE CA

SSEC
NEWCASTLE CA

TYRRELL RESOURCES, | NC
TRUCKEE CA

Bl DDER | D NAME AND ADDRESS

930684

930684

854894

854894

1039888

1039888

938998

LI CENSE NUMBER

| TEMS 69, 72-73

SUB MOBE

| TEM 10 (100%

| TEM5S 10-12, 130, 151-156

| TEM 25 (100%

| TEMS 25-26, 60-64

| TEM 45 (100%)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A. C. DI KE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

APPLY- A-LI NE, LLC
ANDERSON CA

CONTI NUED ON NEXT PAGE

407417

407417

1031889

| TEM 70 (100%

| TEM 71 (100%

| TEM 1 (48.33%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 26
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

APPLY- A- LI NE,
ANDERSON CA

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

| TEM 10 (100%

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

11 (100%

12 (100%

13 (100%

130

151

152

153

154

155

156

(100%

(100%

(100%

(1009

(100%

(100%

(100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 27
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APPLY-A-LINE, LLC
ANDERSON CA

CON- FAB CALI FORNI A, LLC

LATHROP CA

CON- FAB CALI FORNI A, LLC

LATHROP CA

F.D. THOVAS, | NC.
CENTRAL PO NT OR

F.D. THOVAS, | NC
CENTRAL PO NT OR

GALLWAY ENTERPRI SES
CH CO CA

GALLWAY ENTERPRI SES
CH CO CA

H GAWAY SPECI ALTY CO.
PALO CEDRO CA

H GAMAY SPECI ALTY CO.
PALO CEDRO CA

H GHMAY SPECI ALTY CO.
PALO CEDRO CA

H GAWAY SPECI ALTY CO.
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

1031889

1018821

1018821

610403

610403

N A- Bi ol ogi st

N A- Bi ol ogi st

1003147

1003147

1003147

1003147

LEAD COVPLI ANCE PLAN - PARTIAL - STRI P REMOVAL PLAN

| TEM 96 (100%

| TEM 97 (100%

| TEM 121 (100%

| TEM 122 (100%

| TEM 38 (100%

| TEM 39 (100%

CALI FORNI A ST-70 BRIDGE RAIL (MODI FIED) - PARTIAL - | NSTALL

| TEM 123 (100%

| TEM 124 (100%

| TEM 128 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 28
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

H G-MAY SPECI ALTY
PALO CEDRO CA

H GHWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8 8 8

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

129

131

132

133

134

135

136

137

138

139

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(100%

14 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 29
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

H G-MAY SPECI ALTY
PALO CEDRO CA

H GHWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8 8 8

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

140

141

142

143

144

145

146

147

148

149

150

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(61.1%

(100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI

ST

Bl D211
PAGE 30
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

H GAMAY SPECI ALTY CO., | NC

PALO CEDRO CA

H GAMAY SPECI ALTY CO., | NC

PALO CEDRO CA

H GAWAY SPECI ALTY CO., | NC

PALO CEDRO CA

M & S ENVI RONMENTAL
REDDI NG CA

M & S ENVI RONMVENTAL
REDDI NG CA

M & S ENVI RONMVENTAL
REDDI NG CA

M & S ENVI RONMENTAL
REDDI NG CA

M & S ENVI RONMENTAL
REDDI NG CA

M & S ENVI RONMVENTAL
REDDI NG CA

M & S ENVI RONMVENTAL
REDDI NG CA

M & S ENVI RONMENTAL
REDDI NG CA

CONTI NUED ON NEXT PAGE

LANDSCAPES,

LANDSCAPES,

LANDSCAPES,

LANDSCAPES,

LANDSCAPES,

LANDSCAPES,

LANDSCAPES,

LANDSCAPES,

1003147

1003147

1003147

751931

751931

751931

751931

751931

751931

751931

751931

| TEM 37 (100%

| TEM 7 (100%

I TEM 9 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 62 (100%

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%)



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 31

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 M & S ENVI RONVENTAL LANDSCAPES, | NC. | TEM 66 (100%
REDDI NG CA 751931
PACI FI C COAST DRI LLI NG CO. | TEM 80 (100%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO. | TEM 81 (100%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO. | TEM 82 (100%
SANTA RCSA CA 539855
PACI FI C COAST DRI LLI NG CO. | TEM 83 (100%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO., INC. | TEM 75 (100%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLING CO., INC | TEM 76 (100%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLING CO., INC | TEM 77 (100%
SANTA RCSA CA 539855
PACI FI C COAST DRI LLI NG CO., INC | TEM 78 (100%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO., INC | TEM 79 (100%
SANTA ROSA CA 539855
PACI FI C STEEL GROUP CALI FORNI A ST-70 BRIDGE RAIL (MODI FI ED) - PARTIAL - REBAR O
FAI RFI ELD CA 997880

CONTI NUED ON NEXT PAGE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 32
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

S. T. RHOADES CONSTRUCTI ON, | NC.
REDDI NG CA

S. T. RHOADES CONSTRUCTI ON, | NC.
REDDI NG CA

S. T. RHOADES CONSTRUCTI ON, | NC.
REDDI NG CA

TERRY HANSEN ELECTRI C
REDDI NG CA

TYRRELL RESOURCES, | NC.
TRUCKEE CA

VERI DI CO GROUP, | NC.
ROSEVI LLE CA

VERI DI CO GROUP, | NC.
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

997880

997880

997880

997880

930684

930684

930684

616547

938998

N A- Consul t ant

N A- Consul t ant

| TEM 100 (100%

| TEM 101 (100%

| TEM 149 (3. 2%

| TEM 99 (100%

| TEM 69 (100%

| TEM 72 (100%

| TEM 73 (100%

| TEM 158 (100%

| TEM 45 (100%

I NVASI VE SPECI ES CONTROL - PARTIAL - PLAN ONLY

I TEM 1 (41%



Bl DDER | D NAME AND ADDRESS

02-4F2204
02-TRI - 3-58
02/ 10/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 33
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

VERI DI CO GROUP,
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

| TEM 2 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 33 (1.5%

| TEM 34 (100%

| TEM 36 (100%

| TEM 41 (2. 1%

| TEM 43 (100%

LEAD COWVPLI ANCE PLAN -



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 34
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 VERI DI CO GROUP, | NC.

ROSEVI LLE CA

Bl DDER | D NAME AND ADDRESS

N A- Consul t ant

LI CENSE NUMBER

TEMPORARY CREEK DI VERSI ON SYSTEMS -

PARTI AL - PLAN ONLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ADH ENVI RONVENTAL
SOQUEL CA

ADH ENVI RONVENTAL
SOQUEL CA

ADH ENVI RONVENTAL
SOQUEL CA

ADH ENVI RONMENTAL
SOQUEL CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

N A- Consul t ant

1031889

1031889

1031889

1031889

1031889

| TEM 20 (100%

| TEM 34 (100%

| TEM 43 (100%

| TEM5S 20-24

| TEM 10 (100%

| TEM 130 (100%

| TEM 151 (100%

| TEM5 10-13

| TEM5S 151-156



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 35
02/11/21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

GALLAWAY ENTERPRI SES
CH CO CA

GALLAWAY ENTERPRI SES
CH CO CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

CONTI NUED ON NEXT PAGE

1012305

1012305

1012305

1012305

N A- Consul t ant

N A- Consul t ant

1003147

1003147

1003147

1003147

1003147

| TEM 102 (100%

| TEM 161 (0. 8%

| TEM5S 102-104

SUBCONTRACTOR MOBI LI ZATI ON

| TEM 38 (100%

| TEM 39 (100%

| TEM 123 (100%

| TEM 145 (100%

| TEM 37 (50%

| TEMS 123-124

| TEM5S 145-150



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 36

02/11/21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 H GHWAY SPECI ALTY COVPANY

REDDI NG CA

M&S ENVRI ONVENTAL
REDDI NG CA

M&S ENVRI ONVENTAL
REDDI NG CA

M&S ENVRI ONVENTAL
REDDI NG CA

M&S ENVRI ONVENTAL
REDDI NG CA

M&S ENVRI ONVENTAL
REDDI NG CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

1003147

751931

751931

751931

751931

751931

845205

845205

845205

845205

845205

TREATED WOOD WASTE ( MBGR ONLY)

| TEM 25 (100%

| TEM 26 (100%

| TEM 58 (100%

| TEM 60 (100%

| TEMS 60-65

BAR REI NFORCI NG STEEL ( HEADWALLS & W NGWALLS)

| TEM 100 (100%

| TEM 105 (100%

| TEM 121 (100%

| TEM 160 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 37
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

845205

| TEM 161 (40%

| TEM 33

| TEM 42

| TEM 51

| TEM 52

| TEM 54

| TEM 75

| TEM 88

| TEM 91

| TEM 99

(42%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(91%

| TEM5 100-101



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 38

02/11/21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

RNR CONSTRUCTI ON,
SACRAMENTO CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC.

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA
CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

845205

845205

845205

845205

845205

983087

983087

983087

983087

983087

983087

| TEMS 121 -122

| TEMS 75-86

| TEM5S 91-98

SUBCONTRACTOR MOBI LI ZATI ON

TEMP CREEK DI VERSI ON ( BRI DGE WORK)

| TEM 131 (100%

| TEM 157 (100%

| TEM 37 (50%

| TEM 7 (100%

| TEMS 131-144

ITEMS 7, 9, 14, 129,



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 39
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 T AND S DVBE, | NC
ANDERSON CA
TYRRELL RESOURCES
TRUCKEE CA
TYRRELL RESOURCES
TRUCKEE CA

Bl DDER | D NAME AND ADDRESS

983087

938998

938998

LI CENSE NUMBER

TREATED WOOD WASTE ( SI GN POSTS ONLY)

FELL, PROCESS, GRUB TREES, BRUSH & STUMPS

| TEM 45 (40%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CON- FAB CALI FORNI A, LLC
LATHRCOP CA

CON- FAB CALI FORNI A, LLC
LATHROP CA

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORAL CONSTRUCTI ON COMPANY
W LSONVI LLE OR

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

1018821

1018821

332441

332441

332441

332441

332441

| TEM 96 (100%

| TEM 97 (100%

BID | TEM5 123 & 124 ALL AT 100%

BID | TEMS 147,

148, AND 150 ALL AT 100%

CALI FORNI A ST-70 BRI DGE RAI L (MODI FI ED)

| TEM 123124 (100%

| TEM 145 (100%

PARTI AL ( FURNI SH



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 40
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

CORAL CONSTRUCTI ON COVPANY
W LSONVI LLE OR

GRASSROOTS ERCSI ON CONTROL | NC.

PLACERVI LLE CA

GRASSROOTS EROCSI ON CONTROL | NC.

PLACERVI LLE CA

GRASSROOTS EROCSI ON CONTROL | NC.

PLACERVI LLE CA

GRASSROOTS ERCSI ON CONTRCL | NC.

PLACERVI LLE CA

JEFFERSON STATE H GHWAYS, | NC.
REDDI NG CA

JEFFERSON STATE HI GHWAYS, | NC.
REDDI NG CA

JEFFERSON STATE HI GHWAYS, | NC.
REDDI NG CA

JEFFERSON STATE H GHVAYS, | NC.
REDDI NG CA

CONTI NUED ON NEXT PAGE

332441

332441

332441

1025725

1025725

1025725

1025725

1055876

1055876

1055876

1055876

| TEM 147148150 (100%

| TEM 149 (80%

| TEM 37 (100%

BID | TEMS 25 THRU 26 ALL AT 100%

BID | TEM5 60 THRU 65 ALL AT 100%

| TEM 2526 (100%

| TEM 6065 (100%

BID | TEMS 106 & 107 ALL AT 100%

BID | TEM5 109 THRU 112 ALL AT 100%

BID | TEM5 87, 89, AND 90 ALL AT 100%

| TEM 106107 (100%)



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 41
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

JEFFERSON STATE HI GHWAYS, | NC.

REDDI NG CA

JEFFERSON STATE HI GHWAYS, | NC.

REDDI NG CA

MCW CONSTRUCTI ON GRCOUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GROUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GROUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GROUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GRCOUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GROUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GROUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GROUP, | NC.
REDDI NG CA

MCW CONSTRUCTI ON GRCOUP, | NC.
REDDI NG CA

CONTI NUED ON NEXT PAGE

DBA

DBA

DBA

DBA

DBA

DBA

DBA

DBA

DBA

1055876

1055876

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

MCW TRAFFI C CONTR
620379

| TEM 109112 (100%

| TEM 878990 (100%

BID | TEMS 131 THRU 134 ALL AT 100%

BID | TEMS 136 THRU 144 ALL AT 100%

BID I TEM5S 16 & 19 ALL AT 100%

| TEM 131134 (100%

| TEM 136144 (100%)

| TEM 1619 (100%

| TEM 7 (100%

| TEM 8 (90%

TRAFFI C CONTROL SYSTEM - PARTI AL (PROVI DE LANE CLOSURES AND



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 42

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 PACI FI C COAST DRI LLING CO | NC BID ITEM5S 75 THRU 77 ALL AT 100 PERCENT

SANTA ROSA CA 539855
PACI FI C COAST DRI LLING CO I NC | TEM 7577 (100%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO | NC | TEM 78 (99%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO | NC | TEM 79 (99%
SANTA RCSA CA 539855
PACI FI C COAST DRI LLING CO | NC | TEM 80 (80%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLING CO I NC | TEM 81 (99%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO | NC | TEM 82 (99%
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO | NC | TEM 83 (98%
SANTA RCSA CA 539855
PACI FI C COAST DRI LLING CO | NC 108" CAST-I N-DRI LLED- HOLE CONCRETE PI LI NG (ROCK SOCKET) - P
SANTA ROSA CA 539855
PACI FI C COAST DRI LLING CO I NC 108" CAST-| N- DRI LLED- HOLE CONCRETE PI LI NG - PARTI AL (DRI LL,
SANTA ROSA CA 539855
PACI FI C COAST DRI LLI NG CO | NC 36" CAST-| N-DRI LLED- HOLE CONCRETE PI LI NG (ROCK SOCKET) - PA
SANTA ROSA CA 539855

CONTI NUED ON NEXT PAGE



02-4F2204
02-TRI - 3-58
02/ 10/ 21
L

Bl DDER | D NAME AND ADDRESS

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 43
02/11/21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 PACI FI C COAST DRI LLING CO | NC
SANTA ROSA CA

PACI FI C COAST DRI LLING CO I NC
SANTA ROSA CA

PACI FI C COAST DRI LLI NG CO | NC
SANTA ROSA CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

PACI FI C STEEL GROUP
SAN DI EGO CA

SPECI ALI ZED PAVEMENT MARKI NG, | NC.

TUALATI N OR
SPECI ALI ZED PAVEMENT MARKI NG, | NC.
TUALATI N OR
SPECI ALI ZED PAVEMENT MARKI NG, | NC.
TUALATI N CR

CONTI NUED ON NEXT PAGE

539855

539855

539855

997880

997880

997880

997880

997880

854894

854894

854894

36" CAST-I N-DRI LLED- HOLE CONCRETE PI LI NG - PARTI AL (DRILL,

48" CAST- | N-DRI LLED- HOLE CONCRETE PI LI NG (ROCK SOCKET) - PA

48" CAST- | N-DRI LLED- HOLE CONCRETE PI LI NG - PARTI AL (DRI LL,

CALI FORNI A ST-70 BRIDGE RAIL (MODI FI ED) - PARTI AL ( FURNI SH

| TEM 100 (100%

| TEM 101 (100%

| TEM 149 (4%

| TEM 99 (100%

BID I TEM5 10 THRU 12 ALL AT 100 PERCENT

BID | TEM5 151 THRU 156 ALL AT 100 PERCENT

| TEM 1012 (100%



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 44

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 SPECI ALI ZED PAVEMENT MARKI NG, | NC. | TEM 130 (100%
TUALATI N OR 854894
SPECI ALI ZED PAVEMENT MARKI NG, | NC. | TEM 151156 (100%
TUALATI N OR 854894
STI MPEL- W EBELHAUS ASSOCI ATES | NC BID | TEMS 113 THRU 120 ALL AT 100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSOCI ATES | NC BID | TEMS 45 THRU 51 ALL AT 100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSCCI ATES | NC BID | TEM5 53 THRU 57 ALL AT 100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSCCI ATES | NC BID I TEM5 68 THRU 74 ALL AT 100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSOCI ATES | NC | TEM 108 (100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSOCI ATES | NC | TEM 113120 (100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSCCI ATES | NC | TEM 4551 (100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSCCI ATES | NC | TEM 5357 (100%
REDDI NG CA 605471
STI MPEL- W EBELHAUS ASSOCI ATES | NC | TEM 6874 (100%
REDDI NG CA 605471

CONTI NUED ON NEXT PAGE



02-4F2204
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 45
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

TPA CONSTRUCTI ON

ROCKLI N CA

TPA CONSTRUCTI ON
ROCKLI N CA

TPA CONSTRUCTI ON
ROCKLI N CA

TPA CONSTRUCTI ON
ROCKLI N CA

TPA CONSTRUCTI ON
ROCKLI N CA

W C MALONEY | NC
STOCKTON CA

W C MALONEY | NC
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

782044

782044

782044

782044

782044

718243

718243

LI CENSE NUMBER

| TEM 102 (100%

| TEM 103 (100%

| TEM 104 (100%

| TEM 121 (100%

| TEM 122 (100%

BRI DGE REMOVAL - PARTI AL (REMOVE EXI STI NG BRI DGE, ABUTMENTS

| TEM 105 (81%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

CONTI NUED ON NEXT PAGE

269127

269127

269127

| TEM 123 (100%

| TEM 145 (100%

| TEM 37 (100%



Bl DDER | D NAME AND ADDRESS

02-4F2204
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02/ 10/ 21

L

ST

Bl D211
PAGE 46
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

269127

269127

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

| TEM5S 123-124 (ALL 100%

| TEMS 145-150 (ALL 100%

I TEM 1 (37%

| TEM 10 (100%

| TEM 130 (100%

| TEM 151 (100%

| TEM 161 (0. 4%

| TEVS 10-13 (ALL100%

| TEM5 151-156 (ALL 100%

LEAD PLAN FOR SUB' S SCOPE

MOBE FCR SUB' S SCOPE
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Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 47
02/11/21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

KIE CON | NC.
ANTI OCH CA

KIE CON | NC.
ANTI OCH CA

M&S ENVI RONMENTAL LANDSCAPES
REDDI NG CA

M&S ENVI RONVENTAL LANDSCAPES
REDDI NG CA

M&S ENVI RONMENTAL LANDSCAPES
REDDI NG CA

M&S ENVI RONMVENTAL LANDSCAPES
REDDI NG CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAlI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

S. T. RHOADES CONSTRUCTI ON
REDDI NG CA

S. T. RHOADES CONSTRUCTI ON
REDDI NG CA

CONTI NUED ON NEXT PAGE

953357

953357

751931

751931

751931

751931

997880

997880

997880

930684

930684

| TEM 96 (100%

| TEM 97 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 60 (100%

| TEM5S 60-66 (ALL 100%

| TEM 100 (100%

| TEM 101 (100%

| TEM 99 (100%

| TEM 161 (2.5%

| TEM 69 (100%



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 48

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S. T. RHOADES CONSTRUCTI ON | TEM 72 (100%
REDDI NG CA 930684
S. T. RHOADES CONSTRUCTI ON | TEM 73 (100%
REDDI NG CA 930684
S. T. RHOADES CONSTRUCTI ON MOBE FCR SUB' S SCOPE
REDDI NG CA 930684
STI MPEL W EBELHAUS ASSCC | TEM 106 (100%
REDDI NG CA 605741
STI MPEL W EBELHAUS ASSCC | TEM 161 (28%
REDDI NG CA 605741
STI MPEL W EBELHAUS ASSCC | TEM 46 (100%
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSCC | TEM 53 (100%
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSCC | TEM 68 (100%
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSCC | TEM 74 (100%
REDDI NG CA 605741
STI MPEL W EBELHAUS ASSCC | TEM 87 (100%
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSCC | TEM 89 (100%
REDDI NG CA 605471

CONTI NUED ON NEXT PAGE



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 49
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

STI MPEL W EBELHAUS ASSCC
REDDI NG CA

STI MPEL W EBELHAUS ASSCC
REDDI NG CA

STI MPEL W EBELHAUS ASSCC
REDDI NG CA

STI MPEL W EBELHAUS ASSCC
REDDI NG CA

STI MPEL W EBELHAUS ASSCC
REDDI NG CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

CONTI NUED ON NEXT PAGE

605471

605741

605471

605471

605741

983087

983087

983087

983087

983087

983087

| TEM5 46-51 (ALL 100%

| TEMS 106-120 (ALL 100%

| TEMS 53-57 (ALL 100%

| TEVS 89-90 (ALL 100%)

MOBE FCOR SUB' S SCOPE

| TEM 129 (100%

| TEM 131 (100%

| TEM 14 (100%

| TEM 7 (100%

| TEM 8 (100%

I TEM 9 (100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D

NAVE AND ADDRESS

L

Bl D211
PAGE 50
02/11/21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 T AND S DVBE | TEMS 131-144 (ALL 100%

ANDERSON CA 983087
TYRRELL RESOURCES | TEM 45 (100%
TRUCKEE CA 938998
WEST COAST DRI LLING | TEM 75 (100%
PI NOLE CA 664239
WEST COAST DRI LLI NG | TEM 78 (100%
PI NOLE CA 664239
WEST COAST DRI LLI NG | TEM 81 (100%
Pl NOLE CA 664239
WEST COAST DRI LLI NG | TEMS 75-76 (ALL 100%
PI NOLE CA 664239
WEST COAST DRI LLI NG | TEMS 78-79 (ALL 100%
PI NOLE CA 664239
WEST COAST DRI LLI NG | TEMS 81-82 (ALL 100%
PI NOLE CA 664239

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ADH ENVI RONMENTAL ASBESTOS COVPLI ANCE PLAN

MCKI NLEYVI LLE CA ABSENT
ADH ENVI RONMENTAL DUST CONTROL PLAN
MCKI NLEYVI LLE CA ABSENT

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

Bl D211
PAGE 51
02/11/21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ADH ENVI RONVENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONVENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONMENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONMENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONVENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONVENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONMENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONMENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONVENTAL
MCKI NLEYVI LLE CA

ADH ENVI RONVENTAL
MCKI NLEYVI LLE CA

APPLY A LINE LLC
ANDERSON CA

CONTI NUED ON NEXT PAGE

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

1031889

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 34 (100%

| TEM 43 (100%

PREPARE SWPPP

RAI'N EVENT ACTI ON PLAN

STORM WATER ANNUAL REPCRT

STORM WATER SAMPLI NG & ANALYSI S DAY

I TEM 1 (32%
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 52
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

| TEM 10 (100%

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

11 (100%

12 (100%

13 (100%

130

151

152

153

154

155

156

(100%

(100%

(100%

(1009

(100%

(100%

(100%



02-4F2204
02-TRI - 3-58
02/ 10/ 21
L

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 53
02/11/21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 APPLY A LINE LLC
ANDERSON CA

APPLY A LINE LLC
ANDERSON CA

APPLY A LINE LLC
ANDERSON CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

DEES BURKE ENG NEERI NG CONSTRUCTORS
PASADENA CA

DEES BURKE ENG NEERI NG CONSTRUCTORS
PASADENA CA

DEES BURKE ENG NEERI NG CONSTRUCTORS
PASADENA CA

DEES BURKE ENG NEERI NG CONSTRUCTORS
PASADENA CA

DEES BURKE ENG NEERI NG CONSTRUCTORS
PASADENA CA

DI RT AND AGGREGATE | NTERCHANGE, | NC
FAI RVI EW CR

CONTI NUED ON NEXT PAGE

1031889

1031889

1031889

764893

764893

LLC
1012305

LLC
1012305

LLC
1012305

LLC
1012305

LLC
1012305

507828

| TEM 161 (. 3%

LEAD PLAN

MOBI LI ZATI ON

| TEM 98 (100%

JO NT SEAL

| TEM 102 (100%

| TEM 103 (100%

| TEM 104 (100%

| TEM 161 (. 8%

MOBI LI ZATI ON

GUARDRAI L SUB MOB



02-4F2204
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 54
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DI RT AND AGGREGATE | NTERCHANGE,

FAI RVI EW OR

DI RT AND AGGREGATE | NTERCHANGE,

FAI RVI EW OR

DI RT AND AGGREGATE | NTERCHANGE,

FAI RVI EW OR

DI RT AND AGGREGATE | NTERCHANGCE,

FAI RVI EW OR

DI RT AND AGGREGATE | NTERCHANGE,

FAI RVI EW OR

DI RT AND AGGREGATE | NTERCHANGE,

FAI RVI EW OR

DI RT AND AGGREGATE | NTERCHANGE,

FAI RVI EW OR

DI RT AND AGGREGATE | NTERCHANGCE,

FAI RVI EW OR

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

507828

507828

507828

507828

507828

507828

507828

507828

999006

999006

999006

| TEM 123 (100%

| TEM 145 (100%

| TEM 146 (100%

| TEM 147 (100%

| TEM 149 (100%

| TEM 150 (100%

| TEM 161 (. 3%

| TEM 37 (100%

| TEM 75 (100%

| TEM 76 (100%

| TEM 77 (100%
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Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 55
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

JARRETT FOUNDATI ONS, | NC.

MCCLELLAN CA
JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA
JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC.
MCCLELLAN CA

JEFFCO PAI NTI NG & COATI NG | NC.
VALLEJO CA

JEFFCO PAI NTI NG & COATI NG | NC.
VALLEJO CA

M&S ENVI RONMENTAL LANDSCAPES, | NC.

REDDI NG CA

M&S ENVI RONMENTAL LANDSCAPES, | NC.

REDDI NG CA

M&S ENVI RONVENTAL LANDSCAPES, | NC.

REDDI NG CA

CONTI NUED ON NEXT PAGE

999006

999006

999006

999006

999006

999006

364702

364702

751931

751931

751931

| TEM 78 (100%

| TEM 79 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 121 (100%

| TEM 122 (100%

COVPCST

FI BER REI NFORCED MATRI X

HYDRAULI C BI OTl C GROAMH MEDI UM



02-4F2204
02-TRI - 3-58
02/ 10/ 21

Bl DDER | D NAME AND ADDRESS

LI ST

LI CENSE NUMBER

OF

Bl D211

PAGE 56

02/11/21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

CONTI NUED ON NEXT PAGE

751931

751931

751931

751931

751931

751931

751931

751931

751931

751931

LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.
LANDSCAPES, | NC.

751931

HYDROVUL CH
HYDROSEED

| NCORPORATE MATERI AL
| TEM 25 (100%

| TEM 26 (100%
| TEM 60 (100%
| TEM 61 (100%
| TEM 62 (100%
| TEM 63 (100%
| TEM 64 (100%

| TEM 65 (100%)



02-4F2204 Bl D211

02-TRI - 3-58 PAGE 57

02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 M&S ENVI RONMENTAL LANDSCAPES, | NC. | TEM 66 (18%
REDDI NG CA 751931
M&S ENVI RONMENTAL LANDSCAPES, | NC. MOVE | N OUT TEMP ERCSI ON CONTROL
REDDI NG CA 751931
M&S ENVI RONVENTAL LANDSCAPES, | NC. ROLLED EROCSI ON CONTRCL
REDDI NG CA 751931
M&S ENVI RONVENTAL LANDSCAPES, | NC. TEMP HYDRAULI C MULCH BFM
REDDI NG CA 751931
MCW TRAFFI C CONTROL CONSTRUCTI ON AREA SI G\S
REDDI NG CA 1038244
MCW TRAFFI C CONTRCOL DELI NEATORS CLASS 2
REDDI NG CA 1038244
MCW TRAFFI C CONTROL FLAGGE NG
REDDI NG CA 1038244
MCW TRAFFI C CONTROL FURNI SH ALUM NUM SI GN . 063" FRAMED
REDDI NG CA 1038244
MCW TRAFFI C CONTROL FURNI SH ALUM NUM SI GN . 080" FRAMED
REDDI NG CA 1038244
MCW TRAFFI C CONTRCOL FURNI SH ALUM NUM SI GN . 080" UNFRAMED
REDDI NG CA 1038244
MCW TRAFFI C CONTROL | TEM 129 (100%
REDDI NG CA 1038244

CONTI NUED ON NEXT PAGE



02-4F2204
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 58
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MCW TRAFFI C CONTRCOL
REDDI NG CA

MCW TRAFFI C CONTRCOL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTRCOL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTRCOL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

CONTI NUED ON NEXT PAGE

1038244

1038244

1038244

1038244

1038244

1038244

1038244

1038244

1038244

1038244

1038244

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

13 (100%

131 (100%

132 (100%

133 (100%

134 (100%

136 (100%

137 (100%

138 (100%)

139 (100%

14 (100%

140 (100%



02-4F2204 Bl D211
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02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 MCW TRAFFI C CONTRCOL | TEM 141 (100%
REDDI NG CA 1038244
MCW TRAFFI C CONTRCOL | TEM 142 (100%
REDDI NG CA 1038244
MCW TRAFFI C CONTROL | TEM 143 (100%
REDDI NG CA 1038244
MCW TRAFFI C CONTROL | TEM 144 (100%
REDDI NG CA 1038244
MCW TRAFFI C CONTROL | TEM 7 (100%
REDDI NG CA 1038244
MCW TRAFFI C CONTRCOL | TEM 8 (44%
REDDI NG CA 1038244
MCW TRAFFI C CONTROL I TEM 9 (100%
REDDI NG CA 1038244
MCW TRAFFI C CONTROL MARKER CULVERT
REDDI NG CA 1038244
MCW TRAFFI C CONTROL M LE POST MARKER
REDDI NG CA 1038244
MCW TRAFFI C CONTRCOL CBJECT MARKER
REDDI NG CA 1038244
MCW TRAFFI C CONTROL OBJECT MARKER TYPE L-1
REDDI NG CA 1038244

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 60
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MCW TRAFFI C CONTRCOL
REDDI NG CA

MCW TRAFFI C CONTRCOL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTRCOL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

MCW TRAFFI C CONTROL
REDDI NG CA

PACI FI C STEEL GROUP
WEAVERVI LLE CA

PACI FI C STEEL GROUP
WEAVERVI LLE CA

CONTI NUED ON NEXT PAGE

1038244

1038244

1038244

1038244

1038244

1038244

1038244

1038244

1038244

997880

997880

PLASTI C TRAFFI C DRUVS

RELOCATE RQOADSI DE SI GN

REMOVE ROADSI DE SI GN

ROADSI DE SIGN 1 POST

ROADSI DE SI GN 2 POST

SALVAGE ROADSI DE SI GNS ( TURNABLE POST)

SURFACE MOUNTED CHANNELI ZERS

TREATMENT BEST MANAGEMENT PRACTI CE MARKER

TYPE 111 BARRI CADE

| TEM 100 (100%

| TEM 101 (100%



02-4F2204
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L

Bl DDER | D NAME AND ADDRESS

ST

Bl D211
PAGE 61
02/11/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PACI FI C STEEL GROUP
WEAVERVI LLE CA

PACI FI C STEEL GROUP
WEAVERVI LLE CA

PACI FI C STEEL GROUP
WEAVERVI LLE CA

SAPERE ENVI RONMVENTAL
SAN FRANCI SCO CA

SAPERE ENVI RONVENTAL
SAN FRANCI SCO CA

SAPERE ENVI RONVENTAL
SAN FRANCI SCO CA

SAPERE ENVI RONMVENTAL
SAN FRANCI SCO CA

SAPERE ENVI RONMVENTAL
SAN FRANCI SCO CA

SAPERE ENVI RONVENTAL
SAN FRANCI SCO CA

STI MPLE W EBELHAUS ASSCCI ATES | NC
REDDI NG CA

STI MPLE W EBELHAUS ASSOCI ATES | NC
REDDI NG CA

CONTI NUED ON NEXT PAGE

997880

997880

997880

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

605471

605471

| TEM 149 (3. 3%

| TEM 99 (100%

REBAR

| TEM 35 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

EARTHWORK MOBI LI ZATI ON

| TEM 106 (100%
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 62
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

CONTI NUED ON NEXT PAGE

ASSCCI ATES

ASSCCI ATES

ASSOCI ATES

ASSOCI ATES

ASSCCI ATES

ASSCCI ATES

ASSOCI ATES

ASSCOCI ATES

ASSCCI ATES

ASSCCI ATES

ASSOCI ATES

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

107

108

109

110

111

112

113

114

115

116

117

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(100%

(100%
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Bl DDER | D NAME AND ADDRESS
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ST

OF

LI CENSE NUMBER

Bl D211
PAGE 63
02/11/21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

PAGE

ASSCCI ATES

ASSOCI ATES

ASSOCI ATES

ASSOCI ATES

ASSCCI ATES

ASSOCI ATES

ASSOCI ATES

ASSCOCI ATES

ASSCCI ATES

ASSCCI ATES

ASSOCI ATES

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

| TEM 118 (100%
| TEM 119 (100%
| TEM 120 (100%
| TEM 161 (26%

| TEM 50 (100%

| TEM 51 (100%
| TEM 53 (100%
| TEM 54 (100%
| TEM 55 (100%
| TEM 56 (100%

| TEM 57 (100%)
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 64
02/11/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

STI MPLE W EBELHAUS
REDDI NG CA

CONTI NUED ON NEXT PAGE

ASSCCI ATES

ASSOCI ATES

ASSOCI ATES

ASSOCI ATES

ASSCCI ATES

ASSOCI ATES

ASSOCI ATES

ASSCOCI ATES

ASSCCI ATES

ASSCCI ATES

ASSOCI ATES

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

| TEM 68

| TEM 69

| TEM 70

| TEM 71

| TEM 72

| TEM 73

| TEM 74

| TEM 87

| TEM 89

| TEM 90

| TEM 45

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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02/ 10/ 21 02/11/21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STI MPLE W EBELHAUS ASSCCI ATES | NC. | TEM 46 (100%
REDDI NG CA 605471
STI MPLE W EBELHAUS ASSCCI ATES | NC. | TEM 47 (100%
REDDI NG CA 605471
STI MPLE W EBELHAUS ASSOCI ATES | NC. | TEM 48 (100%
REDDI NG CA 605471
STI MPLE W EBELHAUS ASSOCI ATES | NC. | TEM 49 (100%
REDDI NG CA 605471
TERRY HANSEN | TEM 158 (100%
REDDI NG CA 616547
TERRY HANSEN MODI FY TRAFFI C MONI TOCRI NG STATI ON

REDDI NG CA 616547



02-4F2204 Bl D211

02- TRI - 3- 58 CONTRACT PROPOSAL OF LOW BIDDER PAGE 66
02/ 10/ 21 02/ 11/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 240. 00 1, 240. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 13, 000. 00 13, 000. 00
3 090105 TI ME- RELATED OVERHEAD (LS) LS LUVP SUM 1, 276, 170. 00 1, 276, 170. 00
4 090205 DI SPUTE RESOLUTI ON BOARD ON- SI TE EA 8 6, 000. 00 48, 000. 00
MEETI NG
5 090210 HOURLY OFF- SI TE HR 20 200. 00 4,000. 00
DI SPUTE- RESOLUTI ON- BOARD- RELATED TASKS
6 100100 DEVELOP WATER SUPPLY LS LUMP SUM 8, 000. 00 8, 000. 00
7 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 500. 00 9, 500. 00
8 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 157, 851. 00 157, 851. 00
9 120120 TYPE |11 BARRI CADE EA 94 80. 00 7. 520. 00
10 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 290 4.00 1, 160. 00
11 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 400 4.75 1, 900. 00
12 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 11, 600 .55 6, 380. 00
13 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 70 50. 00 3, 500. 00
14 120198 PLASTI C TRAFFI C DRUMB EA 15 70. 00 1, 050. 00
15 010788 PORTABLE RADAR SPEED FEEDBACK LS LUMP SUM 4, 000. 00 4, 000. 00
SI GN SYSTEM
16 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 3 5, 000. 00 15, 000. 00
17 129000 TEMPORARY RAI LI NG ( TYPE K) LF 4, 860 17. 45 84, 807. 00
18 010789 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 14 2, 500. 00 35, 000. 00
19 010790 AUTOVATED FLAGGER ASS| STANCE DEVI CE LS LUVP SUM 15, 000. 00 15, 000. 00
20 130100 JOB SI TE MANAGENMENT LS LUVP SUM 15, 000. 00 15, 000. 00
21 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 2. 500. 00 2, 500. 00
PLAN
22 130310 RAI N EVENT ACTI ON PLAN EA 54 500. 00 27, 000. 00
23 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 92 100. 00 9. 200. 00
24 130330 STORM WATER ANNUAL REPORT EA 3 2, 000. 00 6, 000. 00
25 130505 MOVE- | N/ MOVE- QUT EA 4 500. 00 2. 000. 00
( TEMPORARY ERCSI ON CONTROL)
26 130530 TEMPORARY HYDRAULI C MULCH SQYD 16, 300 1. 00 16, 300. 00
(BONDED FI BER MATRI X)
27 130610 TEMPORARY CHECK DAM LF 54 50. 00 2, 700. 00
28 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 250. 00 1, 000. 00
29 130640 TEMPORARY FI BER ROLL LF 1, 500 3.25 4, 875. 00
30 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 6 1, 200. 00 7, 200. 00
31 130730 STREET SWEEPI NG LS LUMP SUM 12, 000. 00 12, 000. 00

32 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 9, 000. 00 9, 000. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
33 131201 TEMPORARY CREEK DI VERSI ON SYSTEMS LS LUVP SUM 97, 375. 00 97, 375. 00
34 140003 ASBESTOS COVPLI ANCE PLAN LS LUMP SUM 1, 250. 00 1, 250. 00
35 010791 TEMPORARY W LDLI FE EXCLUSI ON FENCE LF 250 12. 00 3, 000. 00
36 141001 HEALTH AND SAFETY PLAN LS LUVP SUM 2, 500. 00 2.500. 00
37 141120 TREATED WOOD WASTE LB 4, 900 1. 00 4, 900. 00
38 146002 CONTRACTOR- SUPPLI ED Bl OLOG ST (LS) LS LUVMP SUM 57, 633. 00 57, 633. 00
39 146004 FI SH PROTECTI ON LS LUMP SUM 11, 000. 00 11, 000. 00
40 010792 M CRO- HABI TAT LS LUMP SUM 15, 000. 00 15, 000. 00
41 146007 I NVASI VE SPECI ES CONTROL LS LUMP SUM 4, 000. 00 4, 000. 00
42 010793 BAT AND BI RD EXCLUSI ON DEVI CE LS LUMP SUM 21, 000. 00 21, 000. 00
43 149001 DUST CONTROL PLAN LS LUVP SUM 1, 250. 00 1, 250. 00

(NATURALLY OCCURRI NG ASBESTCS)

44 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 480 9.00 4, 320. 00
45 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 247, 520. 00 247, 520. 00
46 190101 ROADWAY EXCAVATI ON cY 1, 850 9.72 17, 982. 00
47 010794 ROADWAY EXCAVATI ON ( BORROW S| TE) cY 60, 700 11. 23 681, 661. 00
48 190139 ROADWAY EXCAVATI ON ( UNSUI TABLE MATERI AL) cY 1, 810 31. 88 57, 702. 80
49 190185 SHOULDER BACKI NG TON 340 57.82 19, 658. 80
50 (F) 192001 STRUCTURE EXCAVATI ON cy 1,854 20. 55 38, 099. 70
51 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cY 437 44. 69 19, 529. 53
52 (F) 192020 STRUCTURE EXCAVATI ON ( TYPE D) cy 9 250. 00 2, 250. 00
53 193001 STRUCTURE BACKFI LL cy 1, 060 93. 50 99, 110. 00
54 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) cy 294 152. 54 44, 846. 76
55 194001 DI TCH EXCAVATI ON cy 1, 080 25. 74 27, 799. 20
56 198010 | MPORTED BORROW ( CY) cY 25, 900 12. 60 326, 340. 00
57 200002 ROADS| DE CLEARI NG LS LUMP SUM 24,877. 48 24, 877. 48
58 010795 PLANT TUBE EA 50 150. 00 7.500. 00
59 210120 DUFF ( SQFT) SQFT 60, 400 .53 32, 012. 00
60 010796 FI BER REI NFORCED MATRI X SQFT 179, 000 .20 35, 800. 00
61 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG SQFT 19, 300 . 60 11, 580. 00
62 210300 HYDROMUL CH SQFT 248,000 .04 9, 920. 00
63 010797 HYDRAULI C BI OTI C GROATH MEDI UM SFT 179, 000 .25 44, 750. 00
64 210430 HYDROSEED SQFT 248, 000 .10 24, 800. 00
65 210610 COVPCST ( CY) cy 2,010 50. 00 100, 500. 00
66 210630 | NCORPORATE MATERI ALS SQFT 79, 600 .26 20, 696. 00
67 220101 FI NI SH NG ROADWAY LS LUMP SUM 96, 481. 00 96, 481. 00
68 260203 CLASS 2 AGGREGATE BASE (CY) cY 2,750 75. 42 207, 405. 00

69 390132 HOT M X ASPHALT (TYPE A) TON 4,070 155. 00 630, 850. 00
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

70 394076 PLACE HOT M X ASPHALT DI KE (TYPE E) LF 680 18. 00 12, 240. 00

71 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 260 18. 00 4. 680. 00

72 397005 TACK COAT TON 6 1, 800. 00 10, 800. 00

73 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 660 20. 00 13, 200. 00

74 398300 REMOVE BASE AND SURFACI NG cY 930 27.58 25, 649. 40

75 047417 36" PERVANENT STEEL CASI NG LF 373 420. 00 156, 660. 00

76 490590 48" PERVANENT STEEL CASI NG LF 302 325. 00 98, 150. 00

77 490595 108" PERVANENT STEEL CASI NG LF 25 2, 376. 00 59, 400. 00

78 490605 36" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 373 925. 00 345, 025. 00

79 490607 48" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 302 910. 00 274, 820. 00

80 490620 108" CAST- | N- DRI LLED- HOLE CONCRETE LF 25 5, 876. 00 146, 900. 00
PI LI NG

81 047418 36" CAST- | N- DRI LLED- HOLE CONCRETE LF 204 850. 00 173, 400. 00
PI LI NG ( ROCK SOCKET)

82 490683 24" CAST- | N- DRI LLED- HOLE CONCRETE LF 250 815. 00 203, 750. 00
Pl LI NG ( ROCK SOCKET)

83 490688 96" CAST- | N- DRI LLED- HOLE CONCRETE LF 27 5, 746. 00 155, 142. 00
PI LI NG ( ROCK SOCKET)

84 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cy 56 658. 20 36, 859. 20

85 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 299 1, 475. 77 441, 255. 23

86 (F) 510054 STRUCTURAL CONCRETE, BRI DGE cY 333 1, 538. 23 512, 230. 59
(POLYMER FI BER)

87 (F) 010798 8' X8' PRECAST REI NFORCED CONCRETE LF 92 1,777.90 163, 566. 80
BOX CULVERT

88 (F) 510092 STRUCTURAL CONCRETE, HEADWALL (% 21 1, 465. 00 30, 765. 00

89 (F) 010799 8' X6' PRECAST REI NFORCED CONCRETE LF 84 1, 753. 50 147, 294. 00
BOX CULVERT

90 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cy 16 2, 155. 00 34, 480. 00

91 (F) 010800 STRUCTURAL CONCRETE, W NGWALL cY 170 1, 290. 51 219, 386. 70

92 (F) 010801 STRUCTURAL CONCRETE, FOOTI NG cy 110 886. 80 97, 548. 00

93 (F) 010802 ARCH TECTURAL TREATMENT ( HEADWALL) SQFT 3,220 22.00 70, 840. 00

94 (F) 047419 CONCRETE SURFACE TEXTURE ( RANDOM SOFT 630 30. 00 18, 900. 00
COBBLE STONE

95 010803 I NSTALL BRONZE PLAQUE EA 4 700. 00 2, 800. 00

96 047420 FURNI SH PRECAST PRESTRESSED EA 10 65, 190. 00 651, 900. 00
CONCRETE W DE FLANGE G RDER
(90" - 100" )

97 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 10 9, 410. 00 94, 100. 00

G RDER
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
98 519088 JONT SEAL (MR 1) LF 84 120. 00 10, 080. 00
99 (F) 520101 BAR REI NFORCI NG STEEL LB 21, 561 1.34 28, 891. 74
100 (F) 520102 BAR RElI NFORCI NG STEEL ( BRI DGE) LB 147, 514 1.15 169, 641. 10
101 (F) 520110 BAR RElI NFORCI NG STEEL ( EPOXY COATED) LB 89, 083 1. 67 148, 768. 61
( BRI DGE)
102 600037 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 8, 000 1.00 8, 000. 00
103 600041 FURNI SH POLYESTER CONCRETE OVERLAY CF 667 84. 00 56, 028. 00
104 (F) 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 8, 000 7.00 56, 000. 00
105 600097 BRI DGE REMOVAL LS LUVP SUM 277, 643. 00 277, 643. 00
106 610108 18" ALTERNATI VE Pl PE CULVERT LF 62 128. 12 7,943, 44
107 610112 24" ALTERNATI VE PI PE CULVERT LF 240 185. 27 44, 464. 80
108 010804 I NFI LTRATI ON TRENCH cY 390 141. 04 55, 005. 60
109 010805 48" PRECAST RElI NFORCED CONCRETE Pl PE LF 130 378. 24 49,171. 20
110 010806 19' 5"X 6' 9" STRUCTURAL STEEL Pl PE LF 100 1, 462. 96 146, 296. 00
ARCH CULVERT (0.170" TH CK)
111 010807 48" PRECAST RElI NFORCED CONCRETE EA 2 2, 800. 00 5, 600. 00
FLARED END SECTI ON
112 710132 REMOVE CULVERT ( LF) LF 260 20. 00 5, 200. 00
113 010808 REMOVE ROCK SLOPE PROTECTI ON FABRI C SQYD 180 2. 00 360. 00
114 010809 REMOVE ROCK SLOPE PROTECTI ON cY 360 16. 14 5, 810. 40
115 010810 ROCK SLOPE PROTECTION (1/4 T, cY 1, 050 95. 91 100, 705. 50
CLASS V, METHCD A)
116 (F) 723060 ROCK SLOPE PROTECTI ON cy 6 225. 00 1, 350. 00
(300 LB, CLASS IV, METHCD B) (CY)
117 723095 ROCK SLOPE PROTECTI ON cy 450 126. 47 56, 911. 50
(20 LB, CLASS |, METHOD B) (CY)
118 010811 RESET ROCK SLOPE PROTECTI ON ( METHCD B) cy 360 25.36 9,129. 60
119 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 1, 140 7.00 7, 980. 00
120 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 2,838 2. 00 5, 676. 00
121 780440 PREPARE AND STAI N CONCRETE SQFT 833 3.75 3,123.75
122 010812 PREPARE AND STAI N CONCRETE ( HEADWALL) SQFT 3,220 3.75 12, 075. 00
123 780446 STAI N GALVANI ZED SURFACES (LS) LS LUVP SUM 20, 000. 00 20, 000. 00
124 780447 STAI N GALVANI ZED SURFACES ( LF) LF 449 70. 00 31, 430. 00
125 803020 REMOVE FENCE LF 60 10. 00 600. 00
126 803060 REMOVE GATE EA 1 100. 00 100. 00
127 803100 RECONSTRUCT FENCE LF 60 30. 00 1, 800. 00
128 803160 RESET GATE EA 1 400. 00 400. 00

129 810180 DELI NEATOR ( CLASS 2) EA 48 45. 00 2, 160. 00
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| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

130 810250 PAVEMENT MARKER EA 120 38.00 4, 560. 00
( RETROREFLECTI VE- RECESSED)

131 820110 M LEPOST MARKER EA 2 65. 00 130. 00

132 820112 MARKER ( CULVERT) EA 15 65. 00 975. 00

133 820113 TREATMENT BEST MANAGEMENT EA 6 75. 00 450. 00
PRACTI CE MARKER

134 820134 OBJECT MARKER ( TYPE P) EA 4 75.00 300. 00

135 010813 TURNABLE S| GN ASSEMBLY ( TYPE 2) EA 1 3, 200. 00 3, 200. 00

136 820151 OBJECT MARKER ( TYPE L-1) EA 12 75. 00 900. 00

137 010814 SALVAGE ROADSI DE S| GN ( TURNABLE POST) EA 1 300. 00 300. 00

138 820250 REMOVE ROADS| DE SI GN EA 15 100. 00 1, 500. 00

139 820610 RELOCATE ROADSI DE S| GN EA 7 200. 00 1, 400. 00

140 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 170 17. 00 2, 890. 00
(0. 080" - UNFRAVED)

141 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 21 20. 50 430. 50
(0. 063" - FRAMED)

142 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 21 21.50 451. 50
(0. 080" - FRAMED)

143 820840 ROADSI DE SI GN - ONE POST EA 12 250. 00 3, 000. 00

144 820850 ROADSI DE SI GN - TWO POST EA 4 475. 00 1, 900. 00

145 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 350 30. 00 10, 500. 00

146 (F) 839521 CABLE RAI LI NG LF 310 30. 00 9, 300. 00

147 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 4 3, 500. 00 14, 000. 00

148 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 4 3., 300. 00 13, 200. 00

149 (F) 047421 CALI FORNI A ST- 70 BRI DGE RAI L LF 475 380. 00 180, 500. 00
( MODI FI ED)

150 839752 REMOVE GUARDRAI L LF 300 3.00 900. 00

151 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 390 1. 00 390. 00

152 846025 REMOVE PAI NTED PAVEMENT MARKI NG SQFT 62 1.50 93. 00

153 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 8, 850 .75 6, 637. 50

154 847148 METHYL METHACRYLATE PAI NT TRAFFI C SQFT 120 50. 00 6, 000. 00
STRI PE CROSSWALK AND PAVEMENT MARKI NG

155 847150 6" METHYL METHACRYLATE PAI NT LF 12, 600 5. 00 63, 000. 00
TRAFFI C STRI PE ( RECESSED)

156 847156 6" METHYL METHACRYLATE PAI NT LF 530 4.00 2,120. 00
TRAFFI C STRI PE ( RECESSED, BROKEN 12- 3)

157 010815 PORTABLE TRAFFI C SI GNAL SYSTEM LS LUMP SUM 64, 000. 00 64, 000. 00

158 872135 MODI FYI NG TRAFFI C MONI TORI NG STATI ONS LS LUMP SUM 14, 400. 00 14, 400. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
159 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
160 160220 TEMPORARY CONSTRUCTI ON MAT (LS) LS LUMP SUM 64, 170. 00 64, 170. 00
161 999990 MOBI LI ZATI ON LS LUWP SUM 1,114, 983. 00 1,114, 983. 00
A) 11,977, 419. 93

B) 248 DAYS X 20000

A+B) 16, 937, 419. 93
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02/ 10/ 21 02/ 11/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

4,000. 00 4000. 00 3, 000. 00 3000. 00 3, 000. 00 3000. 00 1, 000. 00 1000. 00

17, 000. 00 17000. 00| 9, 300. 00 9300. 00 17, 000. 00 17000. 00| 5, 000. 00 5000. 00

255, 000. 00 255000. 00| 900, 000. 00 900000. 00| 416, 000. 00 416000. 00| 350, 000. 00 350000. 00

6, 000. 00 48000. 00 6, 000. 00 48000. 00 6, 000. 00 48000. 00 6, 000. 00 48000. 00

200. 00 4000. 00 200. 00 4000. 00 200. 00 4000. 00 200. 00 4000. 00

29, 000. 00 29000. 00| 52, 000. 00 52000. 00| 12, 500. 00 12500. 00| 10, 000. 00 10000. 00

9, 500. 00 9500. 00 11, 000. 00 11000. 00| 11, 000. 00 11000. 00| 10, 500. 00 10500. 00

100, 000. 00 100000. 00| 362, 000. 00 362000. 00 300, 000. 00 300000. 00 373, 000. 00 373000. 00

95. 00 8930. 00| 220. 00 20680. 00| 110. 00 10340. 00| 50. 00 4700. 00

5. 00 1450. 00 5. 50 1595. 00 4.50 1305. 00 4.00 1160. 00

3.75 1500. 00| 4.00 1600. 00| 5. 50 2200. 00| 4.75 1900. 00

50 5800. 00| .43 4988. 00 .61 7076. 00 55 6380. 00

60. 00 4200. 00 48. 00 3360. 00| 58. 00 4060. 00 50. 00 3500. 00

45. 00 675. 00| 190. 00 2850. 00 52. 00 780. 00| 25. 00 375. 00

30, 000. 00 30000. 00| 20, 000. 00 20000. 00| 50, 000. 00 50000. 00| 45, 000. 00 45000. 00

16, 191. 85 48575. 55 15, 000. 00 45000. 00 27,500. 00 82500. 00| 12, 000. 00 36000. 00

18.00 87480. 00| 23.00 111780. 00| 17.50 85050. 00| 20. 00 97200. 00

4, 200. 00 58800. 00| 4,900. 00 68600. 00| 1,515. 00 21210. 00| 3, 000. 00 42000. 00

13, 000. 00 13000. 00| 26, 000. 00 26000. 00| 50, 000. 00 50000. 00| 10, 000. 00 10000. 00

57, 000. 00 57000. 00| 53, 000. 00 53000. 00| 33, 000. 00 33000. 00| 30, 000. 00 30000. 00

3, 000. 00 3000. 00| 1, 300. 00 1300. 00 2,821.00 2821. 00| 2, 500. 00 2500. 00

500. 00 27000. 00| 500. 00 27000. 00| 500. 00 27000. 00| 500. 00 27000. 00

500. 00 46000. 00| 690. 00 63480. 00| 550. 00 50600. 00| 500. 00 46000. 00

2,000. 00 6000. 00| 2,000. 00 6000. 00 2,000. 00 6000. 00| 2,000. 00 6000. 00

700. 00 2800. 00| 780. 00 3120. 00 775. 00 3100. 00 700. 00 2800. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

30.
450.

2, 800.
50, 000.
40, 000.
37, 000.

3, 000.

15.

3, 000.

40, 000.
20, 000.

.10

00
00

.75

00
00
00
00
00
50
00

.20

00
00

17930.
1620.
1800.
8625.

16800.

50000.

40000.

37000.
3000.
3875.
3000.
5880.

40000.

20000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

25.
580.

5.

3, 500.
11, 000.
4, 000.
62, 000.
23, 000.
30.

2, 200.
1

38, 000.
24, 000.

.00

00
00
00
00
00
00
00
00
00
00
00
00
00

16300.
1350.
2320.
7500.

21000.

11000.
4000.

62000.

23000.
7500.
2200.
4900.

38000.

24000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

48.
366.
.00

5, 315.
25, 000.
5, 000.
215, 000.
1, 725.
12.

2, 875.

55, 000.
22, 500.

.00

00
00

00
00
00
00
00
00
00

.32

00
00

16300.
2592.
1464.

10500.

31890.

25000.
5000.

215000.
1725.
3000.
2875.
6468.

55000.

22500.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
150.
.00

1, 000.

35, 000.

12, 500.
200, 000.

1, 250.
20.
2, 500.

56, 703.
19, 564.

.10

00
00

00
00
00
30
00
00
00

.95

00
00

17930.
540.
600.
6000.
6000.
35000.
12500.
200000.
1250.
5000.
2500.
9555.
56703.

19564.

00
00
00
00
00
00
00
30
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

02-4F2204
02-TRI - 3-58
02/ 10/ 21

900.
122.
178.
23.

40.

18, 000.
1, 200.

3900.
5000.
38000.
3000.
3240.
118000.
33300.
864975.
23077.
19720.
55620.
41515.
8100.
129320.
52332.
24840.
1036000.
18000.
60000.
9060.
35800.
16791.
12400.
53700.
42160.

SUMMARY OF

| THI RD

| BI D
00| 5, 400. 00
00| 8, 700. 00
00| 37, 000. 00
00| 1, 300. 00
00| 4.00
00| 83, 750. 00
00| 48. 00
00| 12. 00
50| 7.00
00| 71.00
00| 130. 00
00| 92. 00
00| 2, 600. 00
00| 130. 00
00| 280. 00
00| 11. 00
00| 32.50
00| 8, 500. 00
00| 370. 00
00| 37
00| 21
00| .97
00| . 06
00| .34
00| 20

REMA/

5400.
8700.
37000.
1300.
1920.
83750.
88800.
728400.
12670.
24140.
241020.
40204.
23400.
137800.
82320.
11880.
841750.
8500.
18500.
22348.
37590.
18721.
14880.
60860.
49600.

246.
30.

61.

1, 450.
93.
165.
29.

51.

35, 000.
145.

.00

00
00
50
00
00
00
00
00
00
00

.78
. 20
. 96
. 06
.33
.19

NI NG BI DDERS

12500.
23600.
32500.
1145.
3528.
100000.
74000.
1729950.
45250.
83640.
55620.
26875.
13050.
98580.
48510.
31320.
1320900.
35000.
7250.
288712.
35800.
18528.
14880.
59070.
47120.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 73
02/ 11/ 21
FI FTH

BI D ANOUNT
35, 000. 00 35000.
5, 000. 00 5000.
85, 000. 00 85000.
1, 250. 00 1250.
15. 00 7200.
200, 000. 00 200000.
65. 00 120250.
25.00  1517500.
40.00 72400.
115. 00 39100.
75. 00 139050.
250. 00 109250.
250. 00 2250.
130. 00 137800.
250. 00 73500.
30. 00 32400.
35. 00 906500.
20, 000. 00 20000.
250. 00 12500.
.35 21140.
.19 34010.
.87 16791.
.05 12400.
.30 53700.
.18 44640.

00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

62.

37, 000.
67.
132.

750.
10.
25.

600.

750.

1, 800.
1, 300.

00

. 25

00
00
00

.00
.00

00
00
00
00
00
00
00

124620.
19900.
37000.

184250.

537240.

6120.
2340.
4500.
6600.
23250.

223800.

226500.
45000.

484900.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.

1, 900.
68.
155.
10.
10.
870.

470.
360.
2, 800.
1, 100.

00

.78

00
00
00
00
00
00

.50
30.

00
00
00
00
00

120600.
62088.
1900.
187000.
630850.
6800.
2600.
5220.
2970.
27900.
175310.
108720.
70000.
410300.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

69.

23, 556.
115.
168.

10.
10.
892.

485.
375.
2, 735.
1, 065.

00

.10

00
00
00
00
00
00

.50
68.

00
00
00
00
00

138690.
87560.
23556.

316250.

683760.

6800.
2600.
5352.
2970.
63240.

180905.

113250.
68375.

397245.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.

10, 000.
125.
151.

600.
11.
35.

500.

400.

2, 750.

900.

00

.75

00
00
00

.05
.05

00
00
00
00
00
00
00

120600.
59700.
10000.

343750.

614570.

6154.
2353.
3600.
7260.
32550.

186500.

120800.
68750.

335700.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



02-4F2204 Bl D211

02-TRI - 3- 58 SUMMARY OF REMAI NI NG BI DDERS PACE 74

02/ 10/ 21 02/ 11/ 21

R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R REEEEPCPEPEEREREPE
| TEM SECOND THI RD FOURTH FI FTH
| BP e JRY DU SR ek IR DR SR e IR RS SR AONT .

79 | 1, 700. 00 513400. 00| 1, 100. 00 332200. 00| 1, 000. 00 302000. 00| 1, 000. 00 302000. 00
80 | 10, 000. 00 250000. 00| 7, 100. 00 177500. 00| 6, 767. 00 169175. 00| 6, 000. 00 150000. 00
81 | 1, 800. 00 367200. 00| 1, 000. 00 204000. 00| 978. 00 199512. 00| 1, 000. 00 204000. 00
82 | 1, 400. 00 350000. 00| 960. 00 240000. 00| 938. 00 234500. 00| 950. 00 237500. 00
83 | 10, 000. 00 270000. 00| 6, 900. 00 186300. 00| 6, 000. 00 162000. 00| 7,500. 00 202500. 00
84 | 1, 250. 00 70000. 00| 530. 00 29680. 00| 920. 00 51520. 00| 1, 000. 00 56000. 00
85 | 755. 00 225745. 00| 2,400. 00 717600. 00| 2,450. 00 732550. 00| 3, 000. 00 897000. 00
86 | 1, 300. 00 432900. 00| 610. 00 203130. 00| 1, 300. 00 432900. 00| 3, 000. 00 999000. 00
87 | 2,500. 00 230000. 00| 1, 700. 00 156400. 00| 2, 000. 00 184000. 00| 2, 300. 00 211600. 00
88 | 3, 000. 00 63000. 00| 3, 000. 00 63000. 00| 1,475.00 30975. 00| 4, 000. 00 84000. 00
89 | 2,200. 00 184800. 00| 1, 700. 00 142800. 00| 2, 000. 00 168000. 00| 2,100. 00 176400. 00
90 | 3, 200. 00 51200. 00| 2, 000. 00 32000. 00| 696. 00 11136. 00| 3, 500. 00 56000. 00
91 | 2,200. 00 374000. 00| 1, 200. 00 204000. 00| 875.00 148750. 00| 950. 00 161500. 00
92 | 725. 00 79750. 00| 800. 00 88000. 00| 530. 00 58300. 00| 650. 00 71500. 00
93 | 10. 00 32200. 00| 56. 00 180320. 00| 12. 00 38640. 00| 35.00 112700. 00
94 | 65. 00 40950. 00| 94. 00 59220. 00| 27.00 17010. 00| 35.00 22050. 00
95 | 775.00 3100. 00| 740. 00 2960. 00| 500. 00 2000. 00| 2,500. 00 10000. 00
96 | 70, 000. 00 700000. 00| 73, 000. 00 730000. 00| 64, 000. 00 640000. 00| 45, 000. 00 450000. 00
97 | 9, 200. 00 92000. 00| 13, 000. 00 130000. 00| 21, 500. 00 215000. 00| 15, 000. 00 150000. 00
98 | 75. 00 6300. 00| 90. 00 7560. 00| 135. 00 11340. 00| 200. 00 16800. 00
99 | 3.50 75463. 50| 1.50 32341. 50| 1.50 32341. 50| 1.50 32341. 50
100 | 1.50 221271. 00| 1.50 221271. 00| 1.50 221271. 00| 1.30 191768. 20
101 | 2.00 178166. 00| 2.00 178166. 00| 2.00 178166. 00| 2.00 178166. 00
102 | 1.00 8000. 00| 2.00 16000. 00| .96 7680. 00| 2.00 16000. 00
103 | 84. 00 56028. 00| 98. 00 65366. 00| 110. 00 73370. 00| 87.00 58029. 00



104
105
106
107
108
109
110
111
112
113
114
115
116
117

7.

225, 000.
145.
162.
135.
320.

1, 750.
10, 700.
15.

20.

30.
105.
335.
100.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

56000.
225000.
8990.
38880.
52650.
41600.
175000.
21400.
3900.
3600.
10800.
110250.
2010.
45000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

6.
300, 000.
100.
170.
250.
430.
2,100.
8, 300.
55.

3.

8.
120.
260.
140.

50
00
00
00
00
00
00
00
00
50
50
00
00
00

52000.
300000.
6200.
40800.
97500.
55900.
210000.
16600.
14300.
630.
3060.
126000.
1560.
63000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

7.
190, 518.
250.
187.
155.
306.
2, 500.
3, 000.
85.
18.
53.
141.
1, 861.
165.

03
00
00
00
00
00
00
00
00
00
00
00
00
00

56240.
190518.
15500.
44880.
60450.
39780.
250000.
6000.
22100.
3240.
19080.
148050.
11166.
74250.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

6.
220, 000.
155.
180.
200.
400.
2, 300.
4, 000.
15.

5.

35.
152.
505.
140.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

48000.
220000.
9610.
43200.
78000.
52000.
230000.
8000.
3900.
900.
12600.
159600.
3030.
63000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



02-4F2204 Bl D211

02-TRI - 3- 58 SUMMARY OF REMAI NI NG BI DDERS PACE 75

02/ 10/ 21 02/ 11/ 21

R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R REEEEPCPEPEEREREPE
| TEM SECOND THI RD FOURTH FI FTH
| BP e JRY DU SR ek IR DR SR e IR RS SR AONT .

118 | 60. 00 21600. 00| 8.50 3060. 00| 80. 00 28800. 00| 65. 00 23400. 00
119 | 80 912. 00| 4.00 4560. 00| 5.00 5700. 00| 5.00 5700. 00
120 | 3.00 8514. 00| 3.50 9933. 00| 3.00 8514. 00| 3.00 8514. 00
121 | 10. 00 8330. 00| 16. 00 13328. 00| 28.00 23324. 00| 30. 00 24990. 00
122 | 10. 00 32200. 00| 14. 00 45080. 00| 18. 00 57960. 00| 30. 00 96600. 00
123 | 22,000. 00 22000. 00| 25, 000. 00 25000. 00| 25, 000. 00 25000. 00| 22,000. 00 22000. 00
124 | 71.00 31879. 00| 78. 00 35022. 00| 81. 00 36369. 00| 71.00 31879. 00
125 | 5.10 306. 00| 5.50 330. 00| 32.00 1920. 00| 10. 00 600. 00
126 | 300. 00 300. 00| 340. 00 340. 00| 2, 000. 00 2000. 00| 500. 00 500. 00
127 | 25.00 1500. 00| 56. 00 3360. 00| 140. 00 8400. 00| 30. 00 1800. 00
128 | 2,200. 00 2200. 00| 1, 100. 00 1100. 00| 2,500. 00 2500. 00| 1, 500. 00 1500. 00
129 | 45. 00 2160. 00| 50. 00 2400. 00| 51. 00 2448. 00| 40. 00 1920. 00
130 | 12. 00 1440. 00| 13. 00 1560. 00| 43. 00 5160. 00| 38. 00 4560. 00
131 | 225.00 450. 00| 250. 00 500. 00| 250. 00 500. 00| 40. 00 80. 00
132 | 55. 00 825. 00| 62. 00 930. 00| 60. 00 900. 00| 40. 00 600. 00
133 | 100. 00 600. 00| 110. 00 660. 00| 115. 00 690. 00| 40. 00 240. 00
134 | 110. 00 440. 00| 120. 00 480. 00| 126. 00 504. 00| 50. 00 200. 00
135 | 3, 200. 00 3200. 00| 3, 600. 00 3600. 00| 3,670. 00 3670. 00| 4, 500. 00 4500. 00
136 | 50. 00 600. 00| 56. 00 672. 00| 57.00 684. 00| 40. 00 480. 00
137 | 1, 000. 00 1000. 00| 1, 100. 00 1100. 00| 1,151. 00 1151. 00| 400. 00 400. 00
138 | 100. 00 1500. 00| 110. 00 1650. 00| 115. 00 1725. 00| 200. 00 3000. 00
139 | 200. 00 1400. 00| 220. 00 1540. 00| 230. 00 1610. 00| 300. 00 2100. 00
140 | 25.00 4250. 00| 28.00 4760. 00| 28.00 4760. 00| 18. 00 3060. 00
141 | 34.00 714. 00| 38. 00 798. 00| 40. 00 840. 00| 30. 00 630. 00
142 | 44.00 924. 00| 49. 00 1029. 00| 50. 00 1050. 00| 30. 00 630. 00



143
144
145
146
147
148
149
150
151
152
153
154
155
156

225.
600.
25.
38.

3, 800.
3, 200.
350.
10.

00
00
00
00
00
00
00
00

.50
.00
.65
.00
.00
.50

2700.
2400.
8750.
11780.
15200.
12800.
166250.
3000.
585.
310.
5752.
1200.
63000.
1325.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|

250.
670.
28.
46.

4, 300.
3, 600.
450.
11.

00
00
00
00
00
00
00
00

.50
.50
.73
.00
.00
.00

3000.
2680.
9800.
14260.
17200.
14400.
213750.
3300.
585.
341.
6460.
1320.
63000.
1590.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|

260.
700.
28.
43.

4, 376.
3, 600.
475.
11.

00
00
00
00
00
00
00
50

.10
.75
.83
.00
.50
.50

3120.
2800.
9800.
13330.
17504.
14400.
225625.
3450.
429.
108.
7345.
6600.
69300.
2385.

00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
50|
00|
00|
00|

325.
650.
24.
37.

3, 800.
3, 800.
290.
10.
.00

00
00
95
50
00
00
00
00

.50
.75
.00
.00
.00

3900.
2600.
8732.
11625.
15200.
15200.
137750.
3000.
390.
93.
6637.
6000.
63000.
2120.

00
00
50
00
00
00
00
00
00
00
50
00
00
00



157 |
158 |
159 |
160

161 |

TOT

REMAI NI NG Bl DDE

02- 4F2204
02- TRI - 3- 58 SUMMARY OF
02/ 10/ 21
------------------------------- <o
SECOND THI RD
BI D AMOUNT | BI D AMOUNT
------------------------------- R RARAREDIEECELEERLRN
80, 000. 00 80000. 00| 89, 000. 00 89000. 00
5, 000. 00 5000. 00| 13, 000. 00 13000. 00
.00 0. 00 . 00 0. 00
30, 000. 00 30000. 00| 500. 00 500. 00
900, 000. 00 900000. 00| 1,220,000.00  1220000. 00
A) 12, 881, 961. 05 A) 13, 712, 777. 00
B) 248 DAYS X 20000 B) 248 DAYS X 20000

A+B)

17, 841, 961. 05

A+B) 18,672, 777. 00

FOURTH
Bl D AMOUNT

_______________________________ |
70, 000. 00 70000. 00
13, 800. 00 13800. 00
.00 0. 00
133, 000. 00 133000. 00
1,200, 000.00  1200000. 00

A) 15, 228, 304. 00

B) 248 DAYS X 20000

Bl D211

PAGE 76

02/ 11/ 21

FI FTH
BI D ANOUNT
44, 000. 00 44000. 00
15, 000. 00 15000. 00

.00 0. 00

45, 000. 00 45000. 00

1, 500, 000. 00 1500000. 00

A 15, 246, 901. 00
B) 248 DAYS X 20000

A+B) 20, 206, 901. 00



02-4F2204 Bl D211

02-TRI - 3-58 SUMMARY OF REMAI NI NG BI DDERS PAGE 77
02/ 10/ 21 02/11/21
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 2,500. 00 2500. 00 4,000. 00 4000. 00 4,347.00 4347. 00

2 25, 000. 00 25000. 00 25, 000. 00 25000. 00 21,597. 00 21597. 00

3 1, 630, 000. 00 1630000. 00 450, 000. 00 450000. 00 735, 457. 00 735457. 00

4 6, 000. 00 48000. 00 6, 000. 00 48000. 00 6, 000. 00 48000. 00

5 200. 00 4000. 00 200. 00 4000. 00 200. 00 4000. 00

6 130, 000. 00 130000. 00 25, 000. 00 25000. 00 5, 000. 00 5000. 00

7 8, 000. 00 8000. 00 10, 500. 00 10500. 00 6, 000. 00 6000. 00

8 275, 000. 00 275000. 00 75, 000. 00 75000. 00 301, 865. 00 301865. 00

9 225.00 21150. 00 50. 00 4700. 00 90. 00 8460. 00
10 5. 00 1450. 00 4.00 1160. 00 4.00 1160. 00
11 4.00 1600. 00 4.75 1900. 00 4.75 1900. 00
12 . 38 4408. 00 .55 6380. 00 .55 6380. 00
13 2.00 140. 00 55. 00 3850. 00 55. 00 3850. 00
14 26. 00 390. 00 25.00 375. 00 75. 00 1125. 00
15 8, 000. 00 8000. 00 20, 000. 00 20000. 00 2,298.00 2298. 00
16 17, 000. 00 51000. 00 15, 000. 00 45000. 00 1, 692. 00 5076. 00
17 13. 00 63180. 00 25.00 121500. 00 31.00 150660. 00
18 5, 000. 00 70000. 00 6, 000. 00 84000. 00 2,287.00 32018. 00
19 50, 000. 00 50000. 00 20, 000. 00 20000. 00 59, 323. 00 59323. 00
20 115, 000. 00 115000. 00 70, 000. 00 70000. 00 817, 110. 00 817110. 00
21 4, 500. 00 4500. 00 5, 000. 00 5000. 00 2,500. 00 2500. 00
22 500. 00 27000. 00 500. 00 27000. 00 500. 00 27000. 00
23 500. 00 46000. 00 650. 00 59800. 00 500. 00 46000. 00
24 2, 000. 00 6000. 00 2, 000. 00 6000. 00 2, 000. 00 6000. 00
25 550. 00 2200. 00 700. 00 2800. 00 700. 00 2800. 00
26 1.10 17930. 00 1.10 17930. 00 1.10 17930. 00
27 25.00 1350. 00 10. 00 540. 00 28.00 1512. 00
28 350. 00 1400. 00 250. 00 1000. 00 255. 00 1020. 00
29 6. 00 9000. 00 4.00 6000. 00 8. 00 12000. 00
30 5, 500. 00 33000. 00 6, 000. 00 36000. 00 2,234.00 13404. 00
31 200, 000. 00 200000. 00 21, 000. 00 21000. 00 33, 708. 00 33708. 00
32 6, 200. 00 6200. 00 20, 000. 00 20000. 00 2,581.00 2581. 00
33 315, 000. 00 315000. 00 200, 000. 00 200000. 00 190, 618. 00 190618. 00
34 3, 000. 00 3000. 00 4, 000. 00 4000. 00 1, 250. 00 1250. 00
35 7.00 1750. 00 6. 00 1500. 00 14. 00 3500. 00
36 6, 000. 00 6000. 00 5, 000. 00 5000. 00 5, 107. 00 5107. 00
37 2.00 9800. 00 1.00 4900. 00 1.00 4900. 00
38 206, 000. 00 206000. 00 125, 000. 00 125000. 00 25, 000. 00 25000. 00
39 11, 000. 00 11000. 00 20, 000. 00 20000. 00 7,678.00 7678. 00



02-4F2204 Bl D211

02-TRI - 3-58 SUMMARY OF REMAI NI NG BI DDERS PAGE 78

02/ 10/ 21 02/11/21
| TEM SI XTH SEVENTH El GHTH

Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

40 8, 800. 00 8800. 00 15, 000. 00 15000. 00 3, 500. 00 3500. 00
41 4, 300. 00 4300. 00 20, 000. 00 20000. 00 1, 500. 00 1500. 00
42 16, 000. 00 16000. 00 15, 000. 00 15000. 00 8, 900. 00 8900. 00
43 1, 500. 00 1500. 00 4, 000. 00 4000. 00 1, 250. 00 1250. 00
44 6. 00 2880. 00 5.00 2400. 00 12. 00 5760. 00
45 175, 000. 00 175000. 00 90, 000. 00 90000. 00 150, 000. 00 150000. 00
46 25.00 46250. 00 20. 00 37000. 00 20. 00 37000. 00
47 11. 00 667700. 00 10. 00 607000. 00 9.50 576650. 00
48 33.00 59730. 00 28.00 50680. 00 28.00 50680. 00
49 75. 00 25500. 00 65. 00 22100. 00 65. 00 22100. 00
50 20. 00 37080. 00 15. 00 27810. 00 15. 00 27810. 00
51 28.00 12236. 00 20. 00 8740. 00 20. 00 8740. 00
52 440. 00 3960. 00 1, 000. 00 9000. 00 120. 00 1080. 00
53 125. 00 132500. 00 105. 00 111300. 00 105. 00 111300. 00
54 152. 00 44688. 00 135. 00 39690. 00 135. 00 39690. 00
55 45. 00 48600. 00 40. 00 43200. 00 40. 00 43200. 00
56 46. 00 1191400. 00 40. 00 1036000. 00 40. 00 1036000. 00
57 35, 000. 00 35000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00
58 125. 00 6250. 00 45. 00 2250. 00 32.00 1600. 00
59 .40 24160. 00 .10 6040. 00 1.00 60400. 00
60 . 20 35800. 00 . 20 35800. 00 .18 32220. 00
61 60 11580. 00 .90 17370. 00 . 87 16791. 00
62 .04 9920. 00 .05 12400. 00 .05 12400. 00
63 . 25 44750. 00 .30 53700. 00 .30 53700. 00
64 .10 24800. 00 .18 44640. 00 .17 42160. 00
65 50. 00 100500. 00 61. 00 122610. 00 60. 25 121102. 50
66 .14 11144. 00 1.00 79600. 00 5.50 437800. 00
67 10, 000. 00 10000. 00 33, 000. 00 33000. 00 22,043.00 22043. 00
68 65. 00 178750. 00 80. 00 220000. 00 80. 00 220000. 00
69 186. 00 757020. 00 155. 00 630850. 00 165. 00 671550. 00
70 25.00 17000. 00 20. 00 13600. 00 20. 00 13600. 00
71 27.00 7020. 00 20. 00 5200. 00 22.00 5720. 00
72 1, 600. 00 9600. 00 775.00 4650. 00 1,100. 00 6600. 00
73 26. 00 17160. 00 4.10 2706. 00 20. 00 13200. 00
74 47.00 43710. 00 22.00 20460. 00 22.00 20460. 00
75 495. 00 184635. 00 870. 00 324510. 00 600. 00 223800. 00
76 385. 00 116270. 00 960. 00 289920. 00 750. 00 226500. 00
77 2,900. 00 72500. 00 5, 300. 00 132500. 00 18, 000. 00 450000. 00
78 1,125.00 419625. 00 1, 100. 00 410300. 00 1, 250. 00 466250. 00




| TEM

79
80
81
82
83
84
85
86

88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113
114
115
116

117

02-4F2204
02-TRI - 3-58
02/ 10/ 21

300, 000. 00
350. 00
330. 00
225.00
550. 00

2, 800. 00
4, 000. 00
45. 00
21.00
52.00
140. 00
285. 00
145. 00

333710.
220000.
210120.
250000.
189000.
29120.
687700.
399600.
257600.
52500.
218400.
57600.
180200.
77000.
144900.
44100.
1480.
560000.
190000.
3612.
30832.
181442.
159458.
8800.
60030.
64000.
300000.
21700.
79200.
87750.
71500.
280000.
8000.
11700.
3780.
18720.
147000.
1710.
65250.

SUMMARY

270.
200.

2, 200.
3, 000.
36.
17.
44,
120.
250.
125.

OF

REMA/

374178. 00
150000. 00
218076. 00
262250. 00
162000. 00
112000. 00
1495000. 00
1498500. 00
220800. 00
58800. 00
184800. 00
49600. 00
187000. 00
176000. 00
122360. 00
28350. 00
2000. 00
650000. 00
90000. 00
10500. 00
29107. 35
177016. 80
155895. 25
16000. 00
66033. 00
160000. 00
300000. 00
18600. 00
64800. 00
78000. 00
57200. 00
220000. 00
6000. 00
9360. 00
3060. 00
15840. 00
126000. 00
1500. 00
56250. 00

NI NG BI DDERS
El GHTH

Bl D AMOUNT
1, 625. 00 490750.
9, 805. 00 245125
1, 625. 00 331500.
1, 250. 00 312500.
9, 805. 00 264735
591. 00 33096.
1, 354.00 404846
1,502. 00 500166
2,400. 00 220800.
1, 704. 00 35784.
2,200. 00 184800.
3, 100. 00 49600.
1,118. 00 190060.
1,072. 00 117920.
82. 00 264040.
82. 00 51660.
641. 00 2564.
80, 415. 00 804150.
3, 300. 00 33000.
197. 00 16548.
1.33 28676.
1.14 168165.
1.66 147877
2.00 16000.
87.00 58029.
6. 00 48000.
172, 084. 00 172084.
300. 00 18600.
270. 00 64800.
200. 00 78000.
440. 00 57200.
2,200. 00 220000.
3, 000. 00 6000.
36. 00 9360.
17.00 3060.
44. 00 15840.
120. 00 126000.
250. 00 1500.
125. 00 56250.

Bl D211
PAGE 79
02/11/21



02-4F2204 Bl D211

02-TRI - 3-58 SUMMARY OF REMAI NI NG BI DDERS PAGE 80
02/ 10/ 21 02/11/21
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

118 36. 00 12960. 00 250. 00 90000. 00 30. 00 10800. 00
119 11. 00 12540. 00 9. 00 10260. 00 9. 00 10260. 00
120 2.75 7804. 50 2.25 6385. 50 2.25 6385. 50
121 16. 00 13328. 00 25.00 20825. 00 24.00 19992. 00
122 16. 00 51520. 00 18. 00 57960. 00 18. 00 57960. 00
123 21, 000. 00 21000. 00 25, 000. 00 25000. 00 25, 000. 00 25000. 00
124 75. 00 33675. 00 82.00 36818. 00 56. 00 25144. 00
125 11. 00 660. 00 5.00 300. 00 31.00 1860. 00
126 1,100. 00 1100. 00 500. 00 500. 00 725.00 725. 00
127 100. 00 6000. 00 133. 00 7980. 00 51. 00 3060. 00
128 2, 000. 00 2000. 00 750. 00 750. 00 1, 738.00 1738. 00
129 34.00 1632. 00 55. 00 2640. 00 70. 00 3360. 00
130 12. 00 1440. 00 38. 00 4560. 00 38. 00 4560. 00
131 75. 00 150. 00 40. 00 80. 00 75. 00 150. 00
132 312. 00 4680. 00 40. 00 600. 00 75. 00 1125. 00
133 75. 00 450. 00 40. 00 240. 00 75. 00 450. 00
134 75. 00 300. 00 50. 00 200. 00 75. 00 300. 00
135 5, 000. 00 5000. 00 5, 000. 00 5000. 00 6, 215. 00 6215. 00
136 75. 00 900. 00 40. 00 480. 00 75. 00 900. 00
137 150. 00 150. 00 400. 00 400. 00 150. 00 150. 00
138 75. 00 1125. 00 200. 00 3000. 00 75. 00 1125. 00
139 250. 00 1750. 00 300. 00 2100. 00 250. 00 1750. 00
140 23.00 3910. 00 18. 00 3060. 00 23.00 3910. 00
141 20. 00 420. 00 30. 00 630. 00 20. 00 420. 00
142 28.00 588. 00 30. 00 630. 00 28.00 588. 00
143 375. 00 4500. 00 325. 00 3900. 00 375. 00 4500. 00
144 495. 00 1980. 00 650. 00 2600. 00 495. 00 1980. 00
145 78. 00 27300. 00 30. 00 10500. 00 50. 00 17500. 00
146 125. 00 38750. 00 30. 00 9300. 00 100. 00 31000. 00
147 168. 00 672.00 3, 500. 00 14000. 00 5, 800. 00 23200. 00
148 8, 000. 00 32000. 00 3, 300. 00 13200. 00 4, 800. 00 19200. 00
149 420. 00 199500. 00 300. 00 142500. 00 466. 00 221350. 00
150 19. 00 5700. 00 3.00 900. 00 8. 00 2400. 00
151 1.50 585. 00 2.00 780. 00 1.00 390. 00
152 5. 00 310. 00 12. 00 744. 00 1.50 93. 00
153 . 65 5752. 50 2.00 17700. 00 .75 6637. 50
154 10. 00 1200. 00 45. 00 5400. 00 50. 00 6000. 00
155 4.63 58338. 00 8. 00 100800. 00 5.00 63000. 00
156 2.50 1325. 00 8. 00 4240. 00 4.00 2120. 00




| TEM

157
158
159
160
161

TOT

02- 4F2204 Bl D211
02- TRl - 3- 58 SUMMARY OF REMAI NING BIDDERS PAGE 81
02/ 10/ 21 02/ 11/ 21
SI XTH SEVENTH El GHTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
30, 000. 00 30000. 00 200, 000. 00 200000. 00 220, 614. 00 220614. 00
12, 000. 00 12000. 00 75, 000. 00 75000. 00 12, 000. 00 12000. 00
.00 0. 00 . 00 0. 00 . 00 0. 00
42, 000. 00 42000. 00 100, 000. 00 100000. 00 25, 000. 00 25000. 00
1,149, 143.00  1149143. 00 1, 240, 000.00  1240000. 00 1, 670, 000.00  1670000. 00
A) 15, 534, 919. 02 A) 16, 044, 699. 90 A) 16, 252, 189. 37
B) 248 DAYS X 20000 B) 248 DAYS X 20000 B) 248 DAYS X 20000
A+B) 20, 494, 919. 02 A+B) 21, 004, 699. 90 A+B) 21, 212, 189. 37



