BID OPENING DATE 05/06/21
CONTRACT NUMBER 04-3K3504
LOCATION 04-MRN-101-0.7/15.8
04-SOL-80-2.1/42.0
04-SON-101-8.5/R56.1

IN MARIN, SOLANO AND SONOMA
COUNTIES AT VARIOUS LOCATIONS

05/07/21
CONTRACT CODE 'A '
33 CONTRACT ITEMS

VEHICLE DETECTION SYSTEM FEDERAL AID B1NH-000C-(481)E

DB GOALS: DISADVANTAGED BUSINESS ENTERPRISE - 17.0%
PROPOSALS ISSUED 10 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 100

NUMBER OF BIDDERS 5 ENGINEERS EST 4,717,385.00 AMOUNT UNDER 620,306.00 PERCENT UNDER EST 13.15

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1	4,097,079.00	3	PTM GENERAL ENGINEERING SERVICES, INC. 5942 ACORN STREET; RIVERSIDE CA 92504	951 710-1000 00891265 FAX 951 710-1006
2	4,714,000.00	2	ST. FRANCIS ELECTRIC, LLC 975 CARDEN STREET; SAN LEANDRO CA 94577	510 639-0639 01003811 FAX 510 639-9116
3	5,224,602.00	5	PACIFIC INFRASTRUCTURE CONSTRUCTION LLC 871 COTTING COURT STE A; VACAVILLE CA 95688	707 449-3604 01004305 FAX 707 449-3641
4	5,590,061.00	4	DREAMBUILDER CONSTRUCTION CORP DBA DREAMBUILDER 18543 YORBA LINDA BLVD # 376; YORBA LINDA CA 92886	714 646-3697 00873436 FAX 714 844-9073
5	5,823,875.80	1	NORCAL GENERAL CONSTRUCTION CORPORATION 751 MABURY RD; SAN JOSE CA 95133	408 886-0335 00914110 FAX 408 969-1650

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	A.C. DIKE CO LINCOLN CA	407417	ITEM 19 (100%)
	A.C. DIKE CO LINCOLN CA	407417	ITEM 20 (100%)
	A.C. DIKE CO LINCOLN CA	407417	ITEM 21 (100%)
	A.C. DIKE CO LINCOLN CA	407417	ITEM 22 (100%)
	CROSSTOWN ELECTRICAL & DATA, INC. IRWINDALE CA	756309	ITEM 32 (36%)
	CROSSTOWN ELECTRICAL & DATA, INC. IRWINDALE CA	756309	LABOR AND EQUIPMENT AND 1 CABINET FOR TRAFFIC MONITORING ST
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 24 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 25 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 26 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 27 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 28 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 29 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 30 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 31 (100%)
	T AND S DVBE INC ANDERSON CA	983087	ITEM 5 (100%)
	T AND S DVBE INC ANDERSON CA	983087	ITEM 6 (13%)
	T AND S DVBE INC ANDERSON CA	983087	LABOR MATERIAL AND EQUIPMENT FOR 15 DAYS OF TRAFFIC CONTROL

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 24 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 25 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 26 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 27 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 28 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 29 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 30 (100%)
	MIDSTATE BARRIER, INC. STOCKTON CA	529261	ITEM 31 (100%)
	WESTERN TRAFFIC SUPPLY, INC. PLEASANTON CA	974188	ITEM 6 (89.5%)
	WESTERN TRAFFIC SUPPLY, INC. PLEASANTON CA	974188	MAINLINE CLOSURES

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
05	AZ CONST. INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 25 (100%)
	AZ CONST. INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 27 (100%)
	AZ CONST. INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 28 (100%)
	AZ CONST. INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 30 (100%)
	AZ CONST. INC. DBA ACE FENCE COMPANY LA PUENTE CA	996577	ITEM 31 (100%)
	KRC SAFETY CO INC. VISALIA CA	507950	ITEM 6 (40%)
	KRC SAFETY CO INC. VISALIA CA	507950	PARTIAL (TRAFFIC CONTROL SYSTEM)
	MIKE BROWN ELECTRIC CO. COTATI CA	306767	ITEM 32 (80%)
	MIKE BROWN ELECTRIC CO. COTATI CA	306767	PARTIAL (MODIFYING TRAFFIC MONITORING STATIONS)

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	ITEM 27283031 (62%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	332441	PARTIAL MGS WORK
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 4 (70%)
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	ITEM 5 (45%)
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	PARTIAL CONSTRUCTION AREA SIGNS
	HIGHWAY SPECIALTY CO PALO CEDRO CA	1003147	PARTIAL TRAFFIC CONTROL
	MARINA LANDSCAPE INC MARTINEZ CA	492862	ITEM 1213161718 (100%)
	SAN FRANCIS ELECTRIC INC SAN LEANDRON CA	1003811	ITEM 32 (66%)
	SAN FRANCIS ELECTRIC INC SAN LEANDRON CA	1003811	PARTIAL MODIFYING TMS

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	A. C. DIKE CO LINCOLN CA	407417	HOT MIX ASPHALT (TYPE A)
	A. C. DIKE CO LINCOLN CA	407417	ITEM 19 (100%)
	A. C. DIKE CO LINCOLN CA	407417	ITEM 20 (100%)
	A. C. DIKE CO LINCOLN CA	407417	ITEM 21 (100%)
	A. C. DIKE CO LINCOLN CA	407417	ITEM 22 (100%)
	A. C. DIKE CO LINCOLN CA	407417	PLACE HOT MIX ASPHALT DIKE (TYPE A)
	A. C. DIKE CO LINCOLN CA	407417	PLACE HOT MIX ASPHALT DIKE (TYPE C)
	A. C. DIKE CO LINCOLN CA	407417	PLACE HOT MIX ASPHALT DIKE (TYPE F)
	APPIAN UDBE EL SOBRANTE CA	N/A	ITEM 1 (100%)
	APPIAN UDBE EL SOBRANTE CA	N/A	ITEM 10 (100%)
	APPIAN UDBE EL SOBRANTE CA	N/A	ITEM 9 (15%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	APPIAN UDBE EL SOBRANTE CA	N/A	JOBSITE MANAGEMENT
	APPIAN UDBE EL SOBRANTE CA	N/A	LEAD COMPLIANCE PLAN
	APPIAN UDBE EL SOBRANTE CA	N/A	PREPARE WATER POLLUTION CONTROL PROGRAM
	MARINA LANDSCAPE MARTINEZ CA	492862	COMPOST (CY)
	MARINA LANDSCAPE MARTINEZ CA	492862	DRY SEED (SQFT)
	MARINA LANDSCAPE MARTINEZ CA	492862	FIBER ROLLS
	MARINA LANDSCAPE MARTINEZ CA	492862	ITEM 12 (100%)
	MARINA LANDSCAPE MARTINEZ CA	492862	ITEM 13 (100%)
	MARINA LANDSCAPE MARTINEZ CA	492862	ITEM 16 (100%)
	MARINA LANDSCAPE MARTINEZ CA	492862	ITEM 17 (100%)
	MARINA LANDSCAPE MARTINEZ CA	492862	ITEM 18 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	MARINA LANDSCAPE MARTINEZ CA	492862	TEMPORARY DRAINAGE INLET PROTECTION
	MARINA LANDSCAPE MARTINEZ CA	492862	TEMPORARY FIBER ROLL
	MIDSTATE BARRIER INC STOCKTON CA	529261	ALTERNATIVE IN-LINE TERMINAL SYSTEM
	MIDSTATE BARRIER INC STOCKTON CA	529261	END ANCHOR ASSEMBLY (TYPE SFT)
	MIDSTATE BARRIER INC STOCKTON CA	529261	GUARD RAILING DELINEATOR
	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 24 (100%)
	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 25 (100%)
	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 26 (100%)
	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 27 (100%)
	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 28 (100%)
	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 29 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 30 (100%)
	MIDSTATE BARRIER INC STOCKTON CA	529261	ITEM 31 (100%)
	MIDSTATE BARRIER INC STOCKTON CA	529261	MIDWEST GUARDRAIL SYSTEM (STEEL POST)
	MIDSTATE BARRIER INC STOCKTON CA	529261	MIDWEST GUARDRAIL SYSTEM (WOOD POST)
	MIDSTATE BARRIER INC STOCKTON CA	529261	OBJECT MARKER (TYPE P)
	MIDSTATE BARRIER INC STOCKTON CA	529261	REMOVE DELINEATOR
	MIDSTATE BARRIER INC STOCKTON CA	529261	VEGETATION CONTROL (MINOR CONCRETE)
	TS ANDERSON CA	983087	CONSTRUCTION AREA SIGNS
	TS ANDERSON CA	983087	ITEM 5 (100%)
	TS ANDERSON CA	983087	ITEM 6 (15%)
	TS ANDERSON CA	983087	ITEM 7 (50%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	TS ANDERSON CA	983087	ITEM 8 (50%)
	TS ANDERSON CA	983087	PORTABLE CHANGEABLE MESSAGE SIGN (EA)
	TS ANDERSON CA	983087	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY
	TS ANDERSON CA	983087	TRAFFIC CONTROL SYSTEM

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	3,000.00	3,000.00
2	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	100	300.00	30,000.00
3	090200	DISPUTE RESOLUTION ADVISOR ON-SITE MEETING	EA	4	2,000.00	8,000.00
4	090207	HOURLY OFF-SITE DISPUTE-RESOLUTION-ADVISOR-RELATED TASKS	HR	10	200.00	2,000.00
5	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	17,600.00	17,600.00
6	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	180,000.00	180,000.00
7	120204	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY	EA	200	200.00	40,000.00
8	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	4	4,000.00	16,000.00
9	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	20,000.00	20,000.00
10	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	5,000.00	5,000.00
11	130570	TEMPORARY COVER	SQYD	1,190	3.00	3,570.00
12	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	6	200.00	1,200.00
13	130640	TEMPORARY FIBER ROLL	LF	1,680	3.56	5,980.80
14	130730	STREET SWEEPING	LS	LUMP SUM	2,500.00	2,500.00
15	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	2,500.00	2,500.00
16	210212	DRY SEED (SQFT)	SQFT	8,590	.16	1,374.40
17	210350	FIBER ROLLS	LF	1,730	3.56	6,158.80
18	210610	COMPOST (CY)	CY	50	100.00	5,000.00
19	390132	HOT MIX ASPHALT (TYPE A)	TON	42	1,060.00	44,520.00
20	394073	PLACE HOT MIX ASPHALT DIKE (TYPE A)	LF	1,200	15.80	18,960.00
21	394074	PLACE HOT MIX ASPHALT DIKE (TYPE C)	LF	940	15.80	14,852.00
22	394077	PLACE HOT MIX ASPHALT DIKE (TYPE F)	LF	130	15.80	2,054.00
23	398100	REMOVE ASPHALT CONCRETE DIKE	LF	2,230	15.00	33,450.00
24	810130	REMOVE DELINEATOR	EA	3	5.75	17.25
25	810190	GUARD RAILING DELINEATOR	EA	84	20.70	1,738.80
26	820134	OBJECT MARKER (TYPE P)	EA	14	94.30	1,320.20
27	832006	MIDWEST GUARDRAIL SYSTEM (STEEL POST)	LF	120	48.30	5,796.00
28	832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	1,470	41.10	60,417.00
29	832070	VEGETATION CONTROL (MINOR CONCRETE)	SQYD	1,150	112.00	128,800.00
30	839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	14	1,210.00	16,940.00
31	839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	14	4,000.00	56,000.00
32	872135	MODIFYING TRAFFIC MONITORING STATIONS	LS	LUMP SUM	3,162,329.75	3,162,329.75
33	999990	MOBILIZATION	LS	LUMP SUM	200,000.00	200,000.00
					TOTAL	4,097,079.00

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT	FIFTH BID	FIFTH AMOUNT
1	1,500.00	1500.00	5,000.00	5000.00	3,600.00	3600.00	1,900.00	1900.00
2	1,000.00	100000.00	2,400.00	240000.00	1,100.00	110000.00	100.00	10000.00
3	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00	2,000.00	8000.00
4	200.00	2000.00	200.00	2000.00	200.00	2000.00	200.00	2000.00
5	17,500.00	17500.00	20,000.00	20000.00	26,000.00	26000.00	14,300.00	14300.00
6	450,000.00	450000.00	715,000.00	715000.00	750,000.00	750000.00	1,000,000.00	1000000.00
7	100.00	20000.00	55.00	11000.00	100.00	20000.00	60.00	12000.00
8	2,500.00	10000.00	15,000.00	60000.00	6,000.00	24000.00	4,000.00	16000.00
9	10,000.00	10000.00	450,000.00	450000.00	8,000.00	8000.00	20,000.00	20000.00
10	1,250.00	1250.00	5,000.00	5000.00	970.00	970.00	625.00	625.00
11	3.75	4462.50	1.00	1190.00	2.40	2856.00	5.00	5950.00
12	200.00	1200.00	350.00	2100.00	220.00	1320.00	171.00	1026.00
13	5.00	8400.00	2.00	3360.00	4.50	7560.00	3.75	6300.00
14	100,000.00	100000.00	500.00	500.00	3,000.00	3000.00	3,000.00	3000.00
15	2,500.00	2500.00	500.00	500.00	2,450.00	2450.00	3,500.00	3500.00
16	.25	2147.50	.30	2577.00	.25	2147.50	.17	1460.30
17	5.00	8650.00	3.00	5190.00	5.00	8650.00	3.70	6401.00
18	125.00	6250.00	240.00	12000.00	130.00	6500.00	109.00	5450.00
19	850.00	35700.00	680.00	28560.00	540.00	22680.00	920.00	38640.00
20	10.00	12000.00	22.00	26400.00	10.60	12720.00	13.75	16500.00
21	10.00	9400.00	24.00	22560.00	10.60	9964.00	13.75	12925.00
22	10.00	1300.00	34.00	4420.00	10.60	1378.00	13.75	1787.50
23	15.00	33450.00	35.00	78050.00	14.60	32558.00	10.00	22300.00
24	7.50	22.50	65.00	195.00	12.00	36.00	5.00	15.00
25	25.00	2100.00	25.00	2100.00	22.00	1848.00	18.00	1512.00

26	100.00	1400.00	25.00	350.00	150.00	2100.00	82.00	1148.00
27	52.00	6240.00	125.00	15000.00	55.00	6600.00	42.00	5040.00
28	45.00	66150.00	45.00	66150.00	50.60	74382.00	35.70	52479.00
29	125.00	143750.00	224.00	257600.00	126.00	144900.00	97.00	111550.00
30	1,250.00	17500.00	1,200.00	16800.00	1,500.00	21000.00	1,050.00	14700.00
31	4,000.00	56000.00	4,500.00	63000.00	5,100.00	71400.00	3,475.00	48650.00
32	3,175,127.50	3175127.50	2,600,000.00	2600000.00	3,674,372.00	3674372.00	3,878,717.00	3878717.00
33	400,000.00	400000.00	500,000.00	500000.00	527,069.50	527069.50	500,000.00	500000.00

TOT	4,714,000.00	5,224,602.00	5,590,061.00	5,823,875.80