BID OPENING DATE 05/26/21 IN AND NEAR UPLAND AND RANCHO 05/28/21
CONTRACT NUMBER 08-1L7604 CUCAMONGA FROM 0.5 MILE WEST OF CONTRACT CODE 'D '
LOCATION 08-SBD-210-0.0/0.0 MOUNTAIN AVE OC TO GOLDEN AVE UC 41 CONTRACT ITEMS

RESTORE PLANT ESTABLISHMENT FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 5.0%

PROPOSALS ISSUED 10 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 360

NUMBER OF BIDDERS 4 ENGINEERS EST 999,645.50 AMOUNT UNDER 301,035.50 PERCENT UNDER EST 30.11

| BID RANK | BID TOTAL | BIDDER ID | BIDDER INFORMATION (NAME/ADDRESS/LOCATION) | |
|---|---|---|---|---|
| 1 | 698,610.00 | 3 | ACCU CONSTRUCTION, INC.<br>2098 S. GRAND AVE. SUITE A;<br>SANTA ANA CA 92705 | 714 641-4730 SB PREF CLAIMED 00822927<br>FAX 714 641-4704 |
| 2 | 868,026.10 | 2 | DIVERSIFIED LANDSCAPE CO.<br>21730 BUNDY CANYON ROAD;<br>WILDOMAR CA 92595 | 951 245-1686 SB PREF CLAIMED 00576183<br>FAX 800 783-4197 |
| 3 | 1,122,600.00 | 4 | MARTINEZ LANDSCAPE CO., INC<br>12357 SAN FERNANDO ROAD;<br>SYLMAR CA 91342 | 818 364-9188 SB PREF CLAIMED 00776616<br>FAX 818 364-9958 |
| 4 | 1,191,027.50 | 1 | PACIFIC RESTORATION GROUP, INC.<br>506 W. GRAHAM AVENUE, SUITE 20<br>LAKE ELSINORE CA 92530 | 951 457-4118 SB PREF CLAIMED 00685511<br>FAX 951 457-4719 |

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 03 | HI-WAY SAFETY<br>CHINO CA | 934148 | ITEM 2 (100%) |
| | HI-WAY SAFETY<br>CHINO CA | 934148 | ITEM 3 (100%) |
| | HYDROSPROUT INC<br>ESCONDIDO CA | 582303 | ITEM 39 (100%) |
| | V&E TREE SERVICE<br>ORANGE CA | 654506 | ITEM 14 (100%) |

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 02 | ARROW SIGNS<br>TEMECULA CA | 1022809 | ITEM 2 (100%) |
| | ARROW SIGNS<br>TEMECULA CA | 1022809 | ITEM 4 (100%) |
| | ARROW SIGNS<br>TEMECULA CA | 1022809 | ITEM 5 (100%) |

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 04 | AMERICAN TRAFFIC BARRICADE AND SAFETY COMPANY<br>LONG BEACH CA | 1021737 | CONSTRUCTION AREA SIGNS |
| | AMERICAN TRAFFIC BARRICADE AND SAFETY COMPANY<br>LONG BEACH CA | 1021737 | ITEM 2 (100%) |
| | AMERICAN TRAFFIC BARRICADE AND SAFETY COMPANY<br>LONG BEACH CA | 1021737 | ITEM 3 (100%) |
| | AMERICAN TRAFFIC BARRICADE AND SAFETY COMPANY<br>LONG BEACH CA | 1021737 | ITEM 4 (100%) |
| | AMERICAN TRAFFIC BARRICADE AND SAFETY COMPANY<br>LONG BEACH CA | 1021737 | PORTABLE RADAR SPEED FEEDBACK SIGN |
| | AMERICAN TRAFFIC BARRICADE AND SAFETY COMPANY<br>LONG BEACH CA | 1021737 | TRAFFIC CONTROL SYSTEM |

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 01 | ARROW SIGNS HC, INC.<br>TEMECULA CA | 1022809 | CONSTRUCTION SIGNS |
| | ARROW SIGNS HC, INC.<br>TEMECULA CA | 1022809 | ITEM 2 (100%) |
| | ARROW SIGNS HC, INC.<br>TEMECULA CA | 1022809 | ITEM 4 (80%) |
| | ARROW SIGNS HC, INC.<br>TEMECULA CA | 1022809 | ITEM 5 (80%) |
| | ARROW SIGNS HC, INC.<br>TEMECULA CA | 1022809 | PCMS (RENTAL ONLY) |
| | ARROW SIGNS HC, INC.<br>TEMECULA CA | 1022809 | PORT. RADAR SPEED FEEDBACK SIGNS (RENTAL ONLY) |
| | GLOBAL ENVIRONMENTAL NETWORK, INC.<br>FOUNTAIN VALLEY CA | NA | ITEM 7 (100%) |
| | GLOBAL ENVIRONMENTAL NETWORK, INC.<br>FOUNTAIN VALLEY CA | NA | WPCP |
| | HI-WAY SAFETY RENTALS INC.<br>CHINO CA | 934148 | ITEM 3 (100%) |
| | HI-WAY SAFETY RENTALS INC.<br>CHINO CA | 934148 | TRAFFIC CONTROL |
| | V&E TREE SERVICE<br>ORANGE CA | 654506 | ITEM 14 (100%) |

CONTINUED ON NEXT PAGE

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 01 | V&E TREE SERVICE<br>ORANGE CA | 654506 | PRUNE EXISTING TREES |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|
| 1 | 090100 | TIME-RELATED OVERHEAD (WDAY) | WDAY | 110 | 300.00 | 33,000.00 |
| 2 | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | 15,000.00 | 15,000.00 |
| 3 | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | 20,000.00 | 20,000.00 |
| 4 | 120204 | PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY | EA | 220 | 20.00 | 4,400.00 |
| 5 | 128651 | PORTABLE CHANGEABLE MESSAGE SIGN (EA) | EA | 10 | 500.00 | 5,000.00 |
| 6 | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 7 | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | 1,000.00 | 1,000.00 |
| 8 | 130560 | TEMPORARY SOIL BINDER | SQYD | 10,000 | .35 | 3,500.00 |
| 9 | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 30 | 150.00 | 4,500.00 |
| 10 | 130640 | TEMPORARY FIBER ROLL | LF | 5,000 | 4.00 | 20,000.00 |
| 11 | 130710 | TEMPORARY CONSTRUCTION ENTRANCE | EA | 3 | 2,000.00 | 6,000.00 |
| 12 | 130900 | TEMPORARY CONCRETE WASHOUT | LS | LUMP SUM | 200.00 | 200.00 |
| 13 | 200002 | ROADSIDE CLEARING | LS | LUMP SUM | 109,000.00 | 109,000.00 |
| 14 | 200052 | PRUNE EXISTING PLANTS | LS | LUMP SUM | 70,000.00 | 70,000.00 |
| 15 | 202006 | SOIL AMENDMENT | CY | 17 | 300.00 | 5,100.00 |
| 16 | 202039 | SLOW-RELEASE FERTILIZER | LB | 90 | 4.00 | 360.00 |
| 17 | 204036 | PLANT (GROUP B) | EA | 290 | 60.00 | 17,400.00 |
| 18 | 204096 | MAINTAIN EXISTING PLANTED AREAS | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 19 | 204099 | PLANT ESTABLISHMENT WORK | LS | LUMP SUM | 10,000.00 | 10,000.00 |
| 20 | 205035 | WOOD MULCH | CY | 9 | 200.00 | 1,800.00 |
| 21 | 206400 | CHECK AND TEST EXISTING IRRIGATION FACILITIES | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 22 | 206402 | OPERATE EXISTING IRRIGATION FACILITIES | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 23 | 206405 | REMOVE IRRIGATION FACILITY | LS | LUMP SUM | 5,000.00 | 5,000.00 |
| 24 | 206559 | CONTROL AND NEUTRAL CONDUCTORS (ARMOR-CLAD) | LS | LUMP SUM | 20,000.00 | 20,000.00 |
| 25 | 206565 | 2" REMOTE CONTROL VALVE | EA | 16 | 700.00 | 11,200.00 |
| 26 | 206567 | 3" REMOTE CONTROL VALVE | EA | 2 | 2,000.00 | 4,000.00 |
| 27 | 206757 | 16-18 STATION IRRIGATION CONTROLLER (WALL MOUNTED) | EA | 5 | 3,900.00 | 19,500.00 |
| 28 | 206758 | 24-32 STATION IRRIGATION CONTROLLER (WALL MOUNTED) | EA | 12 | 3,700.00 | 44,400.00 |
| 29 | 206759 | 30-42 STATION IRRIGATION CONTROLLER (WALL MOUNTED) | EA | 3 | 3,900.00 | 11,700.00 |
| 30 | 208442 | FLOW SENSOR | EA | 3 | 1,000.00 | 3,000.00 |
| 31 | 208448 | RISER SPRINKLER ASSEMBLY | EA | 290 | 70.00 | 20,300.00 |
| 32 | 208575 | 2" GATE VALVE | EA | 13 | 500.00 | 6,500.00 |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|
| 33 (F) | 208595 | 1" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 6,740 | 5.50 | 37,070.00 |
| 34 (F) | 208597 | 1 1/2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 2,650 | 6.00 | 15,900.00 |
| 35 (F) | 208598 | 2" PLASTIC PIPE (SCHEDULE 40) (SUPPLY LINE) | LF | 2,900 | 6.50 | 18,850.00 |
| 36 (F) | 208605 | 2" PLASTIC PIPE (CLASS 315) (SUPPLY LINE) | LF | 6,110 | 7.00 | 42,770.00 |
| 37 | 208683 | BALL VALVE | EA | 11 | 500.00 | 5,500.00 |
| 38 | 208762 | 12" CORRUGATED STEEL PIPE CONDUIT (.064" THICK) | LF | 100 | 50.00 | 5,000.00 |
| 39 | 210430 | HYDROSEED | SQFT | 593,000 | .12 | 71,160.00 |
| 40 | 870009 | MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION | LS | LUMP SUM | 500.00 | 500.00 |
| 41 | 999990 | MOBILIZATION | LS | LUMP SUM | 10,000.00 | 10,000.00 |
| | | | | | TOTAL | 698,610.00 |

# S U M M A R Y  O F  R E M A I N I N G  B I D D E R S

| ITEM | SECOND BID | SECOND AMOUNT | THIRD BID | THIRD AMOUNT | FOURTH BID | FOURTH AMOUNT |
|---|---|---|---|---|---|---|
| 1 | 290.00 | 31900.00 | 45.00 | 4950.00 | 2,250.00 | 247500.00 |
| 2 | 23,600.00 | 23600.00 | 20,000.00 | 20000.00 | 20,000.00 | 20000.00 |
| 3 | 61,700.00 | 61700.00 | 47,000.00 | 47000.00 | 40,000.00 | 40000.00 |
| 4 | 38.80 | 8536.00 | 75.00 | 16500.00 | 50.00 | 11000.00 |
| 5 | 5,680.00 | 56800.00 | 300.00 | 3000.00 | 2,500.00 | 25000.00 |
| 6 | 9,610.00 | 9610.00 | 5,000.00 | 5000.00 | 5,000.00 | 5000.00 |
| 7 | 710.00 | 710.00 | 2,500.00 | 2500.00 | 2,000.00 | 2000.00 |
| 8 | .20 | 2000.00 | .12 | 1200.00 | .25 | 2500.00 |
| 9 | 190.00 | 5700.00 | 120.00 | 3600.00 | 500.00 | 15000.00 |
| 10 | 3.60 | 18000.00 | 3.75 | 18750.00 | 4.00 | 20000.00 |
| 11 | 3,100.00 | 9300.00 | 3,500.00 | 10500.00 | 1,000.00 | 3000.00 |
| 12 | 500.00 | 500.00 | 500.00 | 500.00 | 250.00 | 250.00 |
| 13 | 175,200.00 | 175200.00 | 223,000.00 | 223000.00 | 55,000.00 | 55000.00 |
| 14 | 42,500.00 | 42500.00 | 110,000.00 | 110000.00 | 85,000.00 | 85000.00 |
| 15 | 66.00 | 1122.00 | 125.00 | 2125.00 | 150.00 | 2550.00 |
| 16 | 1.80 | 162.00 | 3.00 | 270.00 | 5.00 | 450.00 |
| 17 | 36.10 | 10469.00 | 85.00 | 24650.00 | 55.00 | 15950.00 |
| 18 | 2,280.00 | 2280.00 | 50,000.00 | 50000.00 | 5,000.00 | 5000.00 |
| 19 | 19,100.00 | 19100.00 | 60,000.00 | 60000.00 | 64,000.00 | 64000.00 |
| 20 | 64.40 | 579.60 | 85.00 | 765.00 | 85.00 | 765.00 |
| 21 | 11,400.00 | 11400.00 | 15,000.00 | 15000.00 | 10,000.00 | 10000.00 |
| 22 | 4,170.00 | 4170.00 | 1,500.00 | 1500.00 | 5,000.00 | 5000.00 |
| 23 | 14,100.00 | 14100.00 | 10,000.00 | 10000.00 | 20,000.00 | 20000.00 |
| 24 | 36,000.00 | 36000.00 | 13,000.00 | 13000.00 | 36,000.00 | 36000.00 |
| 25 | 400.00 | 6400.00 | 675.00 | 10800.00 | 710.00 | 11360.00 |
| 26 | 1,030.00 | 2060.00 | 725.00 | 1450.00 | 1,200.00 | 2400.00 |
| 27 | 4,750.00 | 23750.00 | 3,452.00 | 17260.00 | 6,600.00 | 33000.00 |
| 28 | 5,290.00 | 63480.00 | 3,456.00 | 41472.00 | 6,600.00 | 79200.00 |
| 29 | 6,520.00 | 19560.00 | 3,456.00 | 10368.00 | 7,600.00 | 22800.00 |
| 30 | 2,410.00 | 7230.00 | 800.00 | 2400.00 | 3,500.00 | 10500.00 |
| 31 | 36.70 | 10643.00 | 25.00 | 7250.00 | 30.00 | 8700.00 |
| 32 | 430.00 | 5590.00 | 575.00 | 7475.00 | 1,000.00 | 13000.00 |
| 33 | 3.35 | 22579.00 | 4.75 | 32015.00 | 9.50 | 64030.00 |
| 34 | 3.60 | 9540.00 | 6.00 | 15900.00 | 9.75 | 25837.50 |
| 35 | 3.95 | 11455.00 | 10.00 | 29000.00 | 10.50 | 30450.00 |
| 36 | 5.55 | 33910.50 | 15.00 | 91650.00 | 12.50 | 76375.00 |
| 37 | 300.00 | 3300.00 | 350.00 | 3850.00 | 750.00 | 8250.00 |
| 38 | 50.50 | 5050.00 | 200.00 | 20000.00 | 75.00 | 7500.00 |
| 39 | .11 | 65230.00 | .30 | 177900.00 | .12 | 71160.00 |

# S U M M A R Y  O F  R E M A I N I N G  B I D D E R S

| ITEM | SECOND BID | SECOND AMOUNT | THIRD BID | THIRD AMOUNT | FOURTH BID | FOURTH AMOUNT |
|---|---|---|---|---|---|---|
| 40 | 2,810.00 | 2810.00 | 5,000.00 | 5000.00 | 500.00 | 500.00 |
| 41 | 30,000.00 | 30000.00 | 5,000.00 | 5000.00 | 35,000.00 | 35000.00 |
| TOT | | 868,026.10 | | 1,122,600.00 | | 1,191,027.50 |