STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER

LOCATI ON

DB GOALS:

PROPCSALS | SSUED

7

NUMBER OF BI DDERS 4

Bl D RANK

06/ 03/ 21
03- 2H2404
03-BUT-32-7.6/7.9

D SUMMARY

ON SR 32 AT THE | NTERSECTI ON OF
VEST SACRAMENTO AVE (WEST) AND VEST
SACRAMENTO AVE (EAST) IN CITY OF
CHI CO I'N BUTTE COUNTY.

I NTERSECTI ON | MPROVEMENTS.

DI SADVANTACGED BUSI NESS ENTERPRI SE - 14. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 60

FUND TOTAL
ENG NEERS EST
Bl D TOTAL

3,062, 085. 91
60 DAYS X 4800

3,350,085.91
3, 241, 057. 84
61 DAYS X 4800

3,533, 857. 84
3,662, 800. 25
60 DAYS X 4800

3, 950, 800. 25
4,019, 196. 25

65 DAYS X 4800

4,331, 196. 25

3,295,661. 00 AMOUNT UNDER
Bl DDER | D

233,575. 09

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
06/ 04/ 21
CONTRACT CCDE "A '
90 CONTRACT | TEMS

FEDERAL Al D HSNH- P032-(049)E

PERCENT UNDER EST 7.09

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

LAMON CONSTRUCTI ON

871 VON CGELDERN VAY;

YUBA CITY CA 95991

S. T. RHOADES CONSTRUCTI ON, | NC.
8585 COMMVERCI AL VAY;

REDDI NG CA 96002

CALI FORNI A HI GWAY

CONSTRUCTI ON GROUP, | NC.

1647 W LLOW PASS RD #150;
CONCCORD CA 94520

BALDW N CONTRACTI NG COVPANY
INC. DBA. KNI FE RI VER CONSTRUC
TI ON

1764 SKYWAY;

CH CO CA 95928

530 671-1370
00174828
FAX 530 671-7482

530 223-9322
00930684
FAX 530 223-9222

925 766-7014
01027700
FAX 925 265-9101

530 891-6555
00091712

FAX 530 894-6220



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 2
06/ 04/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 A&M CONSULTI NG ENG NEERS
VI SALI A CA

A&M CONSULTI NG ENG NEERS
VI SALI A CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

ABSENT

ABSENT

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

| TEM 66 (100%

PRE/ POST SURVEYS

Bl KE LANE THERMO PAVEMENT MARKI NG ( GREEN)

| TEM 6 (100%

| TEM 7 (100%

| TEM 70 (100%

| TEM 79 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%



Bl DDER | D NAME AND ADDRESS

03-2H2404
03- BUT-32-7
06/ 03/ 21

LI' ST OF

Bl D211

PAGE 3

06/ 04/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

| TEM 84 (100%

| TEM 85 (100%

I TEM 9 (100%

| TEM 90 (2%

MOBI LI ZATI ON

PAVEMENT MARKER

REMOVE THERMO PAVEMENT MARKI NG

REMOVE THERMO STRI PE

TEMP PAVEMENT MARKER

TEMP PAVEMENT MARKI NG

TEMP STRI PE



03-2H2404 Bl D211

03- BUT-32-7 PAGE 4

06/ 03/ 21 06/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 APPLY A LI NE THERMO PAVEMENT MARKI NG ( EVAV)
ANDERSON CA 1031889
APPLY A LI NE 6" THERMO STRI PE ( EVAV)
ANDERSON CA 1031889
APPLY A LI NE 6" THERMO STRI PE ( EWAV) ( BROKEN 8- 4)
ANDERSON CA 1031889
APPLY A LI NE 8" THERMO STRI PE ( EVAV)
ANDERSON CA 1031889
F-3 AND ASSOCI ATES | TEM 86 (100%
BENI Cl A CA LS6608
F- 3 AND ASSOCI ATES LOCATI NG AND MAPPI NG UNDERGROUND FACI LI TI ES
BENI CI A CA LS6608
MARI NA LANDSCAPE | NC CHECK AND TEST EXI SI TI NG | RRI GATI ON
LATHROP CA 492862
MARI NA LANDSCAPE | NC CLASS 2 AB
LATHROP CA 492862
MARI NA LANDSCAPE | NC DECOVPOSED GRANI TE
LATHRCOP CA 492862
MARI NA LANDSCAPE | NC DECROATI VE BOULDERS ( TYPE A)
LATHROP CA 492862
MARI NA LANDSCAPE | NC DECRCOATI VE BOULDERS ( TYPE B)
LATHROP CA 492862

CONTI NUED ON NEXT PAGE



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MARI NA LANDSCAPE
LATHRCOP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHRCP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHRCOP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

EDG NG

| TEM 26

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

(80%

(80%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MARI NA LANDSCAPE
LATHRCOP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHRCP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHRCOP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (24%

PACKET FERTI LI ZER

PLANT (GROUP A)

PVC PI PE CONDUI T ( SLEEVE)

REMOVE | RRI GATI ON FACI LI TY

RI SER SPRI NKLER ASSEMBLY



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 7
06/ 04/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 MARI NA LANDSCAPE | NC
LATHRCOP CA

MARI NA LANDSCAPE | NC
LATHROP CA

MARI NA LANDSCAPE | NC
LATHROP CA

MARI NA LANDSCAPE | NC
LATHROP CA

MARI NA LANDSCAPE | NC
LATHRCP CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

569352

569352

569352

569352

569352

569352

SO L AMENDMENT

WOOD MULTCH

1 AND 1/4" PLASTIC PIPE

1" PLASTI C PI PE

3/ 4" PLASTIC PI PE

COLD PLANE AC

| TEM 42 (7%

| TEM 45 (42%

| TEM 46 (26%

REMOVE BASE AND SURFACI NG

REPLACE AC SURFACI NG



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 8

06/ 04/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ST.
SAN

ST.
SAN

ST.
SAN

ST.
SAN

ST.
SAN

ST.
SAN

ST.
SAN

ST.
SAN

ST.
SAN

ST.
SAN

T&S

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

FRANCI S ELECTRI C
LEANDRO CA

I NC

ANDERSON CA

CONTI NUED ON NEXT PAGE

1003811

1003811

1003811

1003811

1003811

1003811

1003811

1003811

1003811

1003811

983087

| TEM 4 (45%

| TEM 87 (100%

| TEM 88 (100%

| TEM 89 (100%

| TEM 90 (68%

MOBI LI ZATI ON

REMOVI NG SI GNAL AND LI GHTI NG SYSTEMS

S| GNAL AND LI GHTI NG SYSTEM

TEMP S| GNAL SYSTEM

TRAFFI C CONTROL SYSTEM

CONSTRUCTI ON AREA SI GNS



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

OF

LI CENSE NUMBER

Bl D211
PAGE 9
06/ 04/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 T&S I NC
ANDERSON

T&S I NC
ANDERSON

T&S |1 NC
ANDERSON

T&S |1 NC
ANDERSON

T&S I NC
ANDERSON

T&S I NC
ANDERSON

T&S |1 NC
ANDERSON

T&S 1 NC
ANDERSON

T&S I NC
ANDERSON

T&S I NC
ANDERSON

T&S |1 NC
ANDERSON

g 2 2 2 2 ¢ g 8 g g ¢

CONTI NUED ON NEXT PAGE

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

FURNI SH SI NGLE SHEET ALUM NUM S| GN

| NSTALL SI GN ( MAST- ARM HANGER METHCD)

I NSTALL SI GN ( STRAP AND SADDLE METHOD)

| TEM 11 (100%

| TEM 22 (100%

| TEM 3 (100%

| TEM 4 (40%

| TEM 5 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%



03-2H2404 Bl D211

03- BUT-32-7 PAGE 10

06/ 03/ 21 06/ 04/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 T&S I NC | TEM 74 (100%
ANDERSON CA 983087
T&S INC | TEM 75 (100%
ANDERSON CA 983087
T&S INC | TEM 76 (100%
ANDERSON CA 983087
T&S I NC | TEM 77 (100%
ANDERSON CA 983087
T&S I NC | TEM 78 (100%
ANDERSON CA 983087
T&S INC | TEM 8 (100%
ANDERSON CA 983087
T&S INC OBJECT MARKER (TYPE K- 1)
ANDERSON CA 983087
T&S I NC PCVS BOARDS
ANDERSON CA 983087
T&S I NC PLASTI C TRAFFI C DRUMB
ANDERSON CA 983087
T&S I NC RELOCATE ROADSI DE SI GN
ANDERSON CA 983087
T&S INC REMOVE ROADSI DE S| GN
ANDERSON CA 983087

CONTI NUED ON NEXT PAGE



03-2H2404 Bl D211

03- BUT-32-7 PAGE 11

06/ 03/ 21 06/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 T&S I NC REMOVE ROADSI DE SI GN PANEL
ANDERSON CA 983087
T&S I NC ROADSI DE SI GN ( ONE PCST)
ANDERSON CA 983087
T&S |1 NC TRAFFI C CONTROL SYSTEM
ANDERSON CA 983087
T&S |1 NC TREATED WOOD WASTE
ANDERSON CA 983087
T&S I NC TYPE 111 BARRI CADES

ANDERSON CA 983087



Bl DDER | D NAME AND ADDRESS

03-2H2404
03- BUT-32-7
06/ 03/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 12
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

Bl KE LANE THERMOPLASTI C PAVEMENT MARKI NG

| TEM 6 (100%

| TEM 7 (100%

| TEM 70 (100%

| TEM 79 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%

| TEM 85 (100%



Bl DDER | D NAME AND ADDRESS

03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl D211
PAGE 13
06/ 04/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

MARI NA
LATHROP CA

CONTI NUED ON NEXT PAGE

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

492862

I TEM 9 (100%

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

TEMPORARY PAVEMENT MARKER

TEMPORARY PAVEMENT MARKI NG ( PAI NT)

TEMPORARY TRAFFI C STRI PE ( PAI NT)

THERMOPLASTI C PAVEMENT MARKI NG ( ENHANCED

6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCE

8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCE

CHECK AND TEST EXI STI NG | RRI GATI ON FACI L



03-2H2404 Bl D211

03- BUT-32-7 PAGE 14

06/ 03/ 21 06/ 04/ 21
LI ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MARI NA DECOMPOSED GRANI TE
LATHROP CA 492862
MARI NA DECORATI VE BOULDERS TYPE A
LATHROP CA 492862
MARI NA DECORATI VE BOULDERS TYPE B
LATHROP CA 492862
MARI NA EDG NG
LATHROP CA 492862
MARI NA | TEM 26 (100%
LATHROP CA 492862
MARI NA | TEM 27 (100%
LATHROP CA 492862
MARI NA | TEM 28 (100%
LATHROP CA 492862
MARI NA | TEM 29 (100%
LATHROP CA 492862
MARI NA | TEM 30 (100%
LATHROP CA 492862
MARI NA | TEM 31 (100%
LATHROP CA 492862
MARI NA | TEM 32 (100%
LATHROP CA 492862

CONTI NUED ON NEXT PAGE



03-2H2404
03- BUT- 32
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

-7

L

ST

Bl D211
PAGE 15
06/ 04/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MARI NA
LATHROP

MARI NA
LATHRCP

MARI NA
LATHRCP

MARI NA
LATHRCP

MARI NA
LATHROP

MARI NA
LATHRCP

MARI NA
LATHRCP

MARI NA
LATHRCP

MARI NA
LATHROP

MARI NA
LATHRCP

MARI NA
LATHRCP

CONTI NUED ON NEXT

g 2 £ 2 9 £ 2 9 g 2 @

PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

PACKET FERTI LI ZER

PLANT (GROUP A)

REMOVE | RRI GATI ON FACI LI TY

RI SER SPRI NKLER ASSEMBLY



03-2H2404 Bl D211

03- BUT-32-7 PAGE 16

06/ 03/ 21 06/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MARI NA SO L AMENDMENT
LATHRCOP CA 492862
MARI NA WOOD MULCH
LATHROP CA 492862
MARI NA 1 1/4" PLASTIC PI PE (SCHEDULE 40) (SUPPL
LATHROP CA 492862
MARI NA 1" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI
LATHROP CA 492862
MARI NA 3/ 4" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY
LATHRCP CA 492862
ST FRANCI S ELECTRI C | TEM 4 (20%
SAN LEANDRO CA 1003811
ST FRANCI S ELECTRI C | TEM 87 (100%
SAN LEANDRO CA 1003811
ST FRANCI S ELECTRI C | TEM 88 (100%
SAN LEANDRO CA 1003811
ST FRANCI S ELECTRI C | TEM 89 (100%
SAN LEANDRO CA 1003811
ST FRANCI S ELECTRI C | TEM 90 (48%
SAN LEANDRO CA 1003811
ST FRANCI S ELECTRI C MOBI LI ZATI ON ( PARTI AL)
SAN LEANDRO CA 1003811

CONTI NUED ON NEXT PAGE



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
06/ 04/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

1003811

1003811

1003811

1003811

983087

983087

983087

983087

983087

983087

983087

REMOVI NG SI GNAL AND LI GHTI NG SYSTEMS

SI GNAL AND LI GHTI NG SYSTEM

TEMPORARY S| GNAL SYSTEMS

TRAFFI C CONTROL ( PARTI AL)

CONSTRUCTI ON AREA SI G\S

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 06

I NSTALL SI GN ( MAST- ARM HANGER METHCD)

| NSTALL SI GN ( STRAP AND SADDLE BRACKET M

| TEM 22 (100%

| TEM 3 (100%

| TEM 5 (100%



Bl DDER | D NAME AND ADDRESS

03-2H2404
03- BUT-32-7
06/ 03/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 8 (100%

OBJECT MARKER (TYPE K-1)

PLASTI C TRAFFI C DRUVS



Bl DDER | D NAME AND ADDRESS

03-2H2404
03- BUT-32-7
06/ 03/ 21

L

ST

Bl D211
PAGE 19
06/ 04/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 T AND S INC RELOCATE ROADSI DE SI GN
ANDERSON CA 983087
T AND S INC REMOVE ROADSI DE SI GN
ANDERSON CA 983087
T AND S | NC REMOVE ROADSI DE SI GN PANEL
ANDERSON CA 983087
T AND S I NC ROADSI DE SI GN - ONE POST
ANDERSON CA 983087
T AND S INC TREATED WOCD WASTE
ANDERSON CA 983087
T AND S | NC TYPE 111 BARRI CADE
ANDERSON CA 983087
2M LOCATI NG | TEM 66 (100%
VEST SACRAMENTO CA NA
2M LOCATI NG PRE/ POST CONSTRUCTI ON SURVEY
VEST SACRAMENTO CA NA

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A&M CONSULTI NG ENG NEERI NG | TEM 66 (100%

CONTI NUED ON NEXT PAGE

VI SALI A CA

A&M CONSULTI NG ENG NEERI NG

VI SALI A CA

87348

87348

PRE/ POST CONSTRUCTI ON SURVEYS



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

Bl KE LI NE THERMO PAVEMENT MARKI NG ( GREEN)

| TEM 6 (100%

| TEM 7 (100%

| TEM 70 (100%

| TEM 79 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%

| TEM 85 (100%



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 21
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

LLC

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

1031889

I TEM 9 (100%

| TEM 90 (1.27%

MOBI LI ZATI ON ( PARTI AL -

FOR THEI R PORTI ON OF WORK)

PAVEMENT MARKET ( RETROREFLECTI VE)

REMOVE THERMO PAVEMENT NMARKI NG

REMOVE THERMO STRI PE

TEMPORARY PAVEMENT MARKI NG ( PAI NT)

TEMPORARY PAVEMENT MARKER

TEMPORARY TRAFFI C STRI PE ( PAI NT)

THERMO PAVEMENT MARKI NG ( EVAV)

6" THERMO STRI PE ( EVAV)



03- 2H2404 BI D211
03- BUT-32-7 PACGE 22
06/ 03/ 21 06/ 04/ 21

LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 APPLY-A-LINE LLC 6" THERMO STRI PE ( EWNV) ( BROKEN 8- 4)

ANDERSON CA 1031889
APPLY- A-LINE LLC 8" THERMO STRI PE ( EWWV)
ANDERSON CA 1031889
MARI NA LANDSCAPE | NC CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES
LATHROP CA 492862
MARI NA LANDSCAPE | NC DECOVPCSED GRANI TE
LATHROP CA 492862
MARI NA LANDSCAPE | NC DECORATI VE BOULDERS( TYPE B)
LATHROP CA 492862
MARI NA LANDSCAPE | NC EDG NG
LATHROP CA 492862
MARI NA LANDSCAPE | NC | TEM 26 (100%
LATHROP CA 492862
MARI NA LANDSCAPE | NC | TEM 27 (100%
LATHROP CA 492862
MARI NA LANDSCAPE | NC | TEM 28 (100%
LATHROP CA 492862
MARI NA LANDSCAPE | NC | TEM 29 (100%
LATHROP CA 492862
MARI NA LANDSCAPE | NC | TEM 30 (100%
LATHROP CA 492862

CONTI NUED ON NEXT PAGE



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 23
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MARI NA LANDSCAPE
LATHRCOP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHRCP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHRCOP CA

MARI NA LANDSCAPE
LATHROP CA

MARI NA LANDSCAPE
LATHROP CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

PACKET FERI LI ZER



03-2H2404 Bl D211

03- BUT-32-7 PAGE 24

06/ 03/ 21 06/ 04/ 21
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MARI NA LANDSCAPE | NC PLANT ( GROUP A)
LATHRCOP CA 492862
MARI NA LANDSCAPE | NC PVC PI PE CONDUI T ( SLEEVE)
LATHROP CA 492862
MARI NA LANDSCAPE | NC REMOVE | RRI GATI ON FACI LI TY
LATHROP CA 492862
MARI NA LANDSCAPE | NC RI SER SPRI NKLER ASSEMBLY
LATHROP CA 492862
MARI NA LANDSCAPE | NC SO L AMENDMENT
LATHRCP CA 492862
MARI NA LANDSCAPE | NC WOOD MULCH
LATHROP CA 492862
MARI NA LANDSCAPE | NC 1 1/4" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)
LATHROP CA 492862
MARI NA LANDSCAPE | NC 1" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)
LATHROP CA 492862
MARI NA LANDSCAPE | NC 3/ 4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)
LATHRCOP CA 492862
S T RHOADES CONSTRUCTI ON | NC COLD PLANE ASPHALT CONCRETE PAVEMENT
REDDI NG CA 930684
S T RHOADES CONSTRUCTI ON | NC HOT M X ASPHALT TYPE A (PARTI AL )
REDDI NG CA 930684

CONTI NUED ON NEXT PAGE



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211

PAGE 25

06/ 04/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

S T RHOADES
REDDI NG CA

S T RHOADES
REDDI NG CA

S T RHOADES
REDDI NG CA

S T RHOADES
REDDI NG CA

S T RHOADES
REDDI NG CA

S T RHOADES
REDDI NG CA

S T RHOADES
REDDI NG CA

S T RHOADES
REDDI NG CA

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

930684

930684

930684

930684

930684

930684

930684

930684

1003811

1003811

1003811

| TEM 42 (100%

| TEM 43 (43.95%

| TEM 44 (100%

| TEM 45 (100%

| TEM 90 (10.03%

MOBI LI ZATI ON ( PARTI AL - FOR THEI R PORTI ON OF WK)

REPLACE ASPHALT SURFACI NG

TACK COAT

| TEM 87 (100%

| TEM 88 (100%

| TEM 89 (100%



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 26

06/ 04/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

1003811

1003811

1003811

1003811

1003811

983087

983087

983087

983087

983087

983087

| TEM 90 (36.77%

MOBI LI ZATI ON ( PARTI AL - FOR THEI R PORTI ON OF WOK)

REMOVI NG SI GNAL AND LI GHTI NG SYSTEMS

S| GNAL AND LI GHTI NG SYSTEM

TEMPORARY SI GNAL SYSTEMS

CONSTRUCTI ON AREA SI GN

FURNI SCH SI NGLE SHEET ALUM NUM SI GN\( 0. 063" - UNFRAMED)

| NSTALL SI GN (MAST - ARM HANGER METHCD)

I NSTALL SIGN ( STRAP AND SADDLE BRACKET METHCD)

| TEM 22 (100%

| TEM 3 (100%



Bl DDER | D NAME AND ADDRESS
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03- BUT-32-7
06/ 03/ 21

L

ST

Bl D211
PAGE 27
06/ 04/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

983087

| TEM 4 (34.18%

I TEM 5 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 8 (100%



Bl DDER | D NAME AND ADDRESS

03-2H2404
03- BUT-32-7
06/ 03/ 21

LI' ST OF

Bl D211

PAGE 28

06/ 04/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

983087

983087

983087

983087

983087

983087

983087

983087

983087

OBJECT MARKER ( TYPE K-1)

PLASTI C DRUMS

RELOCATE ROADSI DE SI GN

REMOVE ROADSI DE SI GN

REMOVE ROADSI DE SI GN PANEL

ROADSI DE SI GN - ONE POST

TRAFFI C CONTRL SYSTEMS ( PARTI AL)

TREATED WOOD WASTE

TYPE 111 BARRI CADE



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 29
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APPLY-A-LINE, LLC
ANDERSON CA

APPLY- A-LI NE, LLC
ANDERSON CA

APPLY- A-LI NE, LLC
ANDERSON CA

APPLY- A-LINE, LLC
ANDERSON CA

APPLY-A-LINE, LLC
ANDERSON CA

APPLY- A-LI NE, LLC
ANDERSON CA

MARI NA LANDSCAPE, | NC.
LATHROP CA

MARI NA LANDSCAPE, | NC.
LATHROP CA

MARI NA LANDSCAPE, | NC.
LATHRCOP CA

S. T. RHOADES CONSTRUCTI ON, | NC.

REDDI NG CA

S. T. RHOADES CONSTRUCTI QN, | NC.

REDDI NG CA

CONTI NUED ON NEXT PAGE

1031889

1031889

1031889

1031889

1031889

1031889

492862

492862

492862

930684

930684

| TEM 67 (100%

| TEM 70 (100%

| TEM 7985 (100%

| TEM 9 (100%

I TEM 90 (1.0%

MOBI LI ZATI ON

AGGREGATE BASE UNDER DECOVPOSED GRANI TE

| TEM 2640 (100%

| TEM 41 (5. 7%

ADJUST ACCESS BOX FRAME AND COVER I N THEI R WORK

ADJUST MANHOLE FRAME AND COVER IN TH ER WORK



03-2H2404
03- BUT-32-7
06/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 30
06/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

CONSTRUCTI ON,

CONSTRUCTI QON,

CONSTRUCTI CN,

CONSTRUCTI ON

CONSTRUCTI ON,

CONSTRUCTI ON,

CONSTRUCTI CN,

CONSTRUCTI ON

CONSTRUCTI ON,

CONSTRUCTI ON,

ST. FRANCI S ELECTRIC
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

930684

930684

930684

930684

930684

930684

930684

930684

930684

930684

1003811

DAI LY OPERATED GRI NDER RENTAL

| TEM 24 (3. 4%

| TEM 42 (10. 2%

| TEM 45 (23. 7%

| TEM 46 (10.7%

| TEM 48 (100%

| TEM 5762 (100%

| TEM 66 (100%

| TEM 68 (11.1%

| TEM 69 (4.5%

| TEM 4 (16. 4%



03-2H2404 Bl D211

03- BUT-32-7 PAGE 31

06/ 03/ 21 06/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ST. FRANCI S ELECTRI C | TEM 8789 (100%
SAN LEANDRO CA 1003811
ST. FRANCI S ELECTRI C | TEM 90 (32.5%
SAN LEANDRO CA 1003811
ST. FRANCI S ELECTRIC MOBI LI ZATI ON
SAN LEANDRO CA 1003811
ST. FRANCI S ELECTRIC TRAFFI C CONTROL FOR THEI R WORK
SAN LEANDRO CA 1003811
T AND S DVBE | NC. | TEM 22 (100%
ANDERSON CA 983087
T AND S DVBE | NC. | TEM 3 (100%
ANDERSON CA 983087
T AND S DVBE | NC. I TEM5 (100%
ANDERSON CA 983087
T AND S DVBE | NC. | TEM 7178 (100%
ANDERSON CA 983087
T AND S DVBE | NC. | TEM 8 (100%

ANDERSON CA 983087



03-2H2404 Bl D211

03- BUT-32-7 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 32
06/ 03/ 21 06/ 04/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 800. 00 1, 800. 00
2 090105 TI ME- RELATED OVERHEAD (LS) LS LUMP SUM 55, 440. 00 55, 440. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 580. 00 4, 580. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 134, 772. 00 134, 772. 00
5 120120 TYPE 111 BARRI CADE EA 10 58. 00 580. 00
6 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 460 3.18 1, 462. 80
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 1, 340 .46 616. 40
8 120198 PLASTI C TRAFFI C DRUMS EA 30 35.00 1, 050. 00
9 120300 TEMPORARY PAVEMENT MARKER EA 17 6.93 117. 81
10 124000 TEMPORARY PEDESTRI AN ACCESS ROUTE LS LUMP SUM 11, 550. 00 11, 550. 00
11 128652 PORTABLE CHANCGEABLE MESSAGE SI GN (LS) LS LUMP SUM 7,400. 00 7,400. 00
12 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4,620. 00 4,620. 00
13 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 040. 00 1, 040. 00
14 130505 MOVE- | N MOVE- QUT EA 1 1, 155. 00 1, 155. 00
( TEMPORARY ERCSI ON CONTROL)
15 130570 TEMPORARY COVER SQYD 310 8.10 2,511.00
16 130610 TEMPORARY CHECK DAM LF 110 29.00 3, 190. 00
17 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 8 210. 00 1, 680. 00
18 130640 TEMPORARY FI BER RCLL LF 130 8.10 1, 053. 00
19 130650 TEMPORARY GRAVEL BAG BERM LF 54 23.00 1, 242.00
20 130730 STREET SWVEEPI NG LS LUWVP SUM 30, 000. 00 30, 000. 00
21 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 4,620. 00 4,620. 00
22 141120 TREATED WOOD WASTE LB 270 4.75 1, 282.50
23 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 25, 283. 00 25, 283. 00
24 190101 ROADWAY EXCAVATI ON CY 400 211.50 84, 600. 00
25 198010 | MPORTED BORROW ( CY) CY 220 102. 00 22,440. 00
26 011643 DECRORATI VE BOULDERS ( TYPE B) EA 11 306. 00 3, 366. 00
27 011644 DECRORATI VE BOULDERS ( TYPE A) EA 9 1,100. 00 9, 900. 00
28 202006 SO L AVENDMENT CY 3 185. 00 555. 00
29 202038 PACKET FERTI LI ZER EA 55 . 87 47. 85
30 204035 PLANT (GROUP A) EA 55 13. 86 762. 30
31 205034 DECOVPOSED GRANI TE SQFT 4,650 8.10 37, 665. 00
32 205035 WOOD MULCH CY 22 197. 00 4,334. 00
33 206005 EDG NG LF 180 16. 00 2, 880. 00
34 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 3,812. 00 3,812. 00
FACI LI TI ES
35 206405 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 6, 237. 00 6, 237. 00
36 208448 Rl SER SPRI NKLER ASSEMBLY EA 55 30. 00 1, 650. 00



03-2H2404 Bl D211

03- BUT- 32- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 33
06/ 03/ 21 06/ 04/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 (F) 208594 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 55 7.00 385. 00
LI NE)
38 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 65 12. 75 828. 75
LI NE)
39 (F) 208596 1 1/ 4" PLASTI C PI PE ( SCHEDULE 40) LF 95 16. 00 1, 520. 00
(SUPPLY LI NE)
40 (F) 208690 PVC Pl PE CONDUI T ( SLEEVE) LF 62 40. 50 2,511. 00
41 260203 CLASS 2 AGGREGATE BASE (CY) cy 240 360. 50 86, 520. 00
42 390095 REPLACE ASPHALT CONCRETE SURFACI NG cy 150 339. 40 50, 910. 00
43 390132 HOT M X ASPHALT (TYPE A) TON 880 127. 00 111, 760. 00
44 397005 TACK COAT TON 3 2, 285. 00 6, 855. 00
45 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 4,530 6. 10 27, 633. 00
46 398300 REMOVE BASE AND SURFACI NG cY 260 53. 00 13, 780. 00
47 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cY 3.4 2, 541. 00 8, 639. 40
48 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) % 1.9 2, 080. 00 3, 952. 00
49 (F) 610300 CONCRETE BACKFI LL (Pl PE TRENCH) cy 1 700. 00 700. 00
50 641101 12" PLASTI C PI PE LF 13 193. 50 2,515. 50
51 641107 18" PLASTI C PI PE LF 18 162. 00 2. 916. 00
52 700617 DRAI NAGE | NLET MARKER EA 6 29.00 174. 00
53 707217 36" PRECAST CONCRETE Pl PE MANHOLE LF 9 746. 00 6, 714. 00
54 710150 REMOVE | NLET EA 2 3, 360. 00 6, 720. 00
55 710208 ADJUST FRAME AND COVER TO GRADE EA 3 3, 120. 00 9, 360. 00
56 710210 ADJUST FRAME AND GRATE TO GRADE EA 3 3, 120. 00 9, 360. 00
57 730070 DETECTABLE WARNI NG SURFACE SQFT 230 39. 15 9, 004. 50
58 731504 M NOR CONCRETE ( CURB AND GUTTER) cY 120 1, 100. 00 132, 000. 00
59 731511 M NOR CONCRETE (1 SLAND PAVI NG) cY 38 1, 040. 00 39, 520. 00
60 731516 M NOR CONCRETE ( DRI VEVAY) cy 36 1, 270. 00 45, 720. 00
61 731521 M NOR CONCRETE ( SI DEWALK) cY 190 810. 00 153, 900. 00
62 731623 M NOR CONCRETE ( CURB RAMP) cY 13 4,000. 00 52, 000. 00
63 011645 REMOVE CONCRETE | SLAND ( CY) cY 10 295. 00 2, 950. 00
64 731820 REMOVE CONCRETE S| DEWALK AND DRI VEWAY cy 175 134. 50 23, 537. 50
65 731840 REMOVE CONCRETE (CURB AND GUTTER) LF 1, 830 13.25 24, 247. 50
66 733000 PRE/ POST CONSTRUCTI ON SURVEYS EA 18 1, 733.00 31, 194. 00
67 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1,701 7.00 11, 907. 00
68 780254 ADJUST ACCESS BOX FRAME AND COVER EA 3 2, 100. 00 6, 300. 00
(UTILI TY)
69 780258 ADJUST MANHOLE FRAME AND COVER EA 10 3, 120. 00 31, 200. 00

(UTI LI TY)



03-2H2404 Bl D211

03- BUT- 32- 7 CONTRACT PROPOSAL OF LOW BIDDER PAGE 34
06/ 03/ 21 06/ 04/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
70 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 160 6.93 1, 108. 80
71 820141 OBJECT MARKER ( TYPE K- 1) EA 2 58. 00 116. 00
72 820250 REMOVE ROADS| DE SI GN EA 7 231. 00 1, 617. 00
73 820310 REMOVE ROADSI DE SI GN PANEL EA 2 115. 50 231. 00
74 820610 RELOCATE ROADSI DE S| GN EA 1 346. 50 346. 50
75 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 170 29. 00 4,930. 00
(0. 063" - UNFRANED)
76 820840 ROADSI DE SI GN - ONE POST EA 6 462. 00 2,772.00
77 820860 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 12 231. 00 2,772. 00
METHOD)
78 820880 I NSTALL SI GN ( MAST- ARM HANGER METHOD) EA 10 346. 50 3, 465. 00
79 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 220 4.00 4, 880. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
80 011646 Bl KE LANE THERMOPLASTI C PAVEMVENT SQFT 2,350 13. 30 31, 255. 00
MARKI NG ( GREEN)
81 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 1, 580 1. 62 2, 559. 60
( ENHANCED VET NI GHT VI SIBI LI TY)
82 846008 6" THERMOPLASTI C TRAFFI C STRI PE LF 860 1. 00 860. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 8- 4)
83 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 910 1.62 1, 474. 20
( ENHANCED VET NI GHT VI SI BI LI TY)
84 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 1, 920 1.16 2,227. 20
85 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 440 4. 62 2, 032. 80
86 011647 LOCATI NG AND MAPPI NG UNDERGROUND LS LUVP SUM 23, 100. 00 23, 100. 00
FACI LI TI ES
87 870400 SI GNAL AND LI GHTI NG SYSTEM LS LUVP SUM 958, 430. 00 958, 430. 00
88 872002 TEMPORARY S| GNAL SYSTEMB LS LUVP SUM 341, 000. 00 341, 000. 00
89 872143 REMOVI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUMP SUM 94, 380. 00 94, 380. 00
90 999990 MOBI LI ZATI ON LS LUMP SUM 190, 000. 00 190, 000. 00
A) 3, 062, 085. 91

B) 60 DAYS X 4800

A+B) 3,350,085.91
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03- BUT-32-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 35
06/ 03/ 21 06/ 04/ 21
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 1, 000. 00 1000. 00 1, 200. 00 1200. 00 2, 000. 00 2000. 00

2 55, 000. 00 55000. 00 60, 000. 00 60000. 00 97, 500. 00 97500. 00

3 3, 965. 00 3965. 00 3, 965. 00 3965. 00 3, 965. 00 3965. 00

4 300, 000. 00 300000. 00 121, 680. 00 121680. 00 365, 000. 00 365000. 00

5 50. 00 500. 00 50. 00 500. 00 50. 00 500. 00

6 2.75 1265. 00 2.75 1265. 00 2.75 1265. 00

7 40 536. 00 40 536. 00 40 536. 00

8 30. 00 900. 00 30. 00 900. 00 30. 00 900. 00

9 6. 00 102. 00 6. 00 102. 00 6. 00 102. 00
10 10, 000. 00 10000. 00 8, 000. 00 8000. 00 25, 000. 00 25000. 00
11 8, 000. 00 8000. 00 8, 000. 00 8000. 00 12, 800. 00 12800. 00
12 6, 000. 00 6000. 00 2, 000. 00 2000. 00 7,500. 00 7500. 00
13 1, 000. 00 1000. 00 3, 750. 00 3750. 00 800. 00 800. 00
14 250. 00 250. 00 2, 000. 00 2000. 00 1, 500. 00 1500. 00
15 5.00 1550. 00 7.00 2170. 00 5.50 1705. 00
16 15. 00 1650. 00 10. 00 1100. 00 18. 50 2035. 00
17 250. 00 2000. 00 225.00 1800. 00 250. 00 2000. 00
18 6. 00 780. 00 8. 00 1040. 00 5.50 715. 00
19 5. 00 270. 00 10. 00 540. 00 13. 25 715. 50
20 7,500. 00 7500. 00 25, 000. 00 25000. 00 15, 000. 00 15000. 00
21 4, 000. 00 4000. 00 6, 000. 00 6000. 00 7,020. 00 7020. 00
22 4.00 1080. 00 4.00 1080. 00 4.00 1080. 00
23 8, 500. 00 8500. 00 10, 000. 00 10000. 00 25, 000. 00 25000. 00
24 115. 00 46000. 00 175. 00 70000. 00 400. 00 160000. 00
25 150. 00 33000. 00 220. 00 48400. 00 125. 00 27500. 00
26 265. 00 2915. 00 265. 00 2915. 00 265. 00 2915. 00
27 950. 00 8550. 00 950. 00 8550. 00 950. 00 8550. 00
28 160. 00 480. 00 160. 00 480. 00 160. 00 480. 00
29 .75 41. 25 .75 41. 25 .75 41. 25
30 12. 00 660. 00 12. 00 660. 00 12. 00 660. 00
31 7.00 32550. 00 7.00 32550. 00 7.00 32550. 00
32 170. 00 3740. 00 170. 00 3740. 00 170. 00 3740. 00
33 14. 00 2520. 00 14. 00 2520. 00 14. 00 2520. 00
34 3, 300. 00 3300. 00 3, 300. 00 3300. 00 18, 300. 00 18300. 00
35 5, 400. 00 5400. 00 5, 400. 00 5400. 00 15, 400. 00 15400. 00
36 26. 00 1430. 00 26. 00 1430. 00 61. 50 3382. 50
37 6. 00 330. 00 6. 00 330. 00 14.00 770. 00
38 11. 00 715. 00 11. 00 715. 00 20. 50 1332. 50
39 14. 00 1330. 00 14. 00 1330. 00 23.50 2232.50
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64500.
233200.
1950.
36240.
19500.
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3900.
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10800.
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3600.
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1400.
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2400.
2400.
3000.
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73500. 00
250800. 00
1950. 00
45300. 00
45500. 00
25500. 00
9500. 00
1000. 00
3445. 00
6750. 00
600. 00
4500. 00
5000. 00
7500. 00
4500. 00
6900. 00
270000. 00
95000. 00
55800. 00
304000. 00
32500. 00
25000. 00
50750. 00
29280. 00
18000. 00
6804. 00
3000. 00
20000. 00
960. 00
100. 00
1400. 00
200. 00
300. 00
4250. 00
2400. 00
2400. 00
3000. 00

N

N G

Bl DDERS
FOURTH
Bl D AMOUNT

56. 00 3472.
500. 00 120000.
700. 00 105000.
300. 00 264000.
2, 000. 00 6000.
15. 00 67950.
110. 00 28600.
3, 500. 00 11900.
1, 900. 00 3610.
500. 00 500.
425. 00 5525
350. 00 6300.
50. 00 300.
2,500. 00 22500.
2,500. 00 5000.
3, 500. 00 10500.
3, 500. 00 10500.
33.00 7590.
1, 400. 00 168000.
1, 200. 00 45600.
1, 320. 00 47520.
1,324.00 251560.
1, 200. 00 15600.
700. 00 7000.
400. 00 70000.
40. 00 73200.
750. 00 13500.
5.00 8505.
3, 750. 00 11250.
3, 200. 00 32000.
6. 00 960.
50. 00 100.
200. 00 1400.
100. 00 200.
300. 00 300.
25.00 4250.
400. 00 2400.
200. 00 2400.
300. 00 3000.

Bl D211
PAGE 36

06/ 04/ 21
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03- BUT-32-7 SUMMARY OF REMAI NI NG BI DDERS PAGE 37
06/ 03/ 21 06/ 04/ 21
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
79 3.50 4270. 00 3.50 4270. 00 3.50 4270. 00
80 11. 50 27025. 00 11. 50 27025. 00 11. 50 27025. 00
81 1.40 2212.00 1.40 2212.00 1.40 2212.00
82 85 731. 00 85 731. 00 85 731. 00
83 1.40 1274. 00 1.40 1274. 00 1.40 1274. 00
84 1.00 1920. 00 1.00 1920. 00 1.00 1920. 00
85 4.00 1760. 00 4.00 1760. 00 4.00 1760. 00
86 20, 400. 00 20400. 00 77,000. 00 77000. 00 20, 000. 00 20000. 00
87 871, 300. 00 871300. 00 871, 300. 00 871300. 00 871, 300. 00 871300. 00
88 309, 900. 00 309900. 00 369, 900. 00 369900. 00 309, 900. 00 309900. 00
89 85, 800. 00 85800. 00 85, 800. 00 85800. 00 85, 800. 00 85800. 00
90 267, 000. 00 267000. 00 299, 140. 00 299140. 00 400, 000. 00 400000. 00
TOT A) 3, 241, 057. 84 A 3,662, 800. 25 A) 4,019, 196. 25
B) 61 DAYS X 4800 B) 60 DAYS X 4800 B) 65 DAYS X 4800





