STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 09/ 02/ 21 I'N SAN JOAQUI N COUNTY I N STOCKTON 09/ 03/ 21
CONTRACT NUMBER 10- 1F1704 AT ROUTE 26/ 99 SEPARATI ON CONTRACT CCDE 'F '

LOCATI ON 10-SJ-26-1.1/1.1

10-SJ-99-19.3/19.3
| NCREASE BRI DCE VERTI CAL CLEARANCE

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 26 FUND TOTAL 0

NUMBER OF BI DDERS 8

0. 0%

ENG NEERS EST 6, 928, 259. 50 AMOUNT UNDER 1, 209, 497. 50

Bl D RANK

Bl D TOTAL

Bl DDER | D

Bl DDER | NFORMATI ON

1 5,718, 762. 00 8 ANDREW M JORDAN I NC, DBA A &
B CONSTRUCTI ON
1350 4TH STREET,
BERKELEY CA 94710
2 6, 115, 492. 80 6 BRI DGEVWAY CI VI L CONSTRUCTCRS,
I NC.
3333 VACA VALLEY PARKWAY;
VACAVI LLE CA 95688
3 6, 473, 889. 00 3 M C M CONSTRUCTI ON, | NC
6413 32ND STREET;
NORTH HI GHLANDS CA 95660
4 6,483, 221. 60 4 SECURI TY PAVI NG COVPANY, | NC.
3075 TOMNNSGATE ROAD;
VESTLAKE VI LLAGE CA 91361
5 6, 503, 907. 00 2 VI KI NG CONSTRUCTI ON COMPANY
11315 SUNRI SE GOLD CIR STE A
RANCHO CORDOVA CA 95742
6 6, 699, 069. 00 7 MYERS & SONS CONSTRUCTI ON, LLC
4600 NORTHGATE BLVD. ;
SACRAMENTO CA 95834

114 CONTRACT | TEMS

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

200

PERCENT UNDER EST 17. 46

FAX

FAX

FAX

FAX

FAX

FAX

( NAME/ ADDRESS/ LOCATI ON)

510 999- 6000 CC PREF CLAI MED
00636514
510 982-3636

707 455-7033 SB PREF CLAlI MED
01011836
707 455-7036 BID I S OVER SBP

PREFERENCE LI M TS

916 334-1221
00286430
916 334-5384

CC PREF CLAI MED

818 362-9200 CC PREF CLAI MED
00116307

818 362-9300

916 852-5530
00745029
916 852-5533

CC PREF CLAI MED

916 283-9950 CC PREF CLAlI MED
01033752

916 614-9520



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 2
09/ 02/ 21 09/ 03/ 21
7 7,523, 904. 90 1 GOLDEN STATE BRI DGE, | NC. 925 372-8000 CC PREF CLAI MED
00851187
3701 MALLARD DRI VE; FAX 925 372-8001
BENI CI A CA 94510
8 7,894, 932. 00 5 BROCSAMER & WALL, INC 925 932-7900 CC PREF CLAlI MED
00978808
1777 OAKLAND BLVD; FAX 925 932-0500

WALNUT CREEK CA 94596

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 3
09/ 03/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ADAMS & SM TH
LI NDON UT

ADAMS & SM TH
LI NDON UT

ADAMS & SM TH
LI NDON UT

ADAMS & SM TH
LI NDON UT

ALL STEEL FENCE, | NC
LATHRCP CA

ALL STEEL FENCE, | NC
LATHROP CA

ALL STEEL FENCE, | NC
LATHROP CA

BR SVEEPI NG
I RVI NE CA

BR SWVEEPI NG
I RVI NE CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

311967

311967

311967

311967

710512

710512

710512

210000056

210000056

403896

403896

| TEM 114 (14%

| TEM 56 (100%

| TEM 57 (100%)

MOBI LI ZATI ON FOR SUB ( PARTI AL)

| TEM 74 (100%

| TEM 75 (100%

| TEM 82 (100%

| TEM 30 (76%

STREET SWEEPI NG ( PARTI AL)

| TEM 100 (100%

| TEM 101 (100%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CENTRAL STRI PI NG SERVI CE
RANCO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

| TEM 102 (100%

| TEM 103 (100%

| TEM 104 (100%

| TEM 105 (100%

| TEM 11 (100%

| TEM 114 (2%

| TEM 12 (100%

| TEM 15 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 93 (100%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 5
09/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

GONSALVES & SANTUCCI, DBA CONCO

CONCORD CA

GONSALVES & SANTUCCI, DBA CONCO

CONCORD CA

GONSALVES & SANTUCCI, DBA CONCO

CONCORD CA

GONSALVES & SANTUCCI, DBA CONCO

CONCORD CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

403896

403896

403896

403896

403896

403896

403896

199902

199902

199902

199902

| TEM 94 (100%

| TEM 95 (100%

| TEM 96 (100%

| TEM 97 (100%

| TEM 98 (100%

| TEM 99 (100%

MOBI LI ZATI ON FOR SUB ( PARTI AL)

| TEM 46 (4%

| TEM 50 (50%

| TEM 55 (100%

| TEM 88 (14%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
09/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 GONSALVES & SANTUCCI, DBA CONCO
CONCORD CA

GONSALVES & SANTUCCI, DBA CONCO
CONCORD CA

M DSTATE BARRI ER | NC,
STOCKTON CA

M DSTATE BARRI ER | NC.
STOCKTON CA

M DSTATE BARRI ER | NC
STOCKTON CA

M DSTATE BARRI ER | NC
STOCKTON CA

M DSTATE BARRI ER | NC.
STOCKTON CA

M DSTATE BARRI ER | NC.
STOCKTON CA

M DSTATE BARRI ER, | NC
STOCKTON CA

M DSTATE BARRI ER, | NC
STOCKTON CA

M DSTATE BARRI ER, | NC
STOCKTON CA

CONTI NUED ON NEXT PAGE

199902

199902

529261

529261

529261

529261

529261

529261

529261

529261

529261

| TEM 89 (18%

REBAR ONLY

FORM POUR/ STRI P/ FI NI SH ONLY

| TEM 113 (100%

| TEM 79 (100%

| TEM 87 (100%

| TEM 88 (68%

| TEM 89 (68%

| TEM 33 (100%

| TEM 80 (100%

| TEM 81 (100%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 7

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 M DSTATE BARRI ER, | NC | TEM 83 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 86 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 90 (100%
STOCKTON CA 529261
M KE BROWN ELECTRI C CO | TEM 106 (100%
COATI CA 306767
M KE BROWN ELECTRI C CO | TEM 107 (100%
COATI CA 306767
M KE BROWN ELECTRI C CO | TEM 108 (100%
COATI CA 306767
M KE BROWN ELECTRI C CO | TEM 109 (100%
COATI CA 306767
M KE BROWN ELECTRI C CO | TEM 114 (3%
COATI CA 306767
M KE BROWN ELECTRI C CO MOBI LI ZATI ON FOR SUB ( PARTI AL)
COATI CA 306767
MURPHY | NDUSTRI AL COATI NGS, | NC. | TEM 60 (100%
SIGNAL H LL CA 310594
RADI US EARTHWORK | TEM 40 (100%
SAN JOSE CA 1059010

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 RADI US EARTHWORK
SAN JOSE CA

T AND S
ANDERSON

T AND S
ANDERSON

T AND S
ANDERSON

T AND S
ANDERSON

T AND S
ANDERSON

T AND S
ANDERSON

g 2 2 2 2 @

T AND S
ANDERSON CA

VERUX
SACRAMENTO CA

VERUX
SACRAMENTO CA

VERUX
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

1059010

983087

983087

983087

983087

983087

983087

983087

1020208

1020208

1020208

| TEM 44 (100%

| TEM 14 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 58 (100%

| TEM 59 (100%

| TEM 6 (100%

| TEM 7 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 VERUX
SACRAMENTO CA

VERUX
SACRAMENTO CA

1020208

1020208

| TEM 25 (100%

| TEM 26 (100%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 10

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ADAMS & SM TH, | NC. | TEM 56 (100%
LI NDON UT 311967
ADAMS & SM TH, | NC. | TEMB 56- 57
LI NDON UT 311967
ALL STEEL FENCE | TEM 74 (100%
LATHROP CA 710512
ALL STEEL FENCE | TEMB 74, 75, 82
LATHROP CA 710512
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 1 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEMB 1, 11, 12, 15, 76, 77, 93, 94, 95, 96, 97, 98, 99, 100, 101, 102, 103
RANCHO CORDOVA CA 403896
CONCO FURNI SH AND | NSTALL REBAR
CONCORD CA 199902
CONCO FURNI SH REBAR CAGES
CONCORD CA 199902
CONCO | TEM 46 (8%
CONCORD CA 199902
CONCO | TEM 50 (43%
CONCORD CA 199902
CONCO | TEM 55 (100%)
CONCORD CA 199902

CONTI NUED ON NEXT PAGE



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 11

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CONCO | TEM 88 (14%
CONCORD CA 199902
CONCO | TEM 89 (17%
CONCORD CA 199902
FARWEST SAFETY, | NC. | TEM 33 (1. 6%
LoDl CA 523187
FARWEST SAFETY, | NC. | TEM 6 (100%
LODI CA 523187
FARWEST SAFETY, | NC. | TEMS 6, 10, 13, 78
LoDl CA 523187
FARWEST SAFETY, | NC. REMOVE AND DI SPOSE TWV FROM S| GNS
LoDl CA 523187
JARRETT FOUNDATI ONS DRI LL SHAFT, FURNI SH AND PLACE CONCRETE, SET REBAR, TEMP CASI N
MCCLELLAN CA 999006
JARRETT FOUNDATI ONS | TEM 46 (82%
MCCLELLAN CA 999006
M DSTATE BARRI ER | NC. FORM POUR/ STRI P/ FI NI SH CONCRETE ONLY
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 33 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 87 (100%
STOCKTON CA 529261

CONTI NUED ON NEXT PAGE



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 12

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 M DSTATE BARRI ER, | NC. | TEM 88 (64%

STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 89 (68%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM5 106-109
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM5 33, 80, 81, 83, 86, 90, 58, 59, 79, 113, 87
STOCKTON CA 529261
O C. JONES & SONS, | NC | TEM 40 (100%
BERKELEY CA 759729
O C. JONES & SONS, | NC | TEMS 40, 41, 42, 44
BERKELEY CA 759729
PACI FI C EXCAVATI ON, | NC. | TEM 106 (100%
ELK GROVE CA 69440
PACI FI C EXCAVATI ON, | NC. | TEM5 106, 107, 108, 109
ELK GROVE CA 69440
PENHALL COVPANY | TEM 61 (100%
SACRAMENTO CA 568673
TEAM EES | TEM 28 (100%
ALAVEDA CA 386026
TEAM EES | TEMS 28, 39
ALAMVEDA CA 386026

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 13
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

TOTAL TRAFFI C CONTROL
SAN FRANCI SCO CA

TOTAL TRAFFI C CONTROL
SAN FRANCI SCO CA

TOTAL TRAFFI C CONTROL
SAN FRANCI SCO CA

Bl DDER | D NAME AND ADDRESS

1018669

1018669

1018669

LI CENSE NUMBER

| TEM 111 (100%

| TEM 92 (7%

LANE CLOSURES ONLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADAMS & SM TH, | NC.
1380 WEST CENTER STRUTT, L

ADAMS & SM TH, | NC.
1380 WEST CENTER STRUTT, L

ALL STEEL FENCE, | NC
P. O BOX 1309, LATHRCCA CA

ALL STEEL FENCE, | NC
P. O, BOX 1309, LATHROCA CA

CENTRAL STRI PI NG SERVI CE | NC.
3489 LUYUNG DRI VE, RACAHO C

CENTRAL STRI PI NG SERVI CE | NC.
3489 LUYUNG DRI VE, RACAHO C

CENTRAL STRI PI NG SERVI CE | NC.
3489 LUYUNG DRI VE, RACAHO C

CONTI NUED ON NEXT PAGE

311967

311967

710512

710512

403896

403896

403896

| TEM 56 (100%

| TEM 57 (100%

| TEM 7475 (100%

| TEM 82 (100%

| TEM 1 (100%

| TEM 1112 (100%

| TEM 15 (100%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 14

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CE | NC. | TEM 7677 (100%

3489 LUYUNG DRI VE, RACAHO C 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 93105 (100%
3489 LUYUNG DRI VE, RACAHO C 403896
CONCO | TEM 46 (6.5%
5141 COWMERI CAL Cl RCLCA CON 199902
CONCO | TEM 50 (35%
5141 COWMERI CAL Cl RCLCA CON 199902
CONCO | TEM 55 (100%
5141 COVMERI CAL Cl RCLCA CON 199902
CONCO | TEM 88 (13%
5141 COWMERI CAL Cl RCLCA CON 199902
CONCO | TEM 89 (16%
5141 COWMERI CAL Cl RCLCA CON 199902
CONCO REBAR
5141 COWMERI CAL Cl RCLCA CON 199902
M DSTATE BARRI ER | NC. FORM POUR/ STRI P
P.O BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. GUARDRAI L ONLY
P.O. BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 113 (100%
P.O. BOX 30550, STOCKCAN, C 529261

CONTI NUED ON NEXT PAGE



10- 1F1704 Bl D211
10-SJ-26-1 PAGE 15
09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 M DSTATE BARRI ER, | NC. | TEM 33 (99%
P. 0. BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 5859 (100%
P. O BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 79 (100%
P. O BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 8081 (100%
P. O BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 83 (100%
P. O, BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 86 (100%
P. O BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 87 (100%
P. O BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 88 (63%
P. O BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 89 (59%
P. O, BOX 30550, STOCKCAN, C 529261
M DSTATE BARRI ER, | NC. | TEM 90 (100%
P. O BOX 30550, STOCKCAN, C 529261
M KE BROWN ELECTRI C | TEM 106109 (100%
5CA- A MERCANTI LE DRI VE, COT 306767

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 16
09/ 03/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MID ENG NEERI NG
4501 RI O LI NDA BOULEVCAD, S

MID ENG NEERI NG
4501 RI O LI NDA BOULEVCAD, S

MID ENG NEERI NG
4501 RI O LI NDA BOULEVCAD, S

MURPHY | NDUSTRI AL COATI NGS, | NC.

2441 STATION DRI VE, SCACKTO

MURPHY | NDUSTRI AL COATI NGS, | NC.

2441 STATI ON DRI VE, SCACKTO

STATEW DE SAFETY SYSTEMS
7920 CUCAMONGA AVENUECASACR

Bl DDER | D NAME AND ADDRESS

406402

406402

406402

310594

310594

975518

LI CENSE NUMBER

| TEM 51 (100%

| TEM 6268 (100%

| TEM 72 (100%

FI ELD COAT ONLY

| TEM 60 (63%

| TEM 6 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A M CONCRETE, | NC.
THOUSAND OAKS CA

ADAMS & SM TH, | NC.
LI NDON UT

ADAMS & SM TH, | NC.
LI NDON UT

ADAMS & SM TH, | NC.
LI NDON UT

CONTI NUED ON NEXT PAGE

446850

311967

311967

311967

| TEM 69 (100%

| TEM 114 (13.4%

| TEM 56 (100%

| TEM 57 (100%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ADAMS & SM TH, | NC.
LI NDON UT

GONSALVES & SANTUCCI | NC.
CONCORD CA

GONSALVES & SANTUCCI | NC.
CONCORD CA

GONSALVES & SANTUCCI | NC.
CONCORD CA

GONSALVES & SANTUCCI | NC.
CONCORD CA
GONSALVES & SANTUCCI | NC.
CONCORD CA

GONSALVES & SANTUCCI | NC.
CONCORD CA

HI GAWAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

H G-MAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

311967

199902

199902

199902

199902

199902

199902

1003147

1003147

1003147

1003147

THEI R SHARE

| TEM 46 (5. 4%

| TEM 50 (32.2%

| TEM 55 (100%

| TEM 88 (15.8%

| TEM 89 (19. 7%

REBAR ONLY

| TEM 33 (100%

| TEM 6 (100%

| TEM 78 (100%

| TEM 79 (100%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 18

09/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GHMAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

H GHMAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

JARRETT FOUNDATI ONS, | NC
MCCLELLAN CA

M KE BROWN ELECTRI C CO.
COTATI CA

M KE BROMN ELECTRI C CO.
COTATI CA

M KE BROAN ELECTRI C CO.
COTATI CA

M KE BROWN ELECTRI C CO.
COTATI CA

CONTI NUED ON NEXT PAGE

1003147

1003147

1003147

1003147

1003147

999006

999006

306767

306767

306767

306767

| TEM 80 (100%

| TEM 81 (100%

| TEM 83 (100%

| TEM 86 (100%

| TEM 90 (100%

DRI LL & POUR CONCRETE

| TEM 46 (94.6%

| TEM 106 (100%

| TEM 107 (100%

| TEM 108 (100%

| TEM 109 (100%



10- 1F1704 Bl D211
10-SJ-26-1 PAGE 19
09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 M KE BROMN ELECTRI C CO. | TEM 114 (3. 4%
COTATI CA 306767
M KE BROAN ELECTRI C CO. THEI R SHARE
COTATI CA 306767
MURPHY | NDUSTRI AL COATI NGS, | NC. | TEM 60 (100%
SIGNAL H LL CA 310594
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE | TEM 100 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 101 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 102 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 103 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 104 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 105 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 11 (100%
RANCHO CORDOVA CA 403896

CONTI NUED

ON NEXT PACE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
09/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

| TEM 12

| TEM 15

| TEM 76

| TEM 77

| TEM 93

| TEM 94

| TEM 95

| TEM 96

| TEM 97

| TEM 98

| TEM 99

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 21

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 JARRETT FOUNDATI ONS | TEM 46 (100%
MCCLELLAN CA 999006
M DSTATE BARRI ER | TEM 113 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 33 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 58 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 59 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 79 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 80 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 81 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 83 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | TEM 86 (100%
STOCKTON CA 529261
M KE BROWN ELECTRI C | TEM 106 (100%
COTATI CA 306767

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 22
09/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

M KE BROMWN ELECTRI C
COTATI CA

M KE BROAWN ELECTRI C
COTATI CA

M KE BROWN ELECTRI C
COTATI CA

MURPHY | NDUSTRI AL CQOATI NGS
SIGNAL H LL CA

O C JONES & SONS
BERKELEY CA

O C JONES & SONS
BERKELEY CA

O C. JONES & SONS
BERKELEY CA

O C. JONES & SONS
BERKELEY CA

O C JONES & SONS
BERKELEY CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

CONTI NUED ON NEXT PAGE

306767

306767

306767

310594

759729

759729

759729

759729

759729

997880

997880

| TEM 107 (100%

| TEM 108 (100%

| TEM 109 (100%

| TEM 60 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 50 (40%

| TEM 55 (100%)



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 23
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

PACI FI C STEEL GROUP
FAI RFI ELD CA

PENHALL COVPANY
SANTA CLARA CA

UTAH PACI FI C
LI NDON UT

UTAH PACI FI C
LI NDON UT

Bl DDER | D NAME AND ADDRESS

997880

997880

997880

997880

568673

548237

548237

LI CENSE NUMBER

| TEM 87 (4%

| TEM 88 (20%

| TEM 89 (27%

REI NFORCI NG STEEL

| TEM 61 (100%

| TEM 56 (100%

| TEM 57 (100%)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ADAMS & SM TH, | NC
LI NDON UT

ADAMS & SM TH, INC
LI NDON UT

ADAMS & SM TH, INC
LI NDON UT

CONTI NUED ON NEXT PAGE

311967

311967

311967

| TEM 114 (12%

| TEM 57 (100%

| TEM5 57-58



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 24
09/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ADAMS & SM TH, | NC
LI NDON UT

BEAR ELECTRI CAL SOLUTI ONS
ALVI SO CA

BEAR ELECTRI CAL SOLUTI ONS
ALVI SO CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

311967

982079

982079

403896

403896

403896

403896

403896

403896

403896

403896

MOB FOR THEI R WORK ONLY

| TEM 106 (100%

| TEM5 106-109

| TEM 1 (30%

| TEM 11 (100%

| TEM 114 (2%

| TEM 15 (100%

| TEM 76 (100%

| TEM 93 (100%

| TEMS 11-12

| TEMS 76-77



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 25
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 CENTRAL STRI PI NG SERVI CE

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE

RANCHO CORDOVA CA

GONSALVES & SANTUCCI
CONCORD CA

GONSALVES & SANTUCC
CONCORD CA
GONSALVES & SANTUCC
CONCORD CA

GONSALVES & SANTUCCI
CONCORD CA

GONSALVES & SANTUCCI
CONCORD CA

GONSALVES & SANTUCC
CONCORD CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

JARRETT FOUNDATI ONS,
MCCLELLAN CA

CONTI NUED ON NEXT PAGE

DPA

DPA

DPA

DPA

DPA

DPA

I NC

I NC

403896

403896

403896

199902

199902

199902

199902

199902

199902

999006

999006

| TEMS 93-105

LCP FOR THEI R WORK ONLY

MOB FOR THEI R WORK ONLY

| TEM 46 (5%

| TEM 50 (39%

| TEM 55 (100%

| TEM 88 (14%

| TEM 89 (17%

REBAR

F/ P CIDH O\LY

| TEM 46 (81%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 26

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 M DSTATE BARRI ER, | NC F/ P/I'S BARRI ER
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 33 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 80 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 83 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 86 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 88 (69%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 89 (81%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEM 90 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC | TEMS 80-81
STOCKTON CA 529261
MID ENG NEERI NG | TEM 114 (1%
SACRAMENTO CA 406402
MID ENG NEERI NG | TEM 51 (100%
SACRAMENTO CA 406402

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 27
09/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MID ENG NEERI NG
SACRAMENTO CA

MURPHY | NDUSTRI AL COATI NGS
SIGNAL H LL CA

O C. JONES & SONS, INC
BERKELEY CA

O C. JONES & SONS, INC
BERKELEY CA

O C. JONES & SONS, INC
BERKELEY CA

O C. JONES & SONS, INC
BERKELEY CA

PENHAL COVPANY
SACRAMENTO CA

PENHAL COVPANY
SACRAMENTO CA

406402

406402

406402

406402

310594

759729

759729

759729

759729

568673

568673

| TEM 62 (100%

| TEM 72 (100%

| TEM5S 62-68

MOB FOR THEI R WORK ONLY

| TEM 60 (100%

| TEM 114 (5%

| TEM 40 (100%

| TEMS 40-44

MOB FOR THEI R WORK ONLY

DEMO CONCRETE STRUCTURES ONLY

| TEM 61 (59%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 28

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BAY CI TI ES PAVI NG AND GRADI NG | TEM 114 (6%
CONCORD CA 238650
BAY CI TI ES PAVI NG AND GRADI NG | TEM 40 (100%
CONCORD CA 238650
BAY CI TI ES PAVI NG AND GRADI NG | TEM 44 (100%
CONCORD CA 238650
BAY CI TI ES PAVI NG AND GRADI NG | TEMS 40-42 (ALL 100%
CONCORD CA 238650
BAY CI TI ES PAVI NG AND GRADI NG MOBE FCR SUB' S WORK
CONCORD CA 238650
CENTRAL STRI PI NG SERVI CE ITEM 1 (37%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 11 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 114 (1.6%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 76 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 93 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEMS 11-12 (ALL 100%
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 29

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTRAL STRI PI NG SERVI CE | TEMS 76-77 (ALL 100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEMS 93-105 (ALL 100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE LEAD PLAN FOR SUB' S SCOPE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE MOBE FOR SUB' S SCOPE
RANCHO CORDOVA CA 403896
CONCO | TEM 46 (4%
CONCORD CA 199902
CONCO | TEM 55 (100%)
CONCORD CA 199902
CONCO | TEM 88 (21%
CONCORD CA 199902
CONCO | TEM 89 (15%
CONCORD CA 199902
CONCO REBAR ONLY
CONCORD CA 199902
CONCO R3BAR ONLY
CONCORD CA 199902
FARWEST SAFETY EXCLUDI NG TRAFFI C CONTROL FOR | TEM 50
LoDl CA 523187

CONTI NUED ON NEXT PAGE



10- 1F1704
10- SJ- 26-
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

1

L

ST

Bl D211
PAGE 30
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FARVEST
LODI CA

FARWEST
LODI CA

FARWEST
LODI CA

FBD VANGUARD CONSTRUCTI ON

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

LI VERMORE CA

CONTI NUED ON NEXT

PAGE

523187

523187

523187

523187

523187

523187

523187

523187

523187

523187

833032

| TEM 13 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 6 (100%

| TEM 7 (90%

| TEM 78 (100%

| TEM 79 (100%

| TEM 9 (100%

| TEMS 13-14 (ALL 100%

| TEMS 9-10 (ALL 100%

| TEM 114 (9%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 31

09/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

H GAWAY SPECI ALTY COVPANY,
REDDI NG CA

H GHWAY SPECI ALTY COVPANY,
REDDI NG CA

H GHWAY SPECI ALTY COVPANY,
REDDI NG CA

H GAWAY SPECI ALTY COVPANY,
REDDI NG CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

833032

833032

833032

833032

833032

833032

833032

1003147

1003147

1003147

1003147

| TEM 50 (100%

| TEM 69 (100%

| TEM 7 (10%

| TEM 87 (100%

| TEM5 69-70 (ALL 100%

MOBE FOR SUB' S SCOPE

TRAFFI C CONTROL FOR | TEM 50 ONLY

| TEM 33 (100%

| TEM 58 (100%

| TEM 80 (100%

| TEM 83 (100%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 32

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 H GHWAY SPECI ALTY COVPANY, | NC. | TEM 90 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY, | NC. | TEMS 58-59 (ALL 100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COMPANY, | NC. | TEMS 80-81 (ALL 100%
REDDI NG CA 1003147
HI GAWAY SPECI ALTY COVPANY, | NC. | TEMS 83-86 (ALL 100%
REDDI NG CA 1003147
H LLSI DE DRI LLI NG COMPANY | TEM 114 (6%
PT. RI CHMOND CA 478991
H LLSI DE DRI LLI NG COMPANY | TEM 46 (100%
PT. RI CHVOND CA 478991
HI LLSI DE DRI LLI NG COVPANY MOBE FCR SUB' S SCOPE
PT. RI CHVOND CA 478991
M KE BROWN ELECTRI C COVPANY | TEM 106 (100%
COTATI CA 306767
M KE BROWN ELECTRI C COVPANY | TEM 114 (3%
COTATI CA 306767
M KE BROWN ELECTRI C COVPANY | TEMS 106-109 (ALL 100%
COTATI CA 306767
M KE BROWN ELECTRI C COVPANY MOBE FCR SUB' S SCOPE
COTATI CA 306767

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 33
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MID ENG NERI NG
SACRAMENTO CA

MID ENG NERI NG
SACRAMENTO CA

MID ENG NERI NG
SACRAMENTO CA

MID ENG NERI NG
SACRAMENTO CA

MID ENG NERI NG
SACRAMENTO CA

MID ENG NERI NG
SACRAMENTO CA

MURPHY | NDUSTRI AL CQOATI NGS
SIGNAL H LL CA

MURPHY | NDUSTRI AL CQOATI NGS
SIGNAL H LL CA

Bl DDER | D NAME AND ADDRESS

406402

406402

406402

406402

406402

406402

310594

310594

LI CENSE NUMBER

| TEM 114 (1%

| TEM 51 (100%

| TEM 62 (100%

| TEM 72 (100%

| TEM5S 62-68 (ALL 100%

MOBE FCOR SUB' S WORK

FI ELD PAI NT TOP COATS, SHOP PRI ME PAI NTI NG NOT | NCLUDED

| TEM 60 (75%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALL STEEL FENCE
LATHROP CA

ALL STEEL FENCE
LATHROP CA

CONTI NUED ON NEXT PAGE

710512

710512

CHAI' N LI NK RAI LI NG

| TEM 7475 (100%



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 34
09/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALL STEEL FENCE
LATHRCOP CA

ALL STEEL FENCE
LATHROP CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

DE KAY DEMOLI TI ON
OAKLAND CA

DE KAY DEMOLI TI ON
OAKLAND CA

CONTI NUED ON NEXT PAGE

710512

710512

403896

403896

403896

403896

403896

403896

403896

902267

902267

| TEM 82 (100%

TEMP FENCE & GATE

| TEM 1 (30%

| TEM 1112 (100%

| TEM 15 (100%

| TEM 7677 (100%

| TEM 93105 (100%

LEAD COVPLI ANCE PLAN ( PARTI AL)

STRI PI NG & RELATED

BRI DGE DEMO

| TEM 61 (100%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 35

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 DE KAY DEMOLI TI ON | TEM 91 (100%
OAKLAND CA 902267
DE KAY DEMOLI TI ON | TEM 92 (100%
OAKLAND CA 902267
DE KAY DEMOLI TI ON REMOVE BRI DGE RAI L
OAKLAND CA 902267
DE KAY DEMOLI TI ON REMOVE CONCRETE BARRI ER
OAKLAND CA 902267
FARWEST SAFETY CHANNEL| ZERS
LODI CA 523187
FARWEST SAFETY CONSTRUCTI ON AREA SI G\S
LODI CA 523187
FARWEST SAFETY CRASH CUSHI ONS/ RADAR FEED BACK
LODI CA 523187
FARWEST SAFETY | TEM 10 (100%
LODI CA 523187
FARWEST SAFETY | TEM 13 (100%
LODI CA 523187
FARWEST SAFETY | TEM 2021 (100%
LODI CA 523187
FARWEST SAFETY | TEM 6 (100%
LODI CA 523187

CONTI NUED ON NEXT PAGE



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 36

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 FARWEST SAFETY | TEM 78 (100%
LODI CA 523187
FARWEST SAFETY ROADSI DE SI GNS & RELATED
LODI CA 523187
FARWEST SAFETY TYPE 111 BARRI CADE
LODI CA 523187
GONSALVES & SANTUCCI DBA CONCO | TEM 46 (15%
CONCORD CA 199902
GONSALVES & SANTUCCI DBA CONCO | TEM 50 (30%
CONCORD CA 199902
GONSALVES & SANTUCCI DBA CONCO | TEM 55 (100%
CONCORD CA 199902
GONSALVES & SANTUCCI DBA CONCO | TEM 87 (10%
CONCORD CA 199902
GONSALVES & SANTUCCI DBA CONCO | TEM 88 (15%
CONCORD CA 199902
GONSALVES & SANTUCCI DBA CONCO | TEM 89 (20%
CONCORD CA 199902
GONSALVES & SANTUCCI DBA CONCO REBAR
CONCORD CA 199902
GONSALVES & SANTUCCI DBA CONCO REBAR ( PARTI AL)
CONCORD CA 199902

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 37
09/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

JARRETT FOUNDATI ONS
MCCLELLAN CA

JARRETT FOUNDATI ONS
MCCLELLAN CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

M DSTATE BARRI ER | NC

STOCKTON CA

CONTI NUED ON NEXT PAGE

999006

999006

529261

529261

529261

529261

529261

529261

529261

529261

529261

| TEM 46 (60%

16" Cl DH ( PARTI AL)

Cl P BARRI ER

GUARDRAI L & RELATED

| TEM 113 (100%

| TEM 33 (95%

| TEM 5859 (100%

| TEM 79 (100%

| TEM 8081 (100%

| TEM 8386 (100%

| TEM 87 (85%



10- 1F1704 Bl D211

10-SJ-26-1 PAGE 38

09/ 02/ 21 09/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 M DSTATE BARRI ER | NC | TEM 88 (65%

STOCKTON CA 529261
M DSTATE BARRI ER | NC | TEM 89 (70%
STOCKTON CA 529261
M DSTATE BARRI ER | NC | TEM 90 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC REMOVE SI GN STRUCTURE
STOCKTON CA 529261
M DSTATE BARRI ER | NC SI GN PANEL
STOCKTON CA 529261
M DSTATE BARRI ER | NC SI GN STRUCTURE
STOCKTON CA 529261
M DSTATE BARRI ER | NC TREATED WOOD WASTE
STOCKTON CA 529261
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA 306767
M KE BROMN ELECTRI C | TEM 106109 (100%
COTATI CA 306767
MURPHY | NDUSTRI AL COATI NG | TEM 60 (100%
STOCKTON CA 310594
MURPHY | NDUSTRI AL COATI NG PAI NTI NG
STOCKTON CA 310594

CONTI NUED ON NEXT PAGE



10- 1F1704
10-SJ-26-1
09/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

Bl D211
PAGE 39
09/ 03/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

OC JONES
BERKELEY

OC JONES
BERKELEY

OC JONES
BERKELEY

g 2 9

OC JONES
BERKELEY CA

UTAH PACI FI C BRI DGE & STEEL
LI NDON UT

UTAH PACI FI C BRI DGE & STEEL
LI NDON UT

759729

759729

759729

759729

548237

548237

AC PAVI NG

| TEM 4042 (100%

| TEM 4344 (100%

REMOVE DI KE, COLD PLANE

FURNI SH ERECT STRUCTURAL STEEL

| TEM 5657 (100%
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10-SJ-26-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 40
09/ 02/ 21 09/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
2 080050 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
3 090100 Tl ME- RELATED OVERHEAD ( VDAY) VDAY 200 3, 200. 00 640, 000. 00
4 090200 DI SPUTE RESCLUTI ON ADVI SOR ON- SI TE EA 6 2, 000. 00 12, 000. 00
MEETI NG
5 090207 HOURLY OFF- SI TE HR 10 200. 00 2, 000. 00
DI SPUTE- RESOLUTI ON- ADVI SOR- RELATED TASKS
6 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 35, 000. 00 35, 000. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 160, 000. 00 160, 000. 00
8 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
9 120110 FLASH NG ARROW S| GN EA 5 900. 00 4,500. 00
10 120120 TYPE |11 BARRI CADE EA 24 50. 00 1, 200. 00
11 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) LF 25, 400 1.68 42,672. 00
12 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) SQFT 990 12. 00 11, 880. 00
13 120165 CHANNELI| ZER ( SURFACE MOUNTED) EA 220 36. 00 7,920. 00
14 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 200 41. 00 8, 200. 00
SYSTEM DAY
15 120300 TEMPORARY PAVEMENT MARKER EA 510 4.00 2, 040. 00
16 128652 PORTABLE CHANGEABLE MESSACGE SI GN (LS) LS LUWP SUM 25, 000. 00 25, 000. 00
17 128658 END OF QUEUE MONI TORI NG AND EA 60 250. 00 15, 000. 00

WARNI NG W TH TRUCK MOUNTED
CHANGEABLE MESSAGE SI GN DAY

18 128660 TEMPORARY FLASHI NG BEACON LS LUMP SUM 4, 000. 00 4,000. 00
19 129000 TEMPORARY RAI LI NG ( TYPE K) LF 3, 660 36. 00 131, 760. 00
20 129100 TEMPORARY CRASH CUSHI ON MODULE EA 78 200. 00 15, 600. 00
21 129152 TEMPORARY RADAR SPEED FEEDBACK EA 6 2,200. 00 13, 200. 00
S| GN SYSTEM
22 130100 JOB SI TE MANAGEMENT LS LUWP SUM 8, 000. 00 8, 000. 00
23 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUWP SUM 1, 700. 00 1, 700. 00
PLAN
24 130310 RAI'N EVENT ACTI ON PLAN EA 80 500. 00 40, 000. 00
25 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 26 285. 00 7,410. 00
26 130330 STORM WATER ANNUAL REPORT EA 3 2, 000. 00 6, 000. 00
27 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 2 250. 00 500. 00
28 130640 TEMPORARY FI BER ROLL LF 1, 620 3.25 5, 265. 00
29 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 5, 000. 00 20, 000. 00
30 130730 STREET SWEEPI NG LS LUMP SUM 40, 000. 00 40, 000. 00
31 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 5, 000. 00 5, 000. 00



10- 1F1704 Bl D211

10- SJ- 26- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 41
09/ 02/ 21 09/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
32 140003 ASBESTOS COVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
33 141120 TREATED WOOD WASTE LB 13, 900 .30 4, 170. 00
34 190101 ROADWAY EXCAVATI ON cY 72 200. 00 14, 400. 00
35 190185 SHOULDER BACKI NG TON 32 65. 00 2. 080. 00
36 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cy 125 300. 00 37, 500. 00
37 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) cY 88 100. 00 8, 800. 00
38 198010 | MPORTED BORROW ( CY) cy 200 120. 00 24, 000. 00
39 205035 WOOD MULCH cy 70 90. 00 6, 300. 00
40 390132 HOT M X ASPHALT (TYPE A) TON 2,690 175. 00 470, 750. 00
41 394074 PLACE HOT M X ASPHALT DI KE (TYPE Q) LF 310 11. 00 3, 410. 00
42 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 270 11. 00 2, 970. 00
43 398100 REMOVE ASPHALT CONCRETE DI KE LF 570 11. 00 6, 270. 00
44 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 5, 620 12. 00 67, 440. 00
45 398300 REMOVE BASE AND SURFACI NG cY 32 120. 00 3, 840. 00
46 490601 16" CAST- | N- DRI LLED- HOLE CONCRETE PI LI NG LF 220 400. 00 88, 000. 00
47 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG cY 32 1, 500. 00 48, 000. 00
48 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cy 62 2, 000. 00 124, 000. 00
49 (F) 510054 STRUCTURAL CONCRETE, BRI DGE cy 280 1, 100. 00 308, 000. 00
(POLYMER FI BER)
50 047776 STRUCTURAL CONCRETE, APPROACH SLAB (% 320 600. 00 192, 000. 00
(TYPE R MODI FI ED)
51 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cy 4.5 800. 00 3, 600. 00
52 511106 DRI LL AND BOND DOWEL LF 414 30. 00 12, 420. 00
53 519081 JO NT SEAL (MR 1/2") LF 168 85. 00 14, 280. 00
54 519091 JONT SEAL (MR 1 1/2") LF 84 180. 00 15, 120. 00
55 (F) 520102 BAR REI NFORCI NG STEEL  ( BRI DGE) LB 105, 850 1. 30 137, 605. 00
56 (F) 550203 FURNI SH STRUCTURAL STEEL ( BRI DGE) LB 303, 300 2.55 773, 415. 00
57 (F) 550204 ERECT STRUCTURAL STEEL (BRI DGE) LB 303, 300 .25 75, 825. 00
58 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED LB 3, 550 12. 00 42, 600. 00
W THOUT WALKVAY)
59 (F) 560224 I NSTALL SI GN STRUCTURE (BRI DGE MOUNTED LB 3, 550 6. 00 21, 300. 00
W THOUT WALKVAY)
60 590115 CLEAN AND PAI NT° STRUCTURAL STEEL LS LUMP SUM 135, 200. 00 135, 200. 00
61 600114 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 213, 763. 50 213, 763. 50
62 650411 18" REI NFORCED CONCRETE Pl PE ( CLASS 1V) LF 90 180. 00 16, 200. 00
63 705204 18" CONCRETE FLARED END SECTI ON EA 2 1, 800. 00 3, 600. 00
64 710132 REMOVE CULVERT (LF) LF 90 30. 00 2, 700. 00

65 710150 REMOVE | NLET EA 2 1, 200. 00 2,400. 00



10- 1F1704 Bl D211

10- SJ- 26- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 42
09/ 02/ 21 09/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 710167 REMOVE FLARED END SECTI ON ( EA) EA 2 650. 00 1, 300. 00
67 723080 ROCK SLOPE PROTECTI ON cY 14 310. 00 4, 340. 00
(60 LB, CLASS ||, METHOD B) (CY)
68 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 34 7.00 238. 00
69 731627 M NOR CONCRETE ( CURB, S| DEWALK AND cY 87 700. 00 60, 900. 00
CURB RAMP)
70 731850 REMOVE CONCRETE cy 56 210. 00 11, 760. 00
(CURB, GUTTER, AND S| DEWALK) (CY)
71 733000 PRE/ POST CONSTRUCTI ON SURVEYS EA 2 3, 450. 00 6, 900. 00
72 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 946 3.00 2, 838. 00
73 (F) 750501 M SCELLANEOUS METAL ( BRI DGE) LB 453 20. 00 9, 060. 00
74 800103 TEMPORARY FENCE ( TYPE CL-6) LF 32 22.00 704. 00
75 012029 TEMPORARY CHAI N LI NK GATE EA 4 1, 800. 00 7, 200. 00
(TYPE CL-6, 20' W DE)
76 810120 REMOVE PAVEMENT MARKER EA 550 1.50 825. 00
77 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 710 4.50 3, 195. 00
78 820250 REMOVE ROADSI DE SI GN EA 3 150. 00 450. 00
79 820710 FURNI SH LAM NATED PANEL SIGN (1"- TYPE A) SQFT 590 30. 00 17, 700. 00
80 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 350 44.00 15, 400. 00
81 012030 VEGETATI ON CONTROL MAT ( RUBBER) SQYD 240 53. 00 12, 720. 00
82 (F) 833032 CHAI'N LI NK RAI LI NG (TYPE 7) LF 213 120. 00 25, 560. 00
83 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 2 6, 000. 00 12, 000. 00
84 000002 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0.00
85 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0.00
86 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 2 4, 100. 00 8, 200. 00
87 839648 CONCRETE BARRI ER ( TYPE 60MGF) LF 180 500. 00 90, 000. 00
88 (F) 839719 CONCRETE BARRI ER ( TYPE 732SW LF 215 300. 00 64, 500. 00
89 (F) 839746 CONCRETE BARRI ER ( TYPE 842) LF 215 160. 00 34, 400. 00
90 839752 REMOVE GUARDRAI L LF 210 16. 00 3, 360. 00
91 839758 SALVAGE METAL BRI DGE RAI LI NG LF 215 22.00 4, 730. 00
92 839774 REMOVE CONCRETE BARRI ER LF 180 50. 00 9, 000. 00
93 840617 6" THERMOPLASTI C TRAFFI C STRI PE LF 240 1. 50 360. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 6- 1)
94 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 9,770 . 65 6, 350. 50

( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)
95 012031 PAVEMENT MARKI NG TAPE ( WARRANTY) SQFT 42 9. 00 378. 00
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10-SJ-26-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 43
09/ 02/ 21 09/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
96 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 11, 300 1.00 11, 300. 00
(ENHANCED WET NI GHT VI SI BI LI TY)
97 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 010 2.00 2,020. 00
(ENHANCED WET NI GHT VI SI Bl LI TY)
98 846010 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 860 2.00 3,720. 00

( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12- 3)

99 846012 THERMOPLASTI C CROSSWALK AND PAVEMENT SQFT 660 9.50 6, 270. 00
MARKI NG ( ENHANCED VET NI GHT VI SI BI LI TY)

100 846013 12" THERMOPLASTI C TRAFFI C STRI PE LF 1, 180 2.50 2, 950. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

101 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 16, 700 .39 6, 513. 00

102 847105 12" TRAFFI C STRI PE TAPE W TH CONTRAST LF 330 2.50 825. 00
( WARRANTY)

103 847194 CONTRAST STRI PE PAI NT ( 1- COAT) LF 430 4.00 1, 720. 00

104 847218 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 860 3.50 3, 010. 00
( WARRANTY)

105 847222 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 590 4.00 2,360. 00
(WARRANTY) ( BROKEN 36- 12)

106 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 10, 000. 00 10, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

107 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUVP SUM 126, 000. 00 126, 000. 00

108 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUVP SUM 88, 000. 00 88, 000. 00

109 012032 MODI FYI NG FI BER OPTI C CABLE SYSTEMS LS LUMP SUM 160, 000. 00 160, 000. 00

110 000004 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00 0.00

111 120101 TRAFFI C CONTROL SUPERVI SOR DAY 180 800. 00 144, 000. 00

112 000005 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00

113 568050 REMOVE BRI DGE MOUNTED SI GN EA 3 3, 500. 00 10, 500. 00

114 999990 MOBI LI ZATI ON LS LUMP SUM 570, 000. 00 570, 000. 00

TOTAL 5,718, 762. 00
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10- 1F1704 Bl D211
10- SJ-26- 1 SUMMARY OF REMAINING BIDDERS PAGE 44
09/ 02/ 21 09/ 03/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 500. 00 1500. 00| 2,000. 00 2000. 00 2,000. 00 2000. 00 10, 000. 00 10000. 00

1,121.00 1121. 00| 15, 000. 00 15000. 00| 5, 000. 00 5000. 00 5, 000. 00 5000. 00

2,637.00 527400. 00| 3, 000. 00 600000. 00| 2, 050. 00 410000. 00| 1,725.00 345000. 00

2,000. 00 12000. 00| 2,000. 00 12000. 00| 2,000. 00 12000. 00| 2,000. 00 12000. 00

200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00

24,500. 00 24500. 00| 50, 000. 00 50000. 00| 48, 500. 00 48500. 00| 45, 000. 00 45000. 00

185, 000. 00 185000. 00| 200, 000. 00 200000. 00 328, 000. 00 328000. 00| 250, 000. 00 250000. 00

.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00

2, 680. 00 13400. 00| 15, 000. 00 75000. 00| 1, 500. 00 7500. 00| 7,500. 00 37500. 00

60. 00 1440. 00| 125. 00 3000. 00| 140. 00 3360. 00| 100. 00 2400. 00

1. 80 45720. 00| 2.00 50800. 00| 2.55 64770. 00| 2.00 50800. 00

8. 00 7920. 00 9. 00 8910. 00 10. 00 9900. 00 8. 00 7920. 00

35. 00 7700. 00 45. 00 9900. 00 40. 00 8800. 00| 50. 00 11000. 00

20. 00 4000. 00 155. 00 31000. 00| 60. 00 12000. 00| 50. 00 10000. 00

9. 00 4590. 00| 11. 00 5610. 00| 3.20 1632. 00 10. 00 5100. 00

24,564. 00 24564. 00| 50, 000. 00 50000. 00| 15, 000. 00 15000. 00| 20, 000. 00 20000. 00

370. 00 22200. 00| 1, 250. 00 75000. 00| 1,175.00 70500. 00| 1, 250. 00 75000. 00

1,121.00 1121. 00| 10, 000. 00 10000. 00| 4,000. 00 4000. 00 7,500. 00 7500. 00

60. 00 219600. 00 55. 00 201300. 00 21.30 77958. 00| 45. 00 164700. 00

572. 00 44616. 00| 350. 00 27300. 00| 275. 00 21450. 00| 350. 00 27300. 00

2, 059. 00 12354. 00| 11, 000. 00 66000. 00| 4,500. 00 27000. 00| 8, 500. 00 51000. 00

68, 000. 00 68000. 00| 25, 000. 00 25000. 00| 15, 600. 00 15600. 00| 5, 000. 00 5000. 00

1, 680. 00 1680. 00| 1, 600. 00 1600. 00| 2,500. 00 2500. 00| 2,500. 00 2500. 00

500. 00 40000. 00| 500. 00 40000. 00| 500. 00 40000. 00| 500. 00 40000. 00

20. 00 520. 00| 285. 00 7410. 00| 450. 00 11700. 00| 300. 00 7800. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

2, 000.
220.
.00
5, 300.
14, 700.
8, 500.
7, 600.
.34

156.
112.
89.
136.
61.
175.

00
00

00
00
00
00

00
00
00
00
00
00

6000.
440.
6480.
21200.
14700.
8500.
7600.
4726.
11232.
3584,
11125.
11968.
12200.
12250.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 000.
300.
.00
6, 500.
30, 000.
5, 000.
2, 000.
.50

200.
100.
215.
125.
150.
90.

00
00

00
00
00
00

00
00
00
00
00
00

6000.
600.
6480.
26000.
30000.
5000.
2000.
6950.
14400.
3200.
26875.
11000.
30000.
6300.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 000.
600.

3, 500.
30, 000.
30, 000.

2, 500.

.35
165.
169.
235.
220.

52.
183.

00
00

.50

00
00
00
00

00
00
00
00
50
00

6000.
1200.
7290.
14000.
30000.
30000.
2500.
4865.
11880.
5408.
29375.
19360.
10500.
12810.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 000.
500.
.00
7, 500.
5, 000.
12, 000.
5, 000.
.50

350.
175.
200.
150.
10.
180.

00
00

00
00
00
00

00
00
00
00
00
00

6000.
1000.
8100.
30000.
5000.
12000.
5000.
6950.
25200.
5600.
25000.
13200.
2000.
12600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

10- 1F1704
10-SJ-26-1
09/ 02/ 21

140.
380.
560.
1, 870.
1, 900.
730.
3, 500.
42.
61.
90.

11.

6.

145, 000.
420, 000.
108.

1, 400.
110.

344320.
3255.
2835.
1140.
47770.

4480.
83600.
17920.

115940.

532000.

233600.

15750.
17388.
10248.

7560.

105850.

764316.

103122.

41428.
21513.

145000.

420000.
9720.
2800.
9900.

SUMMARY OF

| THI RD

| BI D
00| 125. 00
00| 9.00
00| 13.00
00| 20. 00
00| 16. 00
00| 100. 00
00| 300. 00
00| 2, 100. 00
00| 2, 500. 00
00| 1, 898. 00
00| 888. 00
00| 1, 600. 00
00| 40. 00
00| 55. 00
00| 55. 00
00| 1.50
00| 2.00
00| 50
50| 12. 00
00| 7.00
00| 200, 000. 00
00| 200, 000. 00
00| 300. 00
00| 2, 200. 00
00| 75.00

REMA/

336250.
2790.
3510.
11400.
89920.

3200.
66000.
67200.

155000.

531440.

284160.
7200.

16560.
9240.
4620.

158775.

606600.

151650.

42600.
24850.
200000.
200000.
27000.
4400.
6750.

130.
512.
1, 210.
1, 793.
1, 764.
955.
3, 490.
50.
83.
145.

12.

4.

141, 900.
393, 600.
166.

2, 400.
53.

NI NG BI DDERS

329525.
4030.
3510.
3819.

31472.
4160.
112640.
38720.

111166.

493920.

305600.

15705.
20700.
13944.
12180.

169360.

834075.

272970.

45262.
16330.
141900.
393600.
14940.
4800.
4815.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 45
09/ 03/ 21
FI FTH
BI D ANOUNT
135. 00 363150.
12.00 3720.
12.00 3240.
10. 00 5700.
10. 00 56200.
200. 00 6400.
500. 00 110000.
1, 500. 00 48000.
4,000. 00 248000.
1, 500. 00 420000.
950. 00 304000.
750. 00 3375.
50. 00 20700.
80. 00 13440.
170. 00 14280.
1. 30 137605.
2.50 758250.
60 181980.
12.00 42600.
6. 00 21300.
150, 000. 00 150000.
500, 000. 00 500000.
300. 00 27000.
750. 00 1500.
100. 00 9000.

00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

3, 300.
275.
104.

.00
620.
330.

3, 500.

.00

12.
22.
1, 800.

10.
102.

00
00
00

00
00
00

00
00
00

.00

00
00

6600.
550.
1456.
102.
53940.
18480.
7000.
3784.
5436.
704.
7200.
550.
7100.
306.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 200.
500.
300.
200.

1, 200.
155.

3, 500.

.00

17.
23.
2, 000.

11.
255.

00
00
00
00
00
00
00

00
00
00

.50

00
00

2400.
1000.
4200.
6800.
104400.
8680.
7000.
4730.
7701.
736.
8000.
825.
7810.
765.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 600.
480.
305.

21.

1, 035.
200.

3, 700.

.30

16.
23.
1, 925.

225.

00
00
00
00
00
00
00

00
50
00

.10
.10

00

3200.
960.
4270.
714.
90045.
11200.
7400.
6905.
7248.
752.
7700.
605.
3621.
675.

00|
00|
00|
00|
00|
00|
00|
80|
00|
00|
00|
00|
00|
00|

2, 000.
150.
500.

.00
900.
300.

1, 200.

.00

20.
25.
2, 500.

10.
250.

00
00
00

00
00
00

00
00
00

.00

00
00

4000.
300.
7000.
170.
78300.
16800.
2400.
4730.
9060.
800.
10000.
550.
7100.
750.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



79 |
80 |
81 |
82 |
83 |
84 |
85 |
86 |
87 |
88 |
89 |
90 |
91 |
92 |
93 |
94 |
95 |
9 |
97 |
98 |
99 |
100 |
101 |
102 |
103 |
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114.
5, 200.

4,100.
411.
311.
172.

16.
27.
100.

10.

N OO

16520.
15400.
12720.
24282.
10400.

8200.
73980.
66865.
36980.

3360.

5805.
18000.

88.

4396.

420.

8475.

1212.

1860.

3960.

2950.

6680.

660.

1720.

SUMMARY OF

| THI RD

| BI D
00| 28.00
00| 45. 00
00| 55. 00
00| 115. 00
00| 5, 200. 00
00| .00
00| .00
00| 4, 200. 00
00| 445,00
00| 330. 00
00| 185. 00
00| 17.00
00| 32.00
00| 70. 00
80| 1.00
50| 50
00| 11.00
00| 1.00
00| 1.50
00| 1.00
00| 7.00
00| 3.00
00| 50
00| 2.00
00| 5. 00

REMA/

16520.
15750.
13200.
24495.
10400.

8400.
80100.
70950.
39775.

3570.

6880.
12600.

240.
4885.
462.
11300.

1515.

1860.

4620.

3540.

8350.

660.

2150.

1109.
4, 710.

3, 850.
463.
266.
152.

25.

59.

15.

10.

o o N e R

NI NG BI DDERS

22125.
17150.
19200.
25432.

9420.

7700.
83340.
57190.
32680.

1806.

5375.
10620.

432.
3712.
630.
11300.

3131.

4464.

3399.

6077.
23380.

3300.

623.

00
00
00
00
00

.00
.00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 46
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FI FTH
BI D ANOUNT
30. 00 17700.
45. 00 15750.
55. 00 13200.
125. 00 26625.
5, 200. 00 10400.
.00 0
.00 0
4,100. 00 8200.
450. 00 81000.
325. 00 69875.
200. 00 43000.
20. 00 4200.
75. 00 16125.
325.00 58500.
50 120.
.50 4885.
10. 00 420.
75 8475.
1.20 1212.
1.00 1860.
6. 00 3960.
2.50 2950.
.40 6680.
2.00 660.
4.00 1720.

00



104
105
106
107
108
109
110
111
112
113
114

TOT

10.

8.

10, 000.

125, 815.
87, 760.

156, 575.

1, 100.
.00

3, 158.
610, 000.

00
00
00
00
00
00

.00

00

00
00

8600.
4720.
10000.
125815.
87760.
156575.
0.
198000.
0.
9474.
610000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

6, 115, 492. 80

11.

9.

5, 000.
185, 000.
140, 000.
175, 000.

975.

.00

3, 200.
507, 000.

00
00
00
00
00
00

.00

00

00
00

9460.
5310.
5000.
185000.
140000.
175000.
0.
175500.
0.
9600.
507000.

6,473, 889. 00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

8.

2.

10, 700.

134, 625.
93, 900.

167, 535.

900.

4, 000.
610, 000.

75 7525.
80 1652.
00 10700.
00 134625
00 93900.
00 167535
.00 0.
00 162000.
.00 0.
00 12000.
00 610000.

6,483, 221. 60

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
8.
10, 000.
150, 000.
100, 000.
175, 000.

300.

3, 500.
650, 000.

00 8600.
00 4720.
00 10000.
00 150000.
00 100000.
00 175000.
.00 0.
00 54000.
.00 0.
00 10500.
00 650000.
6, 503, 907. 00

00
00
00
00
00
00
00
00
00
00
00



10- 1F1704 Bl D211

10-SJ-26-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 47
09/ 02/ 21 09/ 03/ 21
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 5, 000. 00 5000. 00 4,000. 00 4000. 00 1, 500. 00 1500. 00

2 15, 000. 00 15000. 00 15, 000. 00 15000. 00 5, 000. 00 5000. 00

3 3, 000. 00 600000. 00 4,750. 00 950000. 00 4, 250. 00 850000. 00

4 2, 000. 00 12000. 00 2, 000. 00 12000. 00 2, 000. 00 12000. 00

5 200. 00 2000. 00 200. 00 2000. 00 200. 00 2000. 00

6 50, 000. 00 50000. 00 24, 500. 00 24500. 00 25, 000. 00 25000. 00

7 550, 004. 00 550004. 00 250, 000. 00 250000. 00 450, 000. 00 450000. 00

8 .00 0. 00 .00 0. 00 .00 0. 00

9 350. 00 1750. 00 4, 000. 00 20000. 00 7,500. 00 37500. 00
10 75. 00 1800. 00 60. 00 1440. 00 60. 00 1440. 00
11 1.80 45720. 00 1.80 45720. 00 2.00 50800. 00
12 8.00 7920. 00 8. 00 7920. 00 12. 00 11880. 00
13 45. 00 9900. 00 40. 00 8800. 00 35. 00 7700. 00
14 20. 00 4000. 00 100. 00 20000. 00 150. 00 30000. 00
15 10. 00 5100. 00 4.00 2040. 00 5.00 2550. 00
16 40, 000. 00 40000. 00 30, 000. 00 30000. 00 50, 000. 00 50000. 00
17 50. 00 3000. 00 1, 100. 00 66000. 00 1, 500. 00 90000. 00
18 1, 500. 00 1500. 00 4, 000. 00 4000. 00 60, 000. 00 60000. 00
19 30. 00 109800. 00 35. 00 128100. 00 50. 00 183000. 00
20 275. 00 21450. 00 175. 00 13650. 00 175. 00 13650. 00
21 200. 00 1200. 00 6, 000. 00 36000. 00 6, 900. 00 41400. 00
22 20, 000. 00 20000. 00 50, 000. 00 50000. 00 50, 000. 00 50000. 00
23 2, 000. 00 2000. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00
24 500. 00 40000. 00 500. 00 40000. 00 500. 00 40000. 00
25 300. 00 7800. 00 450. 00 11700. 00 350. 00 9100. 00
26 2, 000. 00 6000. 00 2, 000. 00 6000. 00 2, 000. 00 6000. 00
27 250. 00 500. 00 200. 00 400. 00 300. 00 600. 00
28 3.25 5265. 00 4.00 6480. 00 5.00 8100. 00
29 2,500. 00 10000. 00 5, 000. 00 20000. 00 5, 500. 00 22000. 00
30 50, 000. 00 50000. 00 9, 999. 00 9999. 00 50, 000. 00 50000. 00
31 10, 000. 00 10000. 00 15, 000. 00 15000. 00 27, 250. 00 27250. 00
32 2,500. 00 2500. 00 9, 000. 00 9000. 00 3, 000. 00 3000. 00
33 .30 4170. 00 .30 4170. 00 .50 6950. 00
34 75. 00 5400. 00 75. 00 5400. 00 350. 00 25200. 00
35 60. 00 1920. 00 65. 00 2080. 00 150. 00 4800. 00
36 775. 00 96875. 00 400. 00 50000. 00 200. 00 25000. 00
37 300. 00 26400. 00 300. 00 26400. 00 250. 00 22000. 00
38 75. 00 15000. 00 200. 00 40000. 00 100. 00 20000. 00
39 90. 00 6300. 00 100. 00 7000. 00 100. 00 7000. 00



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

71
72
73
74
75
76
77

78
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12.

135, 000.
400, 000.
320.

2, 300.
80.

1, 200.
525.
325.
185.
800.

50.

10, 000.
4

15.
175.
3, 125.
1

10.
350.

349700.
3255.
2835.
1140.
47770.

2400.
88000.
57600.

248000.

343000.

256000.
7560.

31050.
5040.
2940.

148190.

652095.

181980.

42600.
21300.
135000.
400000.
28800.
4600.
7200.
2400.
1050.
4550.
6290.
69600.
2800.
20000.
4257.
6795.
5600.
12500.
550.
7100.
1050.

SUMMARY

OF

REMA/

168, 000.
270, 000.
320.

2, 305.

1, 220.
525.
325.
190.
850.
450.

7, 500.

4

15.
25.

1, 000.
1

10.
100.

322800.
2480.
3240.
2280.
85705.

2400.
63800.
41600.

186000.

686000.

448000.
7650.

37260.
10920.
7560.

137605.

955395.

303300.

44375.
16862.
168000.
270000.
28800.
4610.
7200.
2440.
1050.
4550.
6460.
73950.
25200.
15000.
4162.
6795.
800.
4000.
550.
7100.
300.

NI NG BI DDERS

20.

10.

135, 000.
500, 000.
225.

1, 500.
100.

2, 200.
2, 200.
175.

25.

450.
150.

3, 000.

2

15.
15.
1, 000.
3

7.
200.

309350.
4650.
4050.
5700.

28100.
8800.
154000.
32000.

465000.

476000.

272000.

11250.
20700.
46200.
29400.

158775.

864405.

151650.

71000.
35500.
135000.
500000.
20250.
3000.
9000.
4400.
4400.
2450.
850.
39150.
8400.
6000.
1892.
6795.
480.
4000.
1650.
4970.
600.

Bl D211
PAGE 48
09/ 03/ 21



| TEM

79
80
81
82
83
84
85
86

88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105
106
107
108
109
110
111
112
113

114
TOT

10- 1F1704
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4, 100.

300.
175.
16.
50.
100.

10.

10.

3, 000.
165, 000.
105, 000.
250, 000.

600.

3, 500.
675, 000.

POAN NoORE,

165000.
105000.
250000.
0.
108000.
0

10500.
675000.

00

6, 699, 069. 00

SUMMARY OF REMA
SEVENTH
Bl D AMOUNT
36. 00 21240.
46. 00 16100.
75. 00 18000.
250. 00 53250.
4, 400. 00 8800.
.00 0.
.00 0.
3, 600. 00 7200.
430. 00 77400
225.00 48375
225.00 48375
8. 00 1680
15. 00 3225
75. 00 13500
.40 96
.40 3908
10. 00 420
.75 8475
1.20 1212
1.00 1860
6. 00 3960
2.50 2950
.40 6680
2.00 660
4.00 1720
10. 00 8600
8. 00 4720
10, 000. 00 10000.
126, 000. 00 126000.
88, 000. 00 88000.
157, 000. 00 157000.
.00 0.
675. 00 121500.
.00 0.
5, 000. 00 15000.
700, 000. 00 700000.
7,523,904. 90

NI NG BI DDERS

El GHTH

Bl D AMOUNT
40. 00 23600.
50. 00 17500.
100. 00 24000.
100. 00 21300.
5, 000. 00 10000.
.00 0.
.00 0.
5, 000. 00 10000.
400. 00 72000
375. 00 80625
250. 00 53750
25.00 5250
20. 00 4300
175. 00 31500
2.00 480
.70 6839
50. 00 2100
.70 7910
1.00 1010
1.00 1860
5. 00 3300
4.00 4720
1.50 25050
4.00 1320
.70 301
5.00 4300
2.00 1180
5, 000. 00 5000.
125, 000. 00 125000.
100, 000. 00 100000.
125, 000. 00 125000.
.00 0.
1, 000. 00 180000.
.00 0.
3, 000. 00 9000.
780, 000. 00 780000.
7,894,932. 00
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