State of California Department of Transportation

Bid Summary

Bid Opening Date: 05/18/2022

Contract Number: 03-2J7904

05/20/2022

Location: 03-But-70-13.6/14.8

BUTTE COUNTY NEAR OROVILLE FROM SOUTH OROVILLE (70/162) SEPARATION TO MONTGOMERY STREET UNDERCROSSING

Slope paving(pea gravel,stone veneer),decorative pilaster & boulders.

Contract Code: C

Number of Items: 35

DVBE - 3.0%

Federal Aid #1: NONE

Proposals Issued: 2 **Total Number of Working Days:** 70 **Overrun/Underrun:** 199,965.76

Number of Bidders: 2 **Engineers Est:** 1,480,577.30 **% Over/Under Est:** 13.51%

Bid Rank	Bid Total	Bidder Id	Bidder Information (Name/Address/Location)		
1	$1,680,543.06	VC0000014792	REM CONSTRUCTION 629 ENTLER AVE #38 CHICO CA 95928	Phone (530)876-1363 CSLB# 268689 Fax (530)876-1169	SB PREF CLAIMED
2	$2,520,213.00	VC1800002280	MYERS & SONS CONSTRUCTION, LLC 45 MORRIS AVE Sacramento CA 95838	Phone (916)283-9950 CSLB# 00944155 Fax (916)614-9520	CC PREF CLAIMED

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	888.00	888.00
0002	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	70.0	2,031.00	142,170.00
0003	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	8,552.00	8,552.00
0004	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	74,860.00	74,860.00
0005	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	11,845.00	11,845.00
0006	129161	AUTOMATED FLAGGER ASSISTANCE DEVICE DAY	EA	40.0	296.00	11,840.00
0007	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	67,753.00	67,753.00
0008	130200	PREPARE WATER POLLUTION CONTROL PROGRAM	LS	LUMP SUM	3,554.00	3,554.00
0009	130610	TEMPORARY CHECK DAM	LF	93.0	11.00	1,023.00
0010	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	8.0	407.00	3,256.00
0011	130640	TEMPORARY FIBER ROLL	LF	5,000.0	4.00	20,000.00
0012	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	4.0	5,887.00	23,548.00
0013	130730	STREET SWEEPING	LS	LUMP SUM	7,107.00	7,107.00
0014	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	3,169.00	3,169.00
0015	190101	ROADWAY EXCAVATION	CY	4.0	742.00	2,968.00
0016	013503	LANDSCAPE BOULDERS	LS	LUMP SUM	263,254.00	263,254.00
0017	013504	ROCK MULCH (TYPE 1)	SQFT	11,450.0	10.00	114,500.00
0018	013505	ROCK MULCH (TYPE 2)	SQFT	7,620.0	19.00	144,780.00
0019	205034	DECOMPOSED GRANITE	SQFT	1,980.0	14.57	28,848.60
0020	013500	DECORATIVE PILASTER	EA	15.0	5,449.00	81,735.00
0021	206005	EDGING	LF	455.0	17.88	8,135.40
0022	210350	FIBER ROLLS	LF	8,020.0	8.00	64,160.00
0023	210610	COMPOST (CY)	CY	1,030.0	166.00	170,980.00
0024	530100	SHOTCRETE	CY	30.0	525.00	15,750.00

Contract Proposal of Low Bidder

Item No.		Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0025		013501	3.5" PVC PIPE (SCHEDULE 40)	LF	27.0	103.00	2,781.00
0026		720008	REMOVE SLOPE PAVING (SQYD)	SQYD	276.0	112.00	30,912.00
0027		048101	SLOPE PAVING (PEA GRAVEL, STONE VENEER)	SQFT	5,428.0	30.00	162,840.00
0028		730010	MINOR CONCRETE (CURB) (LF)	LF	186.0	46.21	8,595.06
0029		013498	MINOR CONCRETE (CURB AND SIDEWALK)	CY	5.0	1,561.00	7,805.00
0030		731710	REMOVE CONCRETE CURB (LF)	LF	93.0	30.00	2,790.00
0031		013499	REMOVE CONCRETE (CURB AND SIDEWALK) (CY)	CY	2.0	1,028.00	2,056.00
0032	F	780460	ANTI-GRAFFITI COATING	SQFT	6,018.0	6.00	36,108.00
0033		013502	TUBE STEEL FENCE	LF	360.0	209.00	75,240.00
0034		872133	MODIFYING SIGNAL AND LIGHTING SYSTEMS	LS	LUMP SUM	59,050.00	59,050.00
0035		999990	MOBILIZATION	LS	LUMP SUM	17,690.00	17,690.00
						Total	**1,680,543.06**

Summary of Remaining Bidders

Item	Second Bid	Amount
0001	1,600.00	1,600.00
0002	4,250.00	297,500.00
0003	10,750.00	10,750.00
0004	225,000.00	225,000.00
0005	20,000.00	20,000.00
0006	300.00	12,000.00
0007	15,000.00	15,000.00
0008	1,500.00	1,500.00
0009	12.00	1,116.00
0010	287.00	2,296.00
0011	3.09	15,450.00
0012	8,000.00	32,000.00
0013	15,000.00	15,000.00
0014	5,000.00	5,000.00
0015	2,200.00	8,800.00
0016	284,000.00	284,000.00
0017	5.70	65,265.00
0018	13.20	100,584.00
0019	10.00	19,800.00
0020	6,500.00	97,500.00
0021	14.00	6,370.00
0022	3.10	24,862.00
0023	95.00	97,850.00
0024	1,380.00	41,400.00
0025	175.00	4,725.00
0026	115.00	31,740.00
0027	116.00	629,648.00
0028	150.00	27,900.00
0029	5,500.00	27,500.00
0030	195.00	18,135.00
0031	6,000.00	12,000.00
0032	1.50	9,027.00

Summary of Remaining Bidders

Item	Second Bid	Amount
0033	142.00	51,120.00
0034	57,775.00	57,775.00
0035	250,000.00	250,000.00
Total:		**$2,520,213.00**

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000014792	HUMBOLDT FENCE CO FORTUNA CA	808339	ITEM 33 (3.7%)
	HUMBOLDT FENCE CO FORTUNA CA	808339	TUBE STEEL FENCE
	AMERICAN MASONRY OROVILLE CA	965594	ITEM 20 (1.7%)
	AMERICAN MASONRY OROVILLE CA	965594	DECORATIVE PILASTER
	TENNYSON ELECTRIC LIVERMORE CA	717998	ITEM 34 (2.9%)
	TENNYSON ELECTRIC LIVERMORE CA	717998	ITEM 35 (.3%)
	TENNYSON ELECTRIC LIVERMORE CA	717998	MODIFYING SIGNAL AND LIGHTING SYSTEMS
	TENNYSON ELECTRIC LIVERMORE CA	717998	MOBILIZATION
	GREEN GROWTH IND SSACRAMENTO CA	662718	ITEM 9 (.1%)
	GREEN GROWTH IND SSACRAMENTO CA	662718	ITEM 10 (.2%)
	GREEN GROWTH IND SSACRAMENTO CA	662718	ITEM 11 (1.1%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000014792	GREEN GROWTH IND SSACRAMENTO CA	662718	ITEM 22 (1.7%)
	GREEN GROWTH IND SSACRAMENTO CA	662718	ITEM 23 (4.6%)
	GREEN GROWTH IND SSACRAMENTO CA	662718	TEMP CHECK DAM
	GREEN GROWTH IND SSACRAMENTO CA	662718	TEMP DRAINAGE
	GREEN GROWTH IND SSACRAMENTO CA	662718	TEMP FIBER ROLL
	GREEN GROWTH IND SSACRAMENTO CA	662718	FIBER ROLLS
	GREEN GROWTH IND SSACRAMENTO CA	662718	COMPOST
	POMPILIO EXCAVATION & GRADING CHICO CA	815088	ITEM 12, 15 (.5%)
	POMPILIO EXCAVATION & GRADING CHICO CA	815088	ITEM 16-19 (22.5%)
	POMPILIO EXCAVATION & GRADING CHICO CA	815088	ITEM 20 (3.7%)
	POMPILIO EXCAVATION & GRADING CHICO CA	815088	ITEM 23-31 (10.6%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000014792	POMPILIO EXCAVATION & GRADING CHICO CA	815088	RAODWAY EXC
	POMPILIO EXCAVATION & GRADING CHICO CA	815088	ROCKS, REMOVE SLOPE PAVING
	POMPILIO EXCAVATION & GRADING CHICO CA	815088	DECORATIVE PILASTER
	POMPILIO EXCAVATION & GRADING CHICO CA	815088	CONCRETE, ETC

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	CAL-TEX MASONRY VACAVILLE CA	858463	ITEM 20 (30%)
	CAL-TEX MASONRY VACAVILLE CA	858463	ITEM 27 (30%)
	CAL-TEX MASONRY VACAVILLE CA	858463	MASONRY WORK FOR DECORATIVE PILASTERS
	CAL-TEX MASONRY VACAVILLE CA	858463	MASONRY WORK FOR SLOPE PAVING
	SHOTCRETE STRUCTURES INC SIMI VALLEY CA	1016677	ITEM 24 (100%)
	TENNYSON ELECTRIC LIVERMORE CA	717998	ITEM 34 (100%)
	TENNYSON ELECTRIC LIVERMORE CA	717998	ITEM 35 (2%)
	TENNYSON ELECTRIC LIVERMORE CA	717998	MOBILIZATION FOR THEIR WORK
	THOMPSON CONTRACTING YUBA CITY CA	969459	ITEM 33 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 3 (100%)
	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	ITEM 4 (30%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	ROLL 'N ROCK CONSTRUCTION MOUNT SHASTA CA	971838	TRAFFIC CONTROL SHIFTS
	MARINA LANDSCAPE LATHROP CA	492862	ITEM 9 (100%)
	MARINA LANDSCAPE LATHROP CA	492862	ITEM 16 (100%)
	MARINA LANDSCAPE LATHROP CA	492862	ITEM 21 (100%)
	MARINA LANDSCAPE LATHROP CA	492862	ITEMS 9, 10, 11
	MARINA LANDSCAPE LATHROP CA	492862	ITEMS 16-19
	MARINA LANDSCAPE LATHROP CA	492862	ITEMS 21, 22, 23