STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

05/ 26/ 22
07- 385204

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -

PROPCSALS | SSUED 17
NUMBER OF BI DDERS 6

FUND TOTAL
ENG NEERS EST

BD RN B TOAL
1 4,442,641. 00
2 4,920, 719. 35
3 5, 379, 489. 00
4 5, 460, 531. 34
5 6, 875, 300. 00
6 3,609, 412. 00

07- LA-101- R1. 0/ R10. 3

BI D SUMMARY

THE PRQJECT | S LOCATED ON ROUTE 101

I'N LOS ANCGELES COUNTY BETWEEN
LANKERSHI M BLVD AND BEAUDRY AVE

LA-101, CLEAN CA BEAUTI FI CATI ON

NR NO DBE/ DVBE SUBM TTAL

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
06/ 15/ 22
CONTRACT CCDE 'C'
62 CONTRACT | TEMS

FEDERAL Al D NONE

3.0%
0 TOTAL NUMBER OF WORKI NG DAYS 1000
3, 805, 429. 37 AMOUNT OVER 637, 211. 63 PERCENT OVER EST 16. 74
Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
4 YAKAR 909 599-1612 SB PREF CLAI MED
00909978
689 EAST SAN BERNARDI NO RD; FAX 800 750-9094
COVINA CA 91703
1 DI VERSI FI ED LANDSCAPE CO 951 245-1686 SB PREF CLAlI MED
00576183
21730 BUNDY CANYON ROAD, FAX 800 783-4197
W LDOVAR CA 92595
5 A. M CONCRETE, | NC 818 362-8300 CC PREF CLAI MED
00446850
3075 TONNSGATE RD #200 FAX 818 362-8600
WESTLAKE VI LLI AGE 91361
6 FEC FUTURE CONTRACTORS AND 949 328-9758 SB PREF CLAI MED
ENG NEERS, | NC. 00959988
184 TECHNOLOGY DRI VE SUI TE 205 FAX 949 328-9768
IRVINE CA 92618
2 BEADOR CONSTRUCTI ON COMPANY, 951 674-7352 NSB PREF CLAI MED
I NC. 00720483
26320 LESTER Cl RCLE; FAX 951 674-7495
CORONA CA 92883
3 WESTCOAST PUBLI C WORK, | NC. 888 646-6411 SB PREF CLAI MED
00949582
20058 VENTURA BLVD., #318; FAX 818 206-4423

WOODLAND HI LLS CA 91364

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 2
06/ 15/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FRYMAN MANAGEMENT
I RVI NE CA

FRYMAN MANAGEMENT
I RVI NE CA

FRYMAN NMANAGEMENT
I RVI NE CA

FRYMAN NMANAGEMENT
I RVI NE CA

LOPEZ CONSTRUCTI ON
CORONA CA

LOPEZ CONSTRUCTI ON
CORONA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

CONTI NUED ON NEXT PAGE

1007017

1007017

1007017

1007017

890389

890389

415490

415490

415490

415490

415490

I TEM 5 (100%

| TEM 6 (70%

I TEM 9 (100%

TRAFFI C CONTROL PARTI AL

| TEM 54 (100%

| TEM 55 (100%

| TEM 1 (100%

| TEM 10 (100%

| TEM 25 (100%

| TEM 56 (100%

| TEM 57 (100%)



07- 385204 Bl D211

07-LA-101-R PAGE 3

05/ 26/ 22 06/ 15/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PCl | TEM 58 (100%
AZUSA CA 415490
PCl | TEM 59 (100%
AZUSA CA 415490
PCl | TEM 60 (100%
AZUSA CA 415490
PCl | TEM 61 (100%
AZUSA CA 415490
PCl | TEM 7 (100%)

AZUSA CA 415490



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
06/ 15/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

BC TRAFFI C SPECI ALI ST
GARDEN GROVE CA

STATEW DE TRAFFI C SAFETY & SI GNS

GARDEN GROVE CA

CONTI NUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

975518

I TEM 1 (12%

| TEM 10 (100%

| TEM 25 (100%

| TEM 56 (100%

| TEM 57 (100%

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 7 (100%

LEAD COVPLI ANCE PLAN -

| TEM 12 (100%

STRI PI NG REMOVALS



07- 385204 BI D211
07- LA-101-R PAGE 5
05/ 26/ 22 06/ 15/ 22
LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 STATEW DE TRAFFI C SAFETY & SI GNS | TEM 13 (100%
GARDEN GROVE CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS | TEM 8 (100%
GARDEN GROVE CA 975518
SYNERGY TRAFFI C CONTROL I TEM 5 (100%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | TEM 6 (100%
GARDENA CA 931953
BI DDER | D NAVE AND ADDRESS LI CENSE NUVBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MANERI TRAFFI C CONTROL, | TEM 12 (100%

CONTI NUED

FALLBROOK CA

MANERI TRAFFI C CONTRCL,

FALLBROOK CA

MARI NA LANDSCAPE, | NC.

ORANGE CA

MARI NA LANDSCAPE, | NC.

ORANGE CA

MARI NA LANDSCAPE, | NC.

ORANGE CA

MARI NA LANDSCAPE, | NC.

ORANGE CA
ON NEXT PACE

1017741

1017741

492862

492862

492862

492862

| TEM 13 (100%

FURNI SH AND | NSTALL ROCK BLANKET ONLY

| TEM 29 (78%

| TEM 30 (100%

| TEM 31 (100%



07- 385204
07-LA-101-R

05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
06/ 15/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

VAR NA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA

LANDSCAPE,

ORANGE CA

MARI NA
ORANGE

MARI NA
ORANGE

MARI NA
ORANGE

LANDSCAPE,
CA

LANDSCAPE,
CA

LANDSCAPE,
CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%



Bl DDER | D NAME AND ADDRESS

07- 385204
07-LA-101-R
05/ 26/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
06/ 15/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MARI NA LANDSCAPE,

ORANGE CA

MARI NA LANDSCAPE,

ORANGE CA

MARI NA LANDSCAPE,

ORANGE CA

MARI NA LANDSCAPE,

ORANGE CA

MARI NA LANDSCAPE,

ORANGE CA

MARI NA LANDSCAPE,

ORANGE CA

MARI NA LANDSCAPE,

ORANGE CA

MARI NA LANDSCAPE,

ORANGE CA

STERNDAHL ENTERPRI SES,

SUN VALLEY CA

STERNDAHL ENTERPRI SES,

SUN VALLEY CA

STERNDAHL ENTERPRI SES,

SUN VALLEY CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

492862

492862

492862

492862

492862

492862

492862

492862

421823

421823

421823

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

I TEM 1 (22.7%

| TEM 10 (100%

| TEM 25 (100%)



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
06/ 15/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

STERNDAHL ENTERPRI SES, | NC.
SUN VALLEY CA

SYNERGY TRAFFI C CONTROL, | NC.

GARDENA CA
SYNERGY TRAFFI C CONTROL, | NC.
GARDENA CA
SYNERGY TRAFFI C CONTROL, | NC.
GARDENA CA

CONTI NUED ON NEXT PAGE

421823

421823

421823

421823

421823

421823

421823

421823

931953v

931953v

931953v

| TEM 56 (100%

| TEM 57 (100%

| TEM 58 (100%

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 7 (100%

LCP FOR STRI PI NG

I TEM 5 (100%

| TEM 6 (31.8%

| TEM 8 (100%



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
06/ 15/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SYNERGY TRAFFI C CONTROL, | NC.
GARDENA CA

SYNERGY TRAFFI C CONTROL, | NC.
GARDENA CA

Bl DDER | D NAME AND ADDRESS

931953v

931953v

LI CENSE NUMBER

I TEM 9 (100%

20 SHI FTS OPERATED RENTED TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 E & L GONZANLEZ ENG NEERI NG CORP
RI VERSI DE CA

E & L GONZANLEZ ENG NEERI NG CORP
Rl VERSI DE CA

FRYMAN MANAGEMENT, | NC.
I RVI NE CA

FRYMAN MANAGEMENT, | NC.
I RVI NE CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WG ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WG) ENTERPRI SES, | NC. DBA PCl
AZUSA CA

CONTI NUED ON NEXT PAGE

1081023

1081023

1007017

1007017

415490

415490

415490

415490

FURNI SH AND | NSTALL ROCK BLANKET

| TEM 29 (70%

CONSTRUCTI ON AREA SI GNS

I TEM 5 (95.24%

I TEM 1 (100%

| TEM 10 (100%

| TEM 25 (100%

| TEM 56 (100%



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
06/ 15/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WG ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

WGEJ ENTERPRI SES, | NC. DBA PCl
AZUSA CA

Bl DDER | D NAME AND ADDRESS

415490

415490

415490

415490

415490

415490

LI CENSE NUMBER

| TEM 57 (100%

| TEM 58 (100%

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 7 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FRYMAN NMANAGEMENT
I RVI NE CA

FRYMAN MANAGEMENT
I RVI NE CA

FRYMAN MANAGEMENT
I RVI NE CA

FRYMAN NMANAGEMENT
I RVI NE CA

CONTI NUED ON NEXT PAGE

1007017

1007017

1007017

1007017

| TEM 5 (100%

I TEM 6 (26.97%

I TEM 9 (100%

PARTI AL TRAFFI C CONTROL, PER THEI R QUOTE



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
06/ 15/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 12
06/ 15/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

MARI NA LANDSCAPE
ANAHEI M CA

PCl
AZUSA CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

415490

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

I TEM 1 (50%



07- 385204 Bl D211

07-LA-101-R PAGE 13

05/ 26/ 22 06/ 15/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PCl | TEM 10 (100%
AZUSA CA 415490
PCl | TEM 25 (100%
AZUSA CA 415490
PCl | TEM 56 (100%
AZUSA CA 415490
PCl | TEM 57 (100%
AZUSA CA 415490
PCl | TEM 58 (100%
AZUSA CA 415490
PCl | TEM 59 (100%
AZUSA CA 415490
PCl | TEM 60 (100%
AZUSA CA 415490
PCl | TEM 61 (100%
AZUSA CA 415490
PCl | TEM 62 (1.26%
AZUSA CA 415490
PCl | TEM 7 (100%)
AZUSA CA 415490
PCl LCP FOR THEI R WORK ONLY
AZUSA CA 415490

CONTI NUED ON NEXT PAGE



07- 385204 Bl D211
07- LA-101-R PAGE 14
05/ 26/ 22 06/ 15/ 22
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PCl MOBI LI ZATI ON FOR THEI R SCOPE ONLY
AZUSA CA 415490
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FRYMAN MANAGEMENT | TEM 5 (100%

18 GOODYEAR #105. | RVINE CA 1007017

FRYMAN MANAGEMENT | TEM 6 (55%

18 GOODYEAR #105. | RVINE CA 1007017

FRYMAN MANAGEMENT 50 TC SHI FTS X 1, 650.00 = 82, 500. 00

18 GOODYEAR #105. |RVI NE CA 1007017

GLOBAL ENVI RONMENTAL NETWORK, | NC. | TEM 14 (100%

BOX 8068, FOUNTAIN VALLEY CA 000000

GLOBAL ENVI RONMENTAL NETWORK, | NC. | TEM 15 (100%

BOX 8068, FOUNTAIN VALLEY CA 000000

GLOBAL ENVI RONMENTAL NETWORK, | NC. | TEM 16 (100%

BOX 8068, FOUNTAIN VALLEY CA 000000

GLOBAL ENVI RONMENTAL NETWORK, | NC. | TEM 17 (100%

BOX 8068, FOUNTAIN VALLEY CA 000000

GLOBAL ENVI RONMENTAL NETWORK, | NC. | TEM 18 (100%

BOX 8068, FOUNTAIN VALLEY CA 000000

HI - WAY SAFETY RENTALS | NC. | TEM 11 (100%

520 W GRAND AVE. ESCCADI DO 934148

CONTI NUED ON NEXT PAGE



07- 385204
07-LA-101-R
05/ 26/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 15
06/ 15/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 Hl - WAY SAFETY RENTALS | NC.
520 W GRAND AVE. ESCCADI DO

HI - WAY SAFETY RENTALS | NC.
520 W GRAND AVE. ESCCADI DO

HI - WAY SAFETY RENTALS | NC.
W GRAND AVE. ESCCADI DO

520

PCl
975

PCl
975

PCl
975

PCl
975

PCl
975

PCl
975

PCl
975

PCl
975

W 1ST

W 1ST

W 1ST

W 1ST

W 1ST

W 1ST

W 1ST

W 1ST

ST,

ST,

ST,

ST,

ST,

ST,

ST,

ST,

CONTI NUED ON NEXT PAGE

CA

g 2 £ 2 9 8 2

934148

934148

934148

415490

415490

415490

415490

415490

415490

415490

415490

| TEM 12 (100%

| TEM 13 (100%

| TEM 8 (100%

| TEM 10 (100%

| TEM 56 (100%

| TEM 57 (100%

| TEM 58 (100%)

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 7 (100%



07- 385204 Bl D211

07-LA-101-R PAGE 16

05/ 26/ 22 06/ 15/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SUWM T ENVI RONMENTAL CONTRACTCRS | TEM 27 (100%
33161 CAM NO CAPI STRACA, SU 929061



07- 385204 Bl D211

07-LA-101-R CONTRACT PROPOSAL OF LOwW BI DDER PAGE 17
05/ 26/ 22 06/ 15/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 750. 00 3, 750. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 250 750. 00 187, 500. 00
3 090200 DI SPUTE RESCLUTI ON ADVI SOR ON-SI TE EA 4 2, 000. 00 8, 000. 00
MEETI NG
4 090207 HOURLY OFF- SI TE HR 40 200. 00 8, 000. 00
DI SPUTE- RESOLUTI ON- ADVI SOR- RELATED TASKS
5 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 65, 000. 00 65, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 165, 000. 00 165, 000. 00
7 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 18, 300 1.25 22,875.00
8 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 250 45. 00 11, 250. 00
9 120204 PORTABLE RADAR SPEED FEEDBACK S| GN EA 100 120. 00 12, 000. 00
SYSTEM DAY
10 120300 TEMPORARY PAVEMENT MARKER EA 430 12. 00 5, 160. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) LF 16, 900 28.00 473, 200. 00
12 013614 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 41 1, 750. 00 71, 750. 00
13 129100 TEMPORARY CRASH CUSHI ON MODULE EA 410 225.00 92, 250. 00
14 130100 JOB SI TE MANAGEMENT LS LUWP SUM 24, 000. 00 24, 000. 00
15 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUWP SUM 9, 500. 00 9, 500. 00
PLAN
16 130310 RAI'N EVENT ACTI ON PLAN EA 23 500. 00 11, 500. 00
17 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 10 50. 00 500. 00
18 130330 STORM WATER ANNUAL REPCRT EA 1 2, 000. 00 2, 000. 00
19 130570 TEMPORARY COVER SQYD 12,100 .50 6, 050. 00
20 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 24 350. 00 8, 400. 00
21 130640 TEMPORARY FI BER ROLL LF 12, 300 4.00 49, 200. 00
22 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 3, 500. 00 7, 000. 00
23 130730 STREET SVEEPI NG LS LUWP SUM 10, 000. 00 10, 000. 00
24 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 10, 000. 00 10, 000. 00
25 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 2,970 5.00 14, 850. 00
STRI PE ( HAZARDOUS WASTE)
26 153121 REMOVE CONCRETE ( CY) CY 73 275. 00 20, 075. 00
27 190105 ROADVWAY EXCAVATI ON ( TYPE Z-2) (14 1, 880 255. 00 479, 400. 00
(AERI ALLY DEPCSI TED LEAD)
28 200002 ROADSI DE CLEARI NG LS LUMP SUM 125, 000. 00 125, 000. 00
29 200114 ROCK BLANKET SQFT 9, 980 19. 00 189, 620. 00
30 202039 SLOW RELEASE FERTI LI ZER LB 240 1.00 240. 00
31 204035 PLANT ( GROUP A) EA 1, 750 15. 00 26, 250. 00

32 204036 PLANT ( GROUP B) EA 66 35.00 2,310. 00



07- 385204 Bl D211
07- LA- 101-R CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
05/ 26/ 22 06/ 15/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 204038 PLANT ( GROUP U) EA 10 500. 00 5, 000. 00
34 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUMP SUM 5, 000. 00 5, 000. 00
35 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 48, 000. 00 48, 000. 00
36 205035 WOOD MULCH cy 2, 050 49. 00 100, 450. 00
37 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUVP SUM 10, 000. 00 10, 000. 00
FACI LI TI ES
38 206402 OPERATE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 5, 000. 00 5, 000. 00
39 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 57, 000. 00 57, 000. 00
40 206562 1" REMOTE CONTROL VALVE EA 43 575. 00 24, 725. 00
41 206564 1 1/2" REMOTE CONTROL VALVE EA 12 650. 00 7. 800. 00
42 208445 TREE WELL SPRI NKLER ASSEMBLY EA 78 78. 00 6. 084. 00
43 208448 RI SER SPRI NKLER ASSEMBLY EA 1, 650 54. 00 89, 100. 00
44 (F) 208594 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 20, 870 5. 00 104, 350. 00
LI NE)
45 (F) 208595 1" P;_ASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 3, 855 6. 00 23, 130. 00
LI NE
46 (F) 208596 1 1/ 4" PLASTI C PI PE ( SCHEDULE 40) LF 1, 140 7.00 7, 980. 00
(SUPPLY LI NE)
47 (F) 208597 1 1/2" PLASTI C PI PE ( SCHEDULE 40) LF 537 8. 00 4,296. 00
(SUPPLY LI NE)
48 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 6 100. 00 600. 00
(SUPPLY LI NE)
49 208683 BALL VALVE EA 3 545. 00 1, 635. 00
50 (F) 208690 PVC PI PE CONDUI T ( SLEEVE) LF 74 74. 00 5. 476. 00
51 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00
52 260303 CLASS 3 AGGREGATE BASE ( CY) cY 1, 230 87. 00 107, 010. 00
53 398000 REMOVE ASPHALT CONCRETE PAVEMENT ( CY) cy 1, 060 145. 00 153, 700. 00
54 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 4 2, 500. 00 10, 000. 00
55 731519 M NOR CONCRETE ( STAMPED CONCRETE) SQFT 99, 200 13. 00 1, 289, 600. 00
56 810120 REMOVE PAVENMENT MARKER EA 250 4.00 1, 000. 00
57 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 320 10. 00 3,200. 00
58 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 4, 850 3.00 14, 550. 00
59 840506 8" THERVOPLASTI C TRAFFI C STRI PE LF 1, 200 4.00 4. 800. 00
60 840529 6" THERVOPLASTI C TRAFFI C STRI PE LF 8. 930 2.50 22, 325. 00
( BROKEN 36- 12)
61 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 5, 680 2.50 14, 200. 00
62 999990 MOBI LI ZATI ON LS LUVMP SUM 195, 000. 00 195, 000. 00
TOTAL 4,442, 641. 00
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------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

16, 300. 00 16300. 00| 8, 820. 00 8820. 00 2,625. 00 2625. 00 5, 000. 00 5000. 00

1, 060. 00 265000. 00 755. 00 188750. 00 787. 50 196875. 00| 1, 000. 00 250000. 00

2,000. 00 8000. 00| 2,000. 00 8000. 00| 2,000. 00 8000. 00| 2,000. 00 8000. 00

200. 00 8000. 00| 200. 00 8000. 00| 200. 00 8000. 00| 200. 00 8000. 00

46, 300. 00 46300. 00| 44, 880. 00 44880. 00| 59, 850. 00 59850. 00| 70, 000. 00 70000. 00

285, 400. 00 285400. 00| 230, 400. 00 230400. 00 105, 000. 00 105000. 00| 540, 484. 00 540484. 00

55 10065. 00| 3.70 67710. 00| .84 15372. 00| 80 14640. 00

46. 30 11575. 00| 35. 50 8875. 00| 31. 50 7875. 00 40. 00 10000. 00

41. 40 4140. 00| 85. 50 8550. 00| 63. 00 6300. 00| 75.00 7500. 00

4. 40 1892. 00| 10. 50 4515. 00| 8. 40 3612. 00| 8. 00 3440. 00

49. 60 838240. 00| 22.00 371800. 00| 23.10 390390. 00| 12.00 202800. 00

3,140. 00 128740. 00 3, 050. 00 125050. 00| 4,725.00 193725. 00 5, 000. 00 205000. 00

220. 00 90200. 00| 208. 00 85280. 00| 315. 00 129150. 00 600. 00 246000. 00

35, 400. 00 35400. 00| 43, 550. 00 43550. 00| 11, 287. 50 11287. 50| 45, 000. 00 45000. 00

2, 760. 00 2760. 00| 2,670. 00 2670. 00| 2,625. 00 2625. 00| 2,500. 00 2500. 00

500. 00 11500. 00| 500. 00 11500. 00| 500. 00 11500. 00| 500. 00 11500. 00

550. 00 5500. 00| 641. 00 6410. 00 525. 00 5250. 00| 500. 00 5000. 00

2,000. 00 2000. 00| 2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00

3.90 47190. 00| 6. 40 77440. 00| 2.10 25410. 00| 1.70 20570. 00

210. 00 5040. 00 173. 00 4152. 00 288. 75 6930. 00 150. 00 3600. 00

4.25 52275. 00| 2.90 35670. 00| 2.89 35547. 00| 5.00 61500. 00

3, 100. 00 6200. 00| 5, 680. 00 11360. 00| 4,725. 00 9450. 00| 6, 500. 00 13000. 00

8, 700. 00 8700. 00| 78, 910. 00 78910. 00| 10, 500. 00 10500. 00| 90, 000. 00 90000. 00

7,820. 00 7820. 00| 56, 950. 00 56950. 00| 2,625. 00 2625. 00 80, 000. 00 80000. 00

13.20 39204. 00| 4.30 12771. 00| 3.15 9355. 50 3.20 9504. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

200.
270.

80, 000.
12.

1

12.

23.

140.

19, 300.
128, 700.
59.

26, 400.
10, 300.
121, 400.

00
00
00
20
90
40
60
00
00
00
20
00
00
00

14600.
507600.
80000.
121756.
456.
21700.
1557.
1400.
19300.
128700.
121360.
26400.
10300.
121400.

00|
00|
00|
00|
00|
00|
60|
00|
00|
00|
00|
00|
00|
00|

129.
235.

9, 310.
20.

1

53.

64.

308.
277, 800.
215, 900.
80.

48, 620.
113, 800.
159, 200.

00
00
00
50
90
50
00
00
00
00
50
00
00
00

9417.
441800.
9310.
204590.
456.
93625.
4224.
3080.
277800.
215900.
165025.
48620.
113800.
159200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 625.
288.

31, 500.
17.

1

52.

63.

302.
115, 500.
105, 000.
79.

37, 275.
111, 825.
150, 150.

00
75
00
85
85
50
00
40
00
00
24
00
00
00

191625.
542850.
31500.
178143.
444,
91875.
4158.
3024.
115500.
105000.
162442.
37275.
111825.
150150.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

530.
480.
125, 000.
21.

2.

50.

62.

310.
240, 000.
215, 000.
78.

37, 000.
110, 000.
147, 000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

38690.
902400.
125000.
209580.

480.
87500.
4092.
3100.
240000.
215000.
159900.

37000.
110000.
147000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |

57 |
58 |

59 |
60 |
61 |
62 |

TOT

07- 385204 Bl D211
07-LA-101-R SUMMARY OF REMAINING BIDDERS PAGE 20
05/ 26/ 22 06/ 15/ 22
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
340. 00 14620. 00| 1, 440. 00 61920. 00| 1,417.50 60952. 50| 1, 400. 00 60200. 00
440. 00 5280. 00| 1, 500. 00 18000. 00| 1, 470. 00 17640. 00| 1, 425.00 17100. 00
41.10 3205. 80| 88. 00 6864. 00| 864. 15 67403. 70| 86. 00 6708. 00
17.80 29370. 00| 42.00 69300. 00| 41.10 67815. 00| 40.00 66000. 00
4.00 83480. 00| 8. 10 169047. 00| 6. 40 133568. 00| 6. 50 135655. 00
4. 40 16962. 00| 8. 80 33924. 00| 7.64 29452. 20| 8. 00 30840. 00
4.80 5472. 00 12.00 13680. 00| 10. 81 12323. 40| 11.00 12540. 00
5.15 2765. 55| 13.00 6981. 00 11. 96 6422. 52| 13.00 6981. 00
5. 90 35. 40| 62. 00 372. 00| 61.16 366. 96| 70. 00 420. 00
340. 00 1020. 00| 1, 390. 00 4170. 00| 1, 365. 00 4095. 00| 1, 400. 00 4200. 00
110. 00 8140. 00 166. 00 12284. 00| 157.74 11672. 76| 170. 00 12580. 00
.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00
98. 20 120786. 00| 154. 00 189420. 00 105. 00 129150. 00 235. 00 289050. 00
130. 00 137800. 00| 93. 00 98580. 00| 367. 50 389550. 00 200. 00 212000. 00
2,000. 00 8000. 00| 1, 780. 00 7120. 00| 3, 150. 00 12600. 00| 2, 500. 00 10000. 00
11.50  1140800. 00| 9. 30 922560. 00| 9. 45 937440. 00| 11.50  1140800. 00
4. 40 1100. 00| 5. 30 1325. 00| 2.10 525. 00| 2.00 500. 00
4.70 1504. 00| 10. 50 3360. 00| 8. 40 2688. 00| 8. 50 2720. 00
2.30 11155. 00| 2.10 10185. 00| 2.10 10185. 00| 2.10 10185. 00
2.55 3060. 00| 5. 30 6360. 00 2.63 3156. 00 2.60 3120. 00
2.10 18753. 00| 2.10 18753. 00| 2.63 23485. 90| 1.60 14288. 00
5. 50 31240. 00| 4.30 24424. 00| 1.58 8974. 40| 1.60 9088. 00
162, 200. 00 162200. 00| 450, 000. 00 450000. 00| 546, 000. 00 546000. 00| 635, 545. 00 635545. 00
4,920, 719. 35 5, 379, 489. 00 5, 460, 531. 34 6, 875, 300. 00
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60, 000. 00
150, 000. 00

35.00
50. 00
8. 00
25.00
2,500. 00
120. 00
80, 000. 00
2,500. 00
500. 00
300. 00
2, 000. 00
1

60. 00
1.00

800. 00

1, 500. 00
2,500. 00
3. 00

300. 00
123. 00
25, 000. 00
14. 00

5. 00
25.00
200. 00
10, 000. 00
65, 000. 00
50. 00

2, 000. 00
1, 500. 00
50, 000. 00

60000.
150000.
14640.
8750.
5000.
3440.
422500.
102500.
49200.
80000.
2500.
11500.
3000.
2000.
12100.
1440.
12300.
1600.
1500.
2500.
8910.
21900.
231240.
25000.
139720.
180.
8750.
1650.
2000.
10000.
65000.
102500.
2000.
1500.
50000.
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1, 500. 00

250, 000.

6000.
1190400.
500.
2560.
9700.
3000.
13395.
8520.
250000.

00

3,609, 412. 00

SUMMARY
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N
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B
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