State of California Department of Transportation

Bid Summary

Bid Opening Date: 02/07/2023

02/07/2023

Contract Number: 04-3J0704

Project ID: 0415000077

Location: 04-CC-80-10.1/13.5

CONTRA COSTA COUNTY IN HERCULES AND CROCKETT FROM ROUTE 80/4 SEPARATION TO 0.1 MILE WEST OF CROCKETT VIADUCT

Remove PCC and AC, place PCP and AC Resurfacing.

Contract Code: A

Number of Items: 108

DBE - 23.0%

Federal Aid #1: ACIM-0801(997)E

Proposals Issued:

Total Number of Working Days: 275

Overrun/Underrun: -$16,980,929.50

Number of Bidders: 4

Engineers Est: $59,695,551.00

% Over/Under Est: -28.45%

Bid Rank		Bid Total	Bidder Id	Bidder Information (Name/Address/Location)	
1	A)	$42,714,621.50	VC0000017387	FBD VANGUARD CONSTRUCTION	Phone (925)245-1300
	B)	275 Days * 16000		550 GREENVILLE ROAD	CSLB# 00833032
	A+B)	$47,114,621.50		Livermore CA 94550	
2	A)	$46,062,364.00	VC1800002280	MYERS & SONS CONSTRUCTION, LLC	Phone (916)283-9950
	B)	275 Days * 16000		45 MORRISON AVE	CSLB# 1033752
	A+B)	$50,462,364.00		Sacramento CA 95838	Fax (916)614-9520
3	A)	$46,717,532.00	VC0000021062	SECURITY PAVING COMPANY, INC.	Phone (818)362-9200
	B)	275 Days * 16000		13170 TELFAIR AVE	CSLB# 00116307
	A+B)	$51,117,532.00		SYLMAR CA 91342	
4	A)	$47,821,203.00	VC0000017554	GHILOTTI BROS, INC.	Phone (415)454-7011
	B)	275 Days * 16000		525 Jacoby Street	CSLB# 00132128
	A+B)	$52,221,203.00		San Rafael CA 94901	

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0001	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	2,000.00	2,000.00
0002	080060	LEVEL 2 CRITICAL PATH METHOD SCHEDULE	LS	LUMP SUM	5,000.00	5,000.00
0003	090105	TIME-RELATED OVERHEAD (LS)	LS	LUMP SUM	2,000,000.00	2,000,000.00
0004	090205	DISPUTE RESOLUTION BOARD ON-SITE MEETING	EA	9.0	6,000.00	54,000.00
0005	090210	HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS	HR	40.0	200.00	8,000.00
0006	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	31,000.00	31,000.00
0007	120103	STATIONARY IMPACT ATTENUATOR VEHICLE	DAY	360.0	500.00	180,000.00
0008	120165	CHANNELIZER (SURFACE MOUNTED)	EA	31.0	65.00	2,015.00
0009	120204	PORTABLE RADAR SPEED FEEDBACK SIGN SYSTEM DAY	EA	360.0	150.00	54,000.00
0010	120320	TEMPORARY BARRIER SYSTEM	LF	940.0	35.00	32,900.00
0011	128652	PORTABLE CHANGEABLE MESSAGE SIGN (LS)	LS	LUMP SUM	20,000.00	20,000.00
0012	128654	TEMPORARY AUTOMATED END OF QUEUE WARNING SYSTEM (TYPE 1) DAY	EA	300.0	550.00	165,000.00
0013	129015	MOBILE BARRIER SYSTEM	DAY	300.0	2,600.00	780,000.00
0014	010877	ALTERNATIVE TEMPORARY CRASH CUSHION	EA	5.0	11,000.00	55,000.00
0015	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	35,000.00	35,000.00
0016	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	880.00	880.00
0017	130310	RAIN EVENT ACTION PLAN	EA	3.0	500.00	1,500.00
0018	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	1.0	500.00	500.00
0019	130330	STORM WATER ANNUAL REPORT	EA	2.0	2,000.00	4,000.00
0020	130570	TEMPORARY COVER	SQYD	520.0	4.40	2,288.00
0021	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	290.0	165.00	47,850.00
0022	130640	TEMPORARY FIBER ROLL	LF	9,290.0	3.90	36,231.00
0023	130680	TEMPORARY SILT FENCE	LF	860.0	4.40	3,784.00
0024	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	4.0	4,500.00	18,000.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0025	130730	STREET SWEEPING	LS	LUMP SUM	205,000.00	205,000.00
0026	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	25,000.00	25,000.00
0027	141103	REMOVE YELLOW THERMOPLASTIC TRAFFIC STRIPE (HAZARDOUS WASTE)	LF	52,800.0	0.35	18,480.00
0028	141120	TREATED WOOD WASTE	LB	5,960.0	0.30	1,788.00
0029	148005	NOISE MONITORING	LS	LUMP SUM	8,600.00	8,600.00
0030	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	250,000.00	250,000.00
0031	190101	ROADWAY EXCAVATION	CY	2,920.0	120.00	350,400.00
0032	190105	ROADWAY EXCAVATION (TYPE Z-2) (AERIALLY DEPOSITED LEAD)	CY	10.0	600.00	6,000.00
0033	210010	MOVE-IN/MOVE-OUT (EROSION CONTROL)	EA	12.0	1,100.00	13,200.00
0034	210300	HYDROMULCH	SQFT	176,000.0	0.11	19,360.00
0035	210350	FIBER ROLLS	LF	12,500.0	3.90	48,750.00
0036	210430	HYDROSEED	SQFT	62,100.0	0.22	13,662.00
0037	210610	COMPOST (CY)	CY	580.0	55.00	31,900.00
0038	210630	INCORPORATE MATERIALS	SQFT	62,100.0	0.10	6,210.00
0039	260203	CLASS 2 AGGREGATE BASE (CY)	CY	21.0	200.00	4,200.00
0040	280015	LEAN CONCRETE BASE RAPID SETTING	CY	7,680.0	450.00	3,456,000.00
0041	000002	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	0.00	0.00
0042	390132	HOT MIX ASPHALT (TYPE A)	TON	6,820.0	160.00	1,091,200.00
0043	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	9,960.0	200.00	1,992,000.00
0044	390402	RUBBERIZED HOT MIX ASPHALT-OPEN GRADED (OPEN GRADED FRICTION COURSE)	TON	280.0	265.00	74,200.00
0045	000004	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	0.00	0.00
0046	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	21,700.0	3.90	84,630.00
0047	397005	TACK COAT	TON	171.0	940.00	160,740.00
0048	398100	REMOVE ASPHALT CONCRETE DIKE	LF	22,400.0	1.65	36,960.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0049	398200	COLD PLANE ASPHALT CONCRETE PAVEMENT	SQYD	126,000.0	8.30	1,045,800.00
0050	038657	PRECAST CONCRETE PAVEMENT (PCP)	CY	18,500.0	930.00	17,205,000.00
0051	414202	JOINT SEAL (PREFORMED COMPRESSION)	LF	96,900.0	9.00	872,100.00
0052	418002	REMOVE CONCRETE PAVEMENT AND BASE	CY	23,300.0	165.00	3,844,500.00
0053	420201	GRIND EXISTING CONCRETE PAVEMENT	SQYD	57,900.0	7.00	405,300.00
0054	014225	GRIND NEW CONCRETE PAVEMENT	SQYD	63,400.0	7.00	443,800.00
0055	730070	DETECTABLE WARNING SURFACE	SQFT	60.0	30.00	1,800.00
0056	731627	MINOR CONCRETE (CURB, SIDEWALK AND CURB RAMP)	CY	18.0	1,600.00	28,800.00
0057	731760	REMOVE CONCRETE CURB AND SIDEWALK (SQYD)	SQYD	130.0	70.00	9,100.00
0058	810120	REMOVE PAVEMENT MARKER	EA	5,830.0	1.10	6,413.00
0059	810170	DELINEATOR (CLASS 1)	EA	270.0	55.00	14,850.00
0060	810190	GUARD RAILING DELINEATOR	EA	260.0	55.00	14,300.00
0061	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	5,120.0	5.00	25,600.00
0062	820134	OBJECT MARKER (TYPE P)	EA	8.0	55.00	440.00
0063	820250	REMOVE ROADSIDE SIGN	EA	29.0	275.00	7,975.00
0064	820300	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	39.0	55.00	2,145.00
0065	820310	REMOVE ROADSIDE SIGN PANEL	EA	2.0	110.00	220.00
0066	820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	710.0	16.00	11,360.00
0067	820760	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	150.0	13.00	1,950.00
0068	820780	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	80.0	33.00	2,640.00
0069	820790	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	620.0	33.00	20,460.00
0070	820840	ROADSIDE SIGN - ONE POST	EA	15.0	440.00	6,600.00
0071	820850	ROADSIDE SIGN - TWO POST	EA	16.0	885.00	14,160.00
0072	820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	43.0	165.00	7,095.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0073	820900	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	2.0	165.00	330.00
0074	037001	ALTERNATIVE CRASH CUSHION SYSTEM	EA	1.0	45,700.00	45,700.00
0075	839640	CONCRETE BARRIER (TYPE 60M)	LF	650.0	120.00	78,000.00
0076	839775	REMOVE CONCRETE BARRIER (TYPE K)	LF	650.0	12.00	7,800.00
0077	839782	REMOVE CRASH CUSHION	EA	1.0	1,250.00	1,250.00
0078	840515	THERMOPLASTIC PAVEMENT MARKING	SQFT	5,410.0	8.85	47,878.50
0079	840655	PAINT TRAFFIC STRIPE (1-COAT)	LF	83,200.0	0.75	62,400.00
0080	846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	98,600.0	1.30	128,180.00
0081	846013	12" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	10,400.0	2.80	29,120.00
0082	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	178,000.0	0.22	39,160.00
0083	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	3,590.0	2.20	7,898.00
0084	846052	12" RUMBLE STRIP (CONCRETE PAVEMENT)	STA	38.0	282.00	10,716.00
0085	847060	6" TRAFFIC STRIPE TAPE	LF	640.0	5.00	3,200.00
0086	847076	8" TRAFFIC STRIPE TAPE (BROKEN 12-3)	LF	1,710.0	3.90	6,669.00
0087	847082	6" TRAFFIC STRIPE TAPE WITH CONTRAST	LF	1,610.0	7.20	11,592.00
0088	847101	12" TRAFFIC STRIPE TAPE WITH CONTRAST	LF	780.0	11.00	8,580.00
0089	847213	6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 17-7)	LF	2,060.0	7.20	14,832.00
0090	847214	6" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12)	LF	15,300.0	7.20	110,160.00
0091	847216	8" TRAFFIC STRIPE TAPE (WARRANTY)	LF	1,880.0	8.90	16,732.00
0092	847217	8" TRAFFIC STRIPE TAPE (WARRANTY) (BROKEN 36-12)	LF	9,800.0	8.30	81,340.00
0093	847221	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 17-7)	LF	1,450.0	7.20	10,440.00
0094	847222	6" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)	LF	53,600.0	7.20	385,920.00
0095	847225	8" TRAFFIC STRIPE TAPE WITH CONTRAST (WARRANTY) (BROKEN 36-12)	LF	24,800.0	8.30	205,840.00
0096	870009	MAINTAINING EXISTING TRAFFIC MANAGEMENT SYSTEM ELEMENTS DURING CONSTRUCTION	LS	LUMP SUM	5,000.00	5,000.00

Contract Proposal of Low Bidder

Item No.	Item Code	Item Description	Unit of Measure	Estimated Quantity	Bid	Amount
0097	872133	MODIFYING SIGNAL AND LIGHTING SYSTEMS	LS	LUMP SUM	45,900.00	45,900.00
0098	872135	MODIFYING TRAFFIC MONITORING STATIONS	LS	LUMP SUM	87,150.00	87,150.00
0099	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	0.00	0.00
0100	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	1,300,000.00	1,300,000.00
0101	000003	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	0.00	0.00
0102	120159	TEMPORARY TRAFFIC STRIPE (PAINT)	LF	306,000.0	0.30	91,800.00
0103	120149	TEMPORARY PAVEMENT MARKING (PAINT)	SQFT	5,410.0	2.80	15,148.00
0104	120300	TEMPORARY PAVEMENT MARKER	EA	5,120.0	5.00	25,600.00
0105	000005	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	0.00	0.00
0106	393005	GEOSYNTHETIC PAVEMENT INTERLAYER (PAVING MAT)	SQYD	51,000.0	3.15	160,650.00
0107	390095	REPLACE ASPHALT CONCRETE SURFACING	CY	400.0	600.00	240,000.00
0108	999990	MOBILIZATION	LS	LUMP SUM	4,000,000.00	4,000,000.00
					A)	**42,714,621.50**
					B)	**275 Days * 16000**
					A+B)	**47,114,621.50**

Summary of Remaining Bidders

	Second		Third		Fourth	
Item	**Bid**	**Amount**	**Bid**	**Amount**	**Bid**	**Amount**
0001	1,500.00	1,500.00	20,000.00	20,000.00	1,500.00	1,500.00
0002	40,000.00	40,000.00	40,000.00	40,000.00	4,000.00	4,000.00
0003	671,000.00	671,000.00	1,500,000.00	1,500,000.00	700,000.00	700,000.00
0004	6,000.00	54,000.00	6,000.00	54,000.00	6,000.00	54,000.00
0005	200.00	8,000.00	200.00	8,000.00	200.00	8,000.00
0006	32,500.00	32,500.00	100,000.00	100,000.00	26,500.00	26,500.00
0007	300.00	108,000.00	500.00	180,000.00	300.00	108,000.00
0008	40.00	1,240.00	47.00	1,457.00	35.00	1,085.00
0009	180.00	64,800.00	272.00	97,920.00	200.00	72,000.00
0010	85.00	79,900.00	16.00	15,040.00	60.00	56,400.00
0011	75,000.00	75,000.00	40,000.00	40,000.00	30,000.00	30,000.00
0012	300.00	90,000.00	365.00	109,500.00	550.00	165,000.00
0013	3,750.00	1,125,000.00	3,000.00	900,000.00	2,200.00	660,000.00
0014	3,000.00	15,000.00	5,500.00	27,500.00	5,000.00	25,000.00
0015	30,000.00	30,000.00	200,000.00	200,000.00	25,000.00	25,000.00
0016	3,500.00	3,500.00	10,000.00	10,000.00	2,800.00	2,800.00
0017	500.00	1,500.00	500.00	1,500.00	500.00	1,500.00
0018	3,500.00	3,500.00	550.00	550.00	420.00	420.00
0019	2,000.00	4,000.00	2,000.00	4,000.00	2,000.00	4,000.00
0020	4.00	2,080.00	5.00	2,600.00	4.00	2,080.00
0021	150.00	43,500.00	200.00	58,000.00	150.00	43,500.00
0022	3.50	32,515.00	4.00	37,160.00	3.50	32,515.00
0023	4.00	3,440.00	4.50	3,870.00	4.00	3,440.00
0024	15,000.00	60,000.00	6,000.00	24,000.00	6,100.00	24,400.00
0025	25,000.00	25,000.00	450,000.00	450,000.00	50,000.00	50,000.00
0026	150,000.00	150,000.00	38,000.00	38,000.00	35,000.00	35,000.00
0027	0.30	15,840.00	1.00	52,800.00	0.30	15,840.00
0028	0.85	5,066.00	1.70	10,132.00	0.25	1,490.00
0029	1,000.00	1,000.00	23,000.00	23,000.00	5,000.00	5,000.00
0030	30,000.00	30,000.00	200,000.00	200,000.00	4,000.00	4,000.00
0031	30.00	87,600.00	98.00	286,160.00	55.00	160,600.00
0032	1,200.00	12,000.00	1,080.00	10,800.00	475.00	4,750.00
0033	1,000.00	12,000.00	1,060.00	12,720.00	1,000.00	12,000.00

Summary of Remaining Bidders

	Second		Third		Fourth	
Item	Bid	Amount	Bid	Amount	Bid	Amount
0034	0.10	17,600.00	0.12	21,120.00	0.10	17,600.00
0035	3.50	43,750.00	4.00	50,000.00	3.50	43,750.00
0036	0.20	12,420.00	0.22	13,662.00	0.20	12,420.00
0037	50.00	29,000.00	54.00	31,320.00	50.00	29,000.00
0038	0.08	4,968.00	0.10	6,210.00	0.08	4,968.00
0039	415.00	8,715.00	355.00	7,455.00	720.00	15,120.00
0040	445.00	3,417,600.00	610.00	4,684,800.00	345.00	2,649,600.00
0041	0.00	0.00	0.00	0.00	0.00	0.00
0042	170.00	1,159,400.00	145.00	988,900.00	185.00	1,261,700.00
0043	225.00	2,241,000.00	186.00	1,852,560.00	175.00	1,743,000.00
0044	275.00	77,000.00	190.00	53,200.00	220.00	61,600.00
0045	0.00	0.00	0.00	0.00	0.00	0.00
0046	4.50	97,650.00	2.50	54,250.00	1.89	41,013.00
0047	545.00	93,195.00	800.00	136,800.00	675.00	115,425.00
0048	2.50	56,000.00	2.00	44,800.00	1.30	29,120.00
0049	4.00	504,000.00	6.60	831,600.00	4.75	598,500.00
0050	1,168.00	21,608,000.00	1,100.00	20,350,000.00	1,390.00	25,715,000.00
0051	10.00	969,000.00	10.00	969,000.00	9.82	951,558.00
0052	210.00	4,893,000.00	180.00	4,194,000.00	180.00	4,194,000.00
0053	5.75	332,925.00	6.80	393,720.00	5.75	332,925.00
0054	5.75	364,550.00	6.20	393,080.00	5.75	364,550.00
0055	75.00	4,500.00	51.00	3,060.00	48.00	2,880.00
0056	1,200.00	21,600.00	2,900.00	52,200.00	1,250.00	22,500.00
0057	45.00	5,850.00	86.00	11,180.00	51.00	6,630.00
0058	1.00	5,830.00	1.00	5,830.00	1.00	5,830.00
0059	55.00	14,850.00	59.00	15,930.00	40.00	10,800.00
0060	25.00	6,500.00	27.00	7,020.00	30.00	7,800.00
0061	4.50	23,040.00	2.50	12,800.00	4.50	23,040.00
0062	165.00	1,320.00	175.00	1,400.00	60.00	480.00
0063	85.00	2,465.00	91.00	2,639.00	100.00	2,900.00
0064	65.00	2,535.00	69.00	2,691.00	50.00	1,950.00
0065	310.00	620.00	330.00	660.00	150.00	300.00
0066	16.75	11,892.50	18.00	12,780.00	15.90	11,289.00

Summary of Remaining Bidders

	Second		Third		Fourth	
Item	Bid	Amount	Bid	Amount	Bid	Amount
0067	13.00	1,950.00	14.00	2,100.00	12.35	1,852.50
0068	34.00	2,720.00	36.00	2,880.00	32.45	2,596.00
0069	35.00	21,700.00	38.00	23,560.00	33.00	20,460.00
0070	410.00	6,150.00	435.00	6,525.00	300.00	4,500.00
0071	900.00	14,400.00	955.00	15,280.00	550.00	8,800.00
0072	115.00	4,945.00	122.00	5,246.00	100.00	4,300.00
0073	665.00	1,330.00	705.00	1,410.00	150.00	300.00
0074	49,000.00	49,000.00	54,000.00	54,000.00	47,000.00	47,000.00
0075	203.00	131,950.00	200.00	130,000.00	230.00	149,500.00
0076	32.25	20,962.50	9.00	5,850.00	13.00	8,450.00
0077	1,660.00	1,660.00	1,800.00	1,800.00	1,000.00	1,000.00
0078	8.00	43,280.00	6.30	34,083.00	8.00	43,280.00
0079	0.65	54,080.00	0.20	16,640.00	0.65	54,080.00
0080	1.20	118,320.00	1.30	128,180.00	1.20	118,320.00
0081	2.50	26,000.00	4.00	41,600.00	2.50	26,000.00
0082	0.20	35,600.00	0.70	124,600.00	0.20	35,600.00
0083	2.00	7,180.00	5.40	19,386.00	2.00	7,180.00
0084	300.00	11,400.00	382.00	14,516.00	56.00	2,128.00
0085	4.50	2,880.00	13.00	8,320.00	4.50	2,880.00
0086	3.50	5,985.00	6.00	10,260.00	3.50	5,985.00
0087	6.50	10,465.00	11.00	17,710.00	6.50	10,465.00
0088	10.00	7,800.00	14.00	10,920.00	10.00	7,800.00
0089	6.50	13,390.00	6.00	12,360.00	6.50	13,390.00
0090	6.50	99,450.00	6.00	91,800.00	6.50	99,450.00
0091	8.00	15,040.00	14.00	26,320.00	8.00	15,040.00
0092	7.50	73,500.00	6.00	58,800.00	7.50	73,500.00
0093	6.50	9,425.00	6.00	8,700.00	6.50	9,425.00
0094	6.50	348,400.00	6.00	321,600.00	6.50	348,400.00
0095	7.50	186,000.00	7.00	173,600.00	7.50	186,000.00
0096	3,000.00	3,000.00	5,000.00	5,000.00	3,000.00	3,000.00
0097	19,855.00	19,855.00	40,000.00	40,000.00	19,855.00	19,855.00
0098	63,925.00	63,925.00	75,000.00	75,000.00	63,925.00	63,925.00
0099	0.00	0.00	0.00	0.00	0.00	0.00

Summary of Remaining Bidders

	Second		Third		Fourth	
Item	**Bid**	**Amount**	**Bid**	**Amount**	**Bid**	**Amount**
0100	900,000.00	900,000.00	1,000,000.00	1,000,000.00	700,000.00	700,000.00
0101	0.00	0.00	0.00	0.00	0.00	0.00
0102	0.25	76,500.00	0.45	137,700.00	0.25	76,500.00
0103	2.50	13,525.00	5.00	27,050.00	2.50	13,525.00
0104	4.50	23,040.00	5.50	28,160.00	4.50	23,040.00
0105	0.00	0.00	0.00	0.00	0.00	0.00
0106	3.30	168,300.00	5.20	265,200.00	2.95	150,450.00
0107	625.00	250,000.00	370.00	148,000.00	550.00	220,000.00
0108	4,300,000.00	4,300,000.00	3,900,000.00	3,900,000.00	4,626,158.50	4,626,158.50
Total:	**A)**	**$46,062,364.00**	**A)**	**$46,717,532.00**	**A)**	**$47,821,203.00**
	B)	**275 Days * 16000**	**B)**	**275 Days * 16000**	**B)**	**275 Days * 16000**
	A+B)	**$50,462,364.00**	**A+B)**	**$51,117,532.00**	**A+B)**	**$52,221,203.00**

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017387	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0042 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0043 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0044 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0046 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0047 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0048 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0049 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0106 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0107 (100%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	ITEM 0108 (3.64%)
	BAY CITIES PAVING & GRADING, INC. CONCORD CA	238650	PARTIAL - MOBILIZATION FOR THEIR WORK ONLY

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017387	COLUMBIA ELECTRIC, INC. SAN LEANDRO CA	765902	ITEM 0096 (100%)
	COLUMBIA ELECTRIC, INC. SAN LEANDRO CA	765902	ITEM 0097 (100%)
	COLUMBIA ELECTRIC, INC. SAN LEANDRO CA	765902	ITEM 0098 (100%)
	PC&N CONSTRUCTION, INC. BYRON CA	771652	ITEM 0074 (86%)
	PC&N CONSTRUCTION, INC. BYRON CA	771652	PARTIAL - ALT. CRASH CUSHION SYSTEM (EXCLUDE CONCRETE PAD)
	PAVEMENT RECYCLING SYSTEMS, INC. SACRAMENTO CA	569352	ITEM 0084 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0020 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0021 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0022 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0023 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0033 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017387	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0034 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0035 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0036 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0037 (100%)
	JJ NGUYEN, INC. SAN JOSE CA	857202	ITEM 0038 (100%)
	WESTERN TRAFFIC SUPPLY, INC. PLEASANTON CA	974188	ITEM 0100 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0001 (75%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0027 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0058 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0061 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0078 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017387	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	PARTIAL - LEAD COMPLIANCE PLAN FOR THEIR SCOPE OF WORK
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0079 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0080 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0081 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0082 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0083 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0085 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0086 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0087 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0088 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0089 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017387	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0090 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0091 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0092 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0093 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0094 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0095 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0102 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0103 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0104 (100%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	ITEM 0108 (1.1%)
	CENTRAL STRIPING SERVICE, INC. RANCHO CORDOVA CA	403896	PARTIAL - MOBILIZATION FOR THEIR WORK ONLY

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017387	T AND S DVBE, INC. REDDING CA	983087	ITEM 0006 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0008 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0028 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0059 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0060 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0062 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0063 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0064 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0065 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0066 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0067 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017387	T AND S DVBE, INC. REDDING CA	983087	ITEM 0068 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0069 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0070 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0071 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0072 (100%)
	T AND S DVBE, INC. REDDING CA	983087	ITEM 0073 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 0053 (100%)
	ABSL CONSTRUCTION HAYWARD CA	621781	ITEM 0054 (100%)
	GLOBAL ROAD SEALING, INC. GARDEN GROVE CA	757584	ITEM 0051 (100%)
	BAY LINE CUTTING & CORING, INC. SAN FRANCISCO CA	809660	ITEM 0052 (13.6%)
	BAY LINE CUTTING & CORING, INC. SAN FRANCISCO CA	809660	PARTIAL - SAW CUTTING FOR DEMO

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017554	ST FRANCIS ELECTRIC LLC SAN LEANDRO CA	1003811	ITEM 96 (100%)
	ST FRANCIS ELECTRIC LLC SAN LEANDRO CA	1003811	ITEM 97 (100%)
	ST FRANCIS ELECTRIC LLC SAN LEANDRO CA	1003811	ITEM 98 (100%)
	PALE HORSE ASPHALT ENGINEERING DIXON CA	1071011	ITEM 106 (100%)
	R E MASON ENGINEERING INC DBA R E MASON PAVING FRESNO CA	1064766	ITEM 53 (100%)
	R E MASON ENGINEERING INC DBA R E MASON PAVING FRESNO CA	1064766	ITEM 54 (100%)
	J J NGUYEN INC SAN JOSE CA	857202	ITEM 33 (100%)
	J J NGUYEN INC SAN JOSE CA	857202	BID ITEMS 33-38 ALL AT 100%
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 1 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 27 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 58 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017554	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 61 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 78 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	BID ITEMS 78-83 ALL AT 100%
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 85 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 102 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 103 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 104 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	BID ITEMS 85-95 ALL AT 100%
	J J NGUYEN INC SAN JOSE CA	857202	ITEM 20 (100%)
	J J NGUYEN INC SAN JOSE CA	857202	BID ITEMS 20-23 ALL AT 100%
	EAGLE ROCK INDUSTRIES WALNUT CREEK CA	1011634	ITEM 50 (39%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000017554	EAGLE ROCK INDUSTRIES WALNUT CREEK CA	1011634	ITEM 108 (5.4%)
	EAGLE ROCK INDUSTRIES WALNUT CREEK CA	1011634	FURNISH AND INSTALL PANELS - PARTIAL
	EAGLE ROCK INDUSTRIES WALNUT CREEK CA	1011634	MOBILIZATION IN AND OUT FOR PANEL PLACEMENT
	CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN BAKERSFIELD CA	764893	ITEM 51 (100%)
	CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN BAKERSFIELD CA	764893	ITEM 52 (32.19%)
	CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN BAKERSFIELD CA	764893	ITEM 108 (.32%)
	CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN BAKERSFIELD CA	764893	SAWCUT PANELS
	CALIFORNIA GRINDING SPECIALTIES INC DBA AUSTIN BAKERSFIELD CA	764893	MOBILIZATION IN AND OUT FOR SAWCUT AND JOINT SEAL

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021062	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 20 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 21 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 22 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 23 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 33 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 34 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 35 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 36 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 37 (100%)
	JJ NGUYEN, INC SAN JOSE CA	857202	ITEM 38 (100%)
	CALIFORNIA GRINDING SPECIALTIES, INC BAKERSFIELD CA	764893	ITEM 50 (3.1%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021062	CALIFORNIA GRINDING SPECIALTIES, INC BAKERSFIELD CA	764893	ITEM 51 (100%)
	CALIFORNIA GRINDING SPECIALTIES, INC BAKERSFIELD CA	764893	ITEM 52 (43%)
	CALIFORNIA GRINDING SPECIALTIES, INC BAKERSFIELD CA	764893	SEAL JOINTS
	CALIFORNIA GRINDING SPECIALTIES, INC BAKERSFIELD CA	764893	SAW CUT ONLY
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 6 (32.5%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 28 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 59 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 60 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 62 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	INSTALL CONSTRUCTION AREA SIGNS
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 63 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021062	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 64 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 65 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 66 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 67 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 68 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 69 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 70 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 71 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 72 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 73 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 74 (100%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC0000021062	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 75 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 76 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 77 (100%)
	SITE SAFE TRAFFIC SAFETY AND SIGNS, INC. VACAVILLE CA	999965	ITEM 100 (100%)

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 1 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 78 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 85 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 102 (100%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEM 108 (1%)
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEMS 1, 27, 58, 61
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEMS 78-83
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEMS 85-95
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	ITEMS 102-104
	CENTRAL STRIPING SERVICE INC RANCHO CORDOVA CA	403896	MOBILIZATION FOR THEIR WORK
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 50 (3%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 51 (100%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	ITEM 52 (36%)
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	WIDEN, PREP, FURNISH, INSTALL COMPRESSION SEALS
	AUSTIN ENTERPRISE BAKERSFIELD CA	764893	SAWCUTTING FOR REMOVAL
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 6 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEM 62 (100%)
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEMS 6, 14, 28, 59, 60
	HIGHWAY SPECIALTY COMPANY INC PALO CEDRO CA	1003147	ITEMS 62-77
	RE MASON ENGINEERING FRESNO CA	1064766	ITEM 53 (100%)
	RE MASON ENGINEERING FRESNO CA	1064766	ITEM 54 (100%)
	RE MASON ENGINEERING FRESNO CA	1064766	ITEM 108 (1%)

CONTINUED ON NEXT PAGE

LIST OF SUBCONTRACTORS

BIDDER ID	NAME AND ADDRESS	LICENSE NUMBER	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
VC1800002280	RE MASON ENGINEERING FRESNO CA	1064766	MOBILIZATION FOR THEIR WORK
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 32 (100%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 100 (21%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 106 (100%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEM 108 (12%)
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEMS 32, 42, 43, 44, 46, 47, 48, 49, 55, 56, 57
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	TRAFFIC CONTROL FOR THEIR WORK
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	ITEMS 106, 107
	QA CONSTRUCTORS SAN FRANCISCO CA	1013265	MOBILIZATION FOR THEIR WORK