

CALTRANS

STATE OF CALIFORNIA

DEPARTMENT OF TRANSPORTATION

BID

FOR CONSTRUCTION ON STATE HIGHWAY IN
PLACER AND NEVADA COUNTIES NEAR CISCO GROVE ON ROUTE 80
FROM 0.4 MILE WEST OF LAKE VALLEY OVERCROSSING TO 0.9 MILE
EAST OF YUBA PASS SEPARATION AND OVERHEAD AND ON ROUTE 20
AT YUBA PASS SEPARATION AND OVERHEAD
In District 03 On Route 20,80

UNDER

Notice to Bidders and Special Provisions dated January 02, 2024

Project plans approved October 26, 2023

Standard Specifications dated 2023

Standard Plans dated 2023

Identified by

Contract No. 03-3H5604

03-Pla,Nev-20,80-VAR

Project ID 0318000014

Federal - Aid Project

ACBFNH-000C(560)E

Electronic Bidding Contract

Bids open Thursday, March 14, 2024

Dated January 02, 2024

**STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
BID TO THE DEPARTMENT OF TRANSPORTATION
DES-OE-0102.1 (REV 1/13/2017)**

NAME OF BIDDER Myers & Sons Construction, LLC

BUSINESS STREET ADDRESS 45 Morrison Avenue

CITY, STATE, ZIP Sacramento, CA, 95838

TELEPHONE NO. with AREA CODE 916-283-9950

FAX NO. with AREA CODE 916-614-9520

CONTRACTOR LICENSE NO. 1033752

PUBLIC WORKS CONTRACTOR REGISTRATION NO. 1000054678

1. Bidder agrees, if this bid is accepted, to enter into a contract with the Department, in the form included in the Standard Specifications, to perform the work provided in the Contract under the terms of the Contract for the price or prices bid.

For a lump sum or unit price based bid, Bidder additionally agrees to perform the work within the number of working days shown on the Notice to Bidders.

For a cost plus time based bid on a contract without a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the work within the number of working days bid.

For a cost plus time based bid on a contract with a plant establishment or permanent erosion control establishment period, Bidder additionally agrees to perform the non-establishment work within the number of working days bid for non-establishment work.

2. For a lump sum based bid, Bidder submits this bid with a total price in the total bid space provided on the Bid Item List. For a unit price or cost plus time based bid, Bidder submits this bid with a unit price and the item total (the product of the unit price and the quantity) for each item and a total price (the sum of the item totals) in the spaces provided on the attached Bid Item List. For a unit price with additive item based bid, Bidder submits this bid with a unit price and an item total for each item and a total base bid (the sum of the item totals) and the additive items in the spaces provided on the attached Bid Item List. Additionally, for a cost plus time based bid, Bidder submits this bid with working days bid for non-establishment work, total bid for time, and total bid for bid comparison in the spaces provided on the Bid Item List.

Bidder agrees:

2.1 If a discrepancy between the unit price and the item total exists, the unit price prevails except:

2.1.1 If the unit price is omitted, or the same as the item total, the item total prevails and the unit price is the quotient of the item total and the quantity.

2.1.2 If a decimal error is apparent in the product of the unit price and the quantity, the Department will use either the unit price or item total based on the closest by percentage to the unit price or item total in the Department's Final Estimate.

2.2 If the unit price and the item total are omitted, the bid may be determined nonresponsive. If a lump sum total price is omitted, the bid may be determined nonresponsive.

2.3 Bids on lump sum items are item totals. If a unit price for a lump sum item is entered and it differs from the the item total, the item total prevails.

2.4 Entries are to be expressed in dollars or decimal fractions of a dollar. Symbols such as commas and dollar signs are ignored and have no significance in establishing unit price or item total.

2.5 Unit prices and item totals are interpreted by the number of digits and decimal placement. Do not round item totals or the total bid.

2.6 For a lump sum based bid, the item total is the bid amount the Department uses for bid comparison.

For a unit price based bid, the sum of the item totals is the bid amount the Department uses for bid comparison.

For a cost plus time based bid, the sum of the item totals and the total bid for time is the bid amount the Department uses for bid comparison.

2.7 The Department's decision on the bid amount is final.

3. Bidder has and acknowledges the following addenda: 6

4. Bidder submits this bid with one of the following forms of bidder's security equal to at least 10 percent of the bid, including any additive items:

Electronic Bidder's Bond

5. Bidder's signature is an affirmation of the included certifications. Bidder is cautioned that making a false certification may result in one or more of the following:

5.1 Criminal prosecution

5.2 Rejection of the bid

5.3 Rescission of the award

5.4 Termination of the Contract

BY (Authorized Signature) ; DATE SIGNED (Do not type)

PRINTED NAME AND TITLE OF PERSON SIGNING

| ITEM NUMBER | ITEM CODE | QUANTITY | UNIT OF MEASURE | UNIT PRICE | ITEM TOTAL |
|-----------------|--|------------|-----------------|----------------|----------------|
| BID ITEM LIST 1 | | | | | |
| BID ITEM LIST | | | | | |
| 0001 | 070030 | 1.000 | LS | \$5,500.00 | \$5,500.00 |
| | LEAD COMPLIANCE PLAN | | | | |
| 0002 | 080060 | 1.000 | LS | \$35,000.00 | \$35,000.00 |
| | LEVEL 2 CRITICAL PATH METHOD SCHEDULE | | | | |
| 0003 | 090105 | 1.000 | LS | \$4,800,000.00 | \$4,800,000.00 |
| | TIME-RELATED OVERHEAD (LS) | | | | |
| 0004 | 090205 | 13.000 | EA | \$6,000.00 | \$78,000.00 |
| | DISPUTE RESOLUTION BOARD ON-SITE MEETING | | | | |
| 0005 | 090210 | 60.000 | HR | \$200.00 | \$12,000.00 |
| | HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS | | | | |
| 0006 | 100100 | 1.000 | LS | \$75,000.00 | \$75,000.00 |
| | DEVELOP WATER SUPPLY | | | | |
| 0007 | 120090 | 1.000 | LS | \$35,000.00 | \$35,000.00 |
| | CONSTRUCTION AREA SIGNS | | | | |
| 0008 | 120100 | 1.000 | LS | \$1,800,000.00 | \$1,800,000.00 |
| | TRAFFIC CONTROL SYSTEM | | | | |
| 0009 | 000003 | 1.000 | LS | \$0.00 | \$0.00 |
| | ITEM DELETED PER ADDENDUM | | | | |
| 0010 | 120120 | 13.000 | EA | \$175.00 | \$2,275.00 |
| | TYPE III BARRICADE | | | | |
| 0011 | 120159 | 103000.000 | LF | \$0.65 | \$66,950.00 |
| | TEMPORARY TRAFFIC STRIPE (PAINT) | | | | |
| 0012 | 120198 | 80.000 | EA | \$85.00 | \$6,800.00 |
| | PLASTIC TRAFFIC DRUMS | | | | |
| 0013 | 000004 | 1.000 | LS | \$0.00 | \$0.00 |
| | ITEM DELETED PER ADDENDUM | | | | |
| 0014 | 128652 | 1.000 | LS | \$150,000.00 | \$150,000.00 |
| | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | | | | |
| 0015 | 129000 | 34900.000 | LF | \$40.00 | \$1,396,000.00 |
| | TEMPORARY RAILING (TYPE K) | | | | |
| 0016 | 014105 | 16.000 | EA | \$3,450.00 | \$55,200.00 |
| | ALTERNATIVE TEMPORARY CRASH CUSHION TL-3 | | | | |
| 0017 | 129161 | 80.000 | EA | \$440.00 | \$35,200.00 |
| | AUTOMATED FLAGGER ASSISTANCE DEVICE DAY | | | | |
| 0018 | 130100 | 1.000 | LS | \$225,000.00 | \$225,000.00 |
| | JOB SITE MANAGEMENT | | | | |
| 0019 | 130301 | 1.000 | LS | \$30,000.00 | \$30,000.00 |
| | STORMWATER POLLUTION PREVENTION PLAN | | | | |
| 0020 | 130320 | 175.000 | EA | \$450.00 | \$78,750.00 |
| | STORM WATER SAMPLING AND ANALYSIS DAY | | | | |
| 0021 | 130330 | 4.000 | EA | \$2,000.00 | \$8,000.00 |
| | STORM WATER ANNUAL REPORT | | | | |
| 0022 | 130500 | 3000.000 | SQYD | \$8.75 | \$26,250.00 |
| | TEMPORARY EROSION CONTROL BLANKET | | | | |
| 0023 | 130505 | 18.000 | EA | \$205.00 | \$3,690.00 |

MOVE-IN/MOVE-OUT (TEMPORARY EROSION CONTROL)

| | | | | | |
|------|--------|-----------|---|--------------|----------------|
| 0024 | 130530 | 7510.000 | SQYD | \$1.50 | \$11,265.00 |
| | | | TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX) | | |
| 0025 | 130610 | 3000.000 | LF | \$10.50 | \$31,500.00 |
| | | | TEMPORARY CHECK DAM | | |
| 0026 | 130620 | 22.000 | EA | \$130.00 | \$2,860.00 |
| | | | TEMPORARY DRAINAGE INLET PROTECTION | | |
| 0027 | 130640 | 7000.000 | LF | \$3.50 | \$24,500.00 |
| | | | TEMPORARY FIBER ROLL | | |
| 0028 | 130650 | 3000.000 | LF | \$13.00 | \$39,000.00 |
| | | | TEMPORARY GRAVEL BAG BERM | | |
| 0029 | 130670 | 5600.000 | LF | \$7.50 | \$42,000.00 |
| | | | TEMPORARY REINFORCED SILT FENCE | | |
| 0030 | 130680 | 980.000 | LF | \$3.00 | \$2,940.00 |
| | | | TEMPORARY SILT FENCE | | |
| 0031 | 130710 | 18.000 | EA | \$7,000.00 | \$126,000.00 |
| | | | TEMPORARY CONSTRUCTION ENTRANCE | | |
| 0032 | 130730 | 1.000 | LS | \$325,000.00 | \$325,000.00 |
| | | | STREET SWEEPING | | |
| 0033 | 130900 | 1.000 | LS | \$50,000.00 | \$50,000.00 |
| | | | TEMPORARY CONCRETE WASHOUT | | |
| 0034 | 131103 | 40.000 | EA | \$500.00 | \$20,000.00 |
| | | | WATER QUALITY SAMPLING AND ANALYSIS DAY | | |
| 0035 | 131104 | 66.000 | EA | \$500.00 | \$33,000.00 |
| | | | WATER QUALITY MONITORING REPORT | | |
| 0036 | 131105 | 4.000 | EA | \$2,000.00 | \$8,000.00 |
| | | | WATER QUALITY ANNUAL REPORT | | |
| 0037 | 131201 | 1.000 | LS | \$325,000.00 | \$325,000.00 |
| | | | TEMPORARY CREEK DIVERSION SYSTEMS | | |
| 0038 | 141110 | 1.000 | LS | \$20,000.00 | \$20,000.00 |
| | | | WORK AREA MONITORING (BRIDGE) | | |
| 0039 | 141120 | 94900.000 | LB | \$0.36 | \$34,164.00 |
| | | | TREATED WOOD WASTE | | |
| 0040 | 146002 | 1.000 | LS | \$95,000.00 | \$95,000.00 |
| | | | CONTRACTOR-SUPPLIED BIOLOGIST (LS) | | |
| 0041 | 160110 | 610.000 | LF | \$6.25 | \$3,812.50 |
| | | | TEMPORARY HIGH-VISIBILITY FENCE | | |
| 0042 | 170103 | 1.000 | LS | \$225,000.00 | \$225,000.00 |
| | | | CLEARING AND GRUBBING (LS) | | |
| 0043 | 190101 | 45600.000 | CY | \$50.00 | \$2,280,000.00 |
| | | | ROADWAY EXCAVATION | | |
| 0044 | 190185 | 48.000 | TON | \$505.00 | \$24,240.00 |
| | | | SHOULDER BACKING | | |
| 0045 | 192003 | 4219.000 | CY | \$2,000.00 | \$8,438,000.00 |
| | | | (F) - STRUCTURE EXCAVATION (BRIDGE) | | |
| 0046 | 192035 | 3360.000 | CY | \$200.00 | \$672,000.00 |
| | | | STRUCTURE EXCAVATION (ROCK) | | |
| 0047 | 192037 | 473.000 | CY | \$185.00 | \$87,505.00 |
| | | | (F) - STRUCTURE EXCAVATION (RETAINING WALL) | | |
| 0048 | 193003 | 4919.000 | CY | \$105.00 | \$516,495.00 |

(F) - STRUCTURE BACKFILL (BRIDGE)

| | | | | |
|------|--------|--|--------------|----------------|
| 0049 | 193013 | 700.000 CY | \$125.00 | \$87,500.00 |
| | | (F) - STRUCTURE BACKFILL (RETAINING WALL) | | |
| 0050 | 194001 | 100.000 CY | \$60.00 | \$6,000.00 |
| | | DITCH EXCAVATION | | |
| 0051 | 198010 | 4980.000 CY | \$185.00 | \$921,300.00 |
| | | IMPORTED BORROW (CY) | | |
| 0052 | 210010 | 6.000 EA | \$1,050.00 | \$6,300.00 |
| | | MOVE-IN/MOVE-OUT (EROSION CONTROL) | | |
| 0053 | 210270 | 560000.000 SQFT | \$0.62 | \$347,200.00 |
| | | ROLLED EROSION CONTROL PRODUCT (NETTING) | | |
| 0054 | 210300 | 647000.000 SQFT | \$0.04 | \$25,880.00 |
| | | HYDROMULCH | | |
| 0055 | 210350 | 60400.000 LF | \$3.12 | \$188,448.00 |
| | | FIBER ROLLS | | |
| 0056 | 210430 | 647000.000 SQFT | \$0.09 | \$58,230.00 |
| | | HYDROSEED | | |
| 0057 | 210610 | 2010.000 CY | \$48.00 | \$96,480.00 |
| | | COMPOST (CY) | | |
| 0058 | 210630 | 138000.000 SQFT | \$0.05 | \$6,900.00 |
| | | INCORPORATE MATERIALS | | |
| 0059 | 220101 | 1.000 LS | \$100,000.00 | \$100,000.00 |
| | | FINISHING ROADWAY | | |
| 0060 | 260203 | 11600.000 CY | \$225.00 | \$2,610,000.00 |
| | | CLASS 2 AGGREGATE BASE (CY) | | |
| 0061 | 390132 | 14000.000 TON | \$145.00 | \$2,030,000.00 |
| | | HOT MIX ASPHALT (TYPE A) | | |
| 0062 | 394060 | 1.000 LS | \$6,000.00 | \$6,000.00 |
| | | DATA CORE | | |
| 0063 | 394073 | 3170.000 LF | \$13.00 | \$41,210.00 |
| | | PLACE HOT MIX ASPHALT DIKE (TYPE A) | | |
| 0064 | 394076 | 490.000 LF | \$13.00 | \$6,370.00 |
| | | PLACE HOT MIX ASPHALT DIKE (TYPE E) | | |
| 0065 | 394077 | 2820.000 LF | \$13.00 | \$36,660.00 |
| | | PLACE HOT MIX ASPHALT DIKE (TYPE F) | | |
| 0066 | 394090 | 70.000 SQYD | \$155.00 | \$10,850.00 |
| | | PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA) | | |
| 0067 | 397005 | 6.000 TON | \$1,525.00 | \$9,150.00 |
| | | TACK COAT | | |
| 0068 | 398000 | 1530.000 CY | \$80.00 | \$122,400.00 |
| | | REMOVE ASPHALT CONCRETE PAVEMENT (CY) | | |
| 0069 | 398100 | 5830.000 LF | \$9.00 | \$52,470.00 |
| | | REMOVE ASPHALT CONCRETE DIKE | | |
| 0070 | 401050 | 12200.000 CY | \$465.00 | \$5,673,000.00 |
| | | JOINTED PLAIN CONCRETE PAVEMENT | | |
| 0071 | 418006 | 4580.000 CY | \$120.00 | \$549,600.00 |
| | | REMOVE CONCRETE PAVEMENT (CY) | | |
| 0072 | 498052 | 25.000 LF | \$8,200.00 | \$205,000.00 |
| | | 60" CAST-IN-DRILLED-HOLE CONCRETE PILE (SIGN FOUNDATION) | | |
| 0073 | 048570 | 1.000 LS | \$800,000.00 | \$800,000.00 |

PRESTRESSING CONCRETE (CAST-IN-PLACE, PRECAST)

| | | | | |
|------|--------|--|--------------|-----------------|
| 0074 | 510051 | 1707.000 CY | \$700.00 | \$1,194,900.00 |
| | | (F) - STRUCTURAL CONCRETE, BRIDGE FOOTING | | |
| 0075 | 510053 | 6977.000 CY | \$1,700.00 | \$11,860,900.00 |
| | | (F) - STRUCTURAL CONCRETE, BRIDGE | | |
| 0076 | 510054 | 2795.000 CY | \$1,075.00 | \$3,004,625.00 |
| | | (F) - STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER) | | |
| 0077 | 510060 | 179.000 CY | \$1,500.00 | \$268,500.00 |
| | | (F) - STRUCTURAL CONCRETE, RETAINING WALL | | |
| 0078 | 510086 | 504.000 CY | \$1,300.00 | \$655,200.00 |
| | | (F) - STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N) | | |
| 0079 | 510092 | 9.000 CY | \$4,000.00 | \$36,000.00 |
| | | (F) - STRUCTURAL CONCRETE, HEADWALL | | |
| 0080 | 510094 | 29.000 CY | \$8,000.00 | \$232,000.00 |
| | | (F) - STRUCTURAL CONCRETE, DRAINAGE INLET | | |
| 0081 | 512282 | 6.000 EA | \$98,000.00 | \$588,000.00 |
| | | FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (130'-140') | | |
| 0082 | 512284 | 7.000 EA | \$110,000.00 | \$770,000.00 |
| | | FURNISH PRECAST PRESTRESSED CONCRETE BULB-TEE GIRDER (150'-160') | | |
| 0083 | 512500 | 13.000 EA | \$95,000.00 | \$1,235,000.00 |
| | | ERECT PRECAST PRESTRESSED CONCRETE GIRDER | | |
| 0084 | 518051 | 26.000 EA | \$18,000.00 | \$468,000.00 |
| | | PTFE SPHERICAL BEARING | | |
| 0085 | 519099 | 294.000 LF | \$3,350.00 | \$984,900.00 |
| | | JOINT SEAL ASSEMBLY (MR 6") | | |
| 0086 | 520102 | 764081.000 LB | \$1.75 | \$1,337,141.75 |
| | | (F) - BAR REINFORCING STEEL (BRIDGE) | | |
| 0087 | 520103 | 25940.000 LB | \$1.75 | \$45,395.00 |
| | | (F) - BAR REINFORCING STEEL (RETAINING WALL) | | |
| 0088 | 048204 | 1113000.000 LB | \$2.25 | \$2,504,250.00 |
| | | (F) - BAR REINFORCING STEEL (BRIDGE, EPOXY COATED) | | |
| 0089 | 048205 | 858291.000 LB | \$4.50 | \$3,862,309.50 |
| | | (F) - BAR REINFORCING STEEL (BRIDGE, STAINLESS STEEL) | | |
| 0090 | 560223 | 1800.000 LB | \$10.00 | \$18,000.00 |
| | | (F) - FURNISH SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY) | | |
| 0091 | 560224 | 1800.000 LB | \$10.00 | \$18,000.00 |
| | | (F) - INSTALL SIGN STRUCTURE (BRIDGE MOUNTED WITHOUT WALKWAY) | | |
| 0092 | 560226 | 18700.000 LB | \$8.00 | \$149,600.00 |
| | | FURNISH SIGN STRUCTURE (VERSATILE TRUSS) | | |
| 0093 | 560227 | 18700.000 LB | \$0.50 | \$9,350.00 |
| | | INSTALL SIGN STRUCTURE (VERSATILE TRUSS) | | |
| 0094 | 560230 | 140.000 SQFT | \$100.00 | \$14,000.00 |
| | | ALUMINUM WALKWAY GRATING (VERSATILE TRUSS) | | |
| 0095 | 568046 | 1.000 EA | \$5,000.00 | \$5,000.00 |
| | | REMOVE SIGN STRUCTURE (EA) | | |
| 0096 | 568050 | 1.000 EA | \$2,500.00 | \$2,500.00 |
| | | REMOVE BRIDGE MOUNTED SIGN | | |
| 0097 | 568060 | 3.000 EA | \$2,000.00 | \$6,000.00 |
| | | MODIFY SIGN STRUCTURE | | |
| 0098 | 600001 | 1.000 LS | \$15,000.00 | \$15,000.00 |

PUBLIC SAFETY PLAN

| | | | | |
|------|--------|---|----------------|----------------|
| 0099 | 600017 | 70.000 LF | \$85.00 | \$5,950.00 |
| | | REMOVE RETAINING WALL (LF) | | |
| 0100 | 600037 | 88279.000 SQFT | \$0.50 | \$44,139.50 |
| | | PREPARE CONCRETE BRIDGE DECK SURFACE | | |
| 0101 | 047691 | 17657.000 CF | \$95.00 | \$1,677,415.00 |
| | | FURNISH POLYESTER CONCRETE OVERLAY (MODIFIED) | | |
| 0102 | 600043 | 88279.000 SQFT | \$4.40 | \$388,427.60 |
| | | (F) - PLACE POLYESTER CONCRETE OVERLAY | | |
| 0103 | 600097 | 1.000 LS | \$2,100,000.00 | \$2,100,000.00 |
| | | BRIDGE REMOVAL | | |
| 0104 | 013959 | 5.000 LF | \$3,225.00 | \$16,125.00 |
| | | 36" HDPE | | |
| 0105 | 650014 | 270.000 LF | \$350.00 | \$94,500.00 |
| | | 18" REINFORCED CONCRETE PIPE | | |
| 0106 | 650018 | 1410.000 LF | \$425.00 | \$599,250.00 |
| | | 24" REINFORCED CONCRETE PIPE | | |
| 0107 | 650022 | 1250.000 LF | \$400.00 | \$500,000.00 |
| | | 30" REINFORCED CONCRETE PIPE | | |
| 0108 | 650026 | 180.000 LF | \$895.00 | \$161,100.00 |
| | | 36" REINFORCED CONCRETE PIPE | | |
| 0109 | 650030 | 33.000 LF | \$955.00 | \$31,515.00 |
| | | 42" REINFORCED CONCRETE PIPE | | |
| 0110 | 000005 | 1.000 LS | \$0.00 | \$0.00 |
| | | ITEM DELETED PER ADDENDUM | | |
| 0111 | 665003 | 325.000 LF | \$55.00 | \$17,875.00 |
| | | 6" CORRUGATED STEEL PIPE (.079" THICK) | | |
| 0112 | 665018 | 170.000 LF | \$350.00 | \$59,500.00 |
| | | 18" CORRUGATED STEEL PIPE (.109" THICK) | | |
| 0113 | 665037 | 5.000 LF | \$1,500.00 | \$7,500.00 |
| | | 36" CORRUGATED STEEL PIPE (.109" THICK) | | |
| 0114 | 682008 | 10.000 CY | \$3,525.00 | \$35,250.00 |
| | | (F) - PERMEABLE MATERIAL (BLANKET) | | |
| 0115 | 692301 | 6.000 EA | \$3,100.00 | \$18,600.00 |
| | | ANCHOR ASSEMBLY | | |
| 0116 | 703460 | 197.000 LF | \$400.00 | \$78,800.00 |
| | | 24" WELDED STEEL PIPE CASING (BRIDGE) | | |
| 0117 | 705311 | 1.000 EA | \$2,400.00 | \$2,400.00 |
| | | 18" ALTERNATIVE FLARED END SECTION | | |
| 0118 | 705315 | 2.000 EA | \$2,550.00 | \$5,100.00 |
| | | 24" ALTERNATIVE FLARED END SECTION | | |
| 0119 | 705319 | 2.000 EA | \$3,000.00 | \$6,000.00 |
| | | 30" ALTERNATIVE FLARED END SECTION | | |
| 0120 | 710132 | 1520.000 LF | \$32.00 | \$48,640.00 |
| | | REMOVE CULVERT (LF) | | |
| 0121 | 710150 | 4.000 EA | \$3,000.00 | \$12,000.00 |
| | | REMOVE INLET | | |
| 0122 | 710166 | 3.000 EA | \$1,800.00 | \$5,400.00 |
| | | REMOVE ASPHALT CONCRETE OVERSIDE DRAIN | | |
| 0123 | 710167 | 4.000 EA | \$2,600.00 | \$10,400.00 |

REMOVE FLARED END SECTION (EA)

| | | | | |
|------|--------|--|----------|--------------|
| 0124 | 723070 | 96.000 CY | \$405.00 | \$38,880.00 |
| | | ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B) (CY) | | |
| 0125 | 723080 | 3250.000 CY | \$300.00 | \$975,000.00 |
| | | ROCK SLOPE PROTECTION (60 LB, CLASS II, METHOD B) (CY) | | |
| 0126 | 723095 | 33.000 CY | \$525.00 | \$17,325.00 |
| | | ROCK SLOPE PROTECTION (20 LB, CLASS I, METHOD B) (CY) | | |
| 0127 | 729011 | 3980.000 SQYD | \$13.00 | \$51,740.00 |
| | | ROCK SLOPE PROTECTION FABRIC (CLASS 8) | | |
| 0128 | 750001 | 4318.000 LB | \$5.00 | \$21,590.00 |
| | | (F) - MISCELLANEOUS IRON AND STEEL | | |
| 0129 | 750500 | 725.000 LB | \$15.00 | \$10,875.00 |
| | | (F) - MISCELLANEOUS METAL | | |
| 0130 | 750501 | 1072.000 LB | \$20.00 | \$21,440.00 |
| | | (F) - MISCELLANEOUS METAL (BRIDGE) | | |
| 0131 | 750505 | 3036.000 LB | \$15.00 | \$45,540.00 |
| | | (F) - BRIDGE DECK DRAINAGE SYSTEM | | |
| 0132 | 782200 | 4230.000 SQYD | \$10.00 | \$42,300.00 |
| | | OBLITERATE SURFACING | | |
| 0133 | 810130 | 260.000 EA | \$8.00 | \$2,080.00 |
| | | REMOVE DELINEATOR | | |
| 0134 | 810170 | 7.000 EA | \$85.00 | \$595.00 |
| | | DELINEATOR (CLASS 1) | | |
| 0135 | 810180 | 170.000 EA | \$150.00 | \$25,500.00 |
| | | DELINEATOR (CLASS 2) | | |
| 0136 | 810190 | 40.000 EA | \$35.00 | \$1,400.00 |
| | | GUARD RAILING DELINEATOR | | |
| 0137 | 820110 | 11.000 EA | \$105.00 | \$1,155.00 |
| | | MILEPOST MARKER | | |
| 0138 | 820112 | 28.000 EA | \$110.00 | \$3,080.00 |
| | | MARKER (CULVERT) | | |
| 0139 | 820113 | 8.000 EA | \$100.00 | \$800.00 |
| | | TREATMENT BEST MANAGEMENT PRACTICE MARKER | | |
| 0140 | 820115 | 170.000 EA | \$200.00 | \$34,000.00 |
| | | SNOW POLE MARKER | | |
| 0141 | 820250 | 29.000 EA | \$175.00 | \$5,075.00 |
| | | REMOVE ROADSIDE SIGN | | |
| 0142 | 820300 | 8.000 EA | \$225.00 | \$1,800.00 |
| | | REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD) | | |
| 0143 | 000001 | 1.000 LS | \$0.00 | \$0.00 |
| | | ITEM DELETED PER ADDENDUM | | |
| 0144 | 820710 | 1230.000 SQFT | \$40.00 | \$49,200.00 |
| | | FURNISH LAMINATED PANEL SIGN (1"-TYPE A) | | |
| 0145 | 820720 | 160.000 SQFT | \$33.00 | \$5,280.00 |
| | | FURNISH LAMINATED PANEL SIGN (1"-TYPE B) | | |
| 0146 | 820730 | 88.000 SQFT | \$37.00 | \$3,256.00 |
| | | FURNISH LAMINATED PANEL SIGN (2 1/2"-TYPE B) | | |
| 0147 | 820750 | 210.000 SQFT | \$14.00 | \$2,940.00 |
| | | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED) | | |
| 0148 | 820760 | 300.000 SQFT | \$15.00 | \$4,500.00 |

FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)

| | | | | |
|------|--------|--|-------------|--------------|
| 0149 | 820780 | 18.000 SQFT | \$23.00 | \$414.00 |
| | | FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED) | | |
| 0150 | 820790 | 310.000 SQFT | \$24.00 | \$7,440.00 |
| | | FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED) | | |
| 0151 | 820840 | 22.000 EA | \$475.00 | \$10,450.00 |
| | | ROADSIDE SIGN - ONE POST | | |
| 0152 | 820850 | 8.000 EA | \$1,225.00 | \$9,800.00 |
| | | ROADSIDE SIGN - TWO POST | | |
| 0153 | 820860 | 8.000 EA | \$275.00 | \$2,200.00 |
| | | INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD) | | |
| 0154 | 820890 | 710.000 SQFT | \$15.00 | \$10,650.00 |
| | | INSTALL SIGN PANEL ON EXISTING FRAME | | |
| 0155 | 820920 | 3.000 EA | \$2,250.00 | \$6,750.00 |
| | | INSTALL ROADSIDE SIGN (LAMINATED WOOD BOX POST) | | |
| 0156 | 037142 | 6.000 EA | \$3,700.00 | \$22,200.00 |
| | | FURNISH LAMINATED WOOD BOX POST (TYPE M) | | |
| 0157 | 832006 | 750.000 LF | \$40.00 | \$30,000.00 |
| | | MIDWEST GUARDRAIL SYSTEM (STEEL POST) | | |
| 0158 | 832018 | 3630.000 LF | \$44.00 | \$159,720.00 |
| | | MIDWEST GUARDRAIL SYSTEM (8' STEEL POST) | | |
| 0159 | 832070 | 1720.000 SQYD | \$65.00 | \$111,800.00 |
| | | VEGETATION CONTROL (MINOR CONCRETE) | | |
| 0160 | 833033 | 1192.000 LF | \$199.00 | \$237,208.00 |
| | | (F) - CHAIN LINK RAILING (TYPE 7 MODIFIED) | | |
| 0161 | 839543 | 8.000 EA | \$4,350.00 | \$34,800.00 |
| | | TRANSITION RAILING (TYPE WB-31) | | |
| 0162 | 839580 | 7.000 EA | \$2,000.00 | \$14,000.00 |
| | | END ANCHOR ASSEMBLY (TYPE SFT-M) | | |
| 0163 | 015299 | 10.000 EA | \$4,100.00 | \$41,000.00 |
| | | ALTERNATIVE IN-LINE TERMINAL TL-3 | | |
| 0164 | 015019 | 1.000 EA | \$42,000.00 | \$42,000.00 |
| | | ALTERNATIVE CRASH CUSHION TL-3 | | |
| 0165 | 839640 | 410.000 LF | \$450.00 | \$184,500.00 |
| | | CONCRETE BARRIER (TYPE 60M) | | |
| 0166 | 839746 | 2778.000 LF | \$150.00 | \$416,700.00 |
| | | (F) - CONCRETE BARRIER (TYPE 842) | | |
| 0167 | 839752 | 4660.000 LF | \$6.00 | \$27,960.00 |
| | | REMOVE GUARDRAIL | | |
| 0168 | 839774 | 650.000 LF | \$68.00 | \$44,200.00 |
| | | REMOVE CONCRETE BARRIER | | |
| 0169 | 846030 | 71000.000 LF | \$0.75 | \$53,250.00 |
| | | REMOVE THERMOPLASTIC TRAFFIC STRIPE | | |
| 0170 | 846052 | 300.000 STA | \$125.00 | \$37,500.00 |
| | | 12" RUMBLE STRIP (CONCRETE PAVEMENT) | | |
| 0171 | 847128 | 4340.000 LF | \$2.40 | \$10,416.00 |
| | | 6" METHYL METHACRYLATE PAINT TRAFFIC STRIPE | | |
| 0172 | 847138 | 2200.000 LF | \$1.00 | \$2,200.00 |
| | | 6" METHYL METHACRYLATE PAINT TRAFFIC STRIPE (BROKEN 36-12) | | |
| 0173 | 847148 | 5540.000 SQFT | \$12.00 | \$66,480.00 |

METHYL METHACRYLATE PAINT TRAFFIC STRIPE CROSSWALK AND PAVEMENT MARKING

| | | | | |
|------|--------|--|----------------|----------------|
| 0174 | 847150 | 40400.000 LF | \$4.45 | \$179,780.00 |
| | | 6" METHYL METHACRYLATE PAINT TRAFFIC STRIPE (RECESSED) | | |
| 0175 | 847158 | 270.000 LF | \$4.45 | \$1,201.50 |
| | | 6" METHYL METHACRYLATE PAINT TRAFFIC STRIPE (RECESSED, BROKEN 17-7) | | |
| 0176 | 847160 | 19100.000 LF | \$1.50 | \$28,650.00 |
| | | 6" METHYL METHACRYLATE PAINT TRAFFIC STRIPE (RECESSED, BROKEN 36-12) | | |
| 0177 | 847169 | 4600.000 LF | \$9.50 | \$43,700.00 |
| | | 12" METHYL METHACRYLATE PAINT TRAFFIC STRIPE (RECESSED) | | |
| 0178 | 847196 | 95100.000 LF | \$0.26 | \$24,726.00 |
| | | CONTRAST STRIPE PAINT (2-COAT) | | |
| 0179 | 870300 | 1.000 LS | \$5,000.00 | \$5,000.00 |
| | | SIGN ILLUMINATION SYSTEM | | |
| 0180 | 038610 | 1.000 LS | \$425,000.00 | \$425,000.00 |
| | | ROADWAY WEATHER INFORMATION SYSTEM | | |
| 0181 | 871300 | 1.000 LS | \$475,000.00 | \$475,000.00 |
| | | CAMERA SYSTEMS | | |
| 0182 | 872001 | 1.000 LS | \$895,000.00 | \$895,000.00 |
| | | TEMPORARY LIGHTING SYSTEMS | | |
| 0183 | 872131 | 1.000 LS | \$20,000.00 | \$20,000.00 |
| | | MODIFYING LIGHTING SYSTEMS | | |
| 0184 | 872135 | 1.000 LS | \$150,000.00 | \$150,000.00 |
| | | MODIFYING TRAFFIC MONITORING STATIONS | | |
| 0185 | 872142 | 1.000 LS | \$48,000.00 | \$48,000.00 |
| | | REMOVING SIGN ILLUMINATION SYSTEMS | | |
| 0186 | 000002 | 1.000 LS | \$0.00 | \$0.00 |
| | | ITEM DELETED PER ADDENDUM | | |
| 0187 | 390135 | 1840.000 TON | \$250.00 | \$460,000.00 |
| | | HOT MIX ASPHALT (LEVELING) | | |
| 0188 | 420201 | 5830.000 SQYD | \$5.00 | \$29,150.00 |
| | | GRIND EXISTING CONCRETE PAVEMENT | | |
| 0189 | 519078 | 24.000 EA | \$3,000.00 | \$72,000.00 |
| | | SNOWPLOW DEFLECTOR | | |
| 0190 | 000006 | 1.000 LS | \$0.00 | \$0.00 |
| | | ITEM DELETED PER ADDENDUM | | |
| 0191 | 129152 | 2.000 EA | \$3,300.00 | \$6,600.00 |
| | | TEMPORARY RADAR SPEED FEEDBACK SIGN SYSTEM | | |
| 0192 | 410097 | 2950.000 EA | \$30.00 | \$88,500.00 |
| | | DRILL AND BOND (TIE BAR) | | |
| 0193 | 650034 | 325.000 LF | \$475.00 | \$154,375.00 |
| | | 48" REINFORCED CONCRETE PIPE | | |
| 0194 | 000007 | 1.000 LS | \$0.00 | \$0.00 |
| | | ITEM DELETED PER ADDENDUM | | |
| 0195 | 414200 | 36300.000 LF | \$6.50 | \$235,950.00 |
| | | JOINT SEAL (ASPHALT RUBBER) | | |
| 0196 | 999990 | 1.000 LS | \$8,600,000.00 | \$8,600,000.00 |
| | | MOBILIZATION | | |

Section 1 Total

\$86,460,924.35

Item Total

\$86,460,924.35

| | COST PER DAY | WORKING DAYS BID | TOTAL BID FOR TIME |
|---|---------------------|-------------------------|---------------------------|
| 1 | 16000.00 | 365 | \$5,840,000.00 |
| WORKING DAYS BID (Do not bid less than 365 days and not more than 515 days) | | | |
| Site Total | | | \$5,840,000.00 |

Item Total: \$86,460,924.35

Total Bid for time: \$5,840,000.00

Total Bid: \$92,300,924.35

STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SUBCONTRACTOR LIST
DES-OE-0102.2C (REV. 3/2015)

Enter Bid Item Number. (Item)

Enter percent of Bid Item subcontracted. (%)

If the percentage of the bid item work is less than 100 percent, list the description of the portion of the work to be subcontracted. Enter the description of the percentage of work to be performed by subcontractor. (Description)

DO NOT USE SEMICOLONS (;) IN YOUR INPUT.

Sample Data Entry:

Table with 3 columns: Item, %, Description. Rows include: 6 75 striping, 42 15 reinforcement, 54 100

1) List this subcontractor? YES NO
Business Name Teichert Construction Location City Roseville State CA
California Contractor License Number 8 Public Works Contractor Registration
Number 1000002575
Portion of Work Subcontracted
Item % Description
196 28 Mobilization for their work
31 100
32 74 Street Sweeping for their work
43 100 Items 43, 44, 50, 51, 59-71, 80, 104-109, 111-115, 117-128, 132, 187, 192, 193, 195

2) List this subcontractor? YES NO
Business Name Sterling P. Holloway, III, Inc Location City Auburn State CA
California Contractor License Number 382173 Public Works Contractor Registration
Number 1000005529
Portion of Work Subcontracted
Item % Description
99 100
103 72 Remove and Haul Off Existing Concrete Bridge
168 100

3) List this subcontractor? YES NO
Business Name Design Build Inc Location City Sacramento State CA
California Contractor License Number 978705 Public Works Contractor Registration
Number 1000060117
Portion of Work Subcontracted
Item % Description
22 100 Items 22-30, 41, 52-58
196 0.4 Mobilization for their work

4) List this subcontractor? YES NO
Business Name Schwager Davis Inc Location City San Jose State CA
California Contractor License Number 492582 Public Works Contractor Registration
Number 1000005118

| Portion of Work Subcontracted | | Description |
|-------------------------------|-----|-------------|
| Item | % | |
| 73 | 100 | |

5) List this subcontractor? YES NO
 Business Name Specialized Pavement Marking Location City Anderson State CA
 California Contractor License Number 854894 Public Works Contractor Registration
 Number 1000886659

| Portion of Work Subcontracted | | Description |
|-------------------------------|-----|-----------------------------------|
| Item | % | |
| 1 | 33 | Lead Compliance Plan for Striping |
| 11 | 100 | Items 11, 169-178 |
| 196 | 0.4 | Mobilization for their work |

6) List this subcontractor? YES NO
 Business Name Apex Fence Co. Inc Location City Anderson State CA
 California Contractor License Number 269127 Public Works Contractor Registration
 Number 1000007379

| Portion of Work Subcontracted | | Description |
|-------------------------------|-----|---------------------------------|
| Item | % | |
| 39 | 100 | Items 39, 157-159, 161-164, 167 |

7) List this subcontractor? YES NO
 Business Name Jarrett Foundations Inc Location City McClellan State CA
 California Contractor License Number 999006 Public Works Contractor Registration
 Number 1000005990

| Portion of Work Subcontracted | | Description |
|-------------------------------|------|-------------|
| Item | % | |
| 45 | 69.5 | Shoring |

8) List this subcontractor? YES NO
 Business Name Neil's Controlled Blasting, LP Location City Newcastle State CA
 California Contractor License Number 797732 Public Works Contractor Registration
 Number 1000010829

| Portion of Work Subcontracted | | Description |
|-------------------------------|----|---------------------|
| Item | % | |
| 46 | 91 | Drill and Splitting |

9) List this subcontractor? YES NO
 Business Name Pacific Excavation Inc Location City Elk Grove State CA
 California Contractor License Number 694400 Public Works Contractor Registration
 Number 1000000188

| Portion of Work Subcontracted | | Description |
|-------------------------------|-----|-----------------------------|
| Item | % | |
| 179 | 100 | Items 179-185 |
| 196 | 1.5 | Mobilization for their work |

10) List this subcontractor? YES NO

Business Name Coral Construction Company Location City Wilsonville State OR
 California Contractor License Number 332441 Public Works Contractor Registration
 Number 1000005868
 Portion of Work Subcontracted
 Item % Description
 72 100
 90 100 Items 90-97, 129, 144, 154
 196 0.6 Mobilization for their work

11) List this subcontractor? YES NO
 Business Name Con-Fab California, LLC Location City Lathrop State CA
 California Contractor License Number 1018821 Public Works Contractor Registration
 Number 1000043194
 Portion of Work Subcontracted
 Item % Description
 81 100 Items 81-83

12) List this subcontractor? YES NO
 Business Name Associated Rebar Inc Location City Salinas State CA
 California Contractor License Number 574321 Public Works Contractor Registration
 Number 1000007289
 Portion of Work Subcontracted
 Item % Description
 78 36 Rebar
 86 100 Items 86-89
 166 21 Rebar

13) List this subcontractor? YES NO
 Business Name Heir & Son Construction Inc Location City Yuba City State CA
 California Contractor License Number 920906 Public Works Contractor Registration
 Number 1000013234
 Portion of Work Subcontracted
 Item % Description
 8 28 Shifts of Traffic Control for Subcontractors

14) List this subcontractor? YES NO
 Business Name Arctos Erosion Control Inc Location City Elk Grove State CA
 California Contractor License Number 1056119 Public Works Contractor Registration
 Number 1000460390
 Portion of Work Subcontracted
 Item % Description
 22 100 Items 22-30, 41, 52-58

15) List this subcontractor? YES NO
 Business Name C&N Reinforcing Location City San Francisco State CA
 California Contractor License Number 1052018 Public Works Contractor Registration
 Number 1000365489
 Portion of Work Subcontracted
 Item % Description
 78 41 Rebar
 86 100 Items 86-89
 166 30 Rebar

16) List this subcontractor? YES NO

Business Name Dees Burke Engineering Constructors Location City Ontario State CA
California Contractor License Number 1012305 Public Works Contractor Registration
Number 1000036375

| Portion of Work Subcontracted | | Description |
|-------------------------------|-----|----------------------------------|
| Item | % | |
| 165 | 38 | Form/Pour/Strip Concrete Barrier |
| 166 | 50 | Form/Pour/Strip Concrete Barrier |
| 98 | 100 | Items 98, 100-102 |
| 196 | 3 | Mobilization for their work |

17) List this subcontractor? YES NO

Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted

Item % Description

18) List this subcontractor? YES NO

Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted

Item % Description

19) List this subcontractor? YES NO

Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted

Item % Description

20) List this subcontractor? YES NO

Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted

Item % Description

21) List this subcontractor? YES NO

Business Name Location City State
California Contractor License Number Public Works Contractor Registration Number
Portion of Work Subcontracted

Item % Description

22) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

23) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

24) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

25) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

26) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

27) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

28) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number

35) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

36) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

37) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

38) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

39) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

40) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

41) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

42) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

43) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

44) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

45) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

46) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

47) List this subcontractor? YES NO

Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

48) List this subcontractor? YES NO

Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

49) List this subcontractor? YES NO

Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

50) List this subcontractor? YES NO

Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

51) List this subcontractor? YES NO

Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

52) List this subcontractor? YES NO

Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

53) List this subcontractor? YES NO

Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted

Item % Description

54) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

55) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

56) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

57) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

58) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

59) List this subcontractor? YES NO
 Business Name Location City State
 California Contractor License Number Public Works Contractor Registration Number
 Portion of Work Subcontracted
 Item % Description

60) List this subcontractor? YES NO

Business Name Location City State

California Contractor License Number Public Works Contractor Registration Number

Portion of Work Subcontracted

Item % Description

**STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
OPT OUT OF PAYMENT ADJUSTMENTS FOR PRICE INDEX FLUCTUATIONS
DES-OE-01012.a (REV 8/2012)**

To opt out of payment adjustments for price index fluctuations as specified, complete this form.

I opt out of the payment adjustments for price index fluctuations.

Enter Date and Name to opt out of payment adjustments for price index fluctuations.

Date:

Bidder's Name:

Signature of Bidder: _____

**STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
SMALL BUSINESS STATUS
DES-OE-0102.4 (REV 3/2008)**

Are you certified as a "Small Business" by the Office of Small Business and DVBE Services of the Department of General Services of the State of California?:

YES NO Certification number?:

Note: This small business questionnaire is included for statistical reporting only.

CERTIFICATIONS**FEDERAL-AID PROJECTS DISCLOSURE OF LOBBYING ACTIVITIES CERTIFICATION**

Bidder certifies, to the best of his or her knowledge and belief:

1. No Federal appropriated funds have been paid or will be paid, by or on behalf of the undersigned, to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with the awarding of any Federal contract, the making of any Federal grant, the making of any Federal loan, the entering into of any cooperative agreement, and the extension, continuation, renewal, amendment, or modification of any Federal contract, grant, loan, or cooperative agreement.

2. If any funds other than Federal appropriated funds have been paid or will be paid to any person for influencing or attempting to influence an officer or employee of any Federal agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with this Federal contract, grant, loan, or cooperative agreement, the undersigned shall complete and submit Standard Form LLL, "Disclosure of Lobbying Activities," in conformance with its instructions.

This certification is a material representation of fact upon which reliance was placed when this transaction was made or entered into. Submission of this certification is a prerequisite for making or entering into this transaction imposed by 31 USC section 1352. Any person who fails to file the required certification shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Bidder also agrees by submitting a bid that it must require the language of this certification be included in subcontracts over \$100,000 and these subcontractors shall certify and disclose.

DISCLOSURE OF LOBBYING ACTIVITIES

Approved by OMB 0348-0046

Complete this form to disclose lobbying activities pursuant to 31 U.S.C. 1352 YES NO

1. Type of Federal Action:

2. Status of Federal Action:

3. Report Type:

For Material Change Only:

Year

Quarter

Date of last report

4. Name and Address of Reporting Entity:

Tier , if known

Congressional District, if known :

5. If Reporting Entity in No. 4 is Subawardee Enter Name and Address of Prime:

Congressional District, if known:

6. Federal Department/Agency:

7. Federal Program Name/Description:

CFDA Number, if applicable

8. Federal Action Number, if known:

9. Award amount, if known (\$):

10. a. Name and Address of Lobby Registrant (if individual, last name, first name, MI):

b. Individuals Performing Services (including address if different from No. 10a) (last name, first name, MI):

11. Information requested through this form is authorized by Title 31 U.S.C. Section 1352. This disclosure of lobbying activities is a material representation of fact upon which reliance was placed by the tier above when this transaction was made or entered into. This disclosure is required pursuant to 31 U.S.C. 1352. This information will be available for public inspection. Any person who fails to file the required disclosure shall be subject to a civil penalty of not less than \$10,000 and not more than \$100,000 for each such failure.

Print Name:

Title:

Telephone No.:

Date:

Signature_____

Federal Use Only:

Authorized for Local Reproduction
Standard Form - LLL(Rev.7-97)

INSTRUCTIONS FOR COMPLETION OF SF-LLL, DISCLOSURE OF LOBBYING ACTIVITIES

This disclosure form shall be completed by the reporting entity, whether subawardee or prime Federal recipient, at the initiation or receipt of a covered Federal action, or a material change to a previous filing, pursuant to title 31 U.S.C. section 1352. The filing of a form is required for each payment or agreement to make payment to any lobbying entity for influencing or attempting to influence an officer or employee of any agency, a Member of Congress, an officer or employee of Congress, or an employee of a Member of Congress in connection with a covered Federal action. Complete all items that apply for both the initial filing and material change report. Refer to the implementing guidance published by the Office of Management and Budget for additional information.

1. Identify the type of covered Federal action for which lobbying activity is and/or has been secured to influence, the outcome of a covered Federal action.
2. Identify the status of the covered Federal action.
3. Identify the appropriate classification of this report. If this is a followup report caused by a material change to the information previously reported, enter the year and quarter in which the change occurred. Enter the date of the last, previously submitted report by this reporting entity for this covered Federal action.
4. Enter the full name, address, city, State, and zip code of the reporting entity. Include Congressional District if known. Check the appropriate classification of the reporting entity that designates if it is, or expects to be, a prime or subaward recipient. Identify the tier of the subawardee, e.g., the first subawardee of the prime is the 1st tier. Subawards include but are not limited to subcontracts, subgrants and contract awards under grants.
5. If the organization filing the report in item 4 checks "Subawardee," then enter the full name, address, city, State and zip code of the prime Federal recipient. Include Congressional District if known.
6. Enter the name of the Federal agency making the award or loan commitment. Include at least one organizational level below agency name, if known. For example, Department of Transportation, United States Coast Guard.
7. Enter the Federal program name or description for the covered Federal action (item 1). If known, enter the full Catalog of Federal Domestic Assistance (CFDA) number for grants, cooperative agreements, loans and loan commitments.
8. Enter the most appropriate Federal identifying number available for the Federal action identified in item 1 (e.g., Request for Proposal (RFP) number;

Invitation for Bid (IFB) number; grant announcement number, the contract, grant, or loan award number; the application/proposal control number assigned by the Federal agency). Include prefixes, e.g., "RFP-DE-90-001."

9. For a covered Federal action where there has been an award or loan commitment by the Federal agency, enter the Federal amount of the award/loan commitments for the prime entity identified in item 4 or 5.

10.(a)Enter the full name, address, city, State and zip code of the lobbying registrant under the Lobbying Disclosure Act of 1995 engaged by the reporting entity identified in item 4 to influence the covered Federal action. (b)Enter the full names of the individual(s) performing services and include full address if different from 10(a). Enter Last Name, First Name, and Middle Initial (MI).

11.The certifying official shall sign and date the form, print his/her name title, and telephone number.

According to the Paperwork Reduction Act, as amended, no persons are required to respond to a collection of information unless it displays a valid OMB Control Number. The valid OMB control number for this information collection is OMB No. 0348-0046. Public reporting burden for this collection of information is estimated to average 10 minutes per response, including time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding the burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to the Office of Management and Budget, Paperwork Reduction Project (0348-0046), Washington, DC 20503.

**STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
CERTIFICATIONS**

EQUAL EMPLOYMENT OPPORTUNITY REGULATION CERTIFICATION

Bidder Myers & Sons Construction, LLC, proposed subcontractor ,certifies that he has participated in a previous contract or subcontract subject to the equal opportunity clauses, as required by Executive Orders 10925, 11114, or 11246, and that, if required, he has filed with the Joint Reporting Committee, the Director of the Office of Federal Contract Compliance, a Federal Government contracting or administering agency, or the former President's Committee on Equal Employment Opportunity, all reports due under the filing requirements.

Notes:

The above certification is required by the Equal Employment Opportunity Regulations of the Secretary of Labor (41 CFR 60-1.7(b) (1)), and must be submitted by bidders and proposed subcontractors only in connection with contracts and subcontracts which are subject to the equal opportunity clause. Contracts and subcontracts which are exempt from the equal opportunity clause are set forth in 41 CFR 60-1.5. (Generally only contracts or subcontracts of \$10,000 or under are exempt.)

Currently, Standard Form 100 (EEO-1) is the only report required by the Executive Orders or their implementing regulations.

Prime contractors and subcontractors who have participated in a previous contract or subcontract subject to the Executive Orders and have not filed the required reports should note 41 CFR 60-1.7(b)(1) prevents the award of contracts and subcontracts unless the Contractor submits a report covering the delinquent period or such other period specified by the Federal Highway Administration or by the Director, Office of Federal Contract Compliance, U.S. Department of Labor.

TITLE 49, CODE OF FEDERAL REGULATIONS, PART 29, DEBARMENT AND SUSPENSION
CERTIFICATION

Bidder, under penalty of perjury, certifies that, except as noted below, it or any other person associated therewith in the capacity of owner, partner, director, officer, manager:

is not currently under suspension, debarment, voluntary exclusion, or determination of ineligibility by any federal agency;

has not been suspended, debarred, voluntarily excluded or determined ineligible by any federal agency within the past 3 years;

does not have a proposed debarment pending; and

has not been indicted, convicted, or had a civil judgement rendered against it by a court of competent jurisdiction in any matter involving fraud or official misconduct within the past 3 years.

If there are any exceptions to this certification, insert the exceptions in the following space.

Exceptions will not necessarily result in denial of award, but will be considered in determining bidder responsibility. For any exception noted above, indicate below to whom it applies, initiating agency, and dates of action.

UNDOCUMENTED ALIENS EMPLOYMENT

Under Pub Cont Code § 6101, the Bidder certifies compliance with state and federal law respecting the employment of undocumented aliens.

NONCOLLUSION

NONCOLLUSION AFFIDAVIT TO BE EXECUTED BY BIDDER AND SUBMITTED WITH BID

Under PCC 7106 and 23 USC 112, the bidder declares as follows:
State of CA County of Sacramento

Name: Clinton W. Myers ,
being first duly sworn, deposes and says that he or she is President of Myers & Sons Construction, LLC
the party making the foregoing bid that the bid is not made in the interest of, or on behalf of, any undisclosed person, partnership, company, association, organization, or corporation; that the bid is genuine and not collusive or sham; that the bidder has not directly or indirectly induced or solicited any other bidder to put in a false or sham bid, and has not directly or indirectly colluded, conspired, connived, or agreed with any bidder or anyone else to put in a sham bid, or that anyone shall refrain from bidding; that the bidder has not in any manner, directly or indirectly, sought by agreement, communication, or conference with anyone to fix the bid price of the bidder or any other bidder, or to fix any overhead, profit, or cost element of the bid price, or of that of any other bidder, or to secure any advantage against the public body awarding the contract of anyone interested in the proposed contract; that all statements contained in the bid are true; and, further, that the bidder has not, directly or indirectly, submitted his or her bid price or any breakdown thereof, or the contents thereof, or divulged information or data relative thereto, or paid, and will not pay, any fee to any corporation, partnership, company association, organization, bid depository, or to any member or agent thereof to effectuate a collusive or sham bid.

CHILD SUPPORT COMPLIANCE ACT

Under Pub Cont Code § 7110, the contractor acknowledges that:

1. The contractor recognizes the importance of child and family support obligations and shall fully comply with all applicable state and federal laws relating to child and family support enforcement, including, but not limited to, disclosure of information and compliance with earnings assignment orders,

as provided in Chapter 8 (commencing with section 5200) of Part 5 of Division 9 of the Family Code; and

2. The contractor to the best of its knowledge is fully complying with the earnings assignment orders of all employees and is providing the names of all new employees to the New Hire Registry maintained by the Employment Development Department.

NATIONAL LABOR RELATIONS BOARD

Under Pub Cont Code 10232, the contractor, swears under penalty of perjury, that no more than one final unappealable finding of contempt of court by a federal court has been issued against the contractor within the immediately preceding two year period because of the contractor's failure to comply with an order of a federal court which orders the contractor to comply with an order of the National Labor Relations Board.

VIOLATION OF LAW OR A SAFETY REGULATION

Under Pub Cont Code 10162, the Bidder must complete, under penalty of perjury, the following questionnaire:

Has the Bidder, any officer of the Bidder, or any employee of the Bidder who has a proprietary interest in the Bidder, ever been disqualified, removed, or otherwise prevented from bidding on, or completing a federal, state, or local government project because of a violation of law or a safety regulation?

YES NO

If the answer is yes, explain the circumstances in the following space.

ANTITRUST LAW

Under Pub Con Code § 10285.1, the Bidder declares under penalty of perjury under the laws of the State of California that the Bidder has has not been convicted within the preceding three years of any offenses referred to in that section, including any charge of fraud, bribery, collusion, conspiracy, or any other act in violation of any state or federal antitrust law in connection with the bidding upon, award of, or performance of, any public works contract, as defined in Pub Cont Code § 1101, with any public entity, as defined in Pub Cont Code § 1100, including the Regents of the University of California or the Trustees of the California State University. The term "Bidder" includes any partner, member, officer, director, responsible managing officer, or responsible managing employee thereof, as referred to in Section 10285.1.

If the Bidder has been convicted of an offense within the past 3 years, provide the conviction details including the date and ultimate resolution of each conviction in the space below.

PERMITS, LICENSES, AGREEMENTS, CERTIFICATIONS, AND RAILROAD RELATIONS AND INSURANCE REQUIREMENTS

Bidder acknowledges that permits, licenses, agreements, certifications, and the requirements in the document titled "Railroad Relations and Insurance Requirements" are components of the Contract under section 5-1.02 of the Standard Specifications.

BIDDER RESPONSIBILITY QUESTIONNAIRE

Failure to truthfully answer the following questions will result in a finding that the bid is nonresponsive. The Bidder must complete, under penalty of perjury, the following questionnaire:

1. Within the past 10 years, has the Bidder been found to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

YES NO

2. Within the past 10 years, have any of the Bidder's officers or employees with a proprietary interest in the Bidder been determined to be a nonresponsible bidder by a public entity, including federal, State, local or regional entities?

YES NO

3. Is there any officer or employee of the Bidder who now has or has had any proprietary interest in another company that bid or bids on public works projects whose company has been determined to be a nonresponsible bidder by any public entity, including federal, State, local, or regional entities?

YES NO

4. If the answer to any of the 3 preceding questions is yes, disclose all pertinent details of the determination of nonresponsibility, including:

4.1. Date of each nonresponsibility determination

4.2. Name of each public agency issuing the nonresponsibility determination and a contact person at that agency who would have information about the determination

4.3. Contract number for each nonresponsibility determination

Executive Order N-6-22 - Russia Sanctions

On March 4, 2022, Governor Gavin Newsom issued Executive Order N-6-22 (the EO) regarding Economic Sanctions against Russia and Russian entities and individuals. "Economic Sanctions" refers to sanctions imposed by the U.S. government in response to Russia's actions in Ukraine, as well as any sanctions imposed under state law unless the contract has been Federalized (i.e. there is federal participation in any phase). By submitting a bid or proposal, Contractor represents that it is not a target of Economic Sanctions. Should the State determine Contractor is a target of Economic Sanctions or is conducting prohibited transactions with sanctioned individuals or entities,

that shall be grounds for rejection of the Contractor's bid/proposal any time prior to contract execution, or, if determined after contract execution, shall be grounds for termination by the State.

END CERTIFICATIONS - FEDERAL

Bidder's Bond

DES-OE-0102.3 (REV 3/2008)

Bidder's Security: Electronic Bidder's Bond

If electronic Bid Bond data is not submitted with bid, submit Bidder's Security. Bidder's Security must be received by Office Engineer before bid opening date and time. Bid Bond forms can be downloaded from the Caltrans Electronic Bidding website at: http://www.dot.ca.gov/hq/esc/oe/electronic_bidding/electronic_bidding.html. Bid Bond forms are also the last 2 pages of the printout of the electronic bid.

Bond ID: SCA0311375033

Bond Registry: Surety2000

Bond Percent: 10

**STATE OF CALIFORNIA - DEPARTMENT OF TRANSPORTATION
BIDDER'S BOND
DES-OE-0102.3 (REV 3/2008)**

Contract No. 03-3H5604

Bond No. _____

We _____

_____ as Principal, and

_____ as Surety are bound unto the State of California, Department of Transportation, hereafter referred to as "Obligee", in the penal sum of ten percent (10%) of the total amount of the bid of the Principal submitted to the Obligee for the work described below, for the payment of which sum we bind ourselves, jointly and severally,

THE CONDITION OF THIS OBLIGATION IS SUCH, THAT:

WHEREAS, the Principal is submitting a bid to the Obligee, for CONSTRUCTION ON STATE HIGHWAY IN

PLACER AND NEVADA COUNTIES NEAR CISCO GROVE ON ROUTE 80 FROM 0.4 MILE WEST OF LAKE VALLEY OVERCROSSING TO 0.9 MILE EAST OF YUBA PASS SEPARATION AND OVERHEAD AND ON ROUTE 20 AT YUBA PASS SEPARATION AND OVERHEAD

In District 03 On Route 20,80 for which bids are to be opened at 1727 30th Street, Sacramento CA 95816 on Thursday, March 14, 2024

NOW, THEREFORE, if the Principal is awarded the contract, and, within the time and manner required under the specifications, after the prescribed forms are presented to him for signature, enters into a written contract, in the prescribed form, in accordance with the bid, and files two bonds with the Obligee, one to guarantee faithful performance (if specified in the contract) of the contract and the other to guarantee payment for labor and materials as provided by law, then this obligation shall be null and void; otherwise, it shall remain in full force.

In the event a suit is brought upon this bond by the Obligee and judgment is recovered, the Surety shall pay all costs incurred by the Obligee in such suit, including a reasonable attorney's fee to be fixed by the court.

Dated _____, 20_____.

Principal

Surety

Address of Surety (For correspondence or claims)

By _____
Attorney-in-Fact

CALIFORNIA ALL-PURPOSE ACKNOWLEDGMENT

A notary public or other officer completing this certificate verifies only the identity of the individual who signed the document to which this certificate is attached, and not the truthfulness, accuracy, or validity of that document.

State of California

County of _____

On this _____ before me, _____ ,
Date Here Insert Name and Title of the Officer

personally appeared _____ ,
Name(s) of Signer(s)

who proved to me on the basis of satisfactory evidence to be the person(s) whose name(s) is/are subscribed to the within instrument and acknowledged to me that he/she/they executed the same in his/her/their authorized capacity (ies), and that by his/her/their signature(s) on the instrument the person(s), or the entity upon behalf of which the person(s) acted, executed the instrument.

I certify under PENALTY OF PERJURY under the laws of the State of California that the foregoing paragraph is true and correct.

WITNESS my hand and official seal.

(SEAL)

Signature _____
Signature of Notary Public

Bid Bond in Accordance with Contract Specifications

Be sure to refer to the actual bond documents referenced in the contract specifications for specific terms before completing this form.

| | |
|--|--|
| PRINCIPAL NAME Myers & Sons Construction, LLC | PRINCIPAL ADDRESS 45 Morrison Ave, Sacramento, CA 95838 |
| SURETY NAME Nationwide Mutual Insurance Company | SURETY ADDRESS 1100 Locust Street, Dept 2006, Des Moines, IA 50391 |
| OBLIGEE NAME State of California, Department of Transportation | OBLIGEE ADDRESS 1727 30th Street, Bidders' Exchange, MS 26, Sacramento, CA 95816 |

Bond Information

| | | |
|--|--|---|
| BID DATE 03/14/2024 | CONTRACT ID 03-3H5604 | CONTRACT VENDOR ID VC1800002280 |
| PROJECT DESCRIPTION 03-3H5604 CONSTRUCTION ON STATE HIGHWAY IN PLACER AND NEVADA COUNTIES NEAR CISCO GROVE ON ROUTE 80 FROM 0.4 MILE WEST OF LAKE VALLEY OVERCROSSING TO 0.9 MILE EAST OF YUBA PASS SEPARATION AND OVERHEAD AND ON ROUTE 80 AT YUBA PASS SEPARATION AND OVERHEAD | | |
| AMOUNT OF BID SECURITY 10% | AMOUNT OF BID SECURITY-SPELLED OUT Ten Percent of Amount Bid | |
| BOND ENTERED AND EXECUTED BY S. Nicole Evans | | ATTORNEY-IN-FACT SIGNATURE <i>S. Nicole Evans</i> |

Know all men by these presents that Nationwide Mutual Insurance Company, a Corporation duly organized under the laws of the State of Ohio, are held and firmly bound unto the above owner/obligee by the transmission. The surety agrees to waive the statute of fraud defense and further agrees that the owner/obligee is a third party beneficiary of the waiver for the purposes of enforcing this bid bond.



KNOW ALL MEN BY THESE PRESENTS THAT:

Nationwide Mutual Insurance Company, an Ohio corporation

hereinafter referred to severally as the "Company" and collectively as "the Companies" does hereby make, constitute and appoint:

S. Nicole Evans

each in their individual capacity, its true and lawful attorney-in-fact, with full power and authority to sign, seal, and execute on its behalf any and all bonds and undertakings, and other obligatory instruments of similar nature, in penalties not exceeding the sum of

Unlimited

and to bind the Company thereby, as fully and to the same extent as if such instruments were signed by the duly authorized officers of the Company; and all acts of said Attorney pursuant to the authority given are hereby ratified and confirmed.

This power of attorney is made and executed pursuant to and by authority of the following resolution duly adopted by the board of directors of the Company:

"RESOLVED, that the president, or any vice president be, and each hereby is, authorized and empowered to appoint attorneys-in-fact of the Company, and to authorize them to execute and deliver on behalf of the Company any and all bonds, forms, applications, memorandums, undertakings, recognizances, transfers, contracts of indemnity, policies, contracts guaranteeing the fidelity of persons holding positions of public or private trust, and other writings obligatory in nature that the business of the Company may require; and to modify or revoke, with or without cause, any such appointment or authority; provided, however, that the authority granted hereby shall in no way limit the authority of other duly authorized agents to sign and countersign any of said documents on behalf of the Company."

"RESOLVED FURTHER, that such attorneys-in-fact shall have full power and authority to execute and deliver any and all such documents and to bind the Company subject to the terms and limitations of the power of attorney issued to them, and to affix the seal of the Company thereto; provided, however, that said seal shall not be necessary for the validity of any such documents."

This power of attorney is signed and sealed under and by the following bylaws duly adopted by the board of directors of the Company.

Execution of Instruments. Any vice president, any assistant secretary or any assistant treasurer shall have the power and authority to sign or attest all approved documents, instruments, contracts, or other papers in connection with the operation of the business of the company in addition to the chairman of the board, the chief executive officer, president, treasurer or secretary; provided, however, the signature of any of them may be printed, engraved, or stamped on any approved document, contract, instrument, or other papers of the Company.

IN WITNESS WHEREOF, the Company has caused this instrument to be sealed and duly attested by the signature of its officer the 20th day of August, 2021.

Antonio C. Albanese, Vice President of Nationwide Mutual Insurance Company

ACKNOWLEDGMENT

STATE OF NEW YORK COUNTY OF NEW YORK: ss

On this 20th day of August, 2021, before me came the above-named officer for the Company aforesaid, to me personally known to be the officer described in and who executed the preceding instrument, and he acknowledged the execution of the same, and being by me duly sworn, deposes and says, that he is the officer of the Company aforesaid, that the seal affixed hereto is the corporate seal of said Company, and the said corporate seal and his signature were duly affixed and subscribed to said instrument by the authority and direction of said Company.



Stephanie Rubino McArthur
Notary Public, State of New York
No. 02MC6270117
Qualified in New York County
Commission Expires October 19, 2024

Notary Public
My Commission Expires
October 19, 2024

CERTIFICATE

I, Laura B. Guy, Assistant Secretary of the Company, do hereby certify that the foregoing is a full, true and correct copy of the original power of attorney issued by the Company; that the resolution included therein is a true and correct transcript from the minutes of the meetings of the boards of directors and the same has not been revoked or amended in any manner; that said Antonio C. Albanese was on the date of the execution of the foregoing power of attorney the duly elected officer of the Company, and the corporate seal and his signature as officer were duly affixed and subscribed to the said instrument by the authority of said board of directors; and the foregoing power of attorney is still in full force and effect.

IN WITNESS WHEREOF, I have hereunto subscribed my name as Assistant Secretary, and affixed the corporate seal of said Company this 03/11/2024

Assistant Secretary

