STATE OF CALI FORNI A D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 01/ 27/ 21 I'N KERN COUNTY ON ROUTE 178 FROM 01/ 28/ 21
CONTRACT NUMBER 06- 0X5204 0.2 MLE EAST OF M RAMONTE DRI VE TO CONTRACT CCDE 'D '
LOCATI ON 06- KER-178-10. 4/ 57. 0 KELSO VALLEY ROAD AND ON ROUTE 223 20 CONTRACT | TEMS
06- KER- 223-R17. 1/ R20. 0 FROM SOUTH VI NELAND ROAD TO SOUTH
CONSTRUCT CENTERLI NE AND SHOULDER FEDERAL Al D SSTG X029-(149)E
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 16. 0%
PROPCSALS | SSUED 7 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 50
NUMBER OF BI DDERS 3 ENG NEERS EST 2,284, 265. 00 AMOUNT OVER 176, 377. 00 PERCENT OVER EST 7.72
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,460, 642. 00 3 GRI FFI TH COVPANY 714 984-5500
00000088
3050 EAST Bl RCH STREET; FAX 714 854-0228
BREA CA 92821
2 2,733,533.00 2 PAVE- TECH | NC. 760 727-8700
00720394
2231 LA M RADA DRI VE; FAX 760 727-8701
VI STA CA 92081
3 2, 868, 850. 00 1 GRANI TE CONSTRUCTI ON  COVPANY 831 724-1011

585 WEST BEACH ST
WATSONVI LLE CA 95076

00000089
FAX 831 768-4021



06- 0X5204
06- KER- 178
01/ 27/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 2
01/ 28/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

CENTRAL STRI PI NG SERVI CE
SUN VALLEYRANCHO CCORDOVA

CENTRAL STRI PI NG SERVI CE
SUN VALLEYRANCHO CORDOVA

CENTRAL STRI PI NG SERVI CE
SUN VALLEYRANCHO CORDOVA

CENTRAL STRI PI NG SERVI CE
SUN VALLEYRANCHO CORDOVA

CENTRAL STRI PI NG SERVI CE |
SUN VALLEYRANCHO CORDOVA CA

5 %8 ¥z ¥z ¥3

PAVEMENT RECYCLI NG SYSTEMS | NC
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS | NC
JURUPA VALLEY CA

STATEW DE SAFETY SYSTEMS
BAKERSFI ELD CA

024765

024765

403896

403896

403896

403896

403896

569352

569352

975518

| TEM 1 (100%

| TEM 8 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

GRI ND RUMBLE STRI P

| TEM 18 (15.6%

| TEM 3 (100%



Bl DDER | D NAME AND ADDRESS

06- 0X5204
06- KER- 178
01/ 27/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
01/ 28/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (84%

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (74%

| TEM 4 (34%

PAVEMENT MARKER ( RECESSED)

TRAFFI C CONTROL

12" RUMBLE STRIP -

CUT & SWVEEP

STRI PI NG & MARKERS

CUT & SVEEEP



06- 0X5204 Bl D211

06- KER- 178 PAGE 4

01/ 27/ 21 01/ 28/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SAFETY NETWORK | NC | TEM 3 (100%
BAKERSFI ELD CA 787285
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AVI LA TRAFFI C SAFETY | TEM 3 (100%
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY | TEM 4 (41%
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY LANE CLOSURES, FLAGG NG
ATASCADERO CA 962161
CENTRAL STRI PI NG SERVI CE | TEM 13 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 14 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 15 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 16 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 17 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | TEM 20 (13%
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



06- 0X5204
06- KER- 178
01/ 27/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
01/ 28/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CI NDY TRUWP | NC
LA HABRA CA

CI NDY TRUVP | NC
LA HABRA CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

403896

403896

403896

754500

754500

569352

569352

569352

569352

| TEM 4 (13%

MOB FOR STRI Pl NG

TRAFFI C CONTROL FOR STRI PI NG

| TEM 11 (19%

OPERATED RENTAL - PICK UP BROOM

GRIND I N RUMBLE STRI P

| TEM 11 (22%

| TEM 18 (39%

COPERATED RENTAL - M LLI NG MACHI NE



06- 0X5204 Bl D211

06- KER- 178 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
01/ 27/ 21 01/ 28/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 070030 LEAD COMPLI ANCE PLAN LS LUVP SUM 1, 900. 00 1, 900. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 50 1, 500. 00 75, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 20, 850. 00 20, 850. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 334, 606. 00 334, 606. 00
5 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 23 57.00 1, 311. 00
SYSTEM DAY
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 5, 500. 00 5, 500. 00
7 130100 JOB SI TE MANAGENENT LS LUVP SUM 2, 500. 00 2,500. 00
8 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 700. 00 700. 00
9 390132 HOT M X ASPHALT (TYPE A) TON 7,570 150. 00 1, 135, 500. 00
10 397005 TACK COAT TON 38 475. 00 18, 050. 00
11 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 75, 700 1. 00 75, 700. 00
12 810120 REMOVE PAVENENT MARKER EA 14, 700 .25 3, 675. 00
13 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 14, 000 2.20 30, 800. 00
14 810250 PAVEMENT MARKER EA 14, 700 6. 00 88, 200. 00
( RETROREFLECTI VE- RECESSED)
15 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 26, 000 .30 7, 800. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
( BROKEN 36- 12)
16 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 380, 000 .05 19, 000. 00
17 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 166, 000 .55 91, 300. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
18 846051 12" RUVBLE STRI P STA 3,970 75. 00 297, 750. 00
(ASPHALT CONCRETE PAVENENT)
19 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
20 999990 MOBI LI ZATI ON LS LUMP SUM 250, 000. 00 250, 000. 00

TOTAL 2,460, 642. 00



06- 0X5204 Bl D211

06- KER- 178 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
01/ 27/ 21 01/ 28/ 21
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 1, 300. 00 1300. 00 2, 000. 00 2000. 00
2 400. 00 20000. 00 2,400. 00 120000. 00
3 40, 350. 00 40350. 00 30, 000. 00 30000. 00
4 250, 000. 00 250000. 00 350, 000. 00 350000. 00
5 261. 00 6003. 00 75. 00 1725. 00
6 5, 400. 00 5400. 00 30, 000. 00 30000. 00
7 1, 000. 00 1000. 00 3, 000. 00 3000. 00
8 1, 000. 00 1000. 00 1, 000. 00 1000. 00
9 200. 00 1514000. 00 168. 50 1275545. 00
10 1,527.00 58026. 00 400. 00 15200. 00
11 3.09 233913. 00 5. 40 408780. 00
12 .25 3675. 00 1.00 14700. 00
13 1.90 26600. 00 2.25 31500. 00
14 7.12 104664. 00 6. 00 88200. 00
15 .55 14300. 00 .30 7800. 00
16 .16 60800. 00 .05 19000. 00
17 .70 116200. 00 .55 91300. 00
18 36. 60 145302. 00 30. 00 119100. 00
19 1, 000. 00 1000. 00 10, 000. 00 10000. 00
20 130, 000. 00 130000. 00 250, 000. 00 250000. 00
TOT 2,733,533.00 2, 868, 850. 00



