STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 20

NUVMBER OF BI DDERS 7
Bl D RANK

02/ 02/ 21
12- 0P94U4
12-ORA-133-3.2/R4. 1

ENG NEERS EST

Bl D TOTAL

6, 845, 845. 00

7,142, 267. 50

8,175, 015. 40

8, 330, 052. 24

8,541, 192. 14

8, 889, 501. 66

9, 662, 654. 50 AMOUNT UNDER
Bl DDER | D

D SUMMARY DEPARTMENT
I'N ORANGE COUNTY, IN THE CITY OF
LAGUNA BEACH, FROM 0.2 M LE SOUTH

OF EL TORO ROAD TO ROUTE 73/133
SEPARATI ON

ROADWAY W DENI NG, RESTRI PI NG AND

DI SADVANTACGED BUSI NESS ENTERPRI SE - 17. 0%
FUND TOTAL

OF TRANSPORTATI ON

FEDERAL Al D ACNH- P133-(018)

0 TOTAL NUMBER OF WORKI NG DAYS 1800

2,816, 809. 50

PERCENT UNDER EST 29. 15

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GRANI TE CONSTRUCTI ON' COVPANY

5860 EL CAM NO REAL;
CARLSBAD CA 92008

ORTIl Z ENTERPRI SES, | NC.

6 CUSHI NG SUl TE 200;
IRVINE CA 92618

GRI FFI TH COVPANY

12200 BLOOWFI ELD AVE. ;
SANTA FE SPRINGS CA 90670

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET;
BALDW N PARK CA 91706

SEMA CONSTRUCTI ON, | NC.

42690 RI O NEDO STE. G
TEMECULA CA 92590

SPECTRUM CONSTRUCTI ON GROUP,
I NC.

16 GOODYEAR, STE. 140;

I RVINE CA 92618

760 444-1032
00000089
FAX 760 444-1988

949 753-1414
00467088
FAX 949 753-1477

562 929-1128
00000088
FAX 562 864-8970

626 960-9502
00387331
FAX 626 960- 3887

303 627-2600
00657770
FAX 951 296-6448

949 299-1400
01005737
FAX 949 502-5542

Bl D211

PAGE 1

02/ 03/ 21
CONTRACT CCDE 'A '
128 CONTRACT | TEMS



12-0P94U4
12- ORA- 133
02/ 02/ 21

9, 306, 112. 35

6

BRENT ENG NEERI NG | NC.

20 OLD RANCH ROAD,
LAGUNA NI GUEL CA 92677

Bl D211
PAGE 2
02/ 03/ 21

949 633-9917
00813979
FAX 949 388-1256



12-0P94U4 Bl D211

12- ORA- 133 PAGE 3

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY | TEM 102 (100%

SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 30 (60%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 85 (100%
SUN VALLEY CA 122954
ALCORN FENCE COWVPANY | TEM 87 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 93 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEMS 102- 106
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM5S 87-89
SUN VALLEY CA 122954
ALCORN FENCE COWVPANY TREATED WOOD WASTE FOR GUARDRAI L
SUN VALLEY CA 122954
BC RENTAL LLC DBA BC TRAFFI C SPECI ALI ST | TEM 107 (100%
ORANGE CA 877686
BC RENTAL LLC DBA BC TRAFFI C SPECI ALI ST | TEM 128 (1%
ORANGE CA 877686
BC RENTAL LLC DBA BC TRAFFI C SPECI ALI ST | TEM 90 (100%
ORANGE CA 877686

CONTI NUED ON NEXT PAGE



12-0P94U4 Bl D211

12- ORA- 133 PAGE 4

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 BC RENTAL LLC DBA BC TRAFFI C SPECI ALI ST | TEM 94 (100%
ORANGE CA 877686
BC RENTAL LLC DBA BC TRAFFI C SPECI ALI ST | TEMS 107-119
ORANGE CA 877686
BC RENTAL LLC DBA BC TRAFFI C SPECI ALI ST MOBI LI ZATI ON FOR STRI PI NG
ORANGE CA 877686
C G O CONSTRUCTI ON COVPANY | TEM 32 (100%
ONTARI O CA 532200
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 120 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 121 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 122 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 123 (100%
LA PUENTE CA 793907
DI VERSCAPE | NC. DBA DI VERSI FI ED LANDSCAPE CO. | TEM 128 (7%
W LDOVAR CA 576183
DI VERSCAPE | NC. DBA DI VERSI FI ED LANDSCAPE CO. | TEM 40 (100%
W LDOVAR CA 576183
DI VERSCAPE | NC. DBA DI VERSI FI ED LANDSCAPE CO. | TEM5 40-61
W LDOVAR CA 576183

CONTI NUED ON NEXT PAGE



12-0P94U4 Bl D211

12- ORA- 133 PAGE 5

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 DI VERSCAPE | NC. DBA DI VERSI FI ED LANDSCAPE CO. MOBI LI ZATI ON FOR | RRI GATI ON

W LDOVAR CA 576183
DRS REBAR, | NC. | TEM 72 (90%
CORONA CA 981885
DRS REBAR, | NC. | TEM 73 (25%
CORONA CA 981885
DRS REBAR, | NC. | TEM 74 (100%
CORONA CA 981885
DRS REBAR, | NC. | TEM 79 (15%
CORONA CA 981885
DRS REBAR, | NC. REBAR F&l
CORONA CA 981885
E- NOR | NNOVATI ONS, | NC. | TEM 30 (40%
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. | TEM 4 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. I TEM 5 (90%
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. | TEM 91 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. | TEM 95 (100%
GARDENA CA 931953

CONTI NUED ON NEXT PAGE



12-0P94U4 Bl D211

12- ORA- 133 PAGE 6

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 E- NOR | NNOVATI ONS, | NC. | TEMS 91-92
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. | TEMS 95-101
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. LANE CLOSURE ( PARTI AL)
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. TREATED WOOD WASTE FOR SI GNS

GARDENA CA 931953



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 7

02/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE CO.
SUN VALLEY CA

ALCORN FENCE CO.
SUN VALLEY CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

BC TRAFFI C SPECI ALI STS
ORANGE CA

BC TRAFFI C SPECI ALI STS
ORANGE CA

BC TRAFFI C SPECI ALI STS
ORANGE CA

BC TRAFFI C SPECI ALI STS
ORANGE CA

122954

122954

267073

267073

877686

877686

877686

877686

CALI FORNI A PROFESSI ONAL ENI G NEERI NG

LA PUENTA CA

793907

CALI FORNI A PROFESSI ONAL ENI G NEERI NG

LA PUENTA CA

CAMBLI N STEEL SERVI CE,
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

793907

218839

| TEM 30 (100%

| TEMS 30, 85, 87-89, 93, 102- 106

| TEM 65 (100%

| TEM5S 65-69

| TEM 1 (100%

| TEM 128 (0.5%

| TEMS 1, 90, 94, 107-119

MOBLI ZATI ON - STRI Pl NG

| TEM 120 (100%

| TEMS 120-123

| TEM 74 (100%



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 8
02/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CGO CONSTRUCTI ON COVPANY
ONTARI O CA

CNJ ENTERPRI SES, | NC.
SCOTTSDALE AZ

DI VERSI FI ED LANDSCAPE CO.
W LDOVAR CA

DI VERSI FI ED LANDSCAPE CO.
W LDOVAR CA

DI VERSI FI ED LANDSCAPE CO.
W LDOVAR CA

DI VERSI FI ED LANDSCAPE CO.
W LDOVAR CA

FULL TRAFFI C MAI NTENANCE, | NC.
CORONA CA

LNA CONCRETE STRUCTURES | NC.
CH NO HI LLS CA

LNA CONCRETE STRUCTURES | NC.
CHI NO HI LLS CA

SRK ENG NEERI NG
ESCONDI DO CA

SRK ENG NEERI NG
ESCONDI DO CA

532200

967058

576183

576183

576183

576183

780910

611949

611949

1017836

1017836

| TEM 32 (100%

| TEM 86 (100%

| TEM 128 (5. 9%

| TEM 20 (100%

| TEMS 20, 40-62

MOBI LI ZATI ON - LANDSCAPE

| TEM 4 (100%

| TEM 71 (100%

| TEMS 71-73

| TEM 78 (100%

| TEM 81 (100%



12-0P94U4 Bl D211

12- ORA- 133 PAGE 9

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ALCORN FENCE COVPANY | TEM 102 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 103 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 104 (100%
SUN VALLEY CA 122954
ALCORN FENCE COWVPANY | TEM 105 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 106 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 30 (70%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 85 (100%
SUN VALLEY CA 122954
ALCORN FENCE COWVPANY | TEM 87 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 88 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 89 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 93 (100%
SUN VALLEY CA 122954

CONTI NUED ON NEXT PAGE



12-0P94U4 Bl D211

12- ORA- 133 PAGE 10

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY TREATED WOOD WASTE ( FROM MBGR)
SUN VALLEY CA 122954
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 120 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 121 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 122 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 123 (100%
LA PUENTE CA 793907
OGO CONSTRUCTI ON' COMPANY | TEM 32 (100%
ONTARI O CA 532200
DRS REBAR FURNI SH & | NSTALL REBAR
CORONA CA 981885
DRS REBAR | TEM 72 (12%
CORONA CA 981885
DRS REBAR | TEM 74 (100%
CORONA CA 981885
E- NOR | NNOVATI ONS | NC. CONSTRUCTI ON AREA S| GNS
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC. | TEM 4 (100%
GARDENA CA 931953

CONTI NUED ON NEXT PAGE



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 11
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ENDEM C ENVI RONMENTAL
FULLERTON CA

ENDEM C ENVI RONMENTAL
FULLERTON CA

ENDEM C ENVI RONVENTAL
FULLERTON CA

ENDEM C ENVI RONVENTAL
FULLERTON CA

ENDEM C ENVI RONMENTAL
FULLERTON CA

ENDEM C ENVI RONMENTAL
FULLERTON CA

ENDEM C ENVI RONVENTAL
FULLERTON CA

| MRAE
MJURRI ETA CA

| MRAE
MURRI ETA CA

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

PAYCO SPECI ALTI ES, | NC

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC

CHULA VI STA CA
CONTI NUED ON NEXT PAGE

1048090

1048090

1048090

1048090

1048090

1048090

1048090

1009316

1009316

298637

298637

I NVASI VE SPECI ES CONTRCOL ( PLAN PREPARATI ON)

| TEM 20 (100%

| TEM 21 (100%

| TEM 23 (100%

| TEM 29 (100%

| TEM 31 (25%

| TEM 62 (100%

| TEM 86 (100%

ROCK STAI'N

I TEM 1 (50%

| TEM 107 (100%



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 12
02/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

| TEM 108 (100%

| TEM 109 (100%

| TEM 110 (100%

| TEM 111 (100%

| TEM 112 (100%

| TEM 113 (100%

| TEM 114 (100%

| TEM 115 (100%

| TEM 6 (100%

| TEM 7 (100%

| TEM 8 (100%



12-0P94U4 Bl D211

12- ORA- 133 PAGE 13

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAYCO SPECI ALTI ES, | NC | TEM 90 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC | TEM 94 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC LEAD COWPLI ANCE PLAN ( PAYCO OPERATI ONS)
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 116 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 117 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 118 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 119 (100%
CHULA VI STA CA 298637
ROCK STRUCTURES | TEM 77 (100%
CORONA CA 596470
ROCK STRUCTURES | TEM 80 (100%
CORONA CA 596470
ROCK STRUCTURES | TEM 81 (10%
CORONA CA 596470
ROCK STRUCTURES ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8)
CORONA CA 596470

CONTI NUED ON NEXT PAGE



12- 0P94U4 Bl D211
12- ORA- 133 PAGE 14
02/ 02/ 21 02/ 03/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SRK ENGI NEERI NG ARTI CULATED CONCRETE BLOCK REVETMENT
ESCONDI DO CA 1017836
SRK ENG NEERI NG | TEM 78 (75%
ESCONDI DO CA 1017836
SRK ENG NEERI NG | TEM 81 (90%
ESCONDI DO CA 1017836
SRK ENGI NEERI NG RSP FABIC (CL 8)
ESCONDI DO CA 1017836
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL AVERI CAN | TEM 6569 (100%
CORONA CA 267073
oce | TEM 32 (100%
ONTARI O CA 532200
DI VERS! FI ED | TEM 20 (100%
W LDOVAR CA 576183
DI VERSI FI ED | TEM 4062 (100%
W LDOVAR CA 576183
DRS | TEM 72 (9%
CORONA CA 981885
DRS | TEM 73 (7%
CORONA CA 981885

CONTI NUED ON NEXT PAGE



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DRS
CORONA CA

DRS
CORONA CA

DRS
CORONA CA

DYNA ELECTRI C
LOS ALAM TGS CA

ENCR
GARDENA CA

ENCR
GARDENA CA

LOPEZ
I RVI NE CA

LOPEZ
I RVI NE CA

LOPEZ
I RVI NE CA

LOPEZ
I RVI NE CA

LOPEZ
I RVI NE CA

CONTI NUED ON NEXT PAGE

981885

981885

981885

550173

931953

931953

1029370

1029370

1029370

1029370

1029370

| TEM 74 (100%

| TEM 79 (17%

REBAR ONLY

| TEM 120123 (100%

| TEM 4 (100%

| TEM 96101 (100%

EXCLUDES REBAR

| TEM 70 (100%

| TEM 71 (93%

| TEM 72 (84%

| TEM 73 (78%



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 16
02/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

LOPEZ
I RVI NE CA

MANERI
FALLBROOK CA

MANERI
FALLBROOK CA

MANERI
FALLBROOK CA

PAYCO
CHULA VI STA CA

PAYCO
CHULA VI STA CA

PAYCO
CHULA VI STA CA

Bl DDER | D NAME AND ADDRESS

1029370

1017741

1017741

1017741

298637

298637

298637

LI CENSE NUMBER

| TEM 79 (74%

| TEM 102106 (100%

| TEM 30 (100%

| TEM 85 (100%

| TEM 107119 (100%

| TEM 90 (100%

| TEM 94 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALCORN FENCE COVPANY
SUN VALLEY CA

ALCORN FENCE COVPANY
SUN VALLEY CA

ALCORN FENCE COWVPANY
SUN VALLEY CA

CONTI NUED ON NEXT PAGE

122954

122954

122954

| TEM 102 (100%

| TEM 103 (100%

| TEM 104 (100%



12-0P94U4 Bl D211

12- ORA- 133 PAGE 17

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALCORN FENCE COVPANY | TEM 105 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 106 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 30 (31%
SUN VALLEY CA 122954
ALCORN FENCE COWVPANY | TEM 87 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 88 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 89 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 93 (100%
SUN VALLEY CA 122954
ALCORN FENCE COWVPANY TREATED WOOD WASTE ( MBGR ONLY)
SUN VALLEY CA 122954
BC TRAFFI C SPECI ALI ST ITEM 1 (31%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 107 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 108 (100%
ORANGE CA 877686

CONTI NUED ON NEXT PAGE



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

CONTI NUED ON NEXT PAGE

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

877686

| TEM 109 (100%

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

110

111

112

113

114

115

116

117

118

119

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(100%

(100%



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 19

02/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BC TRAFFI C SPECI ALI ST
ORANGE CA

BRADLEY TANKS | NC.
DANVI LLE CA

BRADLEY TANKS | NC.
DANVI LLE CA

877686

877686

877686

877686

877686

964166

964166

CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC

LA PUENTE CA

793907

CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC

LA PUENTE CA

793907

CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC

LA PUENTE CA

793907

CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC

LA PUENTE CA

CONTI NUED ON NEXT PAGE

793907

| TEM 128 (1%

| TEM 90 (100%

| TEM 94 (100%

LEAD COWPLI ANCE PLAN - STRI PI NG

PARTI AL MOBI LI ZATI ON

EXPORT Z-2 NMATERI AL

| TEM 34 (90%

| TEM 120 (100%

| TEM 121 (100%

| TEM 122 (100%

| TEM 123 (100%



12-0P94U4
12- ORA- 133
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 20
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CALMEX ENG NEERI NG | NC.
BLOOM NGTON CA

CGO CONSTRUCTI ON COVPANY | NC
ONTARI O CA

CGO CONSTRUCTI ON COVPANY | NC
ONTARI O CA

COMMVERI CAL METALS COVPANY
ETI WANDA CA

COMMERI CAL METALS COVPANY
ETI WANDA CA

CONTI NUED ON NEXT PAGE

685954

685954

685954

685954

685954

685954

685954

532200

532200

778010

778010

| TEM 128 (1%

| TEM 65 (100%

| TEM 66 (100%)

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

PARTI AL MOBI LI ZATI ON

CLEARI NG AND GRUBBI NG ( PARTI AL)

| TEM 32 (93%

FURNI SH/ | NSTALL REI NFORClI NG STEEL

| TEM 72 (22%



12-0P94U4
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02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 21
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

COMMERI CAL METALS COVPANY

ETI WANDA CA

COMMERI CAL METALS COVPANY

ETI WANDA CA

COMMERI CAL METALS COVPANY

ETI WANDA CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

CONTI NUED ON NEXT PAGE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8

778010

778010

778010

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 73 (11%

| TEM 74 (100%

| TEM 79 (14%

| TEM 128 (1%

| TEM 20 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%



12-0P94U4
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02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 22
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

| TEM 54

| TEM 55

| TEM 56

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 23
02/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

E- NOR | NNOVATI ONS | NC

GARDENA CA

E- NOR | NNOVATI ONS | NC

GARDENA CA

E- NOR | NNOVATI ONS | NC

GARDENA CA

E- NOR | NNOVATI ONS | NC

GARDENA CA

8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

931953

931953

931953

931953

| TEM 57 (100%

| TEM 58 (100%

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 62 (100%

PARTI AL MOBI LI ZATI ON

| TEM 100 (100%

| TEM 101 (100%

| TEM 30 (68%

| TEM 91 (100%



12-0P94U4 Bl D211

12- ORA- 133 PAGE 24

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 E- NOR | NNOVATI ONS | NC | TEM 92 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC | TEM 95 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC | TEM 96 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC | TEM 97 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC | TEM 98 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC | TEM 99 (100%
GARDENA CA 931953
E- NOR | NNOVATI ONS | NC TREATED WOCOD WASTE (SI GN REMOVAL ONLY)
GARDENA CA 931953
MANERI TRAFFI C CONTRCL | NC. | TEM 13 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | NC. | TEM 4 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | NC. I TEM 5 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | NC. | TEM 6 (100%
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE



12-0P94U4 Bl D211
12- ORA- 133 PAGE 25
02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 MANERI TRAFFI C CONTROL | NC. | TEM 7 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTROL | NC. | TEM 8 (100%
FALLBROOK CA 1017741
NATI NA PRODUCTS LLC | TEM 85 (100%
CASA GRANDE AZ 1055617
NATI NA PRODUCTS LLC | TEM 86 (100%
CASA GRANDE AZ 1055617
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 120 (100%

CONTI NUED

LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA 793907
DI VERSI FI ED LANDSCAPE CO.

W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO.

W LDOVAR CA 576183
ON NEXT PACE

| TEM 121 (100%

| TEM 122 (100%

| TEM 123 (100%

| TEM 40 (100%

| TEM 46 (100%
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ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 26
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

| TEM 54

| TEM 55

| TEM 56

| TEM 57

| TEM 58

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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12- ORA- 133 PAGE 27

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 DI VERSI FI ED LANDSCAPE CO. | TEM 59 (100%

W LDOVAR CA 576183
LA STEEL SERVI CES | NC BAR REI NFORClI NG STEEL
CORONA CA 998917
LA STEEL SERVI CES | NC | TEM 72 (49%
CORONA CA 998917
LA STEEL SERVI CES | NC | TEM 73 (14%
CORONA CA 998917
LA STEEL SERVI CES | NC | TEM 74 (100%
CORONA CA 998917
LA STEEL SERVI CES | NC | TEM 79 (16%
CORONA CA 998917
MANERI TRAFFI C CONTRCL, | NC. | TEM 102 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 103 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCOL, | NC. | TEM 104 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 105 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 106 (100%
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE
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02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 MANERI TRAFFI C CONTRCL, | NC. | TEM 13 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 30 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 4 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. I TEM 5 (50%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 6 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 7 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 8 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 85 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCOL, | NC. LANE CLOSURES
FALLBROOK CA 1017741
PAYCO SPECI ALTI ES, | NC. | TEM 107 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 108 (100%
CHULA VI STA CA 298637

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 29
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

109

110

111

112

113

114

115

116

117

118

119

(100%

(100%

(100%

(1009

(100%

(100%

(100%

(1009

(100%

(100%

(100%
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02/ 02/ 21 02/ 03/ 21

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 PAYCO SPECI ALTI ES, | NC. | TEM 90 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 94 (100%
CHULA VI STA CA 298637
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ALL AMERI CAN ASPHALT | TEM 65 (100%

CORONA CA 267073
ALL AMERI CAN ASPHALT | TEMS 65-69
CORONA CA 267073
BC TRAFFI C SPECI ALI ST ITEM 1 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 107 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 90 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM 94 (100%
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST | TEM5S 107-119
ORANGE CA 877686
BC TRAFFI C SPECI ALI ST PARTI AL MOB
ORANGE CA 877686

CONTI NUED

ON NEXT PACE
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ST
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PAGE 31
02/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CONTERRA CONSTRUCTI ON
TEMECULA CA

CONTERRA CONSTRUCTI ON
TEMECULA CA

CONTERRA CONSTRUCTI ON
TEMECULA CA

CONTERRA CONSTRUCTI ON
TEMECULA CA

DI VERSI FI ED LANDSCAPE
W LDOVAR CA

Dl VERSI FI ED LANDSCAPE
W LDOVAR CA

DI VERSI FI ED LANDSCAPE
W LDOVAR CA

DI VERSI FI ED LANDSCAPE
W LDOVAR CA

DYNA ELECTRI C
LOS ALAM TGS CA

DYNA ELECTRI C
LOS ALAM TGS CA

DYNA ELECTRI C
LOS ALAM TOS CA

CONTI NUED ON NEXT PAGE

CORP

CORP

CORP

CORP

663817

663817

663817

663817

576183

576183

576183

576183

550173

550173

550173

| TEM 33 (25%

| TEM 63 (20%

| TEM5S 63-64

PARTI AL

| TEM 20 (100%

| TEM 40 (100%

| TEMS 40-62

PARTI AL MOBI LI ZATI ON

| TEM 120 (100%

| TEMS 120-123

PARTI AL MOBI LI ZATI ON
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ST

Bl D211
PAGE 32
02/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ENDEM C ENVI RONMENTAL
HUNTI NGTON BEACH CA

ENDEM C ENVI RONMENTAL
HUNTI NGTON BEACH CA

ENDEM C ENVI RONVENTAL
HUNTI NGTON BEACH CA

ENDEM C ENVI RONVENTAL
HUNTI NGTON BEACH CA

ENDEM C ENVI RONMENTAL
HUNTI NGTON BEACH CA

ENDEM C ENVI RONMENTAL
HUNTI NGTON BEACH CA

ENDEM C ENVI RONVENTAL
HUNTI NGTON BEACH CA

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

G&F CONCRETE CUTTI NG | NC

SANTA FE SPRI NGS CA

G&F CONCRETE CUTTI NG | NC

SANTA FE SPRI NGS CA

MAD STEEL
SAN DI MAS CA

MAD STEEL
SAN DI MAS CA

CONTI NUED ON NEXT PAGE

1048/ 090

1048/ 090

1048/ 090

1048/ 090

1048/ 090

1048/ 090

1048/ 090

590310

590310

823911

823911

| TEM 15 (100%

| TEM 26 (100%

| TEM 29 (100%

| TEM 31 (100%

| TEM 62 (100%

| TEMS 26-27

| TEM515- 23

| TEM 33 (.002%

PARTI AL- SAWCUTTI NG

| TEM 73 (5%

| TEM 74 (100%
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Bl D211
PAGE 33
02/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

MAD STEEL
SAN DI MAS CA

MAD STEEL
SAN DI MAS CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

SRK ENG NEERI NG | NC
ESCONDI DO CA

SRK ENG NEERI NG | NC
ESCONDI DO CA

823911

823911

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017836

1017836

| TEM 79 (5%

| TEMS 72-74 PARTI AL

| TEM 102 (100%

| TEM 13 (100%

| TEM 30 (100%

| TEM 4 (100%

| TEM 85 (100%)

| TEM5S 102-106

| TEMS 4-10

| TEM 78 (100%

| TEM 81 (100%



12-0P94U4 Bl D211

12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 34
02/ 02/ 21 02/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 000. 00 1, 000. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 5, 000. 00 5, 000. 00
3 090100 TI ME- RELATED OVERHEAD ( \DAY) VDAY 600 442. 00 265, 200. 00
4 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 22, 000. 00 22, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 265, 000. 00 265, 000. 00
6 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 27 48. 00 1, 296. 00
7 120166 CHANNEL | ZER ( SURFACE MOUNTED) EA 14 90. 00 1, 260. 00
(LEFT I'N PLACE)
8 010896 REMOVE CHANNEL| ZER EA 14 17.00 238. 00
9 010897 PORTABLE RADAR SPEED FEEDBACK SI GN LS LUVP SUM 10, 500. 00 10, 500. 00
SYSTEM
10 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUVP SUM 39, 000. 00 39, 000. 00
11 129000 TEMPORARY RAI LI NG ( TYPE K) LF 5, 080 10. 00 50, 800. 00
12 010898 TEMPORARY RAI LI NG ( TYPE K) STAKED LF 2,200 11. 00 24, 200. 00
13 010899 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 4 5, 100. 00 20, 400. 00
14 129150 TEMPORARY TRAFFI C SCREEN LF 4,740 4.00 18, 960. 00
15 130100 JOB S| TE MANAGEMENT LS LUMP SUM 80, 000. 00 80, 000. 00
16 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 1, 000. 00 1, 000. 00
PLAN
17 130310 RAIN EVENT ACTI ON PLAN EA 66 500. 00 33, 000. 00
18 130320 STORM WATER SAMVPLI NG AND ANALYSI S DAY EA 27 50. 00 1, 350. 00
19 130330 STORM WATER ANNUAL REPORT EA 5 2, 000. 00 10, 000. 00
20 130530 TEMPORARY HYDRAULI C MULCH SQYD 1,190 2.00 2,380.00
( BONDED FI BER MATRI X)
21 130650 TEMPORARY GRAVEL BAG BERM LF 6, 280 10. 50 65, 940. 00
22 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
23 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 2 6, 100. 00 12, 200. 00
24 130730 STREET SWEEPI NG LS LUVP SUM 85, 000. 00 85, 000. 00
25 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 2, 800. 00 2. 800. 00
26 131103 WATER QUALI TY SAVPLI NG AND ANALYSI S DAY EA 1 50. 00 50. 00
27 131104 WATER QUALI TY MONI TORI NG REPORT EA 1 50. 00 50. 00
28 131201 TEMPORARY CREEK DI VERSI ON SYSTEMS LS LUVP SUM 98, 000. 00 98, 000. 00
29 010900 TEMPORARY FENCE ( TYPE ESA) LF 6, 820 7.00 47, 740. 00
30 141120 TREATED WOOD WASTE LB 12, 200 . 80 9, 760. 00
31 146007 I NVASI VE SPECI ES CONTROL LS LUMP SUM 10, 000. 00 10, 000. 00
32 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 125, 000. 00 125, 000. 00
33 190101 ROADVAY EXCAVATI ON cY 13, 200 45. 00 594, 000. 00
34 190105 ROADVAY EXCAVATI ON ( TYPE Z-2) cy 1,520 165. 00 250, 800. 00

(AERI ALLY DEPCSI TED LEAD)



12-0P94U4 Bl D211

12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 35
02/ 02/ 21 02/ 03/ 21

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

35 190159 ROADVAY EXCAVATI ON ( TYPE COM cy 190 10. 00 1, 900. 00
(AERI ALLY DEPCSI TED LEAD)

36 (F) 192001 STRUCTURE EXCAVATI ON cy 956 29. 00 27, 724. 00

37 (F) 193001 STRUCTURE BACKFI LL cY 690 22.00 15, 180. 00

38 194001 DI TCH EXCAVATI ON cY 2,240 40. 00 89, 600. 00

39 198207 SUBGRADE ENHANCEMENT GEOTEXTI LE, SQYD 1, 660 1.70 2.822.00
CLASS A2

40 200002 ROADSI DE CLEARI NG LS LUVP SUM 69, 000. 00 69, 000. 00

41 204020 PLANT ( GROUP P) EA 140, 000 1.42 198, 800. 00

42 204035 PLANT ( GROUP A) EA 9, 760 12. 80 124, 928. 00

43 204036 PLANT ( GROUP B) EA 110 26. 00 2. 860. 00

44 204038 PLANT ( GROUP U) EA 22 173. 00 3, 806. 00

45 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 228, 000. 00 228, 000. 00

46 205034 DECOVPCSED GRANI TE SQFT 2,000 6. 00 12, 000. 00

47 205035 WOOD MULCH cY 870 69. 50 60, 465. 00

48 206300 TEMPORARY | RRI GATI ON SYSTEM LS LUMP SUM 191, 000. 00 191, 000. 00

49 208446 RI SER SPRI NKLER ASSEMBLY (GEAR DRI VEN) EA 300 57.77 17, 331. 00

50 208448 RI SER SPRI NKLER ASSEMBLY EA 260 58. 75 15, 275. 00

51 208449 POP- UP SPRI NKLER ASSEMBLY EA 36 57. 50 2,070. 00

52 208562 CAM COUPLER ASSEMBLY EA 5 924. 00 4,620. 00

53 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 9, 150 4.21 38, 521. 50
LI NE)

54 (F) 208596 1 1/4" PLASTI C Pl PE ( SCHEDULE 40) LF 4, 440 4.45 19, 758. 00
(SUPPLY LI NE)

55 (F) 208597 1 1/2" PLASTI C PI PE ( SCHEDULE 40) LF 1, 080 4.60 4,968. 00
(SUPPLY LI NE)

56 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 6, 930 5. 10 35, 343. 00
(SUPPLY LI NE)

57 (F) 208600 3" PLASTI C Pl PE ( SCHEDULE 40) LF 550 6. 50 3,575.00
(SUPPLY LI NE)

58 208640 PRESSURE REGULATI NG VALVE EA 5 1, 016. 00 5, 080. 00

59 208683 BALL VALVE EA 18 356. 00 6, 408. 00

60 010901 SEED COLLECTI ON LS LUVP SUM 4,275. 00 4,275.00

61 010902 CONTRACT GROW LS LUVP SUM 13, 510. 00 13, 510. 00

62 210252 BONDED FI BER MATRI X ( SQFT) SQFT 48, 500 .16 7. 760. 00

63 250201 CLASS 2 AGGREGATE SUBBASE cY 970 28. 00 27, 160. 00

64 260203 CLASS 2 AGGREGATE BASE ( CY) cY 6, 680 36. 00 240, 480. 00

65 390132 HOT M X ASPHALT (TYPE A) TON 6, 520 85. 00 554, 200. 00



12-0P94U4 Bl D211

12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 36
02/ 02/ 21 02/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
66 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 1, 040 126. 00 131, 040. 00
67 390401 HOT M X ASPHALT- OPEN GRADED TON 1,290 104. 00 134, 160. 00
( OPEN GRADED FRI CTI ON COURSE)
68 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 20 23.00 460. 00
69 397005 TACK COAT TON 8 2, 000. 00 16, 000. 00
70 (F) 510050 STRUCTURAL CONCRETE cY 709 405. 00 287, 145. 00
71 (F) 510090 STRUCTURAL CONCRETE, BOX CULVERT cY 10 2, 760. 00 27, 600. 00
72 (F) 510092 STRUCTURAL CONCRETE, HEADWALL cY 0.5 2, 950. 00 1, 475. 00
73 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cY 22 1, 056. 00 23, 232. 00
74 (F) 520101 BAR REI NFORCI NG STEEL LB 49, 740 1.35 67, 149. 00
75 710152 REMOVE HEADWAL L EA 2 1, 600. 00 3, 200. 00
76 010903 ADJUST MANHOLE TO GRADE EA 1 735. 00 735. 00
77 010904 REMOVE ROCK SLOPE PROTECTI ON cY 170 17.00 2, 890. 00
78 010905 ARTI CULATED CONCRETE BLOCK REVETMENT SQYD 6, 790 93. 00 631, 470. 00
79 721431 CONCRETE ( CONCRETE APRON) cy 30 818. 00 24, 540. 00
80 723050 ROCK SLOPE PROTECTI ON cY 61 58. 00 3, 538. 00
(1/4 T, CLASS V, METHOD B) (CY)
81 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 6, 870 1.50 10, 305. 00
82 730070 DETECTABLE WARNI NG SURFACE SOFT 15 41.00 615. 00
83 731623 M NOR CONCRETE ( CURB RANP) cY 4 2, 290. 00 9, 160. 00
84 731720 REMOVE CONCRETE CURB ( CY) cY 3 272.00 816. 00
85 780447 STAI N GALVANI ZED SURFACES (LF) LF 1, 600 16. 11 25, 776. 00
86 780450 ROCK STAI N SQFT 11, 500 1.95 22, 425. 00
87 800360 CHAI'N LI NK FENCE (TYPE CL-6) LF 820 27.50 22, 550. 00
88 803050 REMOVE CHAI N LI NK FENCE LF 70 8. 60 602. 00
89 803180 RELOCATE CHAI N LI NK FENCE LF 890 30. 50 27, 145. 00
90 810120 REMOVE PAVEMENT MARKER EA 1, 300 1. 00 1, 300. 00
91 810130 REMOVE DEL| NEATOR EA 65 20. 00 1, 300. 00
92 810170 DELI NEATOR ( CLASS 1) EA 65 80. 00 5, 200. 00
93 810190 GUARD RAI LI NG DELI NEATOR EA 140 13. 25 1, 855. 00
94 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 300 1.70 2, 210. 00
95 820134 OBJECT MARKER ( TYPE P) EA 4 125. 00 500. 00
96 820250 REMOVE ROADSI| DE S| GN EA 28 125. 00 3, 500. 00
97 820300 REMOVE ROADSI DE SI GN EA 12 125. 00 1, 500. 00
(STRAP AND SADDLE BRACKET METHOD)
98 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQOFT 330 17.00 5, 610. 00
(0. 063" - UNFRAVED)
99 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 150 16. 00 2, 400. 00

(0. 080" - UNFRANED)
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12- ORA- 133 CONTRACT PROPOSAL OF LOW BIDDER PAGE 37
02/ 02/ 21 02/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
100 820840 ROADSI DE SI GN - ONE POST EA 46 310. 00 14, 260. 00
101 820860 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 13 135. 00 1, 755. 00
METHQD)
102 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 1, 600 25.75 41, 200. 00
103 (F) 839521 CABLE RAI LI NG LF 196 48. 50 9, 506. 00
104 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 3 1, 305. 00 3, 915. 00
105 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 3 4, 280. 00 12, 840. 00
106 839752 REMOVE GUARDRAI L LF 570 9. 00 5, 130. 00
107 840617 6" THERVOPLASTI C TRAFFI C STRI PE LF 100 .40 40. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 6- 1)
108 840621 6" THERMOPLASTI C TRAFFI C STRI PE LF 3, 880 .70 2,716.00

( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 17-7)
109 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 630 .40 252. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)

110 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 26, 200 .15 3, 930. 00
111 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SQFT 190 1. 80 342. 00
112 846007 6" THERVOPLASTI C TRAFFI C STRI PE LF 22,100 . 68 15, 028. 00
( ENHANCED WET NI GHT VI SIBI LI TY)
113 846008 6" THERMOPLASTI C TRAFFI C STRI PE LF 840 .45 378. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 8- 4)
114 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 680 .85 578. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
115 846012 THERMOPLASTI C CROSSWALK AND PAVEMENT SQFT 1, 810 4.00 7,240. 00
MARKI NG ( ENHANCED WET NI GHT VI SI BI LI TY)
116 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 26, 200 .16 4,192.00
117 846025 REMOVE PAI NTED PAVEMENT MARKI NG SQFT 190 1.25 237. 50
118 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 26, 800 .20 5, 360. 00
119 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 1,810 1.25 2,262.50
120 870200 LI GHTI NG SYSTEM LS LUVP SUM 20, 400. 00 20, 400. 00
121 870600 TRAFFI C MONI TORI NG STATI ON SYSTEM LS LUVP SUM 93, 000. 00 93, 000. 00
122 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUVP SUM 198, 000. 00 198, 000. 00
123 872136 MODI FYI NG FLASHI NG BEACON SYSTEMS LS LUVP SUM 45, 000. 00 45, 000. 00
124 000002 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00

125 130670 TEMPORARY REI NFORCED SI LT FENCE LF 5, 340 10. 00 53, 400. 00
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12- ORA- 133 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 38
02/ 02/ 21 02/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
126 090205 DI SPUTE RESOLUTI ON BOARD ON- SI TE EA 12 6, 000. 00 72, 000. 00
VEETI NG
127 090210 HOURLY OFF- SI TE HR 40 200. 00 8, 000. 00
DI SPUTE- RESOLUTI ON- BOARD- RELATED TASKS
128 999990 MOBI LI ZATI ON LS LUWP SUM 543, 136. 50 543, 136. 50

TOTAL 6, 845, 845. 00
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12- ORA- 133 SUMMARY OF REMAINING BIDDERS PAGE 39
02/ 02/ 21 02/ 03/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

10, 000. 00 10000. 00| 3, 000. 00 3000. 00 4,000. 00 4000. 00 2,927. 47 2927. 47

15, 000. 00 15000. 00| 80, 000. 00 80000. 00| 3, 000. 00 3000. 00 27, 483. 92 27483. 92

940. 00 564000. 00| 660. 00 396000. 00| 1, 400. 00 840000. 00| 1,786.35  1071810.00

40, 000. 00 40000. 00| 32, 000. 00 32000. 00| 28, 000. 00 28000. 00| 47,196. 20 47196. 20

125, 000. 00 125000. 00| 340, 000. 00 340000. 00| 498, 000. 00 498000. 00| 145, 633. 99 145633. 99

40. 00 1080. 00| 44. 00 1188. 00| 36. 00 972. 00| 39.25 1059. 75

45. 00 630. 00| 50. 00 700. 00| 36. 00 504. 00| 45. 28 633. 92

1.50 21. 00| 1. 60 22. 40| 10. 00 140. 00 25. 16 352. 24

23, 000. 00 23000. 00| 15, 000. 00 15000. 00| 22,310.00 22310. 00| 36, 635. 00 36635. 00

50, 000. 00 50000. 00| 100, 000. 00 100000. 00 30, 960. 00 30960. 00| 81, 890. 00 81890. 00

5. 00 25400. 00| 15. 00 76200. 00| 9. 00 45720. 00| 14.30 72644. 00

21.00 46200. 00| 10. 00 22000. 00| 21.50 47300. 00| 29.18 64196. 00

2, 800. 00 11200. 00| 10, 000. 00 40000. 00| 2, 600. 00 10400. 00| 2,616. 42 10465. 68

2.00 9480. 00 8. 00 37920. 00| 4.41 20903. 40| 3.74 17727. 60

10, 000. 00 10000. 00| 65, 000. 00 65000. 00| 43, 976. 00 43976. 00 116, 703. 43 116703. 43

60, 000. 00 60000. 00| 4,000. 00 4000. 00| 3, 000. 00 3000. 00| 2,515. 79 2515.79

500. 00 33000. 00| 500. 00 33000. 00| 500. 00 33000. 00| 500. 00 33000. 00

150. 00 4050. 00 500. 00 13500. 00| 500. 00 13500. 00| 100. 63 2717.01

2,000. 00 10000. 00| 2,000. 00 10000. 00| 2,000. 00 10000. 00| 2,000. 00 10000. 00

2.60 3094. 00 2.00 2380. 00 2.50 2975. 00 2.66 3165. 40

3.00 18840. 00| 6. 00 37680. 00| 5. 50 34540. 00| 5.53 34728. 40

.00 0. 00| .00 0. 00| .00 0. 00| .00 0.00

10, 000. 00 20000. 00| 7,000. 00 14000. 00| 4,000. 00 8000. 00| 7,203.50 14407. 00

50, 000. 00 50000. 00| 95, 000. 00 95000. 00| 17, 000. 00 17000. 00| 92, 160. 00 92160. 00

14, 850. 00 14850. 00| 18, 000. 00 18000. 00| 3, 600. 00 3600. 00| 9, 061. 64 9061. 64



26
27
28
29
30
31
32
33
34
35
36
37
38
39

500.
500.
19, 000.
.00

15, 000.
92, 000.
38.
158.
158.
35.
44.
30.

00
00
00

.35

00
00
00
00
00
00
00
00

. 60

500.
500.
19000.
20460.
4270.
15000.
92000.
501600.
240160.
30020.
33460.
30360.
67200.
5976.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

800.

3, 000.
85, 000.
. 80

4, 000.
150, 000.
44.

200.
200.

33.

45.

45.

00
00
00

.70

00
00
00
00
00
00
00
00

.70

800.
3000.
85000.
32736.
8540.
4000.
150000.
580800.
304000.
38000.
31548.
31050.
100800.
4482.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

500.
500.
217, 660.
.00

10, 000.
91, 300.
50.
199.
111.
50.
39.
53.

00
00
00

.85

00
00
00
00
84
51
00
00

. 84

500.
500.
217660.
40920.
10370.
10000.
91300.
660000.
302480.
21249.
48287.
26910.
118720.
3054.

00|
00|
00|
00|
00|
00|
00|
00|
00|
60|
56|
00|
00|
40|

805.
503.
141, 769.

40, 252.
98, 034.
51.
161.
103.
35.
26.
66.

05
16
33

11
.78

62
90
63
07
38
94
76
92

. 86

805.
503.
141769.
48490.
9516.
40252.
98034.
681516.
244826.
19642.
34358.
18464.
149900.
3087.

05
16
33
20
00
62
90
00
40
20
64
40
80
60



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |
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12- ORA- 133 SUMMARY OF REMAINING BIDDERS PAGE 40
02/ 02/ 21 02/ 03/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

69, 000. 00 69000. 00| 17, 000. 00 17000. 00| 67, 800. 00 67800. 00| 72,229. 96 72229. 96

1.45 203000. 00 2.10 294000. 00 1. 40 196000. 00 1.48 207200. 00

12.80 124928. 00| 10. 00 97600. 00| 12. 60 122976. 00 13.38 130588. 80

26.00 2860. 00| 23.00 2530. 00| 25. 60 2816. 00| 27.38 3011. 80

173. 00 3806. 00| 100. 00 2200. 00| 170. 00 3740. 00 173. 68 3820. 96

50, 000. 00 50000. 00| 500, 000. 00 500000. 00| 223, 800. 00 223800. 00 282, 279. 19 282279. 19

2.10 4200. 00 4.00 8000. 00| 2.05 4100. 00 2.20 4400. 00

70. 00 60900. 00| 40. 00 34800. 00| 68. 20 59334. 00| 72.74 63283. 80

191, 000. 00 191000. 00 20, 000. 00 20000. 00| 188, 100. 00 188100. 00 200, 445. 81 200445. 81

58. 00 17400. 00| 52. 00 15600. 00| 56. 90 17070. 00| 60. 69 18207. 00

59. 00 15340. 00| 40. 00 10400. 00| 57. 70 15002. 00| 61. 50 15990. 00

58. 00 2088. 00| 60. 00 2160. 00 56. 40 2030. 40| 60. 17 2166. 12

925. 00 4625. 00 650. 00 3250. 00 910. 00 4550. 00 970. 56 4852. 80

4.25 38887. 50| 6. 00 54900. 00| 4.15 37972. 50| 4. 44 40626. 00

4.50 19980. 00| 6. 00 26640. 00| 4.35 19314. 00| 4.65 20646. 00

4.60 4968. 00| 6. 00 6480. 00| 4.50 4860. 00| 4. 80 5184. 00

5.10 35343. 00| 7.00 48510. 00| 5. 00 34650. 00| 5.31 36798. 30

6. 50 3575. 00 10. 00 5500. 00| 6. 40 3520. 00 6.84 3762. 00

1, 100. 00 5500. 00| 1, 000. 00 5000. 00| 1, 000. 00 5000. 00 1,072.72 5363. 60

360. 00 6480. 00 500. 00 9000. 00 350. 00 6300. 00| 367.79 6620. 22

4, 300. 00 4300. 00| 6, 000. 00 6000. 00| 4,210. 00 4210. 00| 4, 484. 99 4484. 99

14, 000. 00 14000. 00| 3, 000. 00 3000. 00| 13, 300. 00 13300. 00| 14, 200. 81 14200. 81

25 12125. 00| 15 7275. 00 22 10670. 00| 23 11155. 00

37.00 35890. 00| 50. 00 48500. 00| 31.10 30167. 00| 93. 45 90646. 50

45. 00 300600. 00 36. 00 240480. 00 19. 80 132264. 00 44. 64 298195. 20



65
66
67
68
69
70
71
72
73
74
75
76
77
78

90.
128.
81.
390.
640.
800.

3, 400.
15, 000.
2, 600.

9, 000.
850.
20.
88.

00
00
00
00
00
00
00
00
00

.15

00
00
00
00

586800.
133120.
104490.
7800.
5120.
567200.
34000.
7500.
57200.
57201.
18000.
850.
3400.
597520.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

80.
140.
90.
300.
700.
690.

3, 500.
22, 000.
1, 500.

7, 000.
2, 500.
320.
105.

00
00
00
00
00
00
00
00
00

.10

00
00
00
00

521600.
145600.
116100.
6000.
5600.
489210.
35000.
11000.
33000.
104454.
14000.
2500.
54400.
712950.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

94.
134.
86.
390.
640.
897.

3, 490.
28, 904.
3, 226.
.32
2, 364.
1, 200.
30.
67.

16
35
30
00
00
32
00
52
37

00
00
00
71

613923.
139724.
111327.
7800.
5120.
636199.
34900.
14452.
70980.
65656.
4728.
1200.
5100.
459750.

20|
00|
00|
00|
00|
88|
00|
26|
14]
80|
00|
00|
00|
90|

87.
128.
110.
147.
825.
544.

3, 946.
15, 554.
2, 063.
. 23
2,520.
2,182.
128.
83.

55
81
69
93
18
02
62
94
50

77
16
81
69

570826.
133962.
142790.
2958.
6601.
385710.
39466.
7777.
45397.
61180.
5041.
2182.
21897.
568255.

00
40
10
60
44
18
20
47
00
20
54
16
70
10
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12- ORA- 133 SUMMARY OF REMAI NI NG BI DDERS PACE 41

02/ 02/ 21 02/ 03/ 21

R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R R REEEEECPEPEEREREPE R REEEEPCPEPEEREREPE
| TEM SECOND THI RD FOURTH FI FTH
| BP e JRY DU SR ek IR DR SR e IR RS SR AONT .

79 | 945. 00 28350. 00| 1, 200. 00 36000. 00| 610. 17 18305. 10| 696. 74 20902. 20
80 | 170. 00 10370. 00| 320. 00 19520. 00| 133. 00 8113. 00| 274.12 16721. 32
81 | 3.50 24045. 00| 3.20 21984. 00| 5.28 36273. 60| 1.90 13053. 00
82 | 50. 00 750. 00| 45. 00 675. 00| 50. 00 750. 00| 37.15 557. 25
83 | 2,100. 00 8400. 00| 2, 000. 00 8000. 00| 2,095. 00 8380. 00| 759. 17 3036. 68
84 | 925. 00 2775. 00| 350. 00 1050. 00| 300. 00 900. 00| 402. 95 1208. 85
85 | 16. 00 25600. 00| 17. 00 27200. 00| 14. 85 23760. 00| 12.28 19648. 00
86 | 5.00 57500. 00| 3.00 34500. 00| 2.81 32315. 00| 2.02 23230. 00
87 | 28.00 22960. 00| 30. 00 24600. 00| 33.00 27060. 00| 27.62 22648. 40
88 | 9. 00 630. 00| 10. 00 700. 00| 30. 00 2100. 00| 8.61 602. 70
89 | 31.00 27590. 00| 34.00 30260. 00| 45. 00 40050. 00| 30. 66 27287. 40
90 | 1.00 1300. 00| 1.10 1430. 00| 1.00 1300. 00| 1.02 1326. 00
91 | 10. 00 650. 00| 40. 00 2600. 00| 20. 00 1300. 00| 20.13 1308. 45
92 | 30. 00 1950. 00| 60. 00 3900. 00| 50. 00 3250. 00| 80.51 5233. 15
93 | 14. 00 1960. 00| 14. 00 1960. 00| 20. 00 2800. 00| 13. 28 1859. 20
94 | 3.25 4225. 00| 3.50 4550. 00| 3.25 4225. 00| 1.73 2249. 00
95 | 50. 00 200. 00| 130. 00 520. 00| 150. 00 600. 00| 125. 79 503. 16
96 | 300. 00 8400. 00| 210. 00 5880. 00| 125. 00 3500. 00| 125.79 3522. 12
97 | 300. 00 3600. 00| 200. 00 2400. 00| 125. 00 1500. 00| 125.79 1509. 48
98 | 20. 00 6600. 00| 10. 00 3300. 00| 17.00 5610. 00| 17.11 5646. 30
99 | 20.00 3000. 00| 11. 00 1650. 00| 16. 00 2400. 00| 16. 10 2415. 00
100 | 500. 00 23000. 00| 320. 00 14720. 00| 310. 00 14260. 00| 311. 96 14350. 16
101 | 350. 00 4550. 00| 190. 00 2470. 00| 135. 00 1755. 00| 135. 85 1766. 05
102 | 26. 00 41600. 00| 28.00 44800. 00| 31.50 50400. 00| 25.84 41344. 00
103 | 48. 00 9408. 00| 55. 00 10780. 00| 39. 00 7644. 00| 48. 64 9533. 44



104
105
106
107
108
109
110
111
112
113
114
115
116
117

1, 300.
4, 300.

00
00

.00

. 65

.65

.40

.15

. 80

.70

.45

.85

.00

.20

. 25

3900.
12900.
5130.
65.
2522.
252.
3930.
342.
15470.
378.
578.
7240.
5240.
237.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|

1, 500.
5, 000.
10.

00
00
00

.70
.70
.70
.50
.00
.75
.70
.40
.00
.21
.90

4500.
15000.
5700.
70.
2716.
441.
13100.
570.
16575.
588.
952.
7240.
5502.
361.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

950.
3, 700.

00
00

.75
. 65
.65
.65
.45
. 80
.71
. 65
.35
.75
.20
. 80

2850.
11100.
4987.
65.
2522.
4009.
11790.
532.
15691.
546.
918.
6787.
5240.
342.

00|
00|
50|
00|
00|
50|
00|
00|
00|
00|
00|
50|
00|
00|

1, 312.
4, 302.
9.

37
94
02

.41
.71
.41
.15
. 83
. 69
.46
. 86
.07
.16
.27

3937.
12908.
5141.
41.
2754.
258.
3930.
347.
15249.
386.
584.
7366.
4192.
241.

11
82
40
00
80
30
00
70
00
40
80
70
00
30
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12- ORA- 133 SUMMARY OF REMAI NI NG BIDDERS PAGE 42
02/ 02/ 21 02/ 03/ 21
O EECEEE TR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP O EEEEE LR EEPEP LR PR PP SR TR EEPEP e PR PP
| TEM SECOND THI RD FOURTH FI FTH
| Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT | Bl D AMOUNT
R AR b CECEEREEE R AR L CECEEREEE R AR L CECEEREEE R AR L CECEEREEE
118 | .20 5360. 00| 21 5628. 00| .20 5360. 00| .20 5360. 00
119 | 1.25 2262. 50| 2.00 3620. 00| 1. 80 3258. 00| 1.27 2298. 70
120 | 21, 000. 00 21000. 00| 26, 000. 00 26000. 00| 22, 455. 00 22455, 00| 20, 537. 05 20537. 05
121 | 92, 000. 00 92000. 00| 70, 000. 00 70000. 00| 60, 776. 00 60776. 00| 62, 124. 58 62124. 58
122 | 196, 000. 00 196000. 00| 270, 000. 00 270000. 00| 171, 000. 00 171000. 00| 232, 762. 85 232762. 85
123 | 25, 000. 00 25000. 00| 65, 000. 00 65000. 00| 57, 872. 00 57872. 00| 25, 866. 42 25866. 42
124 | .00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00
125 | 5. 00 26700. 00| 2.70 14418. 00| 16. 00 85440. 00| 5. 40 28836. 00
126 | 6, 000. 00 72000. 00| 6, 000. 00 72000. 00| 6, 000. 00 72000. 00| 6, 000. 00 72000. 00
127 | 200. 00 8000. 00| 200. 00 8000. 00| 200. 00 8000. 00| 200. 00 8000. 00
128 | 700, 000. 00 700000. 00| 730, 000. 00 730000. 00| 827, 400. 00 827400. 00| 854, 119. 21 854119. 21
TOT 7,142, 267. 50 8, 175, 015. 40 8, 330, 052. 24 8,541, 192. 14
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02/ 02/ 21 02/ 03/ 21
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 1, 620. 00 1620. 00 2, 600. 00 2600. 00
2 27,000. 00 27000. 00 21, 000. 00 21000. 00
3 540. 00 324000. 00 750. 00 450000. 00
4 57, 456. 00 57456. 00 46, 900. 00 46900. 00
5 270, 000. 00 270000. 00 318, 000. 00 318000. 00
6 42.12 1137. 24 39. 00 1053. 00
7 48. 60 680. 40 45. 00 630. 00
8 27.00 378. 00 25.00 350. 00
9 189, 000. 00 189000. 00 35, 000. 00 35000. 00
10 189, 000. 00 189000. 00 85, 000. 00 85000. 00
11 27.00 137160. 00 25.00 127000. 00
12 37.80 83160. 00 32.00 70400. 00
13 2, 808. 00 11232. 00 4, 500. 00 18000. 00
14 6.48 30715. 20 8. 00 37920. 00
15 54, 000. 00 54000. 00 65, 000. 00 65000. 00
16 1, 620. 00 1620. 00 3, 000. 00 3000. 00
17 500. 00 33000. 00 500. 00 33000. 00
18 486. 00 13122. 00 644. 45 17400. 15
19 2, 000. 00 10000. 00 2, 000. 00 10000. 00
20 1.95 2320. 50 2. 60 3094. 00
21 5.94 37303. 20 5.50 34540. 00
22 .00 0. 00 .00 0. 00
23 2,700. 00 5400. 00 5, 500. 00 11000. 00
24 27, 000. 00 27000. 00 12, 000. 00 12000. 00
25 5, 400. 00 5400. 00 6, 500. 00 6500. 00
26 324. 00 324. 00 300. 00 300. 00
27 378. 00 378. 00 350. 00 350. 00
28 162, 000. 00 162000. 00 35, 000. 00 35000. 00
29 16 14731. 20 4.30 29326. 00
30 .92 11224.00 .75 9150. 00
31 1, 080. 00 1080. 00 1, 000. 00 1000. 00
32 162, 000. 00 162000. 00 145, 000. 00 145000. 00
33 54. 00 712800. 00 80. 00 1056000. 00
34 270. 00 410400. 00 105. 00 159600. 00
35 540. 00 102600. 00 80. 00 15200. 00
36 70. 20 67111. 20 250. 00 239000. 00
37 70. 20 48438. 00 140. 00 96600. 00
38 64. 80 145152. 00 63. 00 141120. 00
39 4.59 7619. 40 9. 00 14940. 00
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02/ 02/ 21 02/ 03/ 21
| TEM SI XTH SEVENTH

Bl D AMOUNT Bl D AMOUNT

40 76, 356. 00 76356. 00 70, 700. 00 70700. 00
41 2.43 340200. 00 1.45 203000. 00
42 8. 64 84326. 40 13.10 127856. 00
43 27.00 2970. 00 26. 80 2948. 00
44 116. 64 2566. 08 170. 00 3740. 00
45 324, 000. 00 324000. 00 276, 300. 00 276300. 00
46 2.33 4660. 00 2.15 4300. 00
47 40. 50 35235. 00 71. 20 61944. 00
48 258, 984. 00 258984. 00 196, 200. 00 196200. 00
49 64. 16 19248. 00 59. 40 17820. 00
50 65. 02 16905. 20 60. 20 15652. 00
51 63. 62 2290. 32 58. 90 2120. 40
52 1, 026. 00 5130. 00 950. 00 4750. 00
53 4.70 43005. 00 4.35 39802. 50
54 4.92 21844. 80 4.55 20202. 00
55 5.08 5486. 40 4.70 5076. 00
56 5.62 38946. 60 5.20 36036. 00
57 7.24 3982. 00 6.70 3685. 00
58 1,134.00 5670. 00 1, 050. 00 5250. 00
59 388. 80 6998. 40 360. 00 6480. 00
60 1, 890. 00 1890. 00 4, 390. 00 4390. 00
61 10, 800. 00 10800. 00 13, 900. 00 13900. 00
62 .17 8245. 00 . 23 11155. 00
63 37.80 36666. 00 45. 00 43650. 00
64 37.80 252504. 00 55. 00 367400. 00
65 87.48 570369. 60 94. 60 616792. 00
66 92. 88 96595. 20 134.35 139724. 00
67 106. 92 137926. 80 86. 30 111327. 00
68 388. 80 7776. 00 400. 00 8000. 00
69 2,700. 00 21600. 00 640. 00 5120. 00
70 1, 080. 00 765720. 00 1, 400. 00 992600. 00
71 2,700. 00 27000. 00 2,100. 00 21000. 00
72 5, 400. 00 2700. 00 1, 600. 00 800. 00
73 2,160. 00 47520. 00 1, 600. 00 35200. 00
74 2.21 109925. 40 2.10 104454. 00
75 2,700. 00 5400. 00 2, 000. 00 4000. 00
76 1, 080. 00 1080. 00 2,500. 00 2500. 00
77 216. 00 36720. 00 35. 00 5950. 00
78 87.48 593989. 20 88. 00 597520. 00
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02/ 02/ 21 02/ 03/ 21
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
118 .22 5896. 00 .20 5360. 00
119 1.95 3529. 50 1.25 2262. 50
120 21, 708. 00 21708. 00 22,455. 00 22455. 00
121 99, 036. 00 99036. 00 60, 776. 00 60776. 00
122 211, 140. 00 211140. 00 171, 000. 00 171000. 00
123 48, 060. 00 48060. 00 57,872. 00 57872. 00
124 .00 0. 00 .00 0.00
125 5. 40 28836. 00 2.47 13189. 80
126 6, 000. 00 72000. 00 6, 000. 00 72000. 00
127 200. 00 8000. 00 200. 00 8000. 00
128 594, 000. 00 594000. 00 930, 000. 00 930000. 00

TOT 8, 889, 501. 66 9, 306, 112. 35



