STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DVBE GOALS: DI SABLED VETERANS
FUND TOTAL

PROPCSALS | SSUED 7
NUMBER OF BI DDERS 7
Bl D RANK

02/ 02/ 21
04- 3Q0804
04- SON-116-39. 3/41. 8

ENG NEERS EST

Bl D TOTAL

984, 677.00

1,082, 442. 45

1, 138, 900. 00

1,147, 700. 00

1,151, 177.00

1,173, 140. 00

Bl D

SUMMARY

I'N SONOVA COUNTY NEAR PENTALUNVA
FROM LAKEVI LLE HWY TO OLD ADCBE

ROAD

AC RESURFACI NG

1, 355,934. 70 AMOUNT UNDER

BUSI NESS ENTERPRI SES -
0

3.0%

TOTAL NUMBER OF WORKI NG DAYS

371, 257.70
Bl DDER | NFORMATI ON

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
02/ 03/ 21

CONTRACT CCDE ' C
26 CONTRACT | TEMS

FEDERAL Al D NONE

45

PERCENT UNDER EST 27. 38

( NAME/ ADDRESS/ LOCATI ON)

GHI LOTTI BROCS., INC

525 JACOBY STREET,;
SAN RAFAEL CA 94901

ARGONAUT CONSTRUCTORS

360 SUTTON PLACE
SANTA ROSA CA 95407

O C. JONES & SONS, |INC

1520 FOURTH STREET;
BERKELEY CA 94710

RADI US EARTHWORK | NC

1800 HAM LTON AVE, STE # 210;
SAN JOSE CA 95125

MARTI N BROTHERS CONSTRUCTI ON

8801 FOLSOM BLVD SUI TE 260;
SACRAMENTO CA 95826
GHI LOTTI CONSTRUCTI ON CO

246 CGHI LOTTI AVE
SANTA ROSA CA 95407

FAX

FAX

FAX

FAX

FAX

FAX

415 454-7011
00132128
415 454-8376

707 542-4862
00171432
707 542-4897

510 526-3424
00759729
510 526-0990

408 384-8630
01059010
408 317-1424

916 381-0911
00726454
916 381-1447

707 585-1221
00644515
707 585-1601

CC PREF CLAI MED

NSB PREF CLAI MED

BID | S OVER NSBP
PREFERENCE LI M TS

CC PREF CLAI MED

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LI M TS

CC PREF CLAI MED

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS



04- 3(Q0804 Bl D211

04- SON- 116 PAGE 2
02/ 02/ 21 02/ 03/ 21
7 1, 207, 141. 00 1 TEAM GHI LOTTIl, | NC 707 763-8700 CC PREF CLAI MED
00895384
2531 PETALUVA BLVD SOUTH; FAX 707 763-8711

PETALUVA CA 94952

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 3(Q0804
04- SON- 116
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 3
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

SCHOTKA CONSTRUCTI ON | NC.
ROHNERT PARK CA

SCHOTKA CONSTRUCTI ON | NC.
ROHNERT PARK CA

SPECI ALTY PAVI NG I NC. DBA A C DI KE CO

LI NCOLN CA

SPECI ALTY PAVI NG I NC. DBA A C DI KE CO

LI NCOLN CA

621781

621781

403896

403896

403896

403896

723309

723309

407417

407417

| TEM 12 (100%

| TEM 13 (100%

| TEM 20 (100%

| TEM 22 (100%

| TEM 26 (100%

22-25 ALL AT 100%

| TEM 21 (100%

| TEM 3 (100%

| TEM 16 (76.6%

PLACE AC DI KE



04- 3(Q0804
04- SON- 116
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

PACI FI C NORTHWEST O L
STOCKTON CA

Bl DDER | D NAME AND ADDRESS

1031889

1031889

1031889

1031889

1031889

1031889

705296

LI CENSE NUMBER

| TEM 20 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 17 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

| TEM 20 (100%

| TEM 2225 (100%

| TEM 4 (6. 4%



04- 3(Q0804
04- SON- 116
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 5
02/ 03/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

PACI FI C NORTHWEST O L
STOCKTON CA

PACI FI C NORTHWEST O L
STOCKTON CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

403896

705296

705296

569352

569352

569352

569352

569352

569352

569352

TRAFFI C CONTROL FOR STRI PI NG

| TEM 17 (95%

TACK COAT FOR RHVA PAVE

COLD PLANE MACHI NE FOR CCOLD PLANE PAVEMENT

GRI ND RUMBLE STRI P

| TEM 12 (64%

| TEM 13 (77%

| TEM 19 (32%

| TEM 26 (34%

PLANE- GRI ND FOR SEGVENT CONTROL



04- 3(Q0804
04- SON- 116
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 6
02/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PACI FI C NORTHWEST O L
STOCKTON CA

PACI FI C NORTHWEST O L
STOCKTON CA

ROAD- TECH SAFETY SERVI CES | NC
SHI NGLE SPRI NGS CA

ROAD- TECH SAFETY SERVI CES | NC
SHI NGLE SPRI NGS CA

ROAD- TECH SAFETY SERVI CES | NC
SHI NGLE SPRI NGS CA

ROAD- TECH SAFETY SERVI CES | NC
SHI NGLE SPRI NGS CA

ROAD- TECH SAFETY SERVI CES | NC
SHI NGLE SPRI NGS CA

ROAD- TECH SAFETY SERVI CES | NC
SHI NGLE SPRI NGS CA

SI ERRA TRAFFI C MARKI NGS | NC
ROSEVI LLE CA

SI ERRA TRAFFI C MARKI NGS | NC
ROSEVI LLE CA

S| ERRA TRAFFI C MARKI NGS | NC
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

705296

705296

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

755317

755317

755317

| TEM 17 (75%

TACK CCOAT

CHANGEABLE MESSAGE SI GNS

| TEM 3 (50%

I TEM 5 (50%

| TEM 6 (100%

RADAR TRAI LER

WORK ZONE ALUM NI UM SI GNS

| TEM 20 (100%

| TEM 22 (100%

| TEM 23 (100%



04- 3(Q0804
04- SON- 116
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 7
02/ 03/ 21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

S| ERRA TRAFFI C
ROSEVI LLE CA

S| ERRA TRAFFI C
ROSEVI LLE CA

S| ERRA TRAFFI C
ROSEVI LLE CA

S| ERRA TRAFFI C
ROSEVI LLE CA

S| ERRA TRAFFI C
ROSEVI LLE CA

S| ERRA TRAFFI C
ROSEVI LLE CA

S| ERRA TRAFFI C
ROSEVI LLE CA

VERUX
SACRAMENTO CA

VERUX
SACRAMENTO CA

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

755317

755317

755317

755317

755317

755317

755317

ABSENT

ABSENT

| TEM 24 (100%

| TEM 25 (100%

PAVEMENT MARKER

THERMOPLASTI C PAVEMENT MARKI NG

6" THERMO TRAFFI C STRI PE

6" THERMOPLASTI C TRAFFI C STRI PE

8" THERMO TRAFFI C STRI PE

| TEM 8 (90%

WATER POLLUTI ON CONTRCL



04- 3(Q0804
04- SON- 116
02/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 8
02/ 03/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ANRAK CORPCRATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

PACI FI C NORTHWEST O L
STOCKTON CA

ROLL ' N ROCK CONSTRUCTI ON | NC
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC
MOUNT SHASTA CA

SAFETY STRI PI NG SERI VCE | NC
GOSHEN CA

SAFETY STRI PI NG SERI VCE | NC
GOSHEN CA

CONTI NUED ON NEXT PAGE

256390

256390

256390

256390

256390

256390

705296

971838

971838

308669

308669

(PARTI AL) CUT, LOAD, SVEEEP & HAUL

(PARTI AL) OPERATED EQUI PMENT RENTAL

| TEM 12 (69. 8%

| TEM 13 (47.3%

| TEM 19 (33%

| TEM 26 (100%

| TEM 17 (100%

( PARTI AL) TRAFFI C CONTROL

| TEM 4 (85%

(PARTI AL) TRAFFI C CONTROL FOR OWN SCOPE

| TEM 20 (100%



04- 3Q9804 Bl D211

04- SON- 116 PAGE 9

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SAFETY STRI PI NG SERI VCE | NC | TEM 22 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERI VCE | NC | TEM 23 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERI VCE | NC | TEM 24 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERI VCE | NC | TEM 25 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERI VCE | NC | TEM 4 (9%
GOSHEN CA 308669

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ABSL CONSTRUCTI ON COLD PLANE ASPHALT
HAYWARD CA 621781
ABSL CONSTRUCTI ON GRINDY M CROM LL ASPHALT
HAYWARD CA 621781
ABSL CONSTRUCTI ON | TEM 12 (64%
HAYWARD CA 621781
ABSL CONSTRUCTI ON | TEM 13 (66%
HAYWARD CA 621781
ABSL CONSTRUCTI ON | TEM 19 (60%
HAYWARD CA 621781

CONTI NUED ON NEXT PAGE



04- 3(Q0804 Bl D211

04- SON- 116 PAGE 10

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CENTRAL STRI PI NG SERVI CE, | NC. | TEM 20 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 22 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 23 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 24 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 25 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 26 (100%
RANCHO CORDOVA CA 403896
PACI FI C NORTHWEST O L | TEM 17 (100%
STOCKTON CA 705296

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 A. C. DIKE CO HVA ASPHALT DI KE
LI NCOLN CA 407417
A. C. DIKE CO | TEM 16 (45%
LI NCOLN CA 407417
APPI AN UDBE SWPPP I TEM 1 (100%
EL SOBRANTE CA N A

CONTI NUED ON NEXT PAGE



04- 3(Q0804 Bl D211

04- SON- 116 PAGE 11

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APPI AN UDBE SWPPP | TEM 8 (10%
EL SOBRANTE CA N A
APPI AN UDBE SWPPP LEAD COVPLI ANCE PLAN
EL SOBRANTE CA N A
APPI AN UDBE SWPPP PREPARE WATER POLLUTI ON CONTRCL
EL SOBRANTE CA N A
PACI FI C NORTHWEST O L | TEM 17 (100%
STOCKTON CA 705296
PACI FI C NORTHWEST O L TACK COAT
STOCKTON CA 705296
PAVEMENT ENG NEERI NG, | NC | TEM 15 (2%
REDDI NG CA N A
PAVEMENT ENG NEERI NG, | NC QUALI TY CONTROL | NSPECTI ON & MATERI AL TESTI NG
REDDI NG CA N A
PAVEMENT RECYCLI NG SYSTEMS, | NC COLD PLANE AC
WOODLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC FULL W DTH SEGVENT CORRECTI ON
WOCDLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC GRI NDI NG
WOODLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 12 (47%
WOODLAND CA 569352

CONTI NUED ON NEXT PAGE



04- 3(Q0804 Bl D211

04- SON- 116 PAGE 12

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 13 (39%

WOCDLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 15 (1.8%
WOODLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 19 (98%
WOODLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 26 (100%
WOODLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC PARTI AL W DTH SEGVENT CORRECTI ON
WOCDLAND CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC 12" RUMBLE STRI P
WOODLAND CA 569352
SAFETY STRI PI NG SERVI CE | NC | TEM 20 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC | TEM 22 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC | TEM 23 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC | TEM 24 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC | TEM 25 (100%
GOSHEN CA 308669

CONTI NUED ON NEXT PAGE



04- 3(Q0804 Bl D211

04- SON- 116 PAGE 13

02/ 02/ 21 02/ 03/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SAFETY STRI PI NG SERVI CE | NC | TEM 4 (5%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC PAVEMENT MARKER ( RETROREFLECTI VE)
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC THERMOPLASTI C PAVEMENT MARKI NG
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC TRAFFI C CONTROL
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC 6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SI BI L
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC 8" THERMOPLASTI C TRAFFI C STRI PE
GOSHEN CA 308669
SAM RHODES | NC | NERTI AL PROFI LI NG
GREENWOOD CA N A
SAM RHODES | NC | TEM 12 (35%
GREENWOOD CA N A
SAM RHODES | NC | TEM 13 (23%
GREENWOOD CA N A
SCHOTKA CONSTRUCTI ON | NC CONSTRUCTI ON AREA S| GNS
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON | NC | TEM 21 (100%
AVERI CAN CANYON CA 723309

CONTI NUED ON NEXT PAGE



04- 3Q0804 BI D211

04- SON- 116 PAGE 14

02/ 02/ 21 02/ 03/ 21
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SCHOTKA CONSTRUCTI ON | NC | TEM 3 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON | NC RESET ROADSI DE SI GN
AVERI CAN CANYON CA 723309
V DOLAN TRUCKI NG | NC. | TEM 11 (14%
PENNGROVE CA N A
V DOLAN TRUCKI NG | NC. | TEM 14 (6%
PENNGROVE CA N A
V DOLAN TRUCKI NG | NC. | TEM 15 (5%
PENNGROVE CA N A
V DOLAN TRUCKI NG | NC. TRUCKI NG

PENNGROVE CA N A



04- 3(Q0804 Bl D211

04- SON- 116 CONTRACT PROPOSAL OF LOW BI DDER PAGE 15
02/ 02/ 21 02/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 070030 LEAD COMPLI ANCE PLAN LS LUMP SUM 1, 400. 00 1, 400. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 45 620. 00 27, 900. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 850. 00 3, 850. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 48, 074. 50 48, 074. 50
5 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 1 850. 00 850. 00
SYSTEM DAY
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 6, 100. 00 6, 100. 00
7 130100 JOB SI TE MANAGENENT LS LUVP SUM 2, 700. 00 2, 700. 00
8 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 750. 00 750. 00
9 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 300. 00 900. 00
10 130730 STREET SWEEPI NG LS LUMP SUM 2, 200. 00 2, 200. 00
11 190185 SHOULDER BACKI NG TON 450 74.00 33, 300. 00
12 011144 FULL W DTH SEGVENT CORRECTI ON EA 16 1, 550. 00 24, 800. 00
13 011145 PARTI AL W DTH SEGVENT CORRECTI ON EA 1 2, 700. 00 2, 700. 00
14 390132 HOT M X ASPHALT (TYPE A) TON 310 171. 50 53, 165. 00
15 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 4,210 145. 00 610, 450. 00
16 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 2,170 3.85 8, 354. 50
17 397005 TACK COAT TON 11 1, 500. 00 16, 500. 00
18 398100 REMOVE ASPHALT CONCRETE DI KE LF 2,170 2.00 4, 340. 00
19 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 43, 320 2.15 93, 138. 00
20 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 980 4.50 4, 410. 00
21 820510 RESET ROADSI DE SI GN ( ONE PCST) EA 2 200. 00 400. 00
22 840506 8" THERMOPLASTI C TRAFFI C STRI PE LF 150 3.50 525. 00
23 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 250 5.00 1, 250. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
24 840615 6" THERMOPLASTI C TRAFFI C STRI PE LF 1, 700 . 40 680. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 18- 12)
25 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 46, 900 . 60 28, 140. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
26 846051 12" RUMBLE STRI P STA 130 60. 00 7, 800. 00

(ASPHALT CONCRETE PAVEMENT)
TOTAL 984, 677. 00
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04- 3Q0804 Bl D211
04- SON- 116 SUMMARY OF REMAINING BIDDERS PAGE 16
02/ 02/ 21 02/ 03/ 21
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
4,500. 00 4500. 00 1, 400. 00 1400. 00| 3, 000. 00 3000. 00 1, 000. 00 1000. 00
350. 00 15750. 00| 425. 00 19125. 00| 100. 00 4500. 00 1,667.00 75015. 00
5, 500. 00 5500. 00| 2, 300. 00 2300. 00| 15, 000. 00 15000. 00| 2,297.00 2297.00
86, 316. 00 86316. 00| 141, 000. 00 141000. 00| 40, 000. 00 40000. 00| 46, 107. 00 46107. 00
2,500. 00 2500. 00| 5, 000. 00 5000. 00| 2,000. 00 2000. 00| 2,110. 00 2110. 00
5, 500. 00 5500. 00| 5, 500. 00 5500. 00| 5, 000. 00 5000. 00| 3, 485. 00 3485. 00
5, 500. 00 5500. 00| 12, 000. 00 12000. 00| 50, 736. 50 50736. 50| 3, 160. 00 3160. 00
750. 00 750. 00| 750. 00 750. 00| 750. 00 750. 00| 1, 650. 00 1650. 00
475. 00 1425. 00| 1, 300. 00 3900. 00| 700. 00 2100. 00| 369. 00 1107. 00
12, 500. 00 12500. 00| 24, 000. 00 24000. 00| 51. 00 51. 00| 10, 180. 00 10180. 00
22.50 10125. 00| 125. 00 56250. 00| 51. 00 22950. 00| 51. 00 22950. 00
1, 458. 85 23341. 60| 1, 825.00 29200. 00| 1, 500. 00 24000. 00| 2,900. 00 46400. 00
1, 458. 85 1458. 85| 3, 400. 00 3400. 00 7,000. 00 7000. 00 4, 220. 00 4220. 00
260. 00 80600. 00| 185. 00 57350. 00| 177. 00 54870. 00| 236. 00 73160. 00
148. 00 623080. 00| 135. 00 568350. 00| 155. 00 652550. 00| 146. 65 617396. 50
6. 50 14105. 00| 3.00 6510. 00| 10. 30 22351. 00| 4.25 9222.50
1, 350. 00 14850. 00| 1, 400. 00 15400. 00| 1, 154. 00 12694. 00| 716. 00 7876. 00
2.50 5425. 00 1.00 2170. 00 5.76 12499. 20| 3.00 6510. 00
2.55 110466. 00 3.25 140790. 00 3. 40 147288. 00 3.80 164616. 00
5. 00 4900. 00 4.50 4410. 00| 5. 25 5145. 00 4.00 3920. 00
220. 00 440. 00| 200. 00 400. 00| 1, 900. 00 3800. 00| 200. 00 400. 00
4.00 600. 00| 3.50 525. 00| 4.50 675. 00| 1.50 225. 00
8. 00 2000. 00| 5. 00 1250. 00| 8. 50 2125. 00 8. 00 2000. 00
70 1190. 00| .40 680. 00| 80 1360. 00| 50 850. 00
90 42210. 00| 60 28140. 00| 95 44555, 00| 80 37520. 00



26 |

TOT

57.00

7410. 00|

1, 082, 442. 45

70. 00

9100. 00|

1, 138, 900. 00

82.31 10700. 30

1, 147, 700. 00

60. 00 7800. 00

1,151, 177.00



04- 3(Q0804 Bl D211
04- SON- 116 SUMMARY OF REMAI NI NG BI DDERS PACE 17
02/ 02/ 21 02/ 03/ 21
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 785. 00 785. 00 1, 900. 00 1900. 00
2 1, 800. 00 81000. 00 1, 000. 00 45000. 00
3 2, 300. 00 2300. 00 3, 845. 00 3845. 00
4 88, 000. 00 88000. 00 79, 669. 50 79669. 50
5 850. 00 850. 00 3, 050. 00 3050. 00
6 6, 000. 00 6000. 00 9, 877.00 9877. 00
7 4, 200. 00 4200. 00 1, 830. 00 1830. 00
8 545. 00 545. 00 6, 907. 00 6907. 00
9 225.00 675. 00 645. 00 1935. 00
10 8, 900. 00 8900. 00 15, 000. 00 15000. 00
11 60. 00 27000. 00 73.00 32850. 00
12 2, 300. 00 36800. 00 2,457.00 39312. 00
13 2, 300. 00 2300. 00 6, 577. 00 6577. 00
14 240. 00 74400. 00 424. 00 131440. 00
15 140. 00 589400. 00 158. 00 665180. 00
16 4.00 8680. 00 6. 50 14105. 00
17 2, 000. 00 22000. 00 1, 248. 00 13728. 00
18 1.00 2170. 00 11.65 25280. 50
19 4.00 173280. 00 1.40 60648. 00
20 4.50 4410. 00 4.00 3920. 00
21 200. 00 400. 00 200. 00 400. 00
22 3.50 525. 00 1.50 225.00
23 5.00 1250. 00 8. 00 2000. 00
24 .40 680. 00 .52 884. 00
25 . 60 28140. 00 .82 38458. 00
26 65. 00 8450. 00 24.00 3120. 00
TOT 1,173, 140. 00 1, 207, 141. 00




