STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

02/ 09/ 21
04-4G8724
04-SOL-80-14.1/15.1

SUMMARY

NEAR FAI RFI ELD, AT SUI SUN CREEK
BRI DGE NO. 23-0007.

SCOUR M TI GATI ON.

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 27
NUMBER OF BI DDERS 15
Bl D RANK

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

986, 591. 00

1,184, 219. 00

1, 267, 141. 00

1, 323, 845. 00

1, 363, 400. 20

1, 366, 339. 40

1,577,428. 00 AMOUNT UNDER
Bl DDER | D

10

TOTAL NUMBER OF WORKI NG DAYS

590, 837. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
02/ 10/ 21

CONTRACT CCODE ' C
69 CONTRACT | TEMS

FEDERAL Al D NONE

410

PERCENT UNDER EST 37. 46

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

GORDON N. BALL, INC

333 CAM LLE AVENUE,
ALAMO CA 94507

GRANI TE ROCK COVPANY

5225 HELLYER AVENUE;
SAN JOSE CA 95138

TEAM GHI LOTTI, | NC

2531 PETALUVA BLVD SOUTH
PETALUVA CA 94952

EMPI RE LANDSCAPI NG, | NC.

979 F STREET SUI TE #A,
DAVIS CA 95616

GHI LOTTI CONSTRUCTI ON CO.

246 GHI LOTITI AVE
SANTA ROSA CA 95407

ETIC

2285 MORELLO AVE.
PLEASANT HI LL CA 94523

FAX

FAX

FAX

FAX

FAX

FAX

925 838-5675
00710807
925 838-5915

408 574-1400
00000022
408 365-9548

707 763-8700
00895384
707 763-8711

530 400- 3943
00811554
530 231-5252

707 585-1221
00644515
707 585-1601

925 602-4710
00624022
925 602-4720

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS



04- 438724
04- SOL-80-1
02/ 09/ 21

10

11

12

13

14

1, 395, 376.

1, 423, 233.

1, 456, 789.

1,477, 369.

1,511, 994.

1, 560, 668.

1,711, 487.

2,307, 160.

30

00

00

00

00

00

00

00

12

15

13

11

PATTERSON TABER GENERAL
ENG NEERI NG, | NC.

950 THARP RD STE 501
YUBA CI TY CA 95993

ANDREW M JORDAN | NC, DBA A &
B CONSTRUCTI ON

1350 4TH STREET,;

BERKELEY CA 94710

MAGG ORA & GHILOTTI, INC

555 DU BO S ST,
SAN RAFAEL CA 94901

VALENTI NE CORPORATI ON

111 PELI CAN VAY;
SAN RAFAEL CA 94901

HANFORD APPLI ED RESTCRATI ON &
CONSERVATI ON

765 BAYWOOD DRI VE, SU TE 237,
PETALUVA CA 94954

TBC

250 BEL MARI N KEYS BLVD STE A
NOVATO CA 94949

SUULUTAAQ, | NC.

110 RAI LROAD AVE;
SUISUN CI TY CA 94585

SAN RAFAEL ROCK QUARRY, | NC.

2350 KERNER BOULEVARD, SUI TE 2
SAN RAFAEL CA 94901

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

530 743-7747
00947120
530 743-7757

510 999- 6000
00636514
000 000- 0000

415 459- 8640
00226767
415 459-2065

415 453-3732
00229225
415 457-5820

707 996- 6633
00461167
707 996-6641

415 456-8972
00626859
415 456- 0665

707 427-3209
00898727
707 419-4851

415 258-6876
00698861
415 459-3295

Bl D211
PAGE 2
02/10/ 21

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

NSB PREF CLAlI MED

BID | S OVER NSBP
PREFERENCE LI M TS

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 3
02/ 09/ 21 02/10/ 21
15 2,494, 494. 00 14 STEELHEAD CONSTRUCTORS JV 530 226- 6400 SB PREF CLAI MED
01064122
2940 | NNSBRUCK DR FAX 530 226-6401 BID I S OVER SBP
REDDI NG CA 96003 PREFERENCE LI M TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 4

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 GREEN VI SI TA LANDSCAPE | TEM 3043 (100%
ROCKLI N CA 878017
GREEN VI SI TA LANDSCAPE | TEM 4551 (100%)
ROCKLI N CA 878017
GREEN VI S| TA LANDSCAPE WORK AS DESCRI BED BY BI D | TEM LI STED
ROCKLI N CA 878017
OLI VEI RA FENCE , I NC. | TEM 55 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE , I NC. | TEM 56 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE , | NC. | TEM 68 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE , | NC. WORK AS DESCRI BED BY BI D | TEM LI STED
SANTA CLARA CA 404243
PC&N CONSTRUCTI ON, | NC. | TEM 24 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 61 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 6364 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 66 (100%
BYRON CA 771652

CONTI NUED ON NEXT PAGE



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 5

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 PC&N CONSTRUCTI ON, | NC. WORK AS DESCRI BED BY BI D | TEM LI STED
BYRON CA 771652
SCHOTKA CONSTRUCTI ON, | NC. | TEM 3 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. ITEM5 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 59 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 60 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. | TEM 9 (100%
AVERI CAN CANYON CA 723309
SCHOTKA CONSTRUCTI ON, | NC. WORK AS DESCRI BED BY BI D | TEM LI STED

AVERI CAN CANYON CA 723309



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

EVERGREEN ENG NEERI NG AND EXCAVATI ON

LODI CA

EVERGREEN ENG NEERI NG AND EXCAVATI ON

LODI CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSAPE

LANDSAPE

LANDSAPE

LANDSAPE

LANDSAPE

LANDSAPE

LANDSAPE

LANDSAPE

LANDSAPE

CONTI NUED ON NEXT PAGE

1066788

1066788

878017

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 26

| TEM 56

| TEM 13

| TEM 14

| TEM 15

| TEM 16

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 7

02/10/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSAPE

LANDSAPE

LANDSAPE

LANDSAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 50 (100%

| TEM 51 (100%

| TEM 69 (0.5%

MOBI LI ZATI ON FOR ERGCSI ON CONTROL WORK

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 8

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 GREEN VI STA LANDSCAPE | TEM 37 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 38 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 39 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 40 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 41 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 42 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE | TEM 43 (100%
ROCKLI N CA 878017
HI GAWAY SPECI ALTY COVPANY, | NC. | TEM 24 (100%
PALO CEDRO CA 1003147
H GHMAY SPECI ALTY COVPANY, | NC. | TEM 61 (100%
PALO CEDRO CA 1003147
H GHWAY SPECI ALTY COVPANY, | NC. | TEM 62 (100%
PALO CEDRO CA 1003147
H GAWAY SPECI ALTY COMPANY, | NC. | TEM 63 (100%
PALO CEDRO CA 1003147

CONTI NUED ON NEXT PAGE



04- 468724 Bl D211
04- SOL- 80- 1 PAGE 9
02/ 09/ 21 02/ 10/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 H GHVAY SPECI ALTY COMPANY, | NC. | TEM 64 (100%
PALO CEDRO CA 1003147
HI GHMAY SPECI ALTY COMPANY, | NC. | TEM 65 (100%
PALO CEDRO CA 1003147
HI GHMAY SPECI ALTY COMPANY, | NC. | TEM 66 (100%)
PALO CEDRO CA 1003147
NATI NA | TEM 54 (100%
CASA GRANDE AZ 1055617
NATI NA | TEM 69 (22%
CASA GRANDE AZ 1055617
NATI NA MOBI LI ZATI ON FOR STAI NI NG WORK
CASA GRANDE AZ 1055617
OLI VEI RA FENCE, | NC. | TEM 55 (100%)
SANTA CLARA CA 404243
OLI VEI RA FENCE, | NC. | TEM 68 (100%
SANTA CLARA CA 404243
ROLL ' N ROCK CONSTRUCTI ON | NC. | TEM 4 (92%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON | NC. LANE/ SHOULDER CLOSURES
MOUNT SHASTA CA 971838



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 10

02/10/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

APPI AN UDBE SWPPP
EL SOBRANTE CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CONTI NUED ON NEXT PAGE

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

N A

N A

N A

N A

843399

843399

843399

843399

843399

843399

843399

| TEM 1 (100%

| TEM 12 (100%

LEAD COWVPLI ANCE PLAN

PREPARE WATER POLLUTI ON CONTROL PROGRAM

CAM COUPLER ASSEMBLY

DRI P VALVE ASSEMBLY

FOLI AGE PROTECTOR

GRAVEL MULCH

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CONTI NUED ON NEXT PAGE

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

843399

843399

843399

843399

843399

843399

843399

843399

843399

843399

843399

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 12

02/10/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

CORAL CONSTRUCTI ON CO.

W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

843399

843399

843399

843399

843399

843399

843399

843399

843399

843399

332441

PACKET FERTI LI ZER

PLANT ( GROUP H)

PLANT (GROUP 1)

PLANT ESTABLI SHVENT WORK

PLANT GROUP (M

Rl SER SPRI NKER ASSEMBLY

SO L AMENDMENT

WOOD MULCH

11/ 2" PLASTIC PI PE (SCHEDUL 40) (SUPPLY LI NE)

3/ 4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)

ALTERNATI VE | N-LI NE TERM NAL SYSTEM



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 13

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CORAL CONSTRUCTI ON CO. CONCRETE BARRI ER TRANSI TI ON
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON CO. | TEM 24 (1009
W LSOWI LLE OR 332441
CORAL CONSTRUCTI ON CO. | TEM 61 (100%)
W LSONWVI LLE OR 332441
CORAL CONSTRUCTI ON CO. | TEM 62 (100%)
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON' CO. | TEM 63 (1009
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON CO. | TEM 64 (1009
W LSOWI LLE OR 332441
CORAL CONSTRUCTI ON CO. | TEM 65 (100%)
W LSONWVI LLE OR 332441
CORAL CONSTRUCTI ON CO. | TEM 66 (100%)
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON' CO. | TEM 69 (3%
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON CO. M DWEST GUARDRAI L SYSTEM (WOOD POST)
W LSOWI LLE OR 332441
CORAL CONSTRUCTI ON CO. MOBI LI ZATI ON
W LSONWI LLE OR 332441

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 14
02/10/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CORAL CONSTRUCTI ON CO.
W LSONVI LLE OR

CORAL CONSTRUCTI ON CO.
W LSONVI LLE OR

CORAL CONSTRUCTI ON CO.
W LSONVI LLE OR

CORAL CONSTRUCTI ON CO.
W LSONVI LLE OR

ENDEM C ENVI RONMENTAL RESOURCES
FULLERTON CA

ENDEM C ENVI RONMENTAL RESOURCES
FULLERTON CA

ENDEM C ENVI RONVENTAL RESOURCES
FULLERTON CA

ENDEM C ENVI RONVENTAL RESOURCES
FULLERTON CA

ENDEM C ENVI RONMENTAL RESOURCES
FULLERTON CA

ENDEM C ENVI RONMENTAL RESOURCES
FULLERTON CA

ENDEM C ENVI RONVENTAL RESOURCES
FULLERTON CA

CONTI NUED ON NEXT PAGE

332441

332441

332441

332441

1048090

1048090

1048090

1048090

1048090

1048090

1048090

REMOVE GUARDRAI L

TRANSI TI ON RAI LI NG ( TYPE WB- 31)

TREATED WOOD WASTE

VEGETATI ON CONROL (M NOR CONCRETE)

| TEM 11 (77%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

JOB SI TE MANAGEMENT

WATER QUALI TY ANNUAL REPCRT

WATER QUALI TY MONI TORI NG REPORT



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 15

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ENDEM C ENVI RONMENTAL RESOURCES WATER QUALI TY SAMPLI NG AND ANALYSI S
FULLERTON CA 1048090
FARWEST SAFETY, | NC CHANNELI ZER ( SURFACE MOUNTED)
LODI CA 523187
FARWEST SAFETY, |INC CONSTRUCTI ON AREA SI GNS
LODI CA 523187
FARWEST SAFETY, |INC | TEM 3 (100%
LODI CA 523187
FARWEST SAFETY, | NC I TEM5 (100%
LODI CA 523187
FARWEST SAFETY, | NC | TEM 59 (100%
LODI CA 523187
FARWEST SAFETY, |INC | TEM 60 (100%
LODI CA 523187
FARWEST SAFETY, |INC I TEM 9 (20%
LODI CA 523187
FARWEST SAFETY, | NC RELOCATE ROADSI DE SI GN
LODI CA 523187
FARVWEST SAFETY, | NC SPECI AL MARKER
LODI CA 523187
FARWEST SAFETY, | NC TEMPORARY CRASH CUSHI ON MODULE
LODI CA 523187

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 16
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 NATI NA
CASA GRANDE AZ

NATI NA
CASA GRANDE AZ

NATI NA
CASA GRANDE AZ

NATI NA
CASA GRANDE AZ

OLI VEI RA FENCE
SANTA CLARA CA

OLI VEI RA FENCE,
SANTA CLARA CA

OLI VEI RA FENCE
SANTA CLARA CA

OLI VEI RA FENCE
SANTA CLARA CA

OLI VEI RA FENCE
SANTA CLARA CA

OLI VEI RA FENCE,
SANTA CLARA CA

TEAM EES
ALAMVEDA CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

1055617

1055617

1055617

1055617

404243

404243

404243

404243

404243

404243

386026

| TEM 54 (100%

| TEM 69 (21%

MOBI LI ZATI ON

ROCK STAI'N

CHAI' N LI NK FENCE ( TYPE CL- 6)

| TEM 55 (100%

| TEM 56 (100%)

| TEM 68 (100%

REMOVE CHAI'N LI NK FENCE

16" GATE-CL-6

COVPOST



Bl DDER | D NAME AND ADDRESS

04- 438724
04- SOL-80-1
02/ 09/ 21

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 17

02/10/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

CONTI NUED ON NEXT PAGE

386026

386026

386026

386026

386026

386026

386026

386026

386026

386026

386026

FI BER ROLLS

HYDROMULCH

HYDROSEED

| NCORPCRATE MATERI ALS

| TEM 13 (100%

| TEM 14 (0. 4%

| TEM 15 (100%

| TEM 16 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%



Bl DDER | D NAME AND ADDRESS

04- 438724
04- SOL-80-1
02/ 09/ 21

L

ST

Bl D211
PAGE 18
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

CONTI NUED ON NEXT PAGE

386026

386026

386026

386026

386026

386026

386026

386026

386026

386026

386026

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 57 (100%

MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL)

ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG

TEMPORARY CHECK DAM

TEMPORARY COVER

TEMPORARY FENCE ( TYPE FROG)

TEMPORARY FI BER ROLL



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI CENSE NUMBER

Bl D211
PAGE 19
02/10/ 21

ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TEAM EES TEMPORARY SI LT FENCE

ALAVEDA CA 386026
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 OLI VEI RA FENCE | NC | TEM 55 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE | NC | TEM 56 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE | NC | TEM 68 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE | NC TO FURNI SH AND | NSTALL CHAI N LI NK FENCE
SANTA CLARA CA 404243
OLI VEI RA FENCE | NC TO FURNI SH AND | NSTALL 16 GATE
SANTA CLARA CA 404243
OLI VEI RA FENCE | NC TO REMOVE CHAIN LI NK FENCE
SANTA CLARA CA 404243
TEAM EES | TEM 13 (100%
ALAVEDA CA ABSENT
TEAM EES | TEM 14 (100%
ALAVEDA CA ABSENT
TEAM EES | TEM 15 (100%
ALAVEDA CA ABSENT

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

04- 438724
04- SOL-80-1
02/ 09/ 21

L

ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

TEAM EES
ALAMEDA CA

TEAM EES
ALAVEDA CA

TEAM EES
ALAMVEDA CA

TEAM ESS
ALAMEDA CA

TEAM ESS
ALAMEDA CA

TEAM ESS
ALAVEDA CA

TEAM ESS
ALAMVEDA CA

CONTI NUED ON NEXT PAGE

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

386026

386026

386026

386026

| TEM 16 (100%

| TEM 45 (100%

MOVE | N QUT EROSI ON CONTRCL

TEMPORARY CHECK DAM

TEMPORARY COVER

TEMPORARY FI BER ROLL

TEMPORARY SI LT FENCE

COVPCST

FI BER ROLLS

HYDROSEED

| NCORPCRATE MATERI ALS



04- 4G8724 Bl D211
04- SOL- 80- 1 PAGE 21
02/ 09/ 21 02/ 10/ 21

LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 TEAM ESS | TEM 46 (100%

ALAVEDA CA 386026
TEAM ESS | TEM 48 (100%
ALAVEDA CA 386026
TEAM ESS | TEM 49 (100%
ALAVEDA CA 386026
TEAM ESS | TEM 50 (100%
ALAVEDA CA 386026
TEAM ESS | TEM 51 (100%
ALAVEDA CA 386026
TEAM ESS ROLLED EROSI ON CONTROL PRODUCT NETTI NG
ALAVEDA CA 386026

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CLEARWATER LANDSCAPE SERVI CES | TEM 30 (100%

CAVERON PARK CA 843399
CLEARWATER LANDSCAPE SERVI CES | TEM 31 (100%
CAVERON PARK CA 843399
CLEARWATER LANDSCAPE SERVI CES | TEM 32 (100%
CAVERON PARK CA 843399
CLEARWATER LANDSCAPE SERVI CES | TEM 33 (100%
CAVERON PARK CA 843399

CONTI NUED

ON NEXT PACE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 22
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

OLI VEI RA FENCE CO.
SANTA CLARA CA

CONTI NUED ON NEXT PAGE

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

843399

843399

843399

843399

843399

843399

843399

843399

843399

843399

404243

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 55

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 23
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 OLI VEI RA FENCE CO.
SANTA CLARA CA

OLI VEI RA FENCE CO.
SANTA CLARA CA

PC & N CONSTRUCTI ON
BYRON CA

PC & N CONSTRUCTI ON
BYRON CA

PC & N CONSTRUCTI ON
BYRON CA

PC & N CONSTRUCTI ON
BYRON CA

PC & N CONSTRUCTI ON
BYRON CA

SSEC I NC
NEWCASTLE CA

SSEC I NC
NEWCASTLE CA

SSEC I NC
NEWCASTLE CA

SSEC I NC
NEWCASTLE CA

CONTI NUED ON NEXT PAGE

404243

404243

771652

771652

771652

771652

771652

1039888

1039888

1039888

1039888

| TEM 56

| TEM 68

| TEM 24

| TEM 61

| TEM 63

| TEM 64

| TEM 66

| TEM 45

| TEM 46

| TEM 47

| TEM 48

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 24
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

SSEC I NC
NEWCASTLE CA

SSEC I NC
NEWCASTLE CA

SSEC I NC
NEWCASTLE CA

T&S DVBE | NC
ANDERSON CA

T&S DVBE | NC
ANDERSON CA

TECHNO COATI NGS | NC
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

1039888

1039888

1039888

983087

983087

296517

LI CENSE NUMBER

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 4 (68%

TRAFFI C CONTROL / LANE CLOSURES

| TEM 54 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

B. A T.S. TRAFFI C SOLUTI ONS
SACRAMENTO CA

B. A. T.S. TRAFFI C SOLUTI ONS
SACRAMENTO CA

B. A T.S. TRAFFI C SCOLUTI ONS
SACRAMENTO CA

B. A T.S. TRAFFI C SOLUTI ONS
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

917034

917034

917034

917034

CONSTRUCTI ON AREA SI GNS

| TEM 3 (45%

| TEM 4 (15%

TRAFFI C CONTROL SYSTEM



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 25

02/10/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 FI NBERG FENCI NG | NC.

TRACY CA

FI NBERG FENCI NG | NC.

TRACY CA

FI NBERG FENCI NG | NC.

TRACY CA

FI NBERG FENCI NG | NC.

TRACY CA

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

CONTI NUED ON NEXT PAGE

1009327

1009327

1009327

1009327

499309

499309

499309

499309

499309

499309

499309

CHAI' N LI NK FENCE ( TYPE CL- 6)

| TEM 55 (89%

| TEM 68 (89%

16" CHAIN LI NK GATE (TYPE CL-6)

| TEM 18 (18%

| TEM 28 (18%

| TEM 29 (12%

| TEM 52 (17%

| TEM 53 (22%

ROADSI DE CLEARI NG

ROCK SLOPE PROTECTION (3/8 T, CLASS VI, METHOD A) (CY)



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 26

02/10/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

NAM TRUCKI NG LLC
ELK GROVE CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

I NC.

NC.

NC.

I NC.

I NC.

NC.

NC.

I NC.

499309

499309

499309

771652

771652

771652

771652

771652

771652

771652

771652

ROCK SLOPE PROTECTI ON BACKFI LL

ROCK SLOPE PROTECTI ON GRAVEL FI LTER

TEMPORARY CONSTRUCTI ON ROADVWAY

ALTERNATI VE | N-LI NE TERM NAL SYSTEM

| TEM 24 (89%

| TEM 61 (89%

| TEM 63 (89%

| TEM 64 (89%

M DVWEST GUARDRAI L SYSTEM (WOCD POST)

TRANSI TI ON RAI LI NG ( TYPE WB- 31)

TREATED WOOD WASTE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 27
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

H GAWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

H GAWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

H GHWAY SPECI ALTY COVPANY
NORTH HI GHLANDS CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

CONTI NUED ON NEXT PAGE

I NC

I NC

878017

878017

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

401640

| TEM 3043 (100%

LANDSCAPE

GUARDRAI L SYSTEM

| TEM 24 (100%

| TEM 34 (100%

| TEM 5966 (100%

| TEM 69 (100%

TEMP RAI LI NG

TRAFFI C CONTROL

WOOD WASTE

ERCSI ON CONTROL



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 28
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA ERCSI ON CONTRCL
LOOM S CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

OLI VEI RA FENCE | NC
SANTA CLARA CA

Bl DDER | D NAME AND ADDRESS

401640

401640

401640

404243C13

404243C13

404243C13

404243C13

LI CENSE NUMBER

| TEM 4551 (100%

| TEM 57 (100%

TEMP FENCI NG

FENCI NG

GATE

| TEM 5556 (100%

| TEM 68 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

15

CAL- VET SERVI CES, | NC

SAN JOSE CA

CAL- VET SERVI CES, |NC

SAN JOSE CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

CONTI NUED ON NEXT PAGE

894938

894938

878017

| TEM 4 (100%

TRAFFI C CONTROL

| TEM 3043 (100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 29
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

15

GREEN VI STA LANDSCAPE
ROCKLI N CA

NATI NA
CASA GRANDE AZ

NATI NA
CASA GRANDE AZ

OLI VEI RA FENCE, | NC.
SANTA CLARA CA

OLI VEI RA FENCE, | NC.
SANTA CLARA CA

PN&N CONSTRUCTI ON, | NC.

BYRON CA

PN&N CONSTRUCTI ON, | NC.

BYRON CA

PROVEN MANAGEMENT, | NC.

OAKLAND CA

PROVEN MANAGEMENT, | NC.

OAKLAND CA

SSEC, | NC.
NEWCASTLE CA

SSEC, | NC.
NEWCASTLE CA

878017

1055617

1055617

404243

404243

771652

771652

749370

749370

1039888

1039888

LANDSCAPE

| TEM 54 (100%

ROCK STAI'N

FENCI NG

| TEM 555668 (100%

| TEM 2461636466 (100%

METAL BEAM GUARDRAI L

EARTHWORK, RSP AND MCOBI LI ZATI ON

| TEM 23262728525369 (100%

ERCSI ON CONTRCL

| TEM 14151645464748495051 (100%



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 30

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CORAL CONSTRUCTI ON | TEM 24 (100%
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON | TEM 61 (100%
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON | TEM 69 (2%
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON MBGR BID | TEMS 61 - 66
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON MOB FOR MBGR - PARTI AL
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON TREATED WOOD WASTE
W LSONVI LLE OR 332441
EHS I TEM 1 (100%
SAN DI EGO CA n/a
EHS LCP
SAN DI EGO CA n/ a
ENDEM C ENVI RONIVENTAL | TEM 11 (15%
FULLERTON CA 1048090
ENDEM C ENVI RONVENTAL | TEM 12 (100%
FULLERTON CA 1048090
ENDEM C ENVI RONVENTAL | TEM 20 (100%
FULLERTON CA 1048090

CONTI NUED ON NEXT PAGE



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 31

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ENDEM C ENVI RONMENTAL JOBSI TE MANAGEMENT - PARTI AL
FULLERTON CA 1048090
ENDEM C ENVI RONMENTAL PREPARE SWPPP
FULLERTON CA 1048090
ENDEM C ENVI RONVENTAL QSP BID | TEMS 20 - 22
FULLERTON CA 1048090
GREEN VI STA LANDSCAPE | TEM 30 (100%
ROCKLI N CA 878017
GREEN VI STA LANDSCAPE LANDSCAPE/ | RRI GATION BID | TEMS 30 - 43
ROCKLI N CA 878017
OLI VEI RA FENCE CL FENCE BI D | TEM5 55-56
SANTA CLARA CA 404243
OLI VEI RA FENCE CL GATE
SANTA CLARA CA 404243
OLI VEI RA FENCE | TEM 55 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE | TEM 68 (100%
SANTA CLARA CA 404243
SI TE SAFE CAS
VACAVI LLE CA 999965
S| TE SAFE CHANNEL| ZERS
VACAVI LLE CA 999965

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 32
02/10/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 SI TE SAFE
VACAVI LLE

SI TE SAFE
VACAVI LLE

SI TE SAFE
VACAVI LLE

S| TE SAFE
VACAVI LLE

SI TE SAFE
VACAVI LLE

SI TE SAFE
VACAVI LLE

SI TE SAFE
VACAVI LLE

S| TE SAFE
VACAVI LLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

g 2 £ 2 9 £ 2 9 £ 2 @

CONTI NUED ON NEXT PAGE

999965

999965

999965

999965

999965

999965

999965

999965

1039888

1039888

1039888

| TEM 10 (50%

| TEM 3 (100%

| TEM 4 (50%

| TEM 5 (100%

| TEM 60 (100%

RELOCATE ROAD SI GN

TEMP RADAR SPEED FEEDBACK

TRAF CONT SYS - PARTI AL

| TEM 14 (100%

| TEM 45 (100%

PERM EC BID | TEMS 45 - 51



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 33

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SSEC TEMP EC BID I TEM5 14 - 16
NEWCASTLE CA 1039888
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ARCTOS EROCSI ON CONTROL COVPOST
ELK GROVE CA 1056119
ARCTGOS EROCSI ON CONTROL FI BER ROLLS
ELK GROVE CA 1056119
ARCTOS ERCSI ON CONTRCL HYDROMULCH
ELK GROVE CA 1056119
ARCTOS EROCSI ON CONTROL HYDROSEED
ELK GROVE CA 1056119
ARCTGOS ERCSI ON CONTROL | NCORPCRATE MATERI AL
ELK GROVE CA 1056119
ARCTGOS EROCSI ON CONTROL | TEM 45 (100%
ELK GROVE CA 1056119
ARCTOS ERCSI ON CONTRCL | TEM 46 (100%
ELK GROVE CA 1056119
ARCTOS EROCSI ON CONTROL | TEM 47 (100%
ELK GROVE CA 1056119
ARCTOS EROCSI ON CONTROL | TEM 48 (100%
ELK GROVE CA 1056119

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 34
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ARCTOS ERCSI ON CONTRCL
ELK GROVE CA

ARCTOS ERCSI ON CONTRCL
ELK GROVE CA

ARCTOS EROCSI ON CONTROL
ELK GROVE CA

ARCTOS EROSI ON CONTRCL
ELK GROVE CA

ARCTOS ERCSI ON CONTRCL
ELK GROVE CA

ARCTOS ERCSI ON CONTRCL
ELK GROVE CA

ARCTOS EROCSI ON CONTROL
ELK GROVE CA

GREEN VI STA LANDSCAPI NG
ROCKLI N CA

GREEN VI STA LANDSCAPI NG
ROCKLI N CA

GREEN VI STA LANDSCAPI NG
ROCKLI N CA

GREEN VI STA LANDSCAPI NG
ROCKLI N CA

CONTI NUED ON NEXT PAGE

1056119

1056119

1056119

1056119

1056119

1056119

1056119

878017

878017

878017

878017

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 57 (100%

MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL)

ROLLED ERGCSI ON CONTRCOL PRODUCT ( NETTI NG

TEMPORARY FENCE ( TYPE FROG)

CAM COUPLER ASSEMBLY

DRI P VALVE ASSEMBLY

FOLI AGE PROTECTOR

GRAVEL MULCH



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 35
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CONTI NUED ON NEXT PAGE

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 36
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CONTI NUED ON NEXT PAGE

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

LANDSCAPI NG

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

PACKET FERTI LI ZER

PLANT ( GROUP H)

PLANT (GROUP 1)

PLANT (GROUP M

PLANT ESTABLI SHVENT WORK

Rl SER SPRI NKLER ASSEMBLY

ROADSI DE CLEARI NG



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 37

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GREEN VI STA LANDSCAPI NG SO L AMENDMENT
ROCKLI N CA 878017
GREEN VI STA LANDSCAPI NG WOOD MULCH
ROCKLI N CA 878017
GREEN VI STA LANDSCAPI NG 1-1/2" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)
ROCKLI N CA 878017
GREEN VI STA LANDSCAPI NG 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)
ROCKLI N CA 878017
OLI VEI RA FENCE CHAI' N LI NK FENCE ( TYPE CL- 6)
SANTA CLARA CA 404243
OLI VEI RA FENCE | TEM 55 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE | TEM 68 (100%
SANTA CLARA CA 404243
OLI VEI RA FENCE 16" CHAIN LI NK GATE (TYPE CL-6)
SANTA CLARA CA 404243
P C & N CONSTRUCTI ON ALTERNATI VE I N-LI NE TERM NAL SYSTEM
BYRON CA 771652
P C & N CONSTRUCTI ON | TEM 24 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON | TEM 61 (100%
BYRON CA 771652

CONTI NUED ON NEXT PAGE



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 38

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 P C & N CONSTRUCTI ON | TEM 63 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON | TEM 64 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON | TEM 66 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON M DWEST GUARDRAI N SYSTEM (WOOD POST)
BYRON CA 771652
P C & N CONSTRUCTI ON REMOVE GUARDRAI L
BYRON CA 771652
P C & N CONSTRUCTI ON TRANSI TI ON RAI LI NG ( TYPE WB- 31)
BYRON CA 771652
P C & N CONSTRUCTI ON TREATED WOOD WASTE
BYRON CA 771652
ROCK N ROLL CONSTRUCTI ON | TEM 4 (60%
MI' SHASTA CA 971838
ROCK N ROLL CONSTRUCTI ON TRAFFI C CONTROL SYSTEM

MI' SHASTA CA 971838



04-4@E8724 Bl D211
04- SOL-80-1 PAGE 39
02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 ALL STEEL FENCE | NC. | TEM 55 (100%
LATHRCOP CA 710512
ALL STEEL FENCE | NC. | TEM 68 (100%
LATHROP CA 710512
EVERGREEN ENG NEERI NG & EXCAVATI ON CLEARI NG & GRUBBI NG
LODI CA 1066788
EVERGREEN ENG NEERI NG & EXCAVATI ON | TEM 26 (78%
LODI CA 1066788
GLOBAL ENVI RONMENTAL NETWORK | NC. | TEM 12 (100%
FOUNTAI N VALLEY CA N A
GLOBAL ENVI RONMENTAL NETWORK | NC. | TEM 20 (100%
FOUNTAI N VALLEY CA N A
GLOBAL ENVI RONVENTAL NETWORK | NC. | TEM 21 (100%
FOUNTAI N VALLEY CA N A
GLOBAL ENVI RONVENTAL NETWORK | NC. | TEM 22 (100%
FOUNTAI N VALLEY CA N A
JETMULCH | NC. | TEM 50 (100%
CAPI TOLA CA 800650
M DSTATE BARRI ER | NC. | TEM 24 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 61 (100%
STOCKTON CA 529261

CONTI NUED ON NEXT PAGE



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 40

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 M DSTATE BARRI ER | NC. | TEM 62 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 63 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 64 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 65 (100%
STOCKTON CA 529261
M DSTATE BARRI ER | NC. | TEM 66 (100%
STOCKTON CA 529261
NATI NA PRCDUCTS LLC | TEM 54 (100%
CASA GRANDE AZ 1055617
STATEW DE SAFETY SYSTEMS | TEM 10 (100%
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS | TEM 4 (70%
FAlI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS | TEM 6 (100%
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS | TEM 7 (100%
FAI RFI ELD CA 975518
STATEW DE SAFETY SYSTEMS TRAFFI C CONTROL
FAI RFI ELD CA 975518

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D

NAVE AND ADDRESS

L

ST

Bl D211
PAGE 41
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 TEAM EES | TEM 15 (100%
ALAVEDA CA 386026
TEAM EES | TEM 16 (100%
ALAVEDA CA 386026
TEAM EES | TEM 45 (100%
ALAVEDA CA 386026
TEAM EES | TEM 46 (100%
ALAVEDA CA 386026
TEAM EES | TEM 47 (100%
ALAVEDA CA 386026
TEAM EES | TEM 48 (100%
ALAVEDA CA 386026
TEAM EES | TEM 49 (100%
ALAVEDA CA 386026
TEAM EES | TEM 57 (100%
ALAVEDA CA 386026
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
13 ALL STEEL FENCE | TEM 55 (100%

CONTI NUED

PO BOX 1309 CA

ALL STEEL FENCE
PO BOX 1309 CA

ON NEXT PACE

710512

710512

| TEM 56 (100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 42
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

ALL STEEL FENCE
PO BOX 1309 CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CONTI NUED ON NEXT PAGE

710512

843399

843399

843399

843399

843399

843399

843399

843399

843399

843399

| TEM 68

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 43
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13 CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CLEARWATER LANDSCAPE
CAMERON PARK CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

843399

843399

843399

843399

332441A

332441A

332441A

332441A

332441A

332441A

332441A

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 24

| TEM 61

| TEM 62

| TEM 63

| TEM 64

| TEM 65

| TEM 66

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



Bl DDER | D NAME AND ADDRESS

04-4@E8724

04- SOL-80-1

02/ 09/ 21

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 44
02/ 10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

NATI NA

CASA GRANDE AZ

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

SSEC
NEWCASTLE

Q

g 2 £ 2 8 £ 2 8 9

CONTI NUED ON NEXT PAGE

1055617

1039888

1039888

1039888

1039888

1039888

1039888

1039888

1039888

1039888

1039888

| TEM 54

| TEM 14

| TEM 15

| TEM 16

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(1000%

(100%



Bl DDER | D NAME AND ADDRESS

04-4@E8724

04- SOL-80-1

02/ 09/ 21

L

ST

Bl D211
PAGE 45
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

STATEW DE
FAI RFI ELD

g 2 8 £ 2 £ 2 9 9

9755518

9755518

9755518

9755518

9755518

9755518

9755518

9755518

9755518

| TEM 3 (100%

| TEM 4 (72%

| TEM 5 (100%

| TEM 58 (100%

| TEM 59 (100%

| TEM 6 (100%

| TEM 60 (100%

| TEM 7 (100%

TRAFFI C CONTROL



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 46
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

CAL
SAN

VET CONSTRUCTI ON
JOSE CA

VET CONSTRUCTI ON
JOSE CA

VET CONSTRUCTI ON
JOSE CA

VET CONSTRUCTI ON
JOSE CA

VET CONSTRUCTI ON
JOSE CA

VET CONSTRUCTI ON
JOSE CA

VET CONSTRUCTI ON
JOSE CA

VET CONSTRUCTI ON
JOSE CA

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

894938

894938

894938

894938

894938

894938

894938

894938

332441

332441

332441

| TEM 10 (85%

| TEM 4 (85%

| TEM 6 (85%

| TEM 7 (80%

PORTABLE CHANGABLE MESSAGE SI GN

PORTABLE RADAR SPEED SI GN DAY

TEMPORARY RADAR SPEED SI GN SYSTEM

TRAFFI C CONTROL SYSTEM

ALT IN -LINE TERM NAL SYSTEM

CONCRETE BARRI ER TRANSI Tl ON

| TEM 24 (100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 47
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CORAL CONSTRUCTI ON
W LSONVI LLE OR

CONTI NUED ON NEXT PAGE

332441

332441

332441

332441

332441

332441

332441

332441

332441

332441

332441

| TEM 61 (100%

| TEM 62 (100%

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%

| TEM 66 (100%

| TEM 69 (27%

M DWEST GUARDRAI L SYSTEM WOOD POST

MOBI LI ZATI ON

REMOVE GUARDRAI L

TRANSI TI ON RAI LI NG



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 48

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 CORAL CONSTRUCTI ON TREATED WOCD WASTE
W LSONVI LLE OR 332441
CORAL CONSTRUCTI ON VEG CONTROL
W LSONVI LLE OR 332441
ENDEM C ENVI RONVENTAL | TEM 11 (33%
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONVENTAL | TEM 12 (100%
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONMENTAL | TEM 20 (100%
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONMENTAL | TEM 21 (100%
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONVENTAL | TEM 22 (100%
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONVENTAL JOB SI TE MANAGEMENT
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONMENTAL PREPARE WATER POLLUTI ON CONTROL PROGRAM
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONMENTAL WATER QUALI TY ANNUAL REPCRT
HUNTI NGTON BEACH CA 1048090
ENDEM C ENVI RONVENTAL WATER QUALI TY MONI TORI NG REPORT
HUNTI NGTON BEACH CA 1048090

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 49
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CONTI NUED ON NEXT PAGE

ENDEM C ENVI RONMENTAL
HUNTI NGTON BEACH CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

1048090

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

WATER QUALI TY SAMPLI NG DAY

CAM COUPLER ASSEMBLY

COVPOST

DRI P VALVE ASSEMBLY

FI BER ROLL

FOLI AGE PROTECTOR

GRAVEL MULCH

HYDROMULCH

HYDROSEED

| NCORPERATE MATERI ALS

| TEM 13 (100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 50
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CONTI NUED ON NEXT PAGE

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 14

| TEM 15

| TEM 16

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 51
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CONTI NUED ON NEXT PAGE

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 52
02/10/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

GREEN VI STA LANDSCAPE
ROCKLI N CA

CONTI NUED ON NEXT PAGE

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

878017

| TEM 50 (100%

| TEM 51 (100%

| TEM 67 (4%

MOVl - | N/ MOVE- QUT EROSI ON CONTROL

PACKET FERTI LI ZER

PLANT ESTABLI SHEMENT WORK

PLANT GROUP H

PLANT GROUP |

PLANT GROUP M

RECP

RI SER SPRI NKLER ASSEMBLY



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 53
02/10/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CONTI NUED ON NEXT PAGE

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

GREEN VI STA
ROCKLI N CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

OLI VERA FENCE

SANTA CLARA

CA

OLI VERA FENCE

SANTA CLARA

CA

878017

878017

878017

878017

878017

878017

878017

878017

878017

404243

404243

SO L AMENDMENT

TEMP CHECK DAM

TEMP FI BER ROLL

TEMP SI LT FENCE

TEMPORARY COVER

WOOD MULCH

1 1/2" PLASTIC PIPE

1000007433

3/ 4" PLASTIC PI PE

CHAI N LI NK FENCE TYPE CL-6

| TEM 55 (100%)



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 54
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

OLI VERA FENCE
SANTA CLARA CA

OLI VERA FENCE
SANTA CLARA CA

OLI VERA FENCE
SANTA CLARA CA

OLI VERA FENCE
SANTA CLARA CA

Bl DDER | D NAME AND ADDRESS

404243

404243

404243

404243

LI CENSE NUMBER

| TEM 56 (100%

| TEM 68 (100%

REMOVE CHAI N LI NK FENCE

16" TYPE CL-6 GATE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON BI OLOGE CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SANTA CLARA CA

CONTI NUED ON NEXT PAGE

N A

N A

N A

N A

N A

N A

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

WATER QUALI TY ANNUAL REPCRT

WATER QUALI TY MONI TORI NG REPORT

WATER QUALI TY SAMPLI NG AND ANALYSI S DAY



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 55

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 EHS ANALYTI CAL SCLUTI ONS, | NC. ITEM 1 (40%
SAN DI EGO CA N A
EHS ANALYTI CAL SCLUTI ONS, | NC. LEAD COVPLI ANCE PLAN
SAN DI EGO CA N A
FI RST VANGUARD RENTALS & SALES | NC. | TEM 3 (33%
FAI RFI ELD CA N A
FI RST VANGUARD RENTALS & SALES | NC. | TEM 8 (74%
FAI RFI ELD CA N A
FI RST VANGUARD RENTALS & SALES | NC. ITEM 9 (77%
FAI RFI ELD CA N A
FI RST VANGUARD RENTALS & SALES I NC. TEMPORARY CRASH CUSI ON MODULE
FAI RFI ELD CA N A
FI RST VANGUARD RENTALS & SALES | NC. TEMPORARY RAI LI NG ( TYPE K)
FAI RFI ELD CA N A
FI RST VANGUARD RENTALS & SALES | NC. TEMPORARY SI GNS
FAlI RFI ELD CA N A
MARI NA LANDSCAPE, | NC. CAM COUPLER ASSEMBLY
LATHRCOP CA 492862
MARI NA LANDSCAPE, | NC. COWPOST (CY)
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. DRI P VALVE ASSEMBLY
LATHROP CA 492862

CONTI NUED ON NEXT PAGE



04-4@E8724 Bl D211

04- SOL-80-1 PAGE 56

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MARI NA LANDSCAPE, | NC. FI BER ROLLS

LATHRCOP CA 492862
MARI NA LANDSCAPE, | NC. FOLI AGE PROTECTOR
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. GRAVEL MULCH
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. HYDROMULCH
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. HYDROSEED
LATHRCP CA 492862
MARI NA LANDSCAPE, | NC. | NCORPCRATE MATERI ALS
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 30 (100%
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 31 (100%
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 32 (100%
LATHRCOP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 33 (100%
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 34 (100%
LATHROP CA 492862

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 57
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MARI NA LANDSCAPE, | NC.

LATHRCOP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

MARI NA LANDSCAPE, | NC.

LATHRCP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

MARI NA LANDSCAPE, | NC.

LATHRCOP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

MARI NA LANDSCAPE, | NC.

LATHROP CA

CONTI NUED ON NEXT PAGE

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

492862

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 45

| TEM 46

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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04- SOL-80-1 PAGE 58

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MARI NA LANDSCAPE, | NC. | TEM 47 (100%
LATHRCOP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 48 (100%
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 49 (100%
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 50 (100%
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. | TEM 51 (100%
LATHRCP CA 492862
MARI NA LANDSCAPE, | NC. MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL)
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. PACKET FERTI LI ZER
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. PLANT (GROUP H)
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. PLANT (GROUP I)
LATHRCOP CA 492862
MARI NA LANDSCAPE, | NC. PLANT (GROUP M
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. PLANT ESTABLI SHVENT WORK
LATHROP CA 492862

CONTI NUED ON NEXT PAGE
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04- SOL-80-1 PAGE 59

02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 MARI NA LANDSCAPE, | NC. RI SER SPRI NKLEY ASSEMBLY
LATHRCOP CA 492862
MARI NA LANDSCAPE, | NC. ROLLED ERCSI ON CONTRCOL PRODUCT ( NETTI NG
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. SO L AMENDMENT
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. WOOD MULCH
LATHROP CA 492862
MARI NA LANDSCAPE, | NC. 1 1/2" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)
LATHRCP CA 492862
MARI NA LANDSCAPE, | NC. 3/ 4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)
LATHROP CA 492862
M DSTATE BARRI ER, | NC. ALTERNATE | N-LI NE TERM NAL SYSTEM
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. CONCRETE BARRI ER TRANSI TI ON
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 24 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 61 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 62 (100%
STOCKTON CA 529261

CONTI NUED ON NEXT PAGE
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04- SOL-80-1 PAGE 60
02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 M DSTATE BARRI ER, | NC. | TEM 63 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 64 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 65 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. | TEM 66 (100%
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. M DWEST GUARDRAI L
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. REMOVE GUARDRAI L
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. TRANSI TION RAIL ( TYPE WB-31)
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. TREATED WOOD WASTE
STOCKTON CA 529261
M DSTATE BARRI ER, | NC. VEGETATI ON CONTROL M NOR CONCRETE
STOCKTON CA 529261
NORTH AMERI CAN FENCE & RAI LI NG | NC CHAI' N LI NK FENCE ( TYPE CL- 6)
OAKLAND CA 961501
NORTH AMERI CAN FENCE & RAI LI NG, | NC | TEM 55 (100%
OAKLAND CA 961501

CONTI NUED ON NEXT PAGE



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 61
02/10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

NORTH AMERI CAN FENCE & RAI LI NG

OAKLAND CA

NORTH AMERI CAN FENCE & RAI LI NG

OAKLAND CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

961501

961501

971838

971838

971838

971838

971838

971838

971838

971838

971838

| TEM 68 (100%

16" CHAIN LI NK GATE ( TYPE CL- 6)

CHANNELI ZER SURFACE MOUNTED

| TEM 10 (75%

| TEM 4 (100%

ITEM5 (7%

| TEM 6 (75%

| TEM 7 (75%

PORTABLE CHANGEABLE MESSAGE SI GN

PORTABLE RADAR SPEED FEEDBACH SI GN ( DAY)

TEMPORARY RADAR SPEED FEEDBACK SI GN SYSTEM



04-4@E8724 Bl D211
04- SOL-80-1 PAGE 62
02/ 09/ 21 02/10/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ROLL N ROCK CONSTRUCTI ON I NC. TRAFFI C CONTROL
MOUNT SHASTA CA 971838
SZEREM SWEEPI NG SERVI CE | TEM 19 (100%
ROCKLI N CA N A
SZEREM SWEEPI NG SERVI CE STREET SWEEPI NG
ROCKLI N CA N A
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
14 CLEARWATER LANDSCAPE SERVI CES | TEM 30 (100%

CONTI NUED

CAMERON PARK CA

CLEARWATER LANDSCAPE SERVI CES
CAMERON PARK CA

CLEARWATER LANDSCAPE SERVI CES
CAMERON PARK CA

CLEARWATER LANDSCAPE SERVI CES
CAMERON PARK CA

CLEARWATER LANDSCAPE SERVI CES
CAMERON PARK CA

H GHWAY SPECI ALTY COMPANY, | NC.
PALO CEDRO CA

H GAWAY SPECI ALTY COMPANY, | NC.
PALO CEDRO CA

ON NEXT PACE

843399

843399

843399

843399

843399

1003147

1003147

| TEM 45 (100%

| TEM 57 (100%

| TEMS 30-43

| TEMS 45-51

| TEM 24 (100%

| TEM 3 (100%



04- 438724
04- SOL-80-1
02/ 09/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 63
02/10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

14

H GHWAY SPECI ALTY COVPANY, | NC.
PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY, | NC.
PALO CEDRO CA

OLI VEI RA FENCE, | NC.
SANTA CLARA CA

OLI VEI RA FENCE, | NC.
SANTA CLARA CA

OLI VEI RA FENCE, | NC.
SANTA CLARA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.
MOUNT SHASTA CA

1003147

1003147

404243

404243

404243

971838

971838

| TEM 59 (100%

| TEMS 59-66

| TEM 55 (100%)

| TEM 68 (100%

| TEMS 55-56

| TEM 4 (20%

LANE CLOSURE



04-4@E8724 Bl D211

04- SOL-80-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 64
02/ 09/ 21 02/10/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 160 100. 00 16, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 4, 000. 00 4, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 20, 000. 00 20, 000. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 6 50. 00 300. 00
6 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 120 150. 00 18, 000. 00
SYSTEM DAY
7 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 4 4, 000. 00 16, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LF 460 25.00 11, 500. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 14 175. 00 2,450. 00
10 129152 TEMPORARY RADAR SPEED FEEDBACK EA 2 10, 000. 00 20, 000. 00
SI GN SYSTEM
11 130100 JOB SI TE MANAGEMENT LS LUMP SUM 15, 000. 00 15, 000. 00
12 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 000. 00 1, 000. 00
13 130570 TEMPORARY COVER SQYD 200 5.00 1, 000. 00
14 130610 TEMPORARY CHECK DAM LF 60 15. 00 900. 00
15 130640 TEMPORARY FI BER ROLL LF 300 5. 00 1, 500. 00
16 130680 TEMPORARY SI LT FENCE LF 200 5. 00 1, 000. 00
17 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 4 1, 000. 00 4, 000. 00
18 130720 TEMPORARY CONSTRUCTI ON ROADWAY SQYD 320 75. 00 24, 000. 00
19 130730 STREET SWVEEPI NG LS LUWP SUM 3, 000. 00 3, 000. 00
20 131103 WATER QUALITY SAMPLI NG AND ANALYSI S DAY EA 95 300. 00 28, 500. 00
21 131104 WATER QUALI TY MONI TORI NG REPORT EA 5 600. 00 3, 000. 00
22 131105 WATER QUALI TY ANNUAL REPORT EA 2 600. 00 1, 200. 00
23 131201 TEMPORARY CREEK DI VERSI ON SYSTEMS LS LUMP SUM 30, 000. 00 30, 000. 00
24 141120 TREATED WOCD WASTE LB 1,110 3.00 3, 330. 00
25 146007 I NVASI VE SPECI ES CONTROL LS LUWP SUM 5, 000. 00 5, 000. 00
26 170103 CLEARI NG AND GRUBBI NG (LS) LS LUWP SUM 90, 000. 00 90, 000. 00
27 192001 STRUCTURE EXCAVATI ON CY 2,140 100. 00 214, 000. 00
28 011077 ROCK SLOPE PROTECTI ON BACKFI LL CY 540 35.00 18, 900. 00
29 200002 ROADSI DE CLEARI NG LS LUWP SUM 4, 000. 00 4, 000. 00
30 202006 SO L AVENDMENT CY 1 100. 00 100. 00
31 202038 PACKET FERTI LI ZER EA 40 . 80 32.00
32 204008 PLANT ( GROUP H) EA 9 40. 00 360. 00
33 204009 PLANT (GROUP I) EA 5 25.00 125. 00
34 204013 PLANT (GROUP M EA 26 25.00 650. 00
35 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 14, 000. 00 14, 000. 00
36 205033 GRAVEL MJLCH SQFT 120 2.00 240. 00



04-4@E8724 Bl D211

04- SOL- 80- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 65
02/ 09/ 21 02/ 10/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
37 205035 WOOD MULCH cy 2 80. 00 160. 00
38 205051 FOLI AGE PROTECTOR EA 40 100. 00 4, 000. 00
39 208448 RI SER SPRI NKLER ASSEMBLY EA 40 50. 00 2, 000. 00
40 208450 DRI P VALVE ASSEMBLY EA 2 500. 00 1, 000. 00
41 208562 CAM COUPLER ASSEMBLY EA 2 600. 00 1, 200. 00
42 (F) 208594 3/ 4") PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LF 340 2.00 680. 00
LI NE
43 (F) 208597 1 1/2" PLASTI C Pl PE ( SCHEDULE 40) LF 155 3.00 465. 00
(SUPPLY LI NE)
44 208817 4" ELDED STEEL Pl PE CONDUI T LF 170 25.00 4, 250. 00
45 210010 MOVE- | N/ MOVE- QUT ( EROSI ON CONTROL) EA 1 600. 00 600. 00
46 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG SQFT 7,720 .70 5, 404. 00
47 210300 HYDROMUL CH SQFT 30, 100 .10 3, 010. 00
48 210350 FI BER ROLLS LF 2,870 3.00 8, 610. 00
49 210430 HYDROSEED SQFT 30, 100 .15 4,515. 00
50 210610 COVPCST ( CY) cy 96 75. 00 7, 200. 00
51 210630 | NCORPORATE MATERI ALS SGFT 30, 100 .10 3,010. 00
52 011078 ROCK SLOPE PROTECTI ON (3/8 T, cy 770 210. 00 161, 700. 00
CLASS VI, METHOD A) (CY)
53 011079 ROCK SLOPE PROTECTI ON GRAVEL FI LTER cy 150 265. 00 39, 750. 00
54 780450 ROCK STAI N SQFT 1, 250 1. 00 1, 250. 00
55 800360 CHAI N LI NK FENCE (TYPE CL-6) LF 220 35. 00 7, 700. 00
56 803050 REMOVE CHAI N LI NK FENCE LF 220 12. 00 2, 640. 00
57 011080 TEMPORARY FENCE ( TYPE FROG) LF 910 20. 00 18, 200. 00
58 820113 TREATMENT BEST MANAGEMENT EA 2 100. 00 200. 00
PRACTI CE MARKER
59 820190 SPECI AL MARKER EA 2 100. 00 200. 00
60 820610 RELOCATE ROADSI DE SI GN EA 1 400. 00 400. 00
61 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 74 90. 00 6, 660. 00
62 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 65 120. 00 7, 800. 00
63 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 1 3, 800. 00 3, 800. 00
64 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 1 3, 400. 00 3, 400. 00
65 (F) 839745 CONCRETE BARRI ER TRANSI TI ON LF 10 750. 00 7, 500. 00
66 839752 REMOVE GUARDRAI L LF 140 30. 00 4, 200. 00
67 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0.00
68 802620 16' CHAIN LI NK GATE ( TYPE CL-6) EA 1 2, 000. 00 2, 000. 00
69 999990 NOBI LI ZATI ON LS LUVP SUM 95, 000. 00 95, 000. 00

TOTAL 986, 591. 00
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04- 4G8724 Bl D211
04- SOL- 80- 1 SUMMARY OF REMAINING BIDDERS PAGE 66
02/ 09/ 21 02/10/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3, 000. 00 3000. 00 1, 900. 00 1900. 00| 1, 000. 00 1000. 00| 975. 00 975. 00

400. 00 64000. 00| 875. 00 140000. 00 50. 00 8000. 00| 500. 00 80000. 00

5, 000. 00 5000. 00| 4, 500. 00 4500. 00| 6, 000. 00 6000. 00| 1,560. 00 1560. 00

30, 000. 00 30000. 00| 19, 777. 00 19777. 00| 10, 000. 00 10000. 00| 78, 000. 00 78000. 00

40. 00 240. 00| 40. 00 240. 00| 200. 00 1200. 00| 30. 00 180. 00

60. 00 7200. 00 110. 00 13200. 00| 30. 00 3600. 00| 75. 00 9000. 00

7,300. 00 29200. 00| 9, 000. 00 36000. 00| 8, 000. 00 32000. 00| 6, 500. 00 26000. 00

70. 00 32200. 00| 97. 50 44850. 00| 100. 00 46000. 00| 55. 00 25300. 00

180. 00 2520. 00| 850. 00 11900. 00| 1, 000. 00 14000. 00| 500. 00 7000. 00

8, 500. 00 17000. 00| 6,577. 00 13154. 00| 4,000. 00 8000. 00| 2,000. 00 4000. 00

20, 000. 00 20000. 00| 15, 650. 00 15650. 00| 30, 000. 00 30000. 00| 12, 000. 00 12000. 00

1, 000. 00 1000. 00| 750. 00 750. 00| 1, 000. 00 1000. 00| 580. 00 580. 00

3.25 650. 00| 3.27 654. 00| 5. 00 1000. 00| 10. 00 2000. 00

12.00 720. 00| 1, 100. 00 66000. 00| 6. 00 360. 00| 18.00 1080. 00

5. 50 1650. 00 3.15 945. 00| 4.00 1200. 00| 6. 00 1800. 00

6. 15 1230. 00 3.88 776. 00| 5. 00 1000. 00| 6. 00 1200. 00

5, 500. 00 22000. 00| 2,500. 00 10000. 00| 5, 000. 00 20000. 00| 3,000. 00 12000. 00

140. 00 44800. 00| 20. 00 6400. 00 100. 00 32000. 00| 30. 00 9600. 00

2,500. 00 2500. 00 21, 000. 00 21000. 00| 5, 000. 00 5000. 00 8, 800. 00 8800. 00

100. 00 9500. 00| 150. 00 14250. 00| 700. 00 66500. 00| 500. 00 47500. 00

250. 00 1250. 00 100. 00 500. 00| 700. 00 3500. 00| 500. 00 2500. 00

1, 000. 00 2000. 00| 800. 00 1600. 00 700. 00 1400. 00| 2,000. 00 4000. 00

160, 000. 00 160000. 00| 33, 000. 00 33000. 00| 100, 000. 00 100000. 00| 181, 000. 00 181000. 00

8. 00 8880. 00| 5. 00 5550. 00 2.00 2220. 00 2.50 2775. 00

5, 000. 00 5000. 00| 17, 500. 00 17500. 00| 10, 000. 00 10000. 00| 7, 800. 00 7800. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

20, 000.
110.
130.

2, 000.
102.

40.
25.
26.
13, 900.
.50
80.
95.
50.

00
00
00
00
00

. 80

00
00
00
00

00
00
00

20000.
235400.
70200.
2000.
102.
32.
360.
125.
676.
13900.
180.
160.
3800.
2000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

15, 000.
115.
140.

7,510.
100.

50.
75.
50.
20, 480.

100.
100.
100.

00
00
00
00
00

.00

00
00
00
00

.00

00
00
00

15000.
246100.
75600.
7510.
100.
40.
450.
375.
1300.
20480.
360.
200.
4000.
4000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

50, 000.
75.
200.
10, 000.
50.

20.
20.
10.
60, 000.
10.
100.
50.
100.

00
00
00
00
00

.00

00
00
00
00
00
00
00
00

50000.
160500.
108000.

10000.

50.
40.
180.
100.
260.
60000.
1200.
200.
2000.
4000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

48, 000.
130.
125.

5, 000.
100.

50.
75.
50.
20, 480.

100.
100.
100.

00
00
00
00
00

.00

00
00
00
00

.00

00
00
00

48000.
278200.
67500.
5000.
100.
40.
450.
375.
1300.
20480.
360.
200.
4000.
4000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

04- 4G8724 Bl D211
04- SOL- 80- 1 SUMMARY OF REMAINING BIDDERS PAGE 67
02/ 09/ 21 02/ 10/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

545. 00 1090. 00| 500. 00 1000. 00| 500. 00 1000. 00| 500. 00 1000. 00

664. 00 1328. 00| 300. 00 600. 00| 500. 00 1000. 00| 300. 00 600. 00

2.30 782. 00| 4.00 1360. 00 5. 00 1700. 00| 4.00 1360. 00

3.00 465. 00 10. 00 1550. 00 6. 00 930. 00| 10. 00 1550. 00

90. 00 15300. 00| 100. 00 17000. 00| 50. 00 8500. 00| 50. 00 8500. 00

550. 00 550. 00| 450. 00 450. 00| 500. 00 500. 00| 650. 00 650. 00

65 5018. 00 72 5558. 40 1.00 7720. 00 87 6716. 40

.08 2408. 00 .07 2107. 00 .10 3010. 00 .07 2107. 00

2.90 8323. 00| 3.62 10389. 40| 5. 00 14350. 00| 3. 04 8724. 80

14 4214. 00 11 3311. 00 .15 4515. 00| 11 3311.00

75. 00 7200. 00 225. 56 21653. 76| 250. 00 24000. 00| 52. 00 4992. 00

.08 2408. 00 .07 2107. 00 .10 3010. 00 . 06 1806. 00

175. 00 134750. 00 175. 00 134750. 00 200. 00 154000. 00| 150. 00 115500. 00

165. 00 24750. 00| 280. 00 42000. 00| 150. 00 22500. 00| 225.00 33750. 00

1.00 1250. 00 97 1212. 50| 50. 00 62500. 00| 14.00 17500. 00

36.50 8030. 00| 36.50 8030. 00| 40.00 8800. 00| 36.50 8030. 00

10. 00 2200. 00 13.50 2970. 00 15. 00 3300. 00 12.00 2640. 00

11.00 10010. 00| 7.98 7261. 80 10. 00 9100. 00 12.00 10920. 00

150. 00 300. 00| 165. 00 330. 00| 500. 00 1000. 00| 65. 00 130. 00

52. 00 104. 00 50. 00 100. 00 500. 00 1000. 00| 65. 00 130. 00

310. 00 310. 00| 300. 00 300. 00| 500. 00 500. 00| 200. 00 200. 00

41.00 3034. 00| 75. 00 5550. 00| 150. 00 11100. 00| 92.00 6808. 00

100. 00 6500. 00| 135. 00 8775. 00| 200. 00 13000. 00| 200. 00 13000. 00

4,100. 00 4100. 00 4, 500. 00 4500. 00 5, 000. 00 5000. 00 3, 800. 00 3800. 00

4,000. 00 4000. 00 3, 200. 00 3200. 00 5, 000. 00 5000. 00| 3, 400. 00 3400. 00



65
66
67
68
69

TOT

1, 000. 00
13. 00

.00

2, 000. 00
101, 500. 00

10000. 00|
1820. 00|
0. 00|
2000. 00|
101500. 00|

1, 184, 219. 00

725. 00

10. 00

.00

2, 000. 00
114, 814. 14

7250. 00|
1400. 00|
0. 00|
2000. 00
114814. 14|

1, 267, 141. 00

5, 000. 00 50000. 00

20.00 2800. 00

.00 0. 00

2,500. 00 2500. 00

100, 000. 00 100000. 00
1, 323, 845. 00

1, 000.
33.

2, 000.
133, 000.

00 10000. 00
00 4620. 00
.00 0.00
00 2000. 00
00 133000. 00
1, 363, 400. 20
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SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

1,344.00 1344. 00| 2,000. 00 2000. 00| 1, 700. 00 1700. 00 900. 00 900. 00

35.00 5600. 00| 900. 00 144000. 00| 2, 300. 00 368000. 00| 640. 00 102400. 00

11, 345. 00 11345. 00| 5, 000. 00 5000. 00| 3, 200. 00 3200. 00| 3, 150. 00 3150. 00

30, 125. 00 30125. 00| 100, 000. 00 100000. 00| 57, 000. 00 57000. 00| 8, 000. 00 8000. 00

36.00 216. 00| 120. 00 720. 00| 62. 00 372. 00| 105. 00 630. 00

76.00 9120. 00| 42.00 5040. 00| 41.00 4920. 00| 132. 00 15840. 00

6, 190. 00 24760. 00| 15, 375. 00 61500. 00| 7,500. 00 30000. 00| 5, 400. 00 21600. 00

75.00 34500. 00| 65. 00 29900. 00| 48.00 22080. 00| 57.00 26220. 00

399. 00 5586. 00| 500. 00 7000. 00| 760. 00 10640. 00| 590. 00 8260. 00

492. 00 984. 00| 2, 100. 00 4200. 00| 7,500. 00 15000. 00| 7, 800. 00 15600. 00

50, 542. 00 50542. 00| 55, 000. 00 55000. 00| 11, 000. 00 11000. 00| 84, 000. 00 84000. 00

690. 00 690. 00| 17, 000. 00 17000. 00| 890. 00 890. 00| 24, 700. 00 24700. 00

28.00 5600. 00| 9. 00 1800. 00 18. 00 3600. 00| 5.75 1150. 00

11. 00 660. 00| 9. 00 540. 00| 17.00 1020. 00| 10. 00 600. 00

8.70 2610. 00| 8.25 2475. 00| 6. 00 1800. 00| 3.04 912. 00

14. 00 2800. 00| 13. 00 2600. 00| 6. 00 1200. 00| 3.00 600. 00

1,569. 00 6276. 00| 4, 300. 00 17200. 00| 4, 600. 00 18400. 00| 7,000. 00 28000. 00

33.00 10560. 00| 43.75 14000. 00| 170. 00 54400. 00| 94. 00 30080. 00

14, 851. 00 14851. 00| 50, 820. 00 50820. 00| 13, 000. 00 13000. 00| 6, 800. 00 6800. 00

91.00 8645. 00| 625. 00 59375. 00| 330. 00 31350. 00| 150. 00 14250. 00

429. 00 2145. 00| 130. 00 650. 00| 660. 00 3300. 00| 100. 00 500. 00

429. 00 858. 00| 630. 00 1260. 00| 330. 00 660. 00| 800. 00 1600. 00

213, 970. 00 213970. 00| 101, 400. 00 101400. 00| 67, 000. 00 67000. 00| 207, 000. 00 207000. 00

2. 80 3108. 00| 8. 50 9435. 00| 3.50 3885. 00| 5. 00 5550. 00

1,214.00 1214. 00| 10, 000. 00 10000. 00| 14, 000. 00 14000. 00| 7,000. 00 7000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

10,

18,

85,

385.
130.
181.
748.
540.

53.
270.
310.
230.
513.

19.
832.
106.
101.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

10385.
278200.
97740.
18748.
540.
2120.
2430.
1550.
5980.
85513.
2280.
1664.
4240.
4040.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

27, 000.
100.
37.
14, 000.
150.
25.
50.
30.
31.
15, 000.
.65
90.
100.
60.

00
82
50
00
00
00
00
00
00
00

00
00
00

27000.
215754.
20250.
14000.
150.
1000.
450.
150.
806.
15000.
198.
180.
4000.
2400.

00|
80|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

33, 000.
62.
40.
4, 900.
550.

100.
140.
55.

20, 000.
18.
410.
100.
110.

00
00
00
00
00

.00

00
00
00
00
00
00
00
00

33000.
132680.
21600.
4900.
550.
120.
900.
700.
1430.
20000.
2160.
820.
4000.
4400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

35, 000.
103.
220.

2, 000.
102.

40.
25.
26.
13, 900.
.50
80.
95.
50.

00
00
00
00
00

. 80

00
00
00
00

00
00
00

35000.
220420.
118800.

2000.
102.
32.
360.
125.
676.
13900.
180.
160.
3800.
2000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |
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SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

476. 00 952. 00| 600. 00 1200. 00| 1, 400. 00 2800. 00| 545. 00 1090. 00

611. 00 1222. 00| 750. 00 1500. 00 1, 400. 00 2800. 00| 664. 00 1328. 00

16. 00 5440. 00| 2.75 935. 00| 41.00 13940. 00| 2.35 799. 00

16. 00 2480. 00| 3.50 542. 50| 41.00 6355. 00| 3.00 465. 00

63. 00 10710. 00| 89. 00 15130. 00| 69. 00 11730. 00| 72.00 12240. 00

2,124. 00 2124. 00| 2, 250. 00 2250. 00| 1, 100. 00 1100. 00| 650. 00 650. 00

67 5172. 40| 2.00 15440. 00| 1.00 7720. 00| 90 6948. 00

17 5117. 00| 11 3311. 00| 10 3010. 00| .07 2107. 00

5.50 15785. 00| 8.25 23677. 50| 4.50 12915. 00| 3.10 8897. 00

25 7525. 00| 40 12040. 00| 20 6020. 00| 11 3311. 00

37.00 3552. 00| 140. 00 13440. 00| 72.00 6912. 00| 52. 00 4992. 00

36 10836. 00| .25 7525. 00| . 45 13545. 00| . 06 1806. 00

152. 00 117040. 00| 154. 00 118580. 00 175. 00 134750. 00 248. 00 190960. 00

166. 00 24900. 00| 345. 00 51750. 00| 210. 00 31500. 00| 202. 00 30300. 00

4.30 5375. 00| 18. 00 22500. 00| 1.50 1875. 00| 7.10 8875. 00

49. 00 10780. 00| 64. 05 14091. 00| 50. 00 11000. 00| 36. 50 8030. 00

14.00 3080. 00| 25.00 5500. 00| 57.00 12540. 00| 13.50 2970. 00

20.00 18200. 00| 16. 55 15060. 50| 18. 00 16380. 00| 14. 50 13195. 00

275. 00 550. 00| 250. 00 500. 00| 110. 00 220. 00| 250. 00 500. 00

275. 00 550. 00| 250. 00 500. 00| 110. 00 220. 00| 250. 00 500. 00

1, 099. 00 1099. 00| 400. 00 400. 00| 500. 00 500. 00| 200. 00 200. 00

103. 00 7622. 00| 50. 00 3700. 00| 130. 00 9620. 00| 75. 00 5550. 00

18. 00 1170. 00| 110. 00 7150. 00| 90. 00 5850. 00| 135. 00 8775. 00

4, 256. 00 4256. 00| 4, 200. 00 4200. 00| 5, 200. 00 5200. 00| 4, 500. 00 4500. 00

3, 808. 00 3808. 00| 4, 200. 00 4200. 00| 4,700. 00 4700. 00| 3, 200. 00 3200. 00



65
66
67
68
69

TOT

952. 00
37.00

.00

3, 304. 00
115, 451. 00

9520. 00|
5180. 00|
0. 00|
3304. 00
115451. 00|

1, 366, 339. 40

1, 050. 00
15. 00

.00
2,200. 00
31, 200. 00

10500. 00|
2100. 00|
0. 00|
2200. 00|
31200. 00

1, 395, 376. 30

500. 00 5000. 00

45. 00 6300. 00

.00 0. 00

2, 800. 00 2800. 00

120, 254. 00 120254. 00
1, 423, 233. 00

725.
10.

2, 000.
111, 054.

00 7250. 00
00 1400. 00
.00 0.00
00 2000. 00
00 111054. 00
1, 456, 789. 00
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1, 400. 00 1400. 00| 1, 900. 00 1900. 00 4, 300. 00 4300. 00| 2,292. 00 2292. 00

800. 00 128000. 00 850. 00 136000. 00 1, 908. 00 305280. 00| 1, 450. 00 232000. 00

5, 000. 00 5000. 00| 2, 500. 00 2500. 00| 1,911. 00 1911. 00| 3, 020. 00 3020. 00

40, 000. 00 40000. 00| 15, 500. 00 15500. 00| 110, 000. 00 110000. 00| 403, 000. 00 403000. 00

50. 00 300. 00| 45.00 270. 00| 37.00 222. 00| 54. 00 324. 00

80. 00 9600. 00| 45.00 5400. 00| 35.00 4200. 00| 54. 00 6480. 00

4,700. 00 18800. 00| 1, 300. 00 5200. 00| 2, 940. 00 11760. 00| 15, 350. 00 61400. 00

45.00 20700. 00| 50. 00 23000. 00| 43.00 19780. 00| 68. 00 31280. 00

350. 00 4900. 00| 1, 100. 00 15400. 00| 674. 00 9436. 00| 284. 00 3976. 00

4, 500. 00 9000. 00| 1, 500. 00 3000. 00| 1,961. 00 3922. 00| 10, 150. 00 20300. 00

15, 000. 00 15000. 00| 9, 000. 00 9000. 00| 14, 900. 00 14900. 00| 36, 500. 00 36500. 00

1, 000. 00 1000. 00 550. 00 550. 00| 1, 840. 00 1840. 00| 1,810.00 1810. 00

12.00 2400. 00| 12.00 2400. 00| 6. 46 1292. 00| 4.00 800. 00

12.00 720. 00| 20.00 1200. 00| 12.25 735. 00| 14.50 870. 00

5.00 1500. 00| 3.15 945. 00| 3.72 1116. 00| 6. 65 1995. 00

4.00 800. 00| 3.90 780. 00| 3.68 736. 00| 7.43 1486. 00

4,000. 00 16000. 00| 6, 000. 00 24000. 00| 4, 680. 00 18720. 00| 1,317.00 5268. 00

125. 00 40000. 00 110. 00 35200. 00| 75.00 24000. 00| 38.50 12320. 00

5, 000. 00 5000. 00| 10, 000. 00 10000. 00| 18, 379. 00 18379. 00| 43, 493. 00 43493. 00

425. 00 40375. 00 440. 00 41800. 00| 184. 00 17480. 00| 181. 00 17195. 00

375. 00 1875. 00| 625. 00 3125. 00| 123. 00 615. 00| 121. 00 605. 00

600. 00 1200. 00| 625. 00 1250. 00| 980. 00 1960. 00| 966. 00 1932. 00

60, 000. 00 60000. 00| 174, 500. 00 174500. 00| 133, 000. 00 133000. 00 79, 500. 00 79500. 00

3.00 3330. 00| 7.00 7770. 00| 7.00 7770. 00| 6. 00 6660. 00

2,000. 00 2000. 00| 7,000. 00 7000. 00| 18, 380. 00 18380. 00| 23,588. 00 23588. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

21, 000.
156.
78.

2, 800.
288.

90.
360.
108.

20, 000.
.00
288.
93.
37.

00
00
00
00
00

.00

00
00
00
00

00
00
00

21000.
333840.
42120.
2800.
288.
120.
810.
1800.
2808.
20000.
480.
576.
3720.
1480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

20, 000.
120.
160.

12, 000.

1, 300.

80.
105.
80.
33, 000.
20.
800.
75.
30.

00
00
00
00
00

.00

00
00
00
00
00
00
00
00

20000.
256800.
86400.
12000.
1300.
80.
720.
525.
2080.
33000.
2400.
1600.
3000.
1200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

38, 190.
84.
150.

9, 189.
125.

62.
92.
62.
25, 000.
.70
123.
123.
123.

00
15
00
00
00

.00

00
00
00
00

00
00
00

38190.
180081.
81000.
9189.
125.
120.
558.
460.
1612.
25000.
444,
246.
4920.
4920.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

13, 477.
98.
225.
31, 000.
123.

48.
30.
31.
16, 800.
. 80
97.
115.
60.

00
00
00
00
00

.00

00
20
00
00

00
00
00

13477.
209720.
121500.

31000.

123.
40.
432.
151.
806.
16800.
216.
194.
4600.
2400.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

04-4@E8724

04- SOL-80-1

02/ 09/ 21

1, 350.

100.

420.
410.
14.
52.
29.
15.
200.
200.
500.
132.
145.
5, 500.
4, 900.

2200.
2400.
11220.
5270.
11050.
1350.
5790.
5117.
11480.
16254.
9600.
3612.
323400.
61500.
17700.
11440.
6380.
13650.
400.
400.
500.
9768.
9425.
5500.
4900.

SUMMARY OF REMAI

_______________________________ |

| ELEVENTH

| mo AT |
00| 450. 00 900.
00| 235. 00 470.
00| 7.00 2380.
00| 15. 00 2325.
00| 40. 00 6800.
00| 500. 00 500.
00| .75 5790.
00| .08 2408.
00| 3. 60 10332.
00| .10 3010.
00| 215. 00 20640.
00| .08 2408.
00| 250. 00 192500.
00| 530. 00 79500.
00| 18. 00 22500.
00| 47.00 10340.
00| 16. 00 3520.
00| 10. 00 9100.
00| 50. 00 100.
00| 60. 00 120.
00| 250. 00 250.
00| 144. 00 10656.
00| 116. 00 7540.
00| 3, 525. 00 3525,
00| 2, 525. 00 2525,

NI NG BI DDERS

TWELFTH
Bl D AMOUNT
_______________________________ |

613. 00 1226
368. 00 736
5. 00 1700
12. 00 1860
119. 00 20230
800. 00 800
1.05 8106.
.09 2709.
3. 80 10906.
13 3913.
64. 00 6144.
.07 2107.
195. 00 150150.
215. 00 32250.
25. 20 31500.
56. 40 12408.
13. 00 2860.
19. 00 17290.
80. 00 160.
80. 00 160.
245. 00 245.
102. 00 7548.
183. 00 11895.
6, 088. 00 6088
4, 340. 00 4340.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211

PAGE 71

02/10/ 21

THI RTEENTH

Bl D AMOUNT

658. 00 1316.
802. 00 1604.
3.00 1020.
4.00 620.
42.00 7140.
665. 00 665.
. 80 6176.
.10 3010.
3.50 10045.
. 20 6020.
87.00 8352.
.10 3010.
188. 00 144760.
225.00 33750.
2.30 2875.
44.00 9680.
16. 00 3520.
13. 00 11830.
870. 00 1740.
300. 00 600.
1, 200. 00 1200.
90. 00 6660.
163. 00 10595.
5, 430. 00 5430.
3, 886. 00 3886

00



65
66
67
68
69

TOT

800. 00
45. 00

.00

2, 800. 00
49, 221. 00

8000. 00|
6300. 00|
0. 00|
2800. 00
49221. 00

1,477, 369. 00

760. 00

14. 00

.00
2,500. 00
151, 000. 00

7600. 00|
1960. 00
0. 00
2500. 00|
151000. 00|

1,511, 994. 00

981. 00 9810. 00

13.50 1890. 00

.00 0. 00

3, 038. 00 3038. 00

130, 000. 00 130000. 00
1, 560, 668. 00

875.
12.

2, 400.
13, 600.

00 8750. 00
00 1680. 00
.00 0.00
00 2400. 00
00 13600. 00
1,711, 487.00
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04- SOL-80-1
02/ 09/ 21
FOURTEENTH

Bl D AMOUNT
3, 000. 00 3000
3, 800. 00 608000
9, 400. 00 9400
87, 000. 00 87000
840. 00 5040
92. 00 11040
4, 500. 00 18000
75. 00 34500
450. 00 6300
3, 400. 00 6800
28, 000. 00 28000
1, 700. 00 1700
12. 00 2400
36. 00 2160
4.00 1200
5.00 1000
17, 500. 00 70000
115. 00 36800
33, 000. 00 33000
800. 00 76000
650. 00 3250
3, 300. 00 6600
208, 000. 00 208000
9.00 9990
4,600. 00 4600
35, 000. 00 35000.
135. 00 288900.
145. 00 78300.
6, 000. 00 6000.
370. 00 370.
2.50 100.
100. 00 900.
25.00 125.
10. 00 260.
60, 000. 00 60000.
5. 00 600.
370. 00 740.
115. 00 4600.
40. 00 1600.

SUMMARY OF REMA/
FI FTEENTH
Bl D AMOUNT
1, 500. 00 1500
2,200. 00 352000
5, 000. 00 5000
317, 500. 00 317500
75. 00 450
150. 00 18000
12, 000. 00 48000
65. 00 29900
500. 00 7000
10, 000. 00 20000
30, 000. 00 30000
750. 00 750
11. 00 2200
27.00 1620
6. 00 1800
7.00 1400
3, 000. 00 12000
75. 00 24000
10, 000. 00 10000
250. 00 23750
200. 00 1000
750. 00 1500
325, 000. 00 325000
5.50 6105
5, 000. 00 5000
50, 000. 00 50000.
160. 00 342400.
170. 00 91800.
5, 000. 00 5000.
150. 00 150.
2.00 80.
55. 00 495.
80. 00 400.
55. 00 1430.
25, 000. 00 25000.
14. 00 1680.
325. 00 650.
80. 00 3200.
85. 00 3400.

N

N G

B

DDERS

Bl D211
PAGE 72
02/10/ 21



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

TOT

04-4@E8724

04- SOL-80-1
02/ 09/ 21
FOURTEENTH
Bl D AMOUNT
550. 00 1100. 00
660. 00 1320. 00
5.00 1700. 00
5.00 775. 00
60. 00 10200. 00
1, 000. 00 1000. 00
1.00 7720. 00
.10 3010. 00
5.00 14350. 00
.15 4515. 00
140. 00 13440. 00
.05 1505. 00
300. 00 231000. 00
300. 00 45000. 00
8. 00 10000. 00
80. 00 17600. 00
10. 00 2200. 00
10. 00 9100. 00
300. 00 600. 00
300. 00 600. 00
1, 000. 00 1000. 00
200. 00 14800. 00
150. 00 9750. 00
4, 700. 00 4700. 00
3, 400. 00 3400. 00
1, 000. 00 10000. 00
20. 00 2800. 00
.00 0. 00
2,700. 00 2700. 00
130, 000. 00 130000. 00
2,307, 160. 00

SUMMARY OF REMA
FI FTEENTH
Bl D AMOUNT

550. 00 1100
350. 00 700
5.00 1700
12.00 1860
165. 00 28050
2,700. 00 2700
.55 4246

.13 3913

3. 20 9184

.18 5418

105. 00 10080
.27 8127.

345. 00 265650.
475. 00 71250.
2.00 2500.

40. 00 8800.

15. 00 3300.
11. 00 10010.
200. 00 400.
50. 00 100.
500. 00 500.
78. 00 5772.
160. 00 10400.
4, 700. 00 4700.
3, 400. 00 3400.
900. 00 9000.
11. 00 1540.
.00 0.
2,200. 00 2200.
246, 734. 00 246734.
2,494, 494. 00

N

N G

B

DDERS

Bl D211
PAGE 73
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