STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/11/21 IN ORANGE, I N VARIQUS CITIES, AT 02/ 12/ 21
CONTRACT NUMBER 12- 0S2304 VARI OQUS LOCATI ONS, FROM S73- S5 CONTRACT CCDE 'B
LOCATI ON 12- ORA-73-10.3/19.5 CONNECTOR VI ADUCT TO SAND CANYON 38 CONTRACT | TEM5

AVENUE UNDERCROSSI NG
METHACRYLATE TREATMENT, JO NT SEAL

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 120

PROPCSALS | SSUED 16
NUMBER OF BI DDERS 11

FUND TOTAL
ENG NEERS EST

3,534,535. 61 AMOUNT UNDER 1, 259, 010. 07

FEDERAL Al D NONE

PERCENT UNDER EST 35. 62

Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,275,525.54 3 PETERSON- CHASE GENERAL 949 252-0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON, | NC. 00615876
16351 CONSTRUCTION CIR W FAX 949 252-0266
I RVINE CA 92606
2 2,560, 911. 05 9 RV CONCRETE 714 855-4201 SB PREF CLAlI MED
00924742
605 E. COMMERCI AL ST.; FAX 714 415-6173 BID I S OVER SBP
ANAHEI M CA 92801 PREFERENCE LI M TS
3 2,578,577.00 10 AMERI CAN CI VI L CONSTRUCTORS 707 746-8028 CC PREF CLAI MED
VEST COAST LLC 01011546
2990 BAY VI STA COURT, SUI TE D FAX 707 747-0593
BENI CI A CA 94510
4 2,580, 321. 66 6 O DONNELL CONSTRUCTI ON, | NC. 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD. ; FAX 909 394-4750 BID I S OVER SBP
SAN DI MAS CA 91773 PREFERENCE LI M TS
5 2,678,017. 07 1 J. MCLOUGHLI N ENG NEERI NG CO., 909 944-1037 CC PREF CLAI MED
I NC. 00676575
10641 FULTON CT.; FAX 909 944-3112
RANCHO CUCAMONGA CA 91730
6 2,698, 698. 00 5 TRUESDELL CORPCRATI ON OF 602 437-1711 CC PREF CLAlI MED

CALI FORNI A, | NC.
1310 W 23RD STREET,;
TEMPE AZ 85282

00615058
FAX 602 437-1821



12-0S2304

12-ORA-73-1

02/11/21

10

11

2,738,328. 22

3,001, 766. 44

3, 189, 300. 00

3,362, 981. 23

3,438, 519. 30

11

AUTOBAHN CONSTRUCTI ON, | NC.

933 N. BATAVI A ST.;
ORANGE CA 92867

SPECTRUM CONSTRUCTI ON GROUP,
I NC.

16 GOODYEAR, STE. 140;

I RVINE CA 92618

BEADOR CONSTRUCTI ON COMPANY,
I NC.

26320 LESTER Cl RCLE;

CORONA CA 92883

FEC FUTURE CONTRACTORS AND
ENG NEERS, | NC

7700 | RVI NE CENTER DRI VE;

I RVINE CA 92618

J. FRANCI S COVPANY

16197 KRAMERI A AVE. ;
RI VERSI DE CA 92504

FAX

FAX

FAX

FAX

FAX

714 769-7025
00676837
714 769-7031

949 299-1400
01005737
949 502-5542

951 674-7352
00720483
951 674-7495

949 328-9758
00959988
949 328-9768

951 776-9100
00585103
951 776-9174

Bl D211
PAGE 2
02/12/21

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SVALL BUSI NESS FROM AWARD OF THE CONTRACT.



Bl DDER | D NAME AND ADDRESS

12-0S2304
12-ORA-73-1
02/11/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 25 (100%

| TEM 26 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%



12- 0S2304 Bl D211
12- ORA- 73- 1 PAGE 4
02/ 11/ 21 02/ 12/ 21
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY | TEM 37 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 4 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 5 (100%
BLOOM NGTON CA 374600
E- NOR | NNOVATI ONS, | NC. | TEM 3 (8%
GARDENA CA 931953
E- NOR | NNOVATI ONS, | NC. 8 SHI FTS OF TRAFFI C CONTROL
GARDENA CA 931953
PAVEMENT RECYCLI NG SYSTEMS, | NC GRI ND CONCRETE
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 11 (25%
JURUPA VALLEY CA 569352



12-0S2304 Bl D211

12-ORA-73-1 PAGE 5

02/11/21 02/12/21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 ARROW SI GNS HC | NC | TEM 2 (100%
TEMECULA CA 1022809
ARROW SI GNS HC | NC | TEM 7 (50%
TEMECULA CA 1022809
ARROW SI GNS HC | NC PROVI DE SI GNS AND BARRI CADES
TEMECULA CA 1022809
CAL- STRI PE | TEM 25 (100%
COLTON CA 685387
CAL- STRI PE | TEM 26 (100%
COLTON CA 685387
CAL- STRI PE | TEM 28 (100%
COLTON CA 685387
CAL- STRI PE | TEM 29 (100%
COLTON CA 685387
CAL- STRI PE | TEM 30 (100%
COLTON CA 685387
CAL- STRI PE | TEM 31 (100%
COLTON CA 685387
CAL- STRI PE | TEM 32 (100%
COLTON CA 685387
CAL- STRI PE | TEM 33 (100%
COLTON CA 685387

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

12-0S2304
12-ORA-73-1
02/11/21

L

ST

Bl D211
PAGE 6
02/12/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

E- NOR | NNOVATI ONS,

GARDENA CA

E- NOR | NNOVATI ONS,

GARDENA CA

685387

685387

685387

685387

685387

685387

685387

685387

931953

931953

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (4.14%

| TEM 4 (100%

| TEM 5 (100%

MOBI LI ZATI ON FOR STRI PI NG OPERATI ONS

| TEM 3 (10%

TRAFFI C CONTROL FCOR STRI PI NG OPERATI ONS



Bl DDER | D NAME AND ADDRESS

12-0S2304
12-ORA-73-1
02/11/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 25 (100%

| TEM 26 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%



12-0S2304
12-ORA-73-1
02/11/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 8

02/12/21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

E- NOR | NNOVATI ONS, | NC.
GARDENA CA

PAVEMENT RECYCLI NG SYSTEMS, | NC

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMs, | NC

JURUPA VALLEY CA

SAPPER WEST, | NC.
SACRAMENTO CA

374600

374600

374600

374600

374600

931953

569352

569352

939685

| TEM 37 (100%

| TEM 38 (2. 4%

| TEM 4 (100%

| TEM 5 (100%

MOBI LI ZATI ON (FOR CHRI SP' S OPERATI ONS)

| TEM 2 (100%

GRI ND EXI STI NG BRI DGE DECK ( NO HANDWORK/ DETAI L GRI NDS)

| TEM 11 (35. 0%

| TEM 15 (100%



12-0S2304 Bl D211

12-ORA-73-1 PAGE 9

02/11/21 02/12/21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ARROW SI GNS HC, | NC. | TEM 2 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 7 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 8 (50%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. SUPPLY 2 EA PCMVB
TEMECULA CA 1022809
CHRI SP COVPANY | TEM 25 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 26 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 28 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 29 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 30 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 31 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 32 (100%
BLOOM NGTON CA 374600

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

12-0S2304
12-ORA-73-1
02/11/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 10
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

EXTREME PRESSURE SYSTEMS

CAVARI LLO CA

MANERI TRAFFI C CONTRCL

FALLBROOK CA

PAVEMENT RECYLI NG SYSTEMS,
JURUPA VALLEY CA

VELARDE CONCRETE CONSTRUCTI ON

SAN FERNANDO CA

I NC.

374600

374600

374600

374600

374600

374600

374600

840062

1017741

569352

662355

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 4 (100%

| TEM 5 (100%

| TEM 19 (100%

| TEM 3 (100%

| TEM 11 (100%

| TEM 21 (100%



12-0S2304
12-ORA-73-1
02/11/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 11
02/12/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ARROW SI GNS HC, | NC
TEMECULA CA

CAL STRI PE | NC
COLTON CA

CAL STRI PE | NC
COLTON CA

CAL STRI PE | NC
COLTON CA

CAL STRI PE | NC
COLTON CA

CAL STRI PE | NC
COLTON CA

CAL STRI PE | NC
COLTON CA

CAL STRI PE | NC
COLTON CA

CAL STRI PE | NC
COLTON CA

E- NOR | NNOVATI ONS, | NC.
SAN MARCOS CA

E- NOR | NNOVATI ONS, | NC
SAN MARCOS CA

1022809

685387

685387

685387

685387

685387

685387

685387

685387

931953

931953

| TEM 2 (100%

| TEM 26 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 3 (20%

TRAFFI C CONTROL ( PARTI AL)



Bl DDER | D NAME AND ADDRESS

12-0S2304
12-ORA-73-1
02/11/21

LI' ST OF

Bl D211

PAGE 12

02/12/21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

CHRI SP COVPA

HC,

HC,

5

"

5

5

HC,

NY

BLOOM NGTON CA

CHRI SP COVPA
BLOOM NGTON

NY
CA

CHRI SP COVPANY

BLOOM NGTON

CA

CHRI SP COVPANY

BLOOM NGTON

CA

CHRI SP COVPANY

BLOOM NGTON

CONTI NUED ON NEXT PAGE

CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1022809

1022809

1022809

1022809

1022809

1022809

374600

374600

374600

374600

374600

CONSTRUCTI ON AREA SI G\S

| TEM 2 (100%

| TEM 3 (22%

| TEM 7 (100%

TEMPORARY PEDESTRI AN ACCESS ROUTE

TRAFFI C CONTROL SYSTEM

| TEM 25 (100%

| TEM 26 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%



Bl DDER | D NAME AND ADDRESS

12-0S2304
12-ORA-73-1
02/11/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 4 (100%

I TEM 5 (100%

PAI NT TRAFFI C STRI PE ( 2- COAT)

PAVEMENT MARKER ( RETROREFLECTI VE)



12-0S2304 Bl D211
12-ORA-73-1 PAGE 14
02/11/21 02/12/21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY REMOVE PAI NTED TRAFFI C STRI PE
BLOOM NGTON CA 374600
CHRI SP COVPANY REMOVE PAVEMENT MARKER
BLOOM NGTON CA 374600
CHRI SP COVPANY REMOVE THERMOPLASTI C PAVEMENT MARKI NG
BLOOM NGTON CA 374600
CHRI SP COVPANY REMOVE THERMOPLASTI C TRAFFI C STRI PE
BLOOM NGTON CA 374600
CHRI SP COVPANY TEMPORARY PAVEMENT MARKI NG ( PAI NT)
BLOOM NGTON CA 374600
CHRI SP COVPANY TEMPORARY TRAFFI C STRI PE ( PAI NT)
BLOOM NGTON CA 374600
CHRI SP COVPANY THERMOPLASTI C PAVEMENT MARKI NG ( EVWAV)
BLOOM NGTON CA 374600
CHRI SP COVPANY 6" THERMOPLASTI C TRAFFI C STRI PE ( EVAV)
BLOOM NGTON CA 374600
CHRI SP COVPANY 6" THERMOPLASTI C TRAFFI C STRI PE ( EWNV) (BROKEN 17-7)
BLOOM NGTON CA 374600
CHRI SP COVPANY 6" THERMOPLASTI C TRAFFI C STRI PE ( EWNV) ( BROKEN 36-12)
BLOOM NGTON CA 374600
CHRI SP COVPANY 8" THERMOPLASTI C TRAFFI C STRI PE ( EW\V)
BLOOM NGTON CA 374600

CONTI NUED ON NEXT PAGE



12-0S2304 Bl D211
12-ORA-73-1 PAGE 15
02/11/21 02/12/21

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CHRI SP COVPANY 8" THERMOPLASTI C TRAFFI C STRI PE ( EWNV) ( BROKEN 12- 3)
BLOOM NGTON CA 374600
MANERI TRAFFI C CONTRCL | TEM 3 (78%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL TRAFFI C CONTROL SYSTEM
FALLBROOK CA 1017741

Bl DDER | D

NAVE AND ADDRESS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED

ARROW SI GNS HC, | NC.

TEMECULA CA

ARROW SI GNS HC, | NC.

TEMECULA CA

ARROW SI GNS HC, | NC.

TEMECULA CA

BLANCO CONSTRUCTI ON
RI VERSI DE CA

BLANCO CONSTRUCTI ON
Rl VERSI DE CA

BLANCO CONSTRUCTI ON
Rl VERSI DE CA

BLANCO CONSTRUCTI ON
Rl VERSI DE CA

ON NEXT PACE

1022809

1022809

1022809

875821

875821

875821

875821

| TEM 2 (100%

| TEM 7 (100%

| TEM 8 (100%

| TEM 1214 (100%

| TEM 1618 (100%

| TEM 21 (100%

| TEM 22 (100%



12-0S2304
12-ORA-73-1
02/11/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 16
02/12/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 BLANCO CONSTRUCTI ON
RI VERSI DE CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

PAVEMENT RECYCLI NG SYSTEMS,

JURUPA VALLEY CA

Bl DDER | D NAME AND ADDRESS

875821

374600

374600

374600

374600

569352

LI CENSE NUMBER

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 2837 (100%

| TEM 45 (100%

| TEM 11 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 ARROW SI GNS HC, I NC

TEMECULA CA

ARROW SI GNS HC, | NC

TEMECULA CA

ARROW SI GNS HC, | NC

TEMECULA CA

E- NOR | NNOVATI ONS
SAN MARCOS CA

CONTI NUED ON NEXT PAGE

I NC.

1022809

1022809

1022809

931953

| TEM 2 (100%

| TEM 7 (100%

| TEM 8 (100%

| TEM 3 (50%



12-0S2304
12-ORA-73-1
02/11/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 17
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 E- NOR | NNOVATI ONS, | NC.

SAN MARCCS CA

PCl
AZUSA

PCl
AZUSA

Q

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

g 2 £ 2 8 £ 2 8 ¢

CONTI NUED ON NEXT PAGE

931953

823802

823802

823802

823802

823802

823802

823802

823802

823802

823802

LANE CLOSURES

| TEM 25

| TEM 26

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12-0S2304
12-ORA-73-1
02/11/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 PCl | TEM 36 (100%
AZUSA CA 823802
PCl | TEM 37 (100%
AZUSA CA 823802
PCl | TEM 4 (100%
AZUSA CA 823802
PCl I TEM 5 (100%
AZUSA CA 823802
TRUESDELL CORPORATI ON OF CALI FORNIA, | NC. | TEM 19 (100%
TEMPE AZ 615058
TRUESDELL CORPORATI ON OF CALI FORNIA, | NC. | TEM 20 (100%
TEMPE AZ 615058
TRUESDELL CORPORATI ON OF CALI FORNI A, | NC. | TEM 21 (100%
TEMPE AZ 615058

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY | TEM 1 (100%

CONTI NUED

BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

E- NOR | NNOVATI ONS

GARDENA CA
ON NEXT PACE

374600

374600

931953

| TEMS 4, 5, 25, 26, 28, 29-38

| TEM 2 (100%



12-0S2304
12-ORA-73-1
02/11/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 19
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

E- NOR | NNOVATI ONS

GARDENA CA

E- NOR | NNOVATI ONS,

GARDENA CA

NAME AND ADDRESS

931953

931953

LI CENSE NUMBER

| TEM 3 (13%

PARTI AL TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CONTI NUED

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

ON NEXT PACE

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 25 (100%

| TEM 26 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%



Bl DDER | D NAME AND ADDRESS

12-0S2304
12-ORA-73-1
02/11/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
02/12/21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

DEES BURKE ENG NEERI NG CONSTRUCTORS,

PASADENA CA

DEES BURKE ENG NEERI NG CONSTRUCTORS,

PASADENA CA

DEES BURKE ENG NEERI NG CONSTRUCTORS,

PASADENA CA

DEES BURKE ENG NEERI NG CONSTRUCTORS,

PASADENA CA

E- NOR | NNOVATI ONS,

GARDENA CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

LLC

1012305

LLC

1012305

LLC

1012305

LLC

1012305

931953

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 4 (100%

I TEM 5 (100%

FURNI SH POLYESTER CONCRETE OVERLAY

| TEM 20 (100%

| TEM 21 (100%

PLACE POLYESTER CONCRETE OVERLAY

CONSTRUCTI ON AREA SI GNS



12-0S2304
12-ORA-73-1
02/11/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 21
02/12/21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

E- NOR | NNOVATI ONS, | NC.

GARDENA CA
E- NOR | NNOVATI ONS, | NC.
GARDENA CA
E- NOR | NNOVATI ONS, | NC.
GARDENA CA

EXTREME PRESSURE SYSTEMS, | NC.
CAVARI LLO CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

JURUPA VALLEY CA

Bl DDER | D NAME AND ADDRESS

931953

931953

931953

840062

569352

569352

LI CENSE NUMBER

I TEM 2 (97. 7%

| TEM 3 (2.9%

TRAFFI C CONTROL

| TEM 19 (100%

GRI ND EXI STI NG BRI DGE DECK

| TEM 11 (33.6%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AVERI CAN TRAFFI C BARRI CADE
CARSON CA

AVERI CAN TRAFFI C BARRI CADE
CARSON CA

ARROW SI GNS HC, INC
TEMECULA CA

ARROW SI GNS HC, I NC
TEMECULA CA

CONTI NUED ON NEXT PAGE

1021737

1021737

1022809

1022809

| TEM 3 (90%

TRAFFI C CONTROL

CONSTRUCTI ON AREA SI GNS

| TEM 2 (90%



12- 0S2304 Bl D211
12- ORA- 73- 1 PAGE 22
02/ 11/ 21 02/ 12/ 21
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 CHRI SP COVPANY | TEM 25 (100%

BLOOM NGTON CA 374600

CHRI SP COVPANY | TEM 2934 (100%

BLOOM NGTON CA 374600

CHRI SP COVPANY | TEM 3537 (100%

BLOOM NGTON CA 374600

CHRI SP COVPANY | TEM 38 (3%

BLOOM NGTON CA 374600

CHRI SP COVPANY | TEM 45 (100%

BLOOM NGTON CA 374600

CHRI SP COVPANY MOBI LI ZATI ON

BLOOM NGTON CA 374600

CHRI SP COVPANY REMOVE PAVEMENT MARKER

BLOOM NGTON CA 374600

CHRI SP COVPANY REMOVE STRI PES AND MARKI NGS

BLOOM NGTON CA 374600

CHRI SP COVPANY TEMP MARKI NG AND STRI PE

BLOOM NGTON CA 374600

CHRI SP COVPANY THERMOPLASTI C MARKI NG AND ALL TRAFFI C STRI PES

BLOOM NGTON CA 374600

EXTREME PRESSURE SYSTEMS | TEM 19 (90%

CAMARI LLO CA 685387

CONTI NUED ON NEXT PAGE



12-0S2304 Bl D211
12-ORA-73-1 PAGE 23
02/11/21 02/12/21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 EXTREME PRESSURE SYSTEMS | TEM 38 (2%
CAMARI LLO CA 685387
EXTREME PRESSURE SYSTEMS MOBI LI ZATI ON
CAVARI LLO CA 685387
EXTREME PRESSURE SYSTEMS PREPARE CONCRETE BRI DGE DECK SURFACE
CAVARI LLO CA 685387
PAVEMENT RECYCLI NG SYSTEMS, | NC GRI ND EXI STI NG BRI DGE DECK
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 11 (90%
JURUPA VALLEY CA 569352



12-0S2304 Bl D211

12- ORA- 73-1 CONTRACT PROPOSAL OF LOW BI DDER PAGE 24

02/ 11/ 21 02/ 12/ 21

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 120 960. 00 115, 200. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 31, 500. 00 31, 500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 177, 000. 00 177, 000. 00
4 120149 TEMPORARY PAVENMENT MARKI NG ( PAI NT) SQFT 630 4. 40 2,772.00
5 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 46, 800 .16 7, 488. 00
6 120204 PORTABLE RADAR SPEED FEEDBACK S| GN EA 128 250. 00 32, 000. 00

SYSTEM DAY
7 124000 TEMPORARY PEDESTRI AN ACCESS ROUTE LS LUMP SUM 420. 00 420. 00
8 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 4 4, 200. 00 16, 800. 00
9 130100 JOB SI TE MANAGENENT LS LUMP SUM 1, 930. 00 1, 930. 00
10 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 840. 00 840. 00
11 420203 GRI ND EXI STI NG BRI DGE DECK SQYD 2,300 27.50 63, 250. 00
12 480300 TEMPORARY SUPPORT LS LUVP SUM 76, 000. 00 76, 000. 00
13 511118 CLEAN EXPANSI ON JO NT LF 196 28.00 5, 488. 00
14 519091 JONT SEAL (MR 1 1/2") LF 196 58. 00 11, 368. 00
15 600001 PUBLI C SAFETY PLAN LS LUMP SUM 1, 640. 00 1, 640. 00
16 600011 RAPI D SETTI NG CONCRETE ( PATCH) CF 565 42.00 23, 730. 00
17 600013 REPAI R SPALLED SURFACE AREA SQFT 2 1, 270. 00 2, 540. 00
18 600033 REMOVE UNSOUND CONCRETE CF 565 41.00 23, 165. 00
19 600037 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 582,271 12 69, 872. 52
20 600041 FURNI SH POLYESTER CONCRETE OVERLAY CF 10, 128 87.00 881, 136. 00
21 (F) 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 101, 275 1. 00 101, 275. 00
22 (F) 600045 TREAT BRI DGE DECK SQFT 480, 996 .27 129, 868. 92
23 600047 FURNI SH BRI DGE DECK TREATMENT MATERI AL GAL 6, 876 40. 00 275, 040. 00
24 600146 REPLACE BEARI NG PAD EA 42 940. 00 39, 480. 00
25 810120 REMOVE PAVEMENT MARKER EA 2,600 1.10 2, 860. 00
26 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1,170 3.85 4, 504. 50
27 011154 CONCRETE BARRI ER MARKER EA 78 12.30 959. 40
28 840516 THERVOPLASTI C PAVEMENT MARKI NG SQFT 630 6. 60 4, 158. 00
( ENHANCED VET NI GHT VI S| BI LI TY)

29 840621 6" THERMOPLASTI C TRAFFI C STRI PE LF 2,680 .44 1,179. 20

( ENHANCED WET NI GHT VI SIBI LI TY)
( BROKEN 17-7)
30 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 17, 000 .44 7, 480. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)
31 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) LF 34, 000 .16 5, 440. 00
32 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 25, 000 .61 15, 250. 00
( ENHANCED VET NI GHT VI SIBI LI TY)



12-0S2304 Bl D211

12-ORA-73-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 25
02/11/21 02/12/21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 630 1.10 1, 793. 00
(ENHANCED WET NI GHT VI SI BI LI TY)
34 846010 8" THERMOPLASTI C TRAFFI C STRI PE LF 490 1.10 539. 00

( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 12- 3)

35 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 34, 000 . 28 9, 520. 00
36 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 32, 000 . 28 8, 960. 00
37 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 630 3.30 2,079. 00
38 999990 MOBI LI ZATI ON LS LUWP SUM 121, 000. 00 121, 000. 00

TOTAL 2,275,525. 54
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12- 052304 Bl D211
12- ORA-73-1 SUMMARY OF REMAINING BIDDERS PAGE 26
02/ 11/ 21 02/ 12/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 000. 00 120000. 00 1, 900. 00 228000. 00 500. 00 60000. 00| 1, 250. 00 150000. 00

44, 995. 00 44995. 00| 64, 825. 00 64825. 00| 48, 000. 00 48000. 00| 45, 000. 00 45000. 00

140, 000. 00 140000. 00| 200, 000. 00 200000. 00| 190, 000. 00 190000. 00 175, 000. 00 175000. 00

60 378. 00| 4.00 2520. 00| 4.30 2709. 00| 3.00 1890. 00

.04 1872. 00| 15 7020. 00| .16 7488. 00| .30 14040. 00

100. 00 12800. 00| 35. 00 4480. 00 50. 00 6400. 00 400. 00 51200. 00

2,390. 00 2390. 00 1, 500. 00 1500. 00| 1, 300. 00 1300. 00| 18, 000. 00 18000. 00

5, 000. 00 20000. 00| 5, 000. 00 20000. 00| 5, 000. 00 20000. 00| 5, 000. 00 20000. 00

12, 000. 00 12000. 00| 1, 000. 00 1000. 00 12, 000. 00 12000. 00| 3, 000. 00 3000. 00

5, 000. 00 5000. 00| 1,251.15 1251. 15| 5, 000. 00 5000. 00| 3, 000. 00 3000. 00

20. 00 46000. 00| 20. 00 46000. 00| 10. 50 24150. 00| 12.00 27600. 00

100, 000. 00 100000. 00| 130, 000. 00 130000. 00| 70, 000. 00 70000. 00| 110, 000. 00 110000. 00

15. 00 2940. 00 25. 00 4900. 00 30. 00 5880. 00| 45. 00 8820. 00

90. 00 17640. 00| 60. 00 11760. 00| 65. 00 12740. 00| 75. 00 14700. 00

14, 445. 00 14445. 00| 16, 095. 00 16095. 00| 22, 000. 00 22000. 00| 8, 000. 00 8000. 00

50. 00 28250. 00| 15. 00 8475. 00| 40.00 22600. 00| 50. 00 28250. 00

2,000. 00 4000. 00 1, 500. 00 3000. 00| 900. 00 1800. 00| 2,500. 00 5000. 00

50. 00 28250. 00| 65. 00 36725. 00| 40. 00 22600. 00| 50. 00 28250. 00

18 104808. 78| 15 87340. 65| .16 93163. 36| 17 98986. 07

79. 00 800112. 00 72.00 729216. 00 75. 00 759600. 00 72.00 729216. 00

3.13 316990. 75| 2.00 202550. 00| 3.70 374717. 50| 2.60 263315. 00

20 96199. 20| 20 96199. 20| .30 144298. 80| 25 120249. 00

49. 00 336924. 00 45.75 314577. 00 50. 00 343800. 00| 48. 00 330048. 00

357. 46 15013. 32| 1, 250. 00 52500. 00| 900. 00 37800. 00| 2, 800. 00 117600. 00

.50 1300. 00| 1.00 2600. 00 1.10 2860. 00 .50 1300. 00



26
27
28
29
30
31
32
33
34
35
36
37
38

TOT

4.00
35.00
3.00
. 60

. 60
.30

. 80
1.50
1.00
.35
.35
2.00
210, 000. 00

4680.
2730.
1890.
1608.
10200.
10200.
20000.
2445,
490.
11900.
11200.
1260.
210000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2,560, 911. 05

12.

.50

00

.00

.40

.40

.15

.55

.00
.00

. 25

.25

250, 000.

.00

00

4095.
936.
3780.
1072.
6800.
5100.
13750.
1630.
490.
8500.
8000.
1890.
250000.

2,578,577.00

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

230, 000.

.70 4329.
.00 624.
.50 4095.
.45 1206.
.45 7650.
.16 5440.
.58 14500.
.10 1793.
.10 539.
. 26 8840.
. 26 8320.
.30 2079.
00 230000.

2,580, 321. 66

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.

225, 000.

.00 4680.

00 4680.
.00 1890.
. 60 1608.
. 60 10200.
.30 10200.
. 80 20000.
.50 2445,
.00 490.
.35 11900.
.35 11200.
.00 1260.
00 225000.
2,678,017. 07

00
00
00
00
00
00
00
00
00
00
00
00
00
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12- 052304 Bl D211
12- ORA-73-1 SUMMARY OF REMAINING BIDDERS PAGE 27
02/ 11/ 21 02/ 12/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

750. 00 90000. 00| 1,835.00 220200. 00| 715. 00 85800. 00| 2,000. 00 240000. 00

46, 750. 00 46750. 00 45, 000. 00 45000. 00 49, 494. 50 49494. 50| 70, 000. 00 70000. 00

190, 000. 00 190000. 00| 250, 000. 00 250000. 00| 165, 000. 00 165000. 00| 330, 886. 70 330886. 70

4.20 2646. 00| 4.00 2520. 00| 3.30 2079. 00| 5.10 3213. 00

.16 7488. 00| 15 7020. 00| .33 15444. 00| .15 7020. 00

85. 00 10880. 00| 150. 00 19200. 00| 165. 00 21120. 00| 160. 00 20480. 00

1, 200. 00 1200. 00 4,000. 00 4000. 00| 1,314.50 1314. 50| 3, 500. 00 3500. 00

5, 800. 00 23200. 00| 5, 000. 00 20000. 00| 6, 765. 00 27060. 00| 10, 000. 00 40000. 00

7, 500. 00 7500. 00| 10, 000. 00 10000. 00| 18, 480. 00 18480. 00| 30, 000. 00 30000. 00

5, 000. 00 5000. 00| 2, 500. 00 2500. 00| 1, 650. 00 1650. 00| 2, 750. 00 2750. 00

44.50 102350. 00 10. 00 23000. 00| 7.59 17457. 00| 50. 00 115000. 00

99, 000. 00 99000. 00| 185, 000. 00 185000. 00 82, 500. 00 82500. 00| 200, 000. 00 200000. 00

50. 00 9800. 00| 15. 00 2940. 00| 27.50 5390. 00| 55. 00 10780. 00

78.00 15288. 00| 85. 00 16660. 00| 35.75 7007. 00| 120. 00 23520. 00

18, 600. 00 18600. 00| 5, 000. 00 5000. 00| 5, 500. 00 5500. 00| 7,500. 00 7500. 00

50. 00 28250. 00| 65. 00 36725. 00| 82. 50 46612. 50| 80. 00 45200. 00

1, 500. 00 3000. 00| 1, 500. 00 3000. 00| 1, 100. 00 2200. 00| 1, 400. 00 2800. 00

150. 00 84750. 00| 75.00 42375. 00| 82.50 46612. 50| 45.00 25425. 00

30 174681. 30| .12 69872. 52| . 46 267844. 66| .30 174681. 30

65. 00 658320. 00| 75.00 759600. 00| 78.56 795655. 68| 75.00 759600. 00

4.25 430418. 75| 2.50 253187. 50| 4.68 473967. 00| 2.30 232932. 50

35 168348. 60| .20 96199. 20| 33 158728. 68| .25 120249. 00

46.00 316296. 00| 47.00 323172. 00| 50. 32 346000. 32| 50. 00 343800. 00

1, 250. 00 52500. 00| 750. 00 31500. 00| 1, 540. 00 64680. 00| 1, 200. 00 50400. 00

1.05 2730. 00| 1.00 2600. 00| 2.20 5720. 00| 1.25 3250. 00



26
27
28
29
30
31
32
33
34
35
36
37
38

TOT

3. 65
15. 65
6. 25
.45
.45
.16
.57
1.05
2.00
. 26

. 26
3.20
89, 859. 15

4270.
1220.
3937.
1206.
7650.
5440.
14250.
1711.
980.
8840.
8320.
2016.
89859.

50|
70|
50|
00|
00|
00|
00|
50|
00|
00|
00|
00|
15|

2,698, 698. 00

25.

.50

00

.00

.40

.40

.15

.55

.00
.00

. 25

.25

250, 000.

.00

00

4095.
1950.
3780.
1072.
6800.
5100.
13750.
1630.
490.
8500.
8000.
1890.
250000.

2,738,328. 22

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

55.

165, 000.

.85 4504.
00 4290.
.70 4851.
.10 2948.
. 88 14960.
.22 7480.
.94 23500.
.32 2151.
.10 539.
. 66 22440.
.01 32320.
.50 3465.
00 165000.

3,001, 766. 44

50|
00|
00|
00|
00|
00|
00|
60|
00|
00|
00|
00|
00|

54.

262, 100.

.75 4387.

00 4212.
. 80 4284.
.50 1340.
.40 6800.
.15 5100.
.65 16250.
.30 2119.
. 20 1078.
. 25 8500.
.25 8000.
.40 2142.
00 262100.
3, 189, 300. 00

50
00
00
00
00
00
00
00
00
00
00
00
00



12-0S2304 Bl D211
12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 28
02/11/21 02/12/21
| TEM TENTH ELEVENTH
Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 240000. 00 500. 00 60000. 00
2 66, 300. 00 66300. 00 50, 000. 00 50000. 00
3 242, 760. 00 242760. 00 185, 000. 00 185000. 00
4 4.08 2570. 40 4.00 2520. 00
5 .34 15912. 00 .15 7020. 00
6 122. 40 15667. 20 400. 00 51200. 00
7 2, 040. 00 2040. 00 10, 000. 00 10000. 00
8 4, 590. 00 18360. 00 4, 000. 00 16000. 00
9 10, 200. 00 10200. 00 10, 000. 00 10000. 00
10 5, 100. 00 5100. 00 4, 500. 00 4500. 00
11 20. 40 46920. 00 50 17250. 00
12 300, 000. 00 300000. 00 140, 000. 00 140000. 00
13 40. 80 7996. 80 35. 00 6860. 00
14 61. 20 11995. 20 100. 00 19600. 00
15 12, 546. 00 12546. 00 5, 000. 00 5000. 00
16 102. 00 57630. 00 250. 00 141250. 00
17 510. 00 1020. 00 1, 000. 00 2000. 00
18 61. 20 34578. 00 250. 00 141250. 00
19 .18 104808. 78 . 20 116454. 20
20 75. 00 759600. 00 85. 00 860880. 00
21 3.57 361551. 75 4.50 455737. 50
22 .40 192398. 40 .35 168348. 60
23 56. 00 385056. 00 52.00 357552. 00
24 1, 683. 00 70686. 00 6, 000. 00 252000. 00
25 1.02 2652. 00 1.00 2600. 00
26 3.57 4176. 90 3.50 4095. 00
27 20. 40 1591. 20 5.00 390. 00
28 6.12 3855. 60 6. 00 3780. 00
29 .41 1098. 80 .40 1072. 00
30 .41 6970. 00 .40 6800. 00
31 .16 5440. 00 .15 5100. 00
32 . 57 14250. 00 .55 13750. 00
33 1.02 1662. 60 1.00 1630. 00
34 1.02 499. 80 1.00 490. 00
35 . 26 8840. 00 . 25 8500. 00
36 . 26 8320. 00 . 25 8000. 00
37 3. 06 1927. 80 3. 00 1890. 00
38 336, 000. 00 336000. 00 300, 000. 00 300000. 00
TOT 3,362,981. 23 3,438, 519. 30




