STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 02/18/ 21 I'N Sl SKI YOU COUNTY NEAR MOUNT 02/ 19/ 21
CONTRACT NUMBER 02- 1H4004 SHASTA AT AZALEA ROAD OVERCROSSI NG CONTRACT CCDE 'G'

LOCATI ON 02-SI S-5-R8.3/R8. 3 85 CONTRACT | TEMS

DECK AND RAI L REHABI LI ATI ON FEDERAL Al D NONE

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 20 FUND TOTAL 0

NUMBER OF BI DDERS 10

TOTAL NUMBER OF WORKI NG DAYS 70

ENG NEERS EST 1,996, 752. 60 AMOUNT UNDER 350, 566. 10 PERCENT UNDER EST 17.56

BI D RANK BID TOTAL  BIDDER I D BI DDER | NFORVATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

1A 1, 646, 186. 50 ABACUS CONSTRUCTI ON, | NC. 530 215-3104 SB PREF CLAI MED
B) 70 DAYS X 3000 8490 HARTMEYER LANE FAX 820" 350-9079

A+B) 1,856, 186. 50 REDDI NG CA 96002

2 A) 1,818, 818. 00 HAT CREEK CONSTRUCTI ON & 530 335-5501 CC PREF CLAI MED

MATERI ALS, | NC. 00590546

B) 75 DAYS X 3000 24339 HWY 89N, FAX 530 335- 5510

AB) 2,043, 818. 00 BURNEY CA 96013

3 A 1, 888, 488. 00 J.F. SHEA CONSTRUCTI ON, | NC. 530 246-4292 NSB PREF CLAI MED
B) 70 DAYS X 3000 17400 CLEAR CREEK ROAD FAX 830 246.9940

A+B) 2,098, 488. 00 REDDI NG CA 96001

4 A) 1,920, 010. 75 MYERS & SONS CONSTRUCTI ON, LLC 916 283-9950 CC PREF CLAI MED
B) 70 DAYS X 3000 4600 NORTHGATE BLVD. ; FAX 916 6149520

AtB) 2,130, 010. 75 SACRAMENTO CA 95834

5 A) 1,938, 700. 00 RNR CONSTRUCTI ON, | NC. 916 379-0957 CC PREF CLAI MED
B) 70 DAYS X 3000 8589 THYS COURT; FAX 916 379°0060

A+B) 2,148, 700. 00 SACRAVENTO CA 95828

6 A) 1,940, 139. 75 VI KI NG CONSTRUCTI ON' COMPANY 916 852-5530 NSB PREF CLAI MED
B) 70 DAYS X 3000 11315 SUNRI SE GOLD CR STE A FAX 016 852. 5533

2,150, 139. 75

RANCHO CORDOVA CA 95742



02- 1H4004
02- S| S- 5-
02/ 18/ 21

R8

2,038,997. 31
70 DAYS X 3000

2,248,997. 31
2,059, 799. 25
70 DAYS X 3000

2,269, 799. 25
2,157, 980. 28
70 DAYS X 3000

2,367,980. 28
2,175,957.03
70 DAYS X 3000

2, 385, 957. 03

5

10

STEWART ENG NEERI NG | NC
5323 EASTSI DE ROAD
REDDI NG CA 96001
STEELHEAD CONSTRUCTORS JV
2940 | NNSBRUCK DR
REDDI NG CA 96001

GOLDEN STATE BRI DCGE, | NC
3701 MALLARD DRI VE;
BENI CI A CA 94510

SHASTA SERVI CES | NC. DBA
TI MBERWORKS

509 S MI SHASTA BLVD

MOUNT SHASTA CA 96067

FAX

FAX

FAX

FAX

530 244-8464
00796880
530 244-8462

530 226- 6400
01064122
530 226-6401

925 372-8000
00851187
925 372-8001

530 926-4093
00449510
530 926-2118

SB

SB

Bl D211
PAGE 2
02/19/ 21

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMVALL BUSI NESS FROM AWARD OF THE CONTRACT



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
02/19/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

APEX FENCE CO
ANDERSON CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

269127

269127

269127

269127

269127

269127

269127

269127

269127

269127

269127

ALT. I N LINE TERM NAL SYSTEM PARTI AL

CHAI NLI NK FENCE PARTI AL

END ANCHOR ASSEMBLY PARTI AL

END CAP PARTI AL

GUARD RAI L DELI NEATOR PARTI AL

| TEM 22 (83%

| TEM 61 (87%

| TEM 62 (87%

| TEM 70 (87%

| TEM 71 (87%

| TEM 72 (87%



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 4

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 APEX FENCE CO | NC | TEM 73 (87%
ANDERSON CA 269127
APEX FENCE CO | NC | TEM 74 (87%
ANDERSON CA 269127
APEX FENCE CO. I NC | TEM 77 (87%
ANDERSON CA 269127
APEX FENCE CO INC M DWEST GUARDRAI L SYSTEM PARTI AL
ANDERSON CA 269127
APEX FENCE CO | NC SALVAGE GUARDRAI L PARTI AL
ANDERSON CA 269127
APEX FENCE CO | NC SINGLE THRI E BEAM BARRI ER PARTI AL
ANDERSON CA 269127
APEX FENCE CO. I NC TREATED WOOD WASTE PARTI AL
ANDERSON CA 269127
APPLY A LINE LLC | TEM 78 (87%
ANDERON CA 1031889
APPLY A LINE LLC | TEM 79 (84%
ANDERON CA 1031889
APPLY A LINE LLC THERMOPLASTI C PAVEMENT MARKI NG PARTI AL
ANDERON CA 1031889
APPLY A LINE LLC THEROPLASTI C TRAFFI C STRI PE PARTI AL
ANDERON CA 1031889

CONTI NUED ON NEXT PAGE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CAL ELECTRO I NC.
REDDI NG CA

CAL ELECTRO I NC.
REDDI NG CA

CAL ELECTRO I NC.
REDDI NG CA

CAL ELECTRO I NC.
REDDI NG CA

CAL ELECTRO I NC.
REDDI NG CA

CAL ELECTRO I NC.
REDDI NG CA

CAL ELECTRO I NC.
REDDI NG CA

CAL ELECTRO I NC.
REDDI NG CA

CAMBLI N STEEL SERVI CE | NC.

ROSEVI LLE CA

CAMBLI N STEEL SERVI CE | NC.

ROSEVI LLE CA

CAMBLI N STEEL SERVI CE | NC.

ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

390480

390480

390480

390480

390480

390480

390480

390480

218839

218839

218839

CONDUI T SYSTEM PARTI AL

| TEM 80 (87%

| TEM 81 (52%

| TEM 82 (70%

| TEM 83 (87%

MAI NT. EXI STI NG TRAFFI C MANAGEMENT SYSTEM DURI NG CONST. PAR

MODI FI ED COMMUNI CATI ON SYSTEM PARTI AL

MODI FYI NG SI GN | LLUM NATI ON SYSTEM PARTI AL

BAR RElI NFORCI NG STEEL PARTI AL

CONCRERE BARRI ER PARTI AL

| TEM 42 (86%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
02/19/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CAMBLI N STEEL SERVI CE | NC.
ROSEVI LLE CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

HEI R & SON CONSTRUCTI ON | NC.
YUBA CI TY CA

HEIR & SON CONSTRUCTI ON | NC.
YUBA CI TY CA

M&S ENVI RONMVENTAL LANDSCAPES | NC.
REDDI NG CA

M&S ENVI RONMVENTAL LANDSCAPES | NC.
REDDI NG CA

CONTI NUED ON NEXT PAGE

218839

1012305

1012305

1012305

1012305

1012305

1012305

920906

920906

751931

751931

| TEM 75 (20%

CONCRERE BARRI ER PARTI AL

FURNI SH POLYESTER CONCRETE OVERLAY PARTI AL

| TEM 50 (87%

| TEM 51 (86%

| TEM 75 (66%

PACK PCLYESTER CONCRETE OVERLAY PARTI AL

| TEM 49 (60%

PREPARE CONCRETE DECK PARTI AL

BONDED FI BER MATRI X PARTI AL

COVPOST PARTI AL



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 7
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

M&S ENVI RONMVENTAL LANDSCAPES | NC.

REDDI NG CA

M&S ENVI RONMVENTAL LANDSCAPES | NC.

REDDI NG CA

M&S ENVI RONMVENTAL LANDSCAPES | NC.

REDDI NG CA

M&S ENVI RONVENTAL LANDSCAPES | NC.

REDDI NG CA

PAVEMENT RECYCLI NG
SACRAMENTO CA

PAVEMENT RECYCLI NG
SACRAMENTO CA

PAVEMENT RECYCLI NG
SACRAMENTO CA

PAVEMENT RECYCLI NG
SACRAMENTO CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

MI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

MTI. SHASTA CA

CONTI NUED ON NEXT PAGE

751931

751931

751931

751931

569352

569352

569352

569352

971838

971838

971838

| TEM 29 (75%

| TEM 30 (82%

| TEM 31 (87%

ROLLED ERGCSI ON CONTRCL PARTI AL

| TEM 39 (10%

| TEM 47 (60%

REMOVE CONCRETE DECK SURFACE PARTI AL

STRUCTURAL CONCRETE BRI DGE PARTI AL

CONSTRUCTI ON AREA SI GNS PARTI AL

FURNI SH LAM NATED PANEL SI GN PARTI AL

FURNI SH SI NGLE SHET ALUM S| GN PARTI AL



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ROLL ' N ROCK CONSTRUCTI ON
MI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
Mr. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON
MTI. SHASTA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

NC.

NC.

NC.

NC.

NC.

NC.

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

| TEM 23 (87%

| TEM 4 (87%

ITEM 5 (87%

| TEM 63 (87%

| TEM 64 (87%

| TEM 66 (87%

| TEM 67 (87%

| TEM 68 (87%

| TEM 69 (87%

REMOVE ROADSI DE SI GN PARTI AL

RESET ROADSI DE SI GN PARTI AL



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 9
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ROLL ' N ROCK CONSTRUCTI ON | NC.

MI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

MTI. SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

Mr. SHASTA CA

STI MPEL W EBELHAUS ASSCC. | NC.

REDDI NG CA

STI MPEL W EBELHAUS ASSCC. | NC.

REDDI NG CA

STI MPEL W EBELHAUS ASSOC. | NC.

REDDI NG CA

STI MPEL W EBELHAUS ASSCC. | NC.

REDDI NG CA

STI MPEL W EBELHAUS ASSCC. | NC.

REDDI NG CA

STI MPEL W EBELHAUS ASSCC. | NC.

REDDI NG CA

STI MPEL W EBELHAUS ASSOC. | NC.

REDDI NG CA

CONTI NUED ON NEXT PAGE

971838

971838

971838

971838

605471

605471

605471

605471

605471

605471

605471

ROADSI DE SI GN ONE POST PARTI AL

ROADSI DE SI GN TWO POST PARTI AL

TEMP H GH VI SI BI LI TY FENCE PARTI AL

TRAFFI C CONTROL SYSTEM PARTI AL

CLASS 2 AGG BASE PARTI AL

COLD PLANE ASPHALT CONCRET PARTI AL

DI MARKER PARTI AL

FLUVE ANCHOR ASSEM PARTI AL

FLUVE DOMADRAI N PARTI AL

HOT M X ASPHALT PARTI AL

| TEM 25 (84%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 10
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

CONTI NUED ON NEXT

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

PAGE

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

| TEM 26 (73%

(87%

(87%

(87%

(87%

(87%

(87%

(87%

(80%

(77%

(45%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 11
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

CONTI NUED ON NEXT

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

STI MPEL W EBELHAUS

REDDI NG CA

PAGE

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

605471

| TEM 56 (66%

| TEM 57 (60%

| TEM 58 (87%

| TEM 59 (87%

| TEM 60 (86%

M NOR CONCRETE STRUCTURE PARTI AL

M SC. | RON AND STEEL PARTI AL

PLACE HOT M X ASPHALT DI KE PARTI AL

PLACE HOT M X ASPHALT M SC PARTI AL

ROADWAY EX. PARTI AL

RSP FABRI C PARTI AL



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 12

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 STI MPEL W EBELHAUS ASSCC. | NC. RSP PARTI AL
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSCC. | NC. SHOULDER BACKI NG PARTI AL
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSOC. | NC. TACK COAT PARTI AL
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSCC. | NC. 18" CSP PARTI AL
REDDI NG CA 605471
STI MPEL W EBELHAUS ASSCC. | NC. 18" TAPER | NLET PARTI AL

REDDI NG CA 605471



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

APEX FENCE CO., |INC

ANDERSON CA

APEX FENCE CO, | NC

ANDERSON CA

APEX FENCE CO., INC

ANDERSON CA

APEX FENCE CO., INC

ANDERSON CA

APEX FENCE CO, | NC.
ANDERSON CA

APEX FENCE CO, | NC.
ANDERSON CA

APEX FENCE CO, | NC
ANDERSON CA

APEX FENCE CO, | NC.
ANDERSON CA

APEX FENCE CO, | NC.
ANDERSON CA

APPLY A LINE, LLC
ANDERSON CA

APPLY A LINE, LLC
ANDERSON CA

CONTI NUED ON NEXT PAGE

269127

269127

269127

269127

269127

269127

269127

269127

269127

1031889

1031889

| TEM 72

| TEM 73

| TEM 74

| TEM 77

| TEM 22

| TEM 61

| TEM 62

| TEM 70

| TEM 71

| TEM 78

| TEM 79

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21
L

Bl DDER | D NAME AND ADDRESS

ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CAMBLI N STEEL SERVI CE, | NC.
ROSEVI LLE CA
CAMBLI N STEEL SERVI CE, | NC.
ROSEVI LLE CA
CAMBLI N STEEL SERVI CE, | NC.
ROSEVI LLE CA
DEES BURKE ENG NEERI NG CONTRACTORS,
PASADENA CA
DEES BURKE ENG NEERI NG CONTRACTORS,
PASADENA CA
DEES BURKE ENG NEERI NG CONTRACTORS,
PASADENA CA
DEES BURKE ENG NEERI NG CONTRACTORS,
PASADENA CA
DEES BURKE ENG NEERI NG CONTRACTORS,
PASADENA CA
DEES BURKE ENG NEERI NG CONTRACTORS,
PASADENA CA
H GHWAY SPECI ALTY COVPANY, | NC.
REDDI NG CA
H GAWAY SPECI ALTY COMPANY, | NC.
REDDI NG CA

CONTI NUED ON NEXT PAGE

LLC

LLC

LLC.

LLC

LLC

LLC.

218839

218839

218839

1012305

1012305

1012305

1012305

1012305

1012305

1003147

1003147

CONCRETE BARRI ER TYPE 842 MOD F ( REBAR)

| TEM 42 (100%

| TEM 75 (20. 6%

CONCRETE BARRI ER TYPE 842 MOD F ( PLACEMENT)

| TEM 49 (48.5%

| TEM 50 (100%

| TEM 51 (100%

| TEM 75 (50. 6%

PREPARE CONCRETE BRI DGE DECK SURFACE

| TEM 43 (100%

| TEM 44 (100%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 15
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 H GHWAY SPECI ALTY COVPANY, | NC.
REDDI NG CA
H GHWAY SPECI ALTY COVPANY, | NC.
REDDI NG CA
M & S ENVI RONMENTAL LANDSCAPES,
REDDI NG CA

M & S ENVI RONMENTAL LANDSCAPES,
REDDI NG CA

M & S ENVI RONVENTAL LANDSCAPES,
REDDI NG CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

T AND S DVBE, | NC
ANDERSON CA

T AND S DVBE, | NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

1003147

1003147

751931

751931

751931

1003811

1003811

1003811

1003811

983087

983087

| TEM 45 (100%

| TEM 65 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 4 (100%

| TEM 5 (100%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 16
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC.

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC

ANDERSON CA

T AND S DVBE, | NC.

ANDERSON CA

Bl DDER | D NAME AND ADDRESS

983087

983087

983087

983087

983087

983087

983087

983087

LI CENSE NUMBER

| TEM 63 (100%

| TEM 64 (100%

| TEM 66 (100%)

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 7 (100%

| TEM 8 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

A C. DIKE, CO
LI NCOLN CA

APPLY- A-LI NE, LLC
ANDERSON CA

CONTI NUED ON NEXT PAGE

407417

1031889

| TEM 34 (100%

| TEM 78 (100%



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 17

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 APPLY- A- LI NE, LLC I TEM 79 (1009
ANDERSON CA 1031889
CAMBLI N STEEL SERVI CE, | NC. BAR REI NFORCI NG STEEL ( EPOXY COATED) (BRI DGE)
ROSEVI LLE CA 218839
CAMBLI N STEEL SERVI CE, | NC. CONCRETE BARRI ER (TYPE 842 MODI FIED) - PARTIAL - FURNI SH &
ROSEVI LLE CA 218839
CAMBLI N STEEL SERVI CE, | NC. | TEM 42 (100%)
ROSEVI LLE CA 218839
CAMBLI N STEEL SERVI CE, | NC. I TEM 75 (15%
ROSEVI LLE CA 218839
CO- T CONSTRUCTI ON, | NC. | TEM 26 (1009
ANDERSON CA 1053061
CO- T CONSTRUCTI ON, | NC. | TEM 33 (100%)
ANDERSON CA 1053061
CO- T CONSTRUCTI ON, | NC. | TEM 35 (100%)
ANDERSON CA 1053061
CO- T CONSTRUCTI ON, | NC. | TEM 36 (1009
ANDERSON CA 1053061
CO- T CONSTRUCTI ON, | NC. | TEM 37 (1009
ANDERSON CA 1053061
H GHWAY SPECI ALTY CO., | NC. | TEM 22 (50%
PALO CEDRO CA 1003147

CONTI NUED ON NEXT PAGE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

H G-MAY SPECI ALTY
PALO CEDRO CA

H GHWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8 8 8

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

| TEM 4 (100%

| TEM 43

| TEM 44

| TEM 45

| TEM 61

| TEM 62

| TEM 65

| TEM 70

| TEM 71

| TEM 72

| TEM 73

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



02- 1H4004 Bl D211
02-SI S-5-R8 PAGE 19
02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 H GAMAY SPECI ALTY CO., | NC | TEM 74 (100%
PALO CEDRO CA 1003147
H GAMAY SPECI ALTY CO., | NC | TEM 77 (100%
PALO CEDRO CA 1003147
H GAWAY SPECI ALTY CO., | NC TREATED WOOD WASTE - PARTI AL - GUARDRAIL ONLY
PALO CEDRO CA 1003147
M & S ENVI RONMENTAL LANDSCAPES, | NC. | TEM 29 (100%
REDDI NG CA 751931
M & S ENVI RONVENTAL LANDSCAPES, | NC. | TEM 30 (100%
REDDI NG CA 751931
M & S ENVI RONVENTAL LANDSCAPES, | NC. | TEM 31 (100%
REDDI NG CA 751931
ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 22 (28%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 23 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. I TEM5 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 6 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 63 (100%
MOUNT SHASTA CA 971838

CONTI NUED ON NEXT PAGE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 20
02/19/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ROLL ' N ROCK
MOUNT SHASTA

ROLL ' N ROCK
MOUNT SHASTA

ROLL ' N ROCK
MOUNT SHASTA

ROLL ' N ROCK

CONSTRUCTI ON
CA

CONSTRUCTI ON
CA

CONSTRUCTI ON
CA

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

ST. FRANCI S ELECTRIC
SAN LEANDRO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

971838

971838

971838

971838

971838

971838

971838

971838

1003811

1003811

1003811

| TEM 64 (100%

| TEM 66 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 7 (100%

| TEM 8 (100%
TREATED WOOD WASTE - PARTI AL - SIGNS ONLY
| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 21
02/19/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

1003811

LI CENSE NUMBER

| TEM 83 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ABSL CONSTRUCTI ON
HAYWARD CA

CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

CONTI NUED ON NEXT PAGE

621781

218839

218839

218839

1012305

1012305

1003147

1003147

1003147

| TEM 47 (100%

| TEM 42 (100%

| TEM 75 (17%

REBAR

F/ P/I'S BARRI ER RAI L ONLY

| TEM 75 (41%

| TEM 22 (100%

| TEM 43 (100%

| TEM 61 (100%



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 22

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 HI GHWAY SPECI ALTY COVPANY | TEM 77 (100%
REDDI NG CA 1003147
HI GHWAY SPECI ALTY COVPANY | TEMS 43- 45
REDDI NG CA 1003147
HI GHWAY SPECI ALTY COVPANY | TEMS 61- 74
REDDI NG CA 1003147
LEE CONTRACTORS AND CONSULTANTS | TEM 80 (100%
NI POMD CA 961702
LEE CONTRACTORS AND CONSULTANTS | TEVS 80- 83
NI POMD CA 961702
M&S ENVI RONMVENTAL LANDSCAPES | TEM 29 (100%
REDDI NG CA 751931
M&S ENVI RONMVENTAL LANDSCAPES | TEMS 29-31
REDDI NG CA 751931
TULLIS, INC | TEM 25 (100%
REDDI NG CA 295418
TULLIS, INC | TEM 32 (100%
REDDI NG CA 295418
TULLIS, INC | TEM 35 (100%
REDDI NG CA 295418
TULLIS, INC | TEM 53 (100%
REDDI NG CA 295418

CONTI NUED ON NEXT PAGE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 23
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 TULLIS, INC

Bl DDER | D NAME AND ADDRESS

295418

295418

295418

295418

295418

295418

295418

295418

LI CENSE NUMBER

| TEM 58 (100%

| TEM 85 (13%

| TEMS 25-26

| TEMS 32-33

| TEMS 35-37

| TEMS 53-56

| TEM5 58-59

MOB FOR THEI R WORK ONLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

CONTI NUED ON NEXT PAGE

218839

218839

| TEM 42 (100%

| TEM 75 (22%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 24
02/19/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

CONTI NUED ON NEXT PAGE

218839

1012305

1012305

1012305

1012305

1003147

1003147

1003147

1003147

1003147

1003147

REBAR

FURNI SH POLYESTER CONCRETE OVERLAY

| TEM 49 (100%

| TEM 50 (97%

| TEM 51 (100%

CHAI N LI NK FENCE

FURNI SH FORMED PANEL SI GN

GUARD RAI L DELI NEATOR

| TEM 22 (50%

| TEM 43 (100%

| TEM 44 (100%



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 25

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 H GHWAY SPECI ALTY COVPANY | TEM 45 (70%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 61 (95%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 62 (50%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 65 (87%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 70 (94%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 71 (91%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 72 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 73 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 74 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 77 (70%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY M DWEST GUARDRAI L SYS
REDDI NG CA 1003147

CONTI NUED ON NEXT PAGE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 26
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

LEE CONTRACTORS AND CONSULTANTS
NI POMO CA

LEE CONTRACTORS AND CONSULTANTS
NI POMO CA

LEE CONTRACTCORS AND CONSULTANTS
NI POMO CA

LEE CONTRACTCORS AND CONSULTANTS
NI POMO CA

LEE CONTRACTORS AND CONSULTANTS
NI POMO CA

LEE CONTRACTORS AND CONSULTANTS
NI POMO CA

LEE CONTRACTORS AND CONSULTANTS
NI POMO CA

CONTI NUED ON NEXT PAGE

1003147

1003147

1003147

1003147

961702

961702

961702

961702

961702

961702

961702

REMOVE BRI DGE MOUNTED S| GN

SALVAGE GUARDRAI L

SINGLE THRI E BEAM BARRI ER

TREATED WOOD WASTE

CONDUI T SYSTEMS

| TEM 80 (50%

| TEM 81 (70%

| TEM 82 (97%

| TEM 83 (83%

MAI NTAI N TRAFFI C MGMI' SYSTEM

MODI FI ED COVMUNI CATI ON SYS



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 27

02/19/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 LEE CONTRACTORS AND CONSULTANTS
NI POMO CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

M&S ENVI RONVENTAL
REDDI NG CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

961702

751931

751931

751931

751931

983087

983087

983087

983087

983087

983087

MODI FY SI GN | LLUM NATI ON SYS

BONDED FI BER M X

| TEM 29 (90%

| TEM 30 (100%

| TEM 31 (100%

CONSTRUCTI ON AREA SI G\S

FURNI SH LAM NATED PANEL SI GN

| TEM 4 (55%

I TEM 5 (80%

| TEM 6 (100%

| TEM 63 (809%



Bl DDER | D NAME AND ADDRESS

02- 1H4004
02-SI S-5-R8
02/ 18/ 21

LI' ST OF

Bl D211

PAGE 28

02/19/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

T AND S INC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S | NC
ANDERSON CA

T AND S I NC
ANDERSON CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

CONTI NUED ON NEXT PAGE

983087

983087

983087

983087

983087

983087

983087

983087

295418

295418

295418

| TEM 64 (100%

| TEM 66 (87%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (53%

REMOVE ROADSI DE SI GN

ROADSI DE SI GN

TRAFFI C CONTROL

CLASS 2 AB ( PARTI AL)

CLEAR & GRUB ( PARTI AL)

FLUVE DOMN DRAI N



Bl DDER | D NAME AND ADDRESS

02- 1H4004
02-SI S-5-R8
02/ 18/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 29
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

295418

295418

295418

295418

295418

295418

295418

295418

295418

295418

295418

| TEM 24

| TEM 25

| TEM 26

| TEM 32

| TEM 33

| TEM 35

| TEM 36

| TEM 37

| TEM 53

| TEM 54

| TEM 55

(67%

(100%

(100%

(80%

(100%

(100%

(100%

(100%

(75%

(50%

(87%



Bl DDER | D NAME AND ADDRESS

02- 1H4004
02-SI S-5-R8
02/ 18/ 21

L

ST

Bl D211
PAGE 30
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TULLI'S I NC | TEM 56 (100%
REDDI NG CA 295418
TULLI'S I NC | TEM 58 (80%
REDDI NG CA 295418
TULLI'S I NC | TEM 59 (40%
REDDI NG CA 295418
TULLI'S I NC ROCK SLOPE ( PARTI AL)
REDDI NG CA 295418
TULLI'S I NC ROCK SLOPE PROTECTI ON FABRI C
REDDI NG CA 295418
TULLI'S I NC TAPERED | NLET
REDDI NG CA 295418
TULLI'S I NC 18" CORRUGATED STEEL PI PE
REDDI NG CA 295418
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CAMBLI N STEEL SERVI CE | TEM 42 (100%

CONTI NUED ON NEXT PAGE

ROSEVI LLE CA

CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

CAMBLI N STEEL SERVI CE
ROSEVI LLE CA

218839

218839

218839

| TEM 75 (19%

REI NFORCI NG STEEL



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 31

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 DEES BURKE | TEM 49 (100%
PASADENA CA 1012305
DEES BURKE | TEM 50 (100%
PASADENA CA 1012305
DEES BURKE | TEM 51 (100%
PASADENA CA 1012305
DEES BURKE | TEM 75 (46%
PASADENA CA 1012305
DEES BURKE LABOR AND EQUI PMENT
PASADENA CA 1012305
H GHWAY SPECI ALTY COVPANY | TEM 22 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 4 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 43 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 44 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 45 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 61 (100%
REDDI NG CA 1003147

CONTI NUED ON NEXT PAGE



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 32

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 H GHWAY SPECI ALTY COVPANY | TEM 62 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 63 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 64 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 65 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 66 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 67 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 68 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 69 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 70 (100%
REDDI NG CA 1003147
H GHWAY SPECI ALTY COVPANY | TEM 71 (100%
REDDI NG CA 1003147
H GAWAY SPECI ALTY COVPANY | TEM 72 (100%
REDDI NG CA 1003147

CONTI NUED ON NEXT PAGE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 33
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GHWAY SPECI ALTY COVPANY
REDDI NG CA

H GAWAY SPECI ALTY COVPANY
REDDI NG CA

LEE CONTRACTCORS
NI POMO CA

LEE CONTRACTORS
NI POMO CA

LEE CONTRACTORS
NI POMO CA

LEE CONTRACTCORS
NI POMO CA

M & S ENVI RONMENTAL
REDDI NG CA

M & S ENVI RONMVENTAL
REDDI NG CA

M & S ENVI RONMVENTAL
REDDI NG CA

STI MPEL- W EBELHAUS ASSOCI ATES
REDDI NG CA

CONTI NUED ON NEXT PAGE

1003147

1003147

1003147

961702

961702

961702

961702

751931

751931

751931

605471

| TEM 73

| TEM 74

| TEM 77

| TEM 80

| TEM 81

| TEM 82

| TEM 83

| TEM 29

| TEM 30

| TEM 31

| TEM 24

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 34
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STI MPEL- W EBELHAUS
REDDI NG CA

STI MPEL- W EBELHAUS
REDDI NG CA

STI MPEL- W EBELHAUS
REDDI NG CA

STI MPEL- W EBELHAUS
REDDI NG CA

STI MPEL- W EBELHAUS
REDDI NG CA

STI MPEL- W EBELHAUS
REDDI NG CA

STI MPEL- W EBELHAUS
REDDI NG CA

STI MPEL- W EBELHAUS
REDDI NG CA

W C. MALONEY, | NC
STOCKTON CA

W C. MALONEY, |NC.
STOCKTON CA

W C. MALONEY, |INC
STOCKTON CA

ASSCCI ATES

ASSCCI ATES

ASSOCI ATES

ASSOCI ATES

ASSCCI ATES

ASSCCI ATES

ASSOCI ATES

ASSCOCI ATES

605471

605471

605471

605471

605471

605471

605471

605471

718243

718243

718243

| TEM 25 (100%

| TEM 26 (100%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

CONCRETE REMOVAL

| TEM 21 (100%

| TEM 52 (38%



02- 1H4004
02-SI S-5-R8
02/ 18/ 21
L

Bl DDER | D NAME AND ADDRESS

ST

Bl D211
PAGE 35
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CAMBLI N STEEL SERVI CE
ROCKLI N CA

CAMBLI N STEEL SERVI CE
ROCKLI N CA

CAMBLI N STEEL SERVI CE
ROCKLI N CA

CO- T CONSTRUCTI ON | NC
ANDERSON CA

CO- T CONSTRUCTI ON | NC
ANDERSON CA

DEESBURKE ENG NEERI NG CONSTRUCTCRS
PASADENA CA

DEESBURKE ENG NEERI NG CONSTRUCTORS
PASADENA CA

DEESBURKE ENGI NEERI NG CONSTRUCTORS
PASADENA CA

DEESBURKE ENG NEERI NG CONSTRUCTCRS
PASADENA CA

DEESBURKE ENG NEERI NG CONSTRUCTCRS
PASADENA CA

DEESBURKE ENG NEERI NG CONSTRUCTORS
PASADENA CA

CONTI NUED ON NEXT PAGE

218839

218839

218839

1053061

1053061

1012305

1012305

1012305

1012305

1012305

1012305

F& RE- STEEL

| TEM 42 (100%

| TEM 75 (17%

DECK GRI NDI NG

| TEM 47 (23%

DECK PREP FOR POLY

| TEM 49 (58%

| TEM 50 (100%

| TEM 51 (100%

| TEM 85 (5%

POLY MOBE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

L

Bl DDER | D NAME AND ADDRESS

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 36
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

H GHWAY SPECI ALTY COVPANY
PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY
PALO CEDRO CA

M&S ENVI RONVENTAL LANDSCAPES, | NC.
REDDI NG CA

M&S ENVI RONVENTAL LANDSCAPES, | NC.
REDDI NG CA

M&S ENVI RONMVENTAL LANDSCAPES, | NC.
REDDI NG CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

T&S DVBE, | NC
ANDERSON CA

T&S DVBE, | NC
ANDERSON CA

CONTI NUED ON NEXT PAGE

1003147

1003147

751931

751931

751931

335324

335324

335324

335324

983087

983087

| TEM 22 (100%

| TEMS 22, 43, 44,61 THROUGH 74, 77

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (10%

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

FLAGGE NG & CLOSURES LESS GC SUPPORT

| TEM 4 (100%
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Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 37
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

T&S DVBE, | NC
ANDERSON CA

T&S DVBE, | NC
ANDERSON CA

TULLIS, INC
REDDI NG CA
NC

TULLIS, |
REDDI NG CA
TULLIS, INC
REDDI NG CA
NC

TULLIS, |
REDDI NG CA
NC

—
[
=
L
w

Bl DDER | D NAME AND ADDRESS

983087

983087

295418

295418

295418

295418

295418

295418

LI CENSE NUMBER

I TEM 5 (93%

| TEM 6 (100%

EARTHWORK & PAVI NG RELATED MOBES

| TEM 24 (78%

| TEM 25 (100%

| TEM 85 (11%

| TEMS 25, 26, 32, 33, 35, 36, 37, 53, 54, 55, 56, 58, 59

ROADWAY AREA C&G

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

APEX FENCE CO, . INC

ANDERSON CA

APEX FENCE CO . | NC

ANDERSON CA

CONTI NUED ON NEXT PAGE

269127

269127

| TEM 22 (100%

| TEMS 22, 61, 62, 70-74, 77
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02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 APPLY-A-LINE, LLC | TEM 78 (100%
ANDERSON CA 1031889
APPLY- A-LI NE, LLC | TEM 85 (1%
ANDERSON CA 1031889
APPLY- A-LI NE, LLC | TEMS 78-79
ANDERSON CA 1031889
APPLY- A-LINE, LLC PAVEMENT MARKI NG MOBI LI ZATI ON
ANDERSON CA 1031889
CAMBLI N STEEL SERVI CE, I NC CONC BARRI ER TYPE 842 REI NFORCI NG STEEL
ROSEVI LLE CA 218839
CAMBLI N STEEL SERVI CE, | NC | TEM 42 (100%
ROSEVI LLE CA 218839
CAMBLI N STEEL SERVI CE, | NC | TEM 75 (21%
ROSEVI LLE CA 218839
DEES BURKE ENG NEERI NG CONSTRUCTORS FORM PLACE AND FI NI SH BARRI ER RAI L
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 49 (66%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 50 (100%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 75 (50%
PASADENA CA 1012305

CONTI NUED ON NEXT PAGE
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02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 DEES BURKE ENG NEERI NG CONSTRUCTORS | TEM 85 (5%
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS | TEMS 50-51
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS POLYESTER CONCRETE MCOBI LI ZATI ON
PASADENA CA 1012305
DEES BURKE ENG NEERI NG CONSTRUCTORS PREP BRI DGE DECK FOR PCOLYESTER CONCRETE
PASADENA CA 1012305
H GHMAY SPECI ALTY COVPANY | NC | TEM 43 (100%
PALO CEDRO CA 1003147
H GHWAY SPECI ALTY COVPANY | NC | TEM 65 (100%
PALO CEDRO CA 1003147
H GAWAY SPECI ALTY COVPANY | NC | TEMS 43-45
PALO CEDRO CA 1003147
LEE CONTRACTORS AND CONSULTANTS, | NC | TEM 80 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTANTS, | NC | TEMS 80-83
NI POMO CA 961702
M&S ENVI RONMENTAL LANDSCAPES | NC | TEM 29 (100%
REDDI NG CA 751931
M&S ENVI RONVENTAL LANDSCAPES | NC | TEM5S 29-31
REDDI NG CA 751931

CONTI NUED ON NEXT PAGE



02- 1H4004
02-SI S-5-R8
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 40
02/19/ 21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

T&S DVBE
ANDERSON

8 ¥z %5 ¥z 3

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

TULLI'S I NC
REDDI NG CA

Bl DDER | D NAME AND ADDRESS

983087

983087

983087

983087

983087

295418

295418

295418

LI CENSE NUMBER

| TEM 4 (100%

ITEM5 (76%

| TEM 63 (100%

| TEMS 63, 64, 66-69

LANE CLOSURES PARTI AL

| TEM 33 (100%

| TEM 35 (100%

| TEM 36 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

CONTI NUED ON NEXT PAGE

269127

269127

| TEM 22 (100%

| TEM 61 (100%
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L

ST

Bl D211
PAGE 41
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APEX FENCE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

APPLY A LI NE
ANDERSON CA

CAMBLI N STEEL
ROCKLI N CA

CAMBLI N STEEL
ROCKLI N CA

CAMBLI N STEEL
ROCKLI N CA

CONTI NUED ON NEXT PAGE

269127

269127

269127

269127

1031889

1031889

1031889

1031889

218839

218839

218839

I TEM 70 (100%

| TEM 77 (100%

| TEMS 61-62 (ALL 100%

| TEVS 70-74 (ALL 100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 85 (1%

MOBE FOR SUB' S SCOPE

| TEM 42 (100%

| TEM 75 (15%

REBAR ONLY
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LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CO- T CONSTRUCTI ON | NC. | TEM 26 (1009
ANDERSON CA 1053061
CO- T CONSTRUCTI ON | NC. | TEM 33 (1009
ANDERSON CA 1053061
CO- T CONSTRUCTI ON | NC. | TEM 35 (100%)
ANDERSON CA 1053061
CO- T CONSTRUCTI ON | NC. | TEM 85 (6%
ANDERSON CA 1053061
CO- T CONSTRUCTI ON | NC. | TEMS 35-37 (ALL 100%)
ANDERSON CA 1053061
CO- T CONSTRUCTI ON | NC. MOBE FOR SUB' S SCOPE
ANDERSON CA 1053061
DEES BURKE ENG NEERI NG FORM POUR AND FI NI SH ONLY
PASADENA CA 1012305
DEES BURKE ENG NEERI NG | TEM 75 (40%
PASADENA CA 1012305
| NDEPENDENT STRUCTURES | TEM 43 (1009
REDDI NG CA 951126
| NDEPENDENT STRUCTURES | TEM 65 (1009
REDDI NG CA 951126
| NDEPENDENT STRUCTURES | TEM 85 (2.5%
REDDI NG CA 951126

CONTI NUED ON NEXT PAGE



02- 1H4004 Bl D211

02-SI S-5-R8 PAGE 43
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LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 | NDEPENDENT STRUCTURES | TEMS 43-45 (ALL 100%
REDDI NG CA 951126
| NDEPENDENT STRUCTURES MOBE FCOR SUB' S SCOPE
REDDI NG CA 951126
LEE CONTRACTORS AND CONSULTANTS | TEM 80 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTANTS | TEMS 80-83 (ALL 100%
NI POMO CA 961702
M&S ENVI RONMANTAL LANDSCAPES | TEM 29 (100%
REDDI NG CA 751931
M&S ENVI RONMANTAL LANDSCAPES | TEM 30 (100%
REDDI NG CA 751931
M&S ENVI RONMANTAL LANDSCAPES | TEM 31 (100%
REDDI NG CA 751931
T AND S DVBE GC TO ASSI ST SET UP AND DOWN NO ATTENUATOR TRUCK
ANDERSON CA 983087
T AND S DVBE | TEM 4 (100%
ANDERSON CA 983087
T AND S DVBE I TEM 5 (80%
ANDERSON CA 983087
T AND S DVBE | TEM 6 (100%
ANDERSON CA 983087

CONTI NUED ON NEXT PAGE



02- 1H4004
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02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 44
02/ 19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

Bl DDER | D

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

NAME AND ADDRESS

983087

983087

983087

983087

LI CENSE NUMBER

| TEM 63 (100%

| TEM 66 (100%

| TEMS 63-64 (ALL 100%

| TEVS 66-69 (ALL 100%)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CONTI NUED

APEX FENCE C.
ANDERSON CA

APEX FENCE C.
ANDERSON CA

APEX FENCE C.
ANDERSON CA

APEX FENCE C.
ANDERSON CA

APEX FENCE CO.
ANDERSON CA

APEX FENCE CO.
ANDERSON CA

ON NEXT PACE

269127

269127

269127

269127

269127

269127

| TEM 62 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 77 (100%

| TEM 22 (87.7%

| TEM 61 (100%
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02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 APEX FENCE CO. | TEM 70 (100%
ANDERSON CA 269127
APEX FENCE CO. | TEM 71 (100%
ANDERSON CA 269127
APEX FENCE CO. | TEM 72 (100%
ANDERSON CA 269127
APEX FENCE CO TREATED WOOD WASTE GUARD RAI L
ANDERSON CA 269127
CAMBLI N | TEM 42 (100%
ROSEVI LLE CA 218839
CAMBLI N | TEM 75 (18. 3%
ROSEVI LLE CA 218839
CAMBLI N REBAR CONCRETE BARRI ER
ROSEVI LLE CA 218839
CHRI SP CO. | TEM 78 (100%
WOODLAND CA 374600
CHRI SP CO. | TEM 79 (100%
WOODLAND CA 374600
CHRI SP CO. | TEM 85 (5. 7%
WOODLAND CA 374600
CHRI SP CO SUBCONTRACTOR MOBI LI ZATI ON
WOODLAND CA 374600

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS
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PAGE 46
02/19/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

DEES BURKE ENG NEERI NG
PASADENA CA

H G-MAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

H GAWAY SPECI ALTY
PALO CEDRO CA

CONTI NUED ON NEXT PAGE

1012305

1012305

1012305

1012305

1012305

1012305

1012305

1012305

1003147

1003147

1003147

CONSTRUCT BARRI ER RAI L

| TEM 49 (48. 4%

| TEM 50 (100%

| TEM 51 (100%

| TEM 75 (45%

| TEM 85 (12.6%

PREPARE BRI DGE DECK PCLYESTER

SUBCONTRACTOR MOBI LI ZATI ON

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%
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02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 H G-MAY SPECI ALTY | TEM 65 (100%
PALO CEDRO CA 1003147
LEE CONTRACTORS AND CONSULTANTS, | NC | TEM 80 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTANTS, | NC | TEM 81 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTANTS, | NC | TEM 82 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTANTS, | NC | TEM 83 (100%
NI POMO CA 961702
M & S ENVI RONMVENTAL | TEM 29 (100%
REDDI NG CA 751931
M & S ENVI RONMENTAL | TEM 30 (100%
REDDI NG CA 751931
M & S ENVI RONMENTAL | TEM 31 (100%
REDDI NG CA 751931
ROLL N ROCK | TEM 22 (12.2%
MI. SHASTA CA 971838
ROLL N ROCK | TEM 4 (100%
MTI. SHASTA CA 971838
ROLL N ROCK ITEM 5 (100%
MTI. SHASTA CA 971838

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

02- 1H4004
02-SI S-5-R8
02/ 18/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 48
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ROLL N ROCK
MI. SHASTA CA

ROLL N ROCK
MTI. SHASTA CA

ROLL N ROCK
MTI. SHASTA CA

ROLL N ROCK
Mr. SHASTA CA

ROLL N ROCK
MI. SHASTA CA

ROLL N ROCK
MTI. SHASTA CA

ROLL N ROCK
MTI. SHASTA CA

ROLL N ROCK
MI. SHASTA CA

ROLL N ROCK
MI. SHASTA CA

ROLL N ROCK
MTI. SHASTA CA

ROLL N ROCK
MTI. SHASTA CA

CONTI NUED ON NEXT PAGE

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

971838

| TEM 6 (100%

| TEM 60 (100%

| TEM 63 (100%

| TEM 64 (100%

| TEM 66 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 7 (100%

| TEM 8 (100%

TREATED WOOD WASTE SI GN POST
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 49
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

S. T. RHOADES
REDDI NG CA

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

930684

930684

930684

930684

930684

930684

930684

930684

| TEM 26 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 85 (20.8%

SUBCONTRACTORS MCBI LI ZATI ON
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02/ 18/ 21 02/ 19/ 21

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 610. 00 1, 610. 00
2 090105 TI ME- RELATED OVERHEAD (LS) LS LUMP SUM 60, 000. 00 60, 000. 00
3 100100 DEVELOP WATER SUPPLY LS LUVP SUM 5, 750. 00 5, 750. 00
4 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 17, 554. 80 17, 554. 80
5 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 56, 350. 00 56, 350. 00
6 120120 TYPE |11 BARRI CADE EA 6 109. 30 655. 80
7 011133 PORTABLE RADAR SPEED FEEDBACK SI GN LS LUVP SUM 3,018. 80 3,018. 80

SYSTEM
8 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 7,245. 00 7,245.00
9 129000 TEMPORARY RAI LI NG ( TYPE K) LF 200 32. 90 6, 580. 00
10 130100 JOB SI TE MANAGEMENT LS LUVP SUM 64, 400. 00 64, 400. 00
11 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 1, 380. 00 1, 380. 00
12 130570 TEMPORARY COVER SQYD 300 9.80 2,940. 00
13 130610 TEMPORARY CHECK DAM LF 20 16. 10 322. 00
14 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 80. 50 322.00
15 130640 TEMPORARY FI BER ROLL LF 2, 000 4. 60 9, 200. 00
16 130650 TEMPORARY GRAVEL BAG BERM LF 20 13. 30 266. 00
17 130670 TEMPORARY REI NFORCED SI LT FENCE LF 50 11. 50 575. 00
18 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 1 9, 775. 00 9, 775. 00
19 130730 STREET SVEEPI NG LS LUVP SUM 11, 500. 00 11, 500. 00
20 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 4,278.00 4,278.00
21 140003 ASBESTOS COVPLI ANCE PLAN LS LUVP SUM 3, 450. 00 3, 450. 00
22 141120 TREATED WOOD WASTE LB 4,870 1.20 5, 844. 00
23 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 280 8.70 2, 436. 00
24 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 5,612. 00 5, 612. 00
25 190101 ROADVAY EXCAVATI ON cY 1, 240 38. 20 47, 368. 00
26 190185 SHOULDER BACKI NG TON 100 104. 00 10, 400. 00
27 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) cY 8 379. 50 3, 036. 00
28 (F) 193003 STRUCTURE BACKFI LL (BRI DGE) cY 7 433. 80 3, 036. 60
29 210252 BONDED FI BER MATRI X ( SQFT) SQFT 15, 900 . 60 9, 540. 00
30 210270 ROLLED EROSI ON CONTROL PRODUCT ( NETTI NG) SQFT 7,340 1.30 9,542. 00
31 210610 COVPCST ( CY) cY 71 128. 80 9, 144. 80
32 260202 CLASS 2 AGGREGATE BASE (TON) TON 610 77.80 47, 458. 00
33 390132 HOT M X ASPHALT (TYPE A) TON 1, 270 153. 70 195, 199. 00
34 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 250 44.90 11, 225. 00
35 394090 PLACE HOT M X ASPHALT SQYD 7 454. 30 3,180. 10
(M SCELLANEOUS AREA)

36 397005 TACK COAT TON 1.1 1, 150. 00 1, 265. 00
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02-SI S-5-R8 CONTRACT PROPOSAL OF LOW BIDDER PAGE 51
02/ 18/ 21 02/ 19/ 21
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
37 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 130 58. 70 7, 631. 00
38 (F) 510053 STRUCTURAL CONCRETE, BRI DGE cY 6 777. 30 4. 663. 80
39 (F) 510054 STRUCTURAL CONCRETE, BRI DGE cY 120 1,122.10 134, 652. 00
(POLYMER FI BER)
40 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 3.8 5, 290. 00 20, 102. 00
41 511111 DRI LL AND BOND DOWEL LF 2,137 21. 60 46, 159. 20
(CHEM CAL ADHESI VE) ( LF)
42 (F) 520110 I(BAR REI ;\IF(RCI NG STEEL (EPOXY COATED) LB 55, 468 2.70 149, 763. 60
BRI DGE
43 (F) 560223 FURNI SH SI GN STRUCTURE ( BRI DGE MOUNTED LB 2, 440 11. 80 28, 792. 00
W THOUT WALKWAY)
44 (F) 560224 INSTALL SI GN STRUCTURE ( BRI DGE MOUNTED LB 2, 440 3.50 8, 540. 00
W THOUT WALKWAY)
45 568050 REMOVE BRI DGE MOUNTED SI GN EA 4 1, 092. 50 4, 370. 00
46 600011 RAPI D SETTI NG CONCRETE ( PATCH) CF 15 1,022. 70 15, 340. 50
47 600031 REMOVE CONCRETE DECK SURFACE SQFT 8, 891 1. 80 16, 003. 80
48 600033 REMOVE UNSOUND CONCRETE CF 15 1, 257. 40 18, 861. 00
49 600037 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 17, 259 . 80 13, 807. 20
50 600041 FURNI SH POLYESTER CONCRETE OVERLAY CF 697 108. 30 75, 485. 10
51 (F) 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 8, 368 4.20 35, 145. 60
52 600114 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 70, 633. 00 70, 633. 00
53 665016 18" CORRUGATED STEEL PIPE (.064" THI CK) LF 12 287. 30 3, 447. 60
54 691900 FLUVE DOAKDRAI N LF 14 351. 60 4.922. 40
55 692107 18" TAPERED | NLET EA 1 1, 207. 50 1, 207. 50
56 692361 FLUME ANCHOR ASSEMBLY EA 2 793. 50 1, 587. 00
57 700617 DRAI NAGE | NLET MARKER EA 1 184. 00 184. 00
58 723080 ROCK SLOPE PROTECTI ON cy 2.2 920. 00 2,024.00
(60 LB, CLASS ||, METHOD B) (CY)
59 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 7 54. 10 378. 70
60 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 982 3.50 3, 437.00
61 800340 CHAI'N LI NK FENCE (TYPE CL-5) LF 280 28. 80 8, 064. 00
62 810190 GUARD RAI LI NG DELI NEATOR EA 16 14. 40 230. 40
63 820270 REMOVE ROADSI DE S| GN (WOOD POST) EA 2 172. 50 345. 00
64 820550 RESET ROADSI DE S| GN ( METAL POST) EA 3 373. 80 1,121. 40
65 820700 FURNI SH FORVED PANEL SI GN ( OVERHEAD) SQFT 270 20. 80 5, 616. 00
66 820720 FURNI SH LAM NATED PANEL SI GN (1"- TYPE B) SOFT 72 33. 40 2. 404. 80
67 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 20 19. 60 392. 00

(0. 080" - UNFRANED)
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02/ 18/ 21 02/ 19/ 21

| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
68 820840 ROADSI DE SI GN - ONE POST EA 2 327. 80 655. 60
69 820850 ROADSI DE SI GN - TWO POST EA 1 862. 50 862. 50
70 832018 M DWEST GUARDRAI L SYSTEM (8' STEEL POST) LF 520 36. 80 19, 136. 00
71 839303 SI NGLE THRI E BEAM BARRI ER ( STEEL POST) LF 200 63. 30 12, 660. 00
72 839578 END CAP (TYPE TQ) EA 4 172. 50 690. 00
73 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 4 3, 680. 00 14, 720. 00
74 011134 END ANCHOR ASSEMBLY ( TYPE SFT MODI FI ED) EA 2 718. 80 1, 437. 60
75 (F) 839749 CONCRETE BARRI ER ( TYPE 842 MODI FI ED) LF 567 171.70 97, 353. 90
76 839758 SALVAGE METAL BRI DGE RAI LI NG LF 561 9. 90 5, 553. 90
77 839761 SALVAGE GUARDRAI L LF 470 40. 30 18, 941. 00
78 840515 THERMOPLASTI C PAVEMENT MARKI NG SQFT 110 40. 30 4, 433.00
79 840560 THERMOPLASTI C TRAFFI C STRI PE LF 4,200 2.10 8, 820. 00

( SPRAYABLE)
80 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 1, 725. 00 1, 725. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

81 011135 MODI FI ED COMMUNI CATI ON' SYSTEM LS LUMP SUM 37, 317. 50 37, 317. 50
82 011136 CONDUI T SYSTEM LS LUMP SUM 78, 200. 00 78, 200. 00
83 872132 MODI FYI NG SI GN | LLUM NATI ON SYSTEMS LS LUMP SUM 9, 660. 00 9, 660. 00
84 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00
85 999990 MOBI LI ZATI ON LS LUVP SUM 17, 250. 00 17, 250. 00
A) 1, 646, 186. 50

B) 70 DAYS X 3000

A+B) 1, 856, 186. 50
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02- 1H4004 Bl D211
02-SI S-5-R8 SUMMARY OF REMAINING BIDDERS PAGE 53
02/ 18/ 21 02/19/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

900. 00 900. 00| 2, 250. 00 2250. 00 1, 500. 00 1500. 00| 2, 500. 00 2500. 00

70, 000. 00 70000. 00| 45, 000. 00 45000. 00| 240, 000. 00 240000. 00 50, 000. 00 50000. 00

2,000. 00 2000. 00| 5, 000. 00 5000. 00| 10, 000. 00 10000. 00| 5, 000. 00 5000. 00

5, 500. 00 5500. 00| 8, 250. 00 8250. 00| 10, 000. 00 10000. 00| 10, 000. 00 10000. 00

121, 522. 00 121522. 00 97, 000. 00 97000. 00| 65, 000. 00 65000. 00| 50, 000. 00 50000. 00

200. 00 1200. 00| 108. 00 648. 00| 75. 00 450. 00| 100. 00 600. 00

5,575. 00 5575. 00 3, 500. 00 3500. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

17, 000. 00 17000. 00| 16, 000. 00 16000. 00| 25, 000. 00 25000. 00| 5, 000. 00 5000. 00

50. 00 10000. 00| 40. 00 8000. 00| 35.00 7000. 00| 75.00 15000. 00

7,200. 00 7200. 00| 12, 000. 00 12000. 00| 20, 000. 00 20000. 00| 7,500. 00 7500. 00

800. 00 800. 00| 1, 700. 00 1700. 00| 800. 00 800. 00| 2,500. 00 2500. 00

5. 00 1500. 00| 15. 00 4500. 00 5. 00 1500. 00| 15. 00 4500. 00

10. 00 200. 00| 100. 00 2000. 00 7.00 140. 00 50. 00 1000. 00

150. 00 600. 00| 570. 00 2280. 00 225.00 900. 00| 400. 00 1600. 00

2.00 4000. 00| 5. 25 10500. 00| 3.50 7000. 00| 10. 00 20000. 00

10. 00 200. 00| 105. 00 2100. 00| 5. 00 100. 00| 75. 00 1500. 00

7.00 350. 00| 45. 00 2250. 00 5. 00 250. 00| 25.00 1250. 00

4,000. 00 4000. 00 4, 300. 00 4300. 00 3, 500. 00 3500. 00| 5, 000. 00 5000. 00

28, 500. 00 28500. 00| 5, 000. 00 5000. 00| 20, 000. 00 20000. 00| 7,500. 00 7500. 00

2,500. 00 2500. 00 1, 700. 00 1700. 00| 1, 500. 00 1500. 00| 3, 500. 00 3500. 00

2,000. 00 2000. 00| 2, 300. 00 2300. 00| 1, 500. 00 1500. 00| 3, 500. 00 3500. 00

1.00 4870. 00| 50 2435. 00| 25 1217. 50| 50 2435. 00

5. 00 1400. 00| 8. 25 2310. 00 5. 00 1400. 00| 25. 00 7000. 00

25, 000. 00 25000. 00| 16, 000. 00 16000. 00| 7,500. 00 7500. 00| 15, 000. 00 15000. 00

40. 00 49600. 00| 69. 00 85560. 00| 50. 00 62000. 00| 40. 00 49600. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

95.
550.
1, 000.

112.
85.
130.
21.
65.
1, 000.

3, 500.
1, 999.

00
00
00

.45
.10

00
00
00
00
00
00

.00

00
00

9500.
4400.
7000.
7155.
8074.
7952.
51850.
165100.
5250.
455.
1100.
1040.
21000.
239880.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
750.
950.

130.
75.
156.
27.
1, 300.
920.
32.
6, 900.
992.

00
00
00

.50
.25

00
00
00
50
00
00
00
00
00

10000.
6000.
6650.
7950.
9175.
9230.

45750.

198120.
6875.
9100.
1012.
4160.

41400.

119040.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
300.
200.

115.
50.
140.
25.
200.
1, 000.
20.

3, 500.
1, 300.

00
00
00

.50
.10

00
00
00
00
00
00
00
00
00

10000.
2400.
1400.
7950.
8074.
8165.

30500.

177800.
6250.
1400.
1100.
2600.

21000.

156000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

100.
750.
1, 000.

112.
60.
130.
25.
200.
1, 000.
20.

5, 000.
3, 570.

00
00
00

.50
.10

00
00
00
00
00
00
00
00
00

10000.
6000.
7000.
7950.
8074.
7952.

36600.

165100.
6250.
1400.
1100.
2600.

30000.

428400.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

02- 1H4004 Bl D211
02-SI S-5-R8 SUMMARY OF REMAINING BIDDERS PAGE 54
02/ 18/ 21 02/19/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

4,000. 00 15200. 00| 3, 260. 00 12388. 00| 2,500. 00 9500. 00 3, 000. 00 11400. 00

25. 00 53425. 00| 22.00 47014. 00| 50. 00 106850. 00| 25. 00 53425. 00

2.25 124803. 00 2.25 124803. 00| 2.25 124803. 00| 2.00 110936. 00

12.50 30500. 00| 13.75 33550. 00| 13.00 31720. 00| 13.00 31720. 00

6. 50 15860. 00| 7.50 18300. 00| 6.75 16470. 00| 7.00 17080. 00

1, 050. 00 4200. 00 1, 200. 00 4800. 00 1, 100. 00 4400. 00 1, 500. 00 6000. 00

325. 00 4875. 00 1, 180. 00 17700. 00| 50. 00 750. 00| 800. 00 12000. 00

3.00 26673. 00| 1.00 8891. 00 2.00 17782. 00| 5. 00 44455. 00

200. 00 3000. 00| 565. 00 8475. 00| 150. 00 2250. 00| 900. 00 13500. 00

1.00 17259. 00| 1.00 17259. 00| 25 4314. 75| 1.00 17259. 00

87. 00 60639. 00| 100. 00 69700. 00| 110. 00 76670. 00| 90. 00 62730. 00

3.00 25104. 00| 5. 00 41840. 00| 4.00 33472. 00| 3.00 25104. 00

65, 000. 00 65000. 00| 121, 000. 00 121000. 00 60, 000. 00 60000. 00| 70, 000. 00 70000. 00

300. 00 3600. 00 500. 00 6000. 00 150. 00 1800. 00| 200. 00 2400. 00

190. 00 2660. 00| 437.00 6118. 00| 50. 00 700. 00| 100. 00 1400. 00

350. 00 350. 00| 2, 100. 00 2100. 00| 350. 00 350. 00| 400. 00 400. 00

1, 000. 00 2000. 00| 1, 650. 00 3300. 00| 500. 00 1000. 00| 500. 00 1000. 00

75. 00 75. 00| 170. 00 170. 00 45. 00 45. 00 100. 00 100. 00

200. 00 440. 00| 1, 800. 00 3960. 00 400. 00 880. 00| 500. 00 1100. 00

3.00 21. 00| 305. 00 2135. 00 10. 00 70. 00| 25. 00 175. 00

2.00 1964. 00| 2.00 1964. 00| 10. 00 9820. 00| 2.50 2455. 00

25.00 7000. 00| 55. 00 15400. 00| 50. 00 14000. 00| 50. 00 14000. 00

12.50 200. 00| 14.00 224. 00| 13.00 208. 00| 25. 00 400. 00

200. 00 400. 00| 171. 00 342. 00| 265. 00 530. 00| 250. 00 500. 00

400. 00 1200. 00| 370. 00 1110. 00| 355. 00 1065. 00| 400. 00 1200. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

22.
35.
20.
400.
800.
32.
55.
150.
3, 200.
625.
160.
12.

25.

00
00
00
00
00
00
00
00
00
00
00
00

.50

00

5940.
2520.
400.
800.
800.
16640.
11000.
600.
12800.
1250.
90720.
6732.
1645.
2750.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

25.
33.
20.
325.
850.
37.
47.
400.
3, 761.
970.
225.

28.

00
00
00
00
00
00
00
00
00
00
00

.00
.00

00

6750.
2376.
400.
650.
850.
19240.
9400.
1600.
15044.
1940.
127575.
2805.
3760.
3080.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

23.
35.
20.
420.
1, 900.
35.
43.
365.
3, 400.
885.
200.
12.

13.

00
00
00
00
00
00
00
00
00
00
00
00

.50

25

6210.
2520.
400.
840.
1900.
18200.
8600.
1460.
13600.
1770.
113400.
6732.
3525.
1457.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|

25.
40.
20.
400.
1, 500.
35.
45.
300.
3, 300.
800.
150.
20.
10.
25.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

6750.
2880.
400.
800.
1500.
18200.
9000.
1200.
13200.
1600.
85050.
11220.
4700.
2750.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



02- 1H4004 Bl D211

02-SI S-5-R8 SUMMARY OF REMAINING BIDDERS PAGE 55
02/ 18/ 21 02/19/ 21
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
1.50 6300. 00| 1.65 6930. 00 .75 3150. 00 1.50 6300. 00
9, 500. 00 9500. 00| 10, 500. 00 10500. 00| 2,500. 00 2500. 00 5, 000. 00 5000. 00
39, 950. 00 39950. 00| 44, 000. 00 44000. 00| 7, 100. 00 7100. 00| 10, 000. 00 10000. 00
41, 150. 00 41150. 00| 45, 000. 00 45000. 00 83, 000. 00 83000. 00| 85, 000. 00 85000. 00
23, 700. 00 23700. 00| 26, 000. 00 26000. 00| 6, 300. 00 6300. 00| 7,500. 00 7500. 00
.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00
181, 000. 00 181000. 00 175, 000. 00 175000. 00 190, 000. 00 190000. 00| 170, 000. 00 170000. 00
A) 1,818, 818. 00 A) 1, 888, 488. 00 A) 1,920, 010. 75 A) 1,938, 700. 00
B) 75 DAYS X 3000 B) 70 DAYS X 3000 B) 70 DAYS X 3000 B) 70 DAYS X 3000
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02- 1H4004

02-SI S-5-R8

02/ 18/ 21

10, 000.
67, 400.
250.

2, 500.
7, 500.
75.

5, 000.
2, 500.
2.

25.
250.

25.
20.
5, 000.
2, 000.
2, 500.
5, 000.

12.
20, 000.
35.

5000.
122500.
10000.
10000.
67400.
1500.
2500.
7500.
15000.
5000.
2500.
600.
500.
1000.
16000.
500.
1000.
5000.
2000.
2500.
5000.
2435.
3360.
20000.
43400.

SUMMARY OF
| SEVENTH
| BI D
00| 1, 750. 00
00| 88, 000. 00
00| 5, 200. 00
00| 5, 700. 00
00| 156, 600. 00
00| 52. 00
00| 16, 000. 00
00| 6, 000. 00
00| 17.00
00| 12, 200. 00
00| 1, 550. 00
00| 11. 00
00| 26.00
00| 420. 00
00| 7.00
00| 18. 00
00| 10. 00
00| 2, 250. 00
00| 15, 500. 00
00| 9, 300. 00
00| 5, 000. 00
00| 30
00| 5. 00
00| 18, 000. 00
00| 51. 00

REMA/

1750.
88000.
5200.
5700.
156600.
312.
16000.
6000.
3400.
12200.
1550.
3300.
520.
1680.
14000.
360.
500.
2250.
15500.
9300.
5000.
1461.
1400.
18000.
63240.

125, 000.
350.

15, 000.
25, 000.
50.

10, 000.
1, 000.
10.

25.

550.

17.
17.
2, 500.
3, 500.
3, 000.
10, 000.

10, 000.
70.

NI NG BI DDERS

1200.
265000.
2000.
6000.
125000.
2100.
15000.
25000.
10000.
10000.
1000.
3000.
500.
2200.
10000.
340.
850.
2500.
3500.
3000.
10000.
4870.
1400.
10000.
86800.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 56
02/19/ 21
NI NTH
Bl D AMOUNT
4, 000. 00 4000.
200, 000. 00 200000.
10, 000. 00 10000.
5, 500. 00 5500.
90, 000. 00 90000.
90. 00 540.
12, 000. 00 12000.
15, 000. 00 15000.
33.00 6600.
9, 000. 00 9000.
3, 000. 00 3000.
3. 00 900.
15. 00 300.
350. 00 1400.
5.00 10000.
15. 00 300.
7.00 350.
6, 000. 00 6000.
5, 000. 00 5000.
5, 000. 00 5000.
5, 000. 00 5000.
1.00 4870.
7.00 1960.
15, 000. 00 15000.
32.00 39680.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

80.
800.
700.

110.
45.
130.
40.
400.
1, 000.
55.

4, 200.
1, 570.

00
00
00

.50
.00

00
00
00
00
00
00
00
00
00

8000.
6400.
4900.
7950.
7340.
7810.
27450.
165100.
10000.
2800.
1100.
7150.
25200.
188400.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

103.
660.
700.

115.
50.
144.
26.
207.
1, 035.
21.
1, 580.
1,107.

00
00
00

.45
.10

00
00
00
00
00
00
00
00
00

10300.
5280.
4900.
7155.
8074.
8165.

30500.

182880.
6500.
1449.
1138.
2730.
9480.

132840.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|

90.
550.
300.

112.
50.
145.
25.
200.
1, 000.
55.

3, 250.
1, 950.

00
00
00

.45
.10

00
00
00
00
00
00
00
00
00

9000.
4400.
2100.
7155.
8074.
7952.
30500.
184150.
6250.
1400.
1100.
7150.
19500.
234000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

91.
777.
200.

115.
43.
142.
30.
395.
750.
30.

10, 000.
2, 300.

00
00
00

.45
.10

00
00
00
00
00
00
00
00
00

9100.
6216.
1400.
7155.
8074.
8165.
26230.
180340.
7500.
2765.
825.
3900.
60000.
276000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

02- 1H4004
02-SI S-5-R8
02/ 18/ 21

1, 200.
400.

300.

90.

200, 000.
325.
250.
750.
250.
250.

1, 000.
25.

50.
15.
250.
350.

22800.
96165.
110936.
31720.
14640.
4800.
6000.
26673.
4500.
4314.
62730.
25104.
200000.
3900.
3500.
750.
500.
250.
2200.
175.
2946.
14000.
240.
500.
1050.

SUMMARY

1, 420.
260.

500.

90.

105, 000.
155.

52.

362.
517.
182.
414.

10.

49.
13.
260.
352.

OF

REMA/

17290.
220538.
116482.

31476.

16348.

5680.
3900.
33341.
7500.

14497.

62730.

25104.
105000.

1860.
728.
362.

1034.
182.
910.

70.

3437.

13720.

208.
520.
1056.

N

N G

Bl DDERS
R R REEEEECPEPEEREREPE |
El GHTH
Bl D AMOUNT
R RECetot LI CEEEEEPL |

5, 500. 00 20900.
55. 00 117535.
1.50 83202.
12.50 30500.
6. 50 15860.
1, 050. 00 4200.
250. 00 3750.
2.00 17782.
200. 00 3000.
75 12944.
87.00 60639.
3. 00 25104.
75, 000. 00 75000.
165. 00 1980.
95. 00 1330.
920. 00 920.
505. 00 1010.
70. 00 70.
500. 00 1100.
12. 00 84.
7.50 7365.
25.00 7000.
12.50 200.
200. 00 400.
400. 00 1200.

00
00
08
00
00
00
00
00
00
20
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 57
02/19/ 21
NI NTH
Bl D AMOUNT
4, 600. 00 17480.
70. 00 149590.
2.06 114264.
14. 00 34160.
10. 00 24400.
1, 500. 00 6000.
175. 00 2625.
5.00 44455.
110. 00 1650.
80 13807.
90. 00 62730.
12. 00 100416.
26, 000. 00 26000.
230. 00 2760.
270. 00 3780.
550. 00 550.
525. 00 1050.
55. 00 55.
800. 00 1760.
47.00 329.
3.00 2946.
25.00 7000.
13. 00 208.
200. 00 400.
400. 00 1200.

00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

25.
35.
20.
400.
1, 800.
35.
45.
400.
3, 500.
900.
175.

12.
15.

00
00
00
00
00
00
00
00
00
00
00

.00

00
00

6750.
2520.
400.
800.
1800.
18200.
9000.
1600.
14000.
1800.
99225.
3366.
5640.
1650.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

22.
34.
19.
414.
1, 860.
34.
42.
360.
3, 400.
880.
191.

14.

50
00
50
00
00
00
00
00
00
00
00

.00
.00

00

6075.
2448.
390.
828.
1860.
17680.
8400.
1440.
13600.
1760.
108297.
5049.
3290.
1540.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

22.
35.
20.
400.
800.
32.
55.
150.
2, 500.
625.
155.

20.

00
00
00
00
00
00
00
00
00
00
00

.00
.00

00

5940.
2520.
400.
800.
800.
16640.
11000.
600.
10000.
1250.
87885.
4488.
1410.
2200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

24.
15.
22.
400.
500.
32.
55.
150.
3, 200.
625.
200.
10.

25.

00
00
00
00
00
00
00
00
00
00
00
00

.50

00

6480.
1080.
440.
800.
500.
16640.
11000.
600.
12800.
1250.
113400.
5610.
1645,
2750.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



02- 1H4004 Bl D211

02-SI S-5- R8 SUMMARY OF REMAI NI NG BIDDERS PAGE 58
02/ 18/ 21 02/ 19/ 21
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH | El GHTH NI NTH
L Eb AVDNT |BP AVDNT |BP AVDNT |BP AVODNT
1.00 4200. 00| .75 3150. 00| 1.50 6300. 00| 1.50 6300. 00
10, 000. 00 10000. 00| 10, 900. 00 10900. 00| 2, 500. 00 2500. 00| 2, 500. 00 2500. 00
40, 000. 00 40000. 00| 46, 000. 00 46000. 00| 7,000. 00 7000. 00| 8, 000. 00 8000. 00
42, 000. 00 42000. 00| 47, 400. 00 47400. 00| 75, 000. 00 75000. 00| 83, 000. 00 83000. 00
25, 000. 00 25000. 00| 27, 300. 00 27300. 00| 6, 000. 00 6000. 00| 6, 500. 00 6500. 00
.00 0. 00 .00 0. 00 .00 0. 00 .00 0. 00
190, 000. 00 190000. 00| 203, 000. 00 203000. 00| 200, 000. 00 200000. 00| 208, 000. 00 208000. 00
A) 1,940, 139. 75 A) 2,038, 997. 31 A) 2,059, 799. 25 A) 2,157, 980. 28
B) 70 DAYS X 3000 B) 70 DAYS X 3000 B) 70 DAYS X 3000 B) 70 DAYS X 3000
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02- 1H4004
02-SI S-5-R8
02/ 18/ 21

1, 200. 00
162, 000. 00
24,050. 00
15, 265. 00
158, 950. 00
95. 00
7,500. 00
18, 000. 00
64. 00

3, 200. 00
2, 000. 00
20. 00

10. 00
250. 00
10. 00

10. 00

15. 00
2,500. 00
14, 083. 60
1, 000. 00
2, 000. 00
1.14

6. 00

9, 400. 00
89. 00
115. 00
700. 00

1, 018. 00

1.07
112. 00
85. 00
140. 00
34.00
350. 00
600. 00
20. 00
4,030. 00
2,634.00

1200.
162000.
24050.
15265.
158950.
570.
7500.
18000.
12800.
3200.
2000.
6000.
200.
1000.
20000.
200.
750.
2500.
14083.
1000.
2000.
5551.
1680.
9400.
110360.
11500.
5600.
7126.
7155.
7853.
7952.
51850.
177800.
8500.
2450.
660.
2600.
24180.
316080.
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02- 1H4004 Bl D211

02-SI S-5-R8 SUMMARY OF REMAI NI NG BI DDERS PAGE 60
02/ 18/ 21 02/19/ 21
| TEM TENTH
Bl D AMOUNT

40 999. 00 3796. 20
41 57.50 122877. 50
42 2.06 114264. 08
43 12.50 30500. 00
44 6. 50 15860. 00
45 1, 050. 00 4200. 00
46 990. 00 14850. 00
47 9.75 86687. 25
48 225.00 3375. 00
49 1.00 17259. 00
50 87.00 60639. 00
51 3.00 25104. 00
52 97, 500. 00 97500. 00
53 400. 00 4800. 00
54 225.00 3150. 00
55 315. 00 315. 00
56 250. 00 500. 00
57 50. 00 50. 00
58 1, 200. 00 2640. 00
59 140. 00 980. 00
60 2.15 2111. 30
61 25.00 7000. 00
62 12.50 200. 00
63 150. 00 300. 00
64 325. 00 975. 00
65 21.75 5872. 50
66 29.00 2088. 00
67 17. 00 340. 00
68 285. 00 570. 00
69 750. 00 750. 00
70 32.00 16640. 00
71 55. 00 11000. 00
72 150. 00 600. 00
73 3, 200. 00 12800. 00
74 625. 00 1250. 00
75 180. 00 102060. 00
76 12. 50 7012. 50
77 3.50 1645. 00
78 13. 25 1457. 50




| TEM

79
80
81
82
83
84

85
TOT

02- 1H4004
02-SI S-5- R8 SUMMARY
02/ 18/ 21

TENTH

BI D AMOUNT
75 3150. 00
2, 500. 00 2500. 00
7. 006. 00 7006. 00
82, 133. 00 82133. 00
6, 222. 00 6222. 00
.00 0.00
79, 360. 00 79360. 00
A) 2,175, 957. 03

B) 70 DAYS X 3000
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