STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 02/18/ 21 I'N MENDOCI NO COUNTY AT ALBI ON AT 02/ 19/ 21
CONTRACT NUMBER 01- OE2014 ALBI ON RI VER BRI DGE #10-0136 CONTRACT CCDE '"H '

LOCATI ON 01- MEN-1-43.7/43.7

REHAB BRI DGE

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%

14 CONTRACT | TEMS

FEDERAL Al D NONE

PROPCSALS | SSUED 35 FUND TOTAL HVB 0 TOTAL NUMBER OF WORKI NG DAYS 49
NUMBER OF BI DDERS 11 ENG NEERS EST 507, 450. 00 AMOUNT UNDER 62, 550. 00 PERCENT UNDER EST 12. 33
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 444, 900. 00 9 EURO STYLE MANAGEMENT 916 331-4858 CC PREF CLAlI MED
00841418
3600 MADI SON AVE # 51B; FAX 916 880-5504
NORTH HI GHLANDS CA 95660
2 495, 250. 00 6 BUGLER CONSTRUCTI ON 925 416- 0700 CC PREF CLAI MED
00740863
4847 HOPYARD RD; FAX 925 416-7746
PLEASANTON CA 94588
3 511, 900. 00 10 BRI DGEWAY Cl VI L CONSTRUCTORS, 707 455-7033 SB PREF CLAI MED
I NC. 01011836
3333 VACA VALLEY PARKVAY; FAX 707 455-7036 BID I S OVER SBP
VACAVI LLE CA 95688 PREFERENCE LIM TS
4 531, 200. 00 2 MERCER- FRASER COVPANY 707 443-6371 CC PREF CLAlI MED
00105709
77 2ND ST FAX 707 443-0277
EUREKA CA 95001
5 546, 500. 00 11 TYMAN CONSTRUCTI ON 831 920-8408 SB PREF CLAI MED

34931 OLD CREEK RD.;
AUBERRY CA 93602

01020984

BID I S OVER SBP
PREFERENCE LI M TS



01-0E2014
01- MEN-1-43
02/ 18/ 21

10

11

564, 604.

607, 337.

629, 650.

684, 251.

869, 130.

872, 450.

00

00

00

07

00

00

T. P. A CONSTRUCTI ON, | NC

2406 CLUBHOUSE DRI VE
ROCKLI N CA 95765

GRANI TE CONSTRUCT! ON  COVPANY

1324 S. STATE STREET;
UKI AH CA 95482

STEWART ENG NEERI NG | NC

5323 EASTSI DE ROAD
REDDI NG CA 96001

WYLATTI RESOURCE MANAGEMENT,
I NC

23601 CEMETERY LANE

COVELO CA 95428

ABHE & SVOBODA, | NC

18100 DAI RY LANE
JORDAN MN 55352

GOLDEN STATE BRI DCGE, | NC

3701 MALLARD DRI VE;
BENI CI A CA 94510

FAX

FAX

FAX

FAX

FAX

FAX

916 919-1624
00782044
916 625-1361

707 467-4100
00000089
707 467-4143

530 244-8464
00796880
530 244-8462

707 983-8135
00934597
707 983-8184

952 447-6025
00506526
952 447-1000

925 372-8000
00851187
925 372-8001

Bl D211
PAGE 2
02/19/ 21

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

NSB PREF CLAI MED

BID I S OVER NSBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



01-0E2014 Bl D211

01- MEN-1-43 PAGE 3

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ALLUVI ON BI OLOQd ST CONSULTI NG Bl OLOGE ST
SACRAMENTO CA ABSENT
ALLUVI ON BI OLOQd ST CONSULTI NG | TEM 14 (83%
SACRAMENTO CA ABSENT
| CHOR RESTORATI ON EPOXY RASI N | NJECTI ON
OAKLAND CA 850552
| CHOR RESTORATI ON | TEM 12 (93%
OAKLAND CA 850552
ROLL N ROCK | TEM 3 (85%
MOUNT SHASTA CA 971838
ROLL N ROCK | TEM 4 (60%
MOUNT SHASTA CA 971838
ROLL N ROCK PORTABLE CHANGEABLE MESSAGE SI GN
MOUNT SHASTA CA 971838
ROLL N ROCK TRAFFI C CONTROL SYSTEM
MOUNT SHASTA CA 971838
WEST COAST UNDER BRI DGE PLATFORMS BRI DGE REMOVAL
SANTA ROSA CA 450869
WEST COAST UNDER BRI DGE PLATFORMS | TEM 13 (35%

SANTA ROSA CA 450869



01-0E2014
01- MEN-1-43
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
02/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

T AND S | NC.
ANDERSON CA

T AND S I NC.
ANDERSON CA

Bl DDER | D NAME AND ADDRESS

983087

983087

LI CENSE NUMBER

FLAGE NG FOR TEN SHI FTS

| TEM 3 (56%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

ROLL ' N ROCK CONSTRUCTI ON, | NC.

MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON, | NC.

MOUNT SHASTA CA

Bl DDER | D NAME AND ADDRESS

971838

971838

LI CENSE NUMBER

| TEM 3 (50%

LANE CLOSURES AND PRQIECT FUNDI NG SI GNS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

| CHOR RESTORATI ON
OAKLAND CA

| CHOR RESTORATI ON
OAKLAND CA

ROLL ' N ROCK CONSTRUCTI ON, | NC.

MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON, | NC.

MOUNT SHASTA CA

850552

850552

971838

971838

| TEM 12 (61%

PROVI DE & | NDECT EPOXY RESI N

| TEM 3 (65%

TRAFFI C CONTROL, BRI DGE REMOVAL



01-0E2014 Bl D211

01- MEN-1-43 PAGE 5

02/ 18/ 21 02/19/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 DANI EL EDELSTEI N | TEM 14 (1.4%
NOVATO CA NA
DANI EL EDELSTEI N W LDLI FE & AVI AN Bl OLOG ST CONSULTI NG
NOVATO CA NA
ROAD - TECH SAFETY SERVI CES, | NC. | TEM 3 (2.5%
SHI NGLE SPRI NGS CA 796857
ROAD - TECH SAFETY SERVI CES, | NC. TRAFFI C CONTROL
SHI NGLE SPRI NGS CA 796857
T AND S I NC. | TEM 3 (2.5%
ANDERSON CA 983087
T AND S I NC. TRAFFI C CONTROL
ANDERSON CA 983087

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GALLAWAY ENTERPRI SES CONTRACTOR SUPPLI ED Bl OLOG ST
CHI CO CA N A
GALLAWAY ENTERPRI SES | TEM 14 (100%
CHI CO CA N A
| CHOR RESTORATI ON EPOXY RESI N | NJECTI ON
QAKLAND CA 850552
| CHOR RESTORATI ON | TEM 12 (100%
QAKLAND CA 850552

CONTI NUED ON NEXT PAGE



01-0E2014
01- MEN-1-43
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
02/19/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

Bl DDER | D NAME AND ADDRESS

971838

971838

971838

971838

LI CENSE NUMBER

| TEM 3 (100%

| TEM 4 (100%

PCVB

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GALLAVWAY ENTERPRI SES
CH CO CA

GLOBAL ENVI RONVENTAL NETWORK
FOUNTAI N VALLEY CA

GLOBAL ENVI RONVENTAL NETWORK
FOUNTAI' N VALLEY CA

GLOBAL ENVI RONVENTAL NETWORK
FOUNTAI N VALLEY CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

CONTI NUED ON NEXT PAGE

N A

878478

878478

878478

983087

983087

| TEM 14 (100%

| TEM 1 (100%

| TEM 6 (100%

| TEM 89 (100%

FLAGGE NG FOR TRAFFI C CONTROL

| TEM 3 (79%



01- 0E2014 BI D211
01- MEN- 1- 43 PAGE 7
02/ 18/ 21 02/ 19/ 21
LI'ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 T AND S DVBE | TEM 4 (100%
ANDERSON CA 983087
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GLOBAL ENVI RONMVENTAL NETWORK | NC | TEM 1 (100%

FOUNTAI N VALLEY CA 878478

GLOBAL ENVI RONVENTAL NETWORK | NC | TEM 6 (39%

FOUNTAI N VALLEY CA 878478

GLOBAL ENVI RONMVENTAL NETWORK | NC | TEM 8 (78%

FOUNTAI N VALLEY CA 878478

GLOBAL ENVI RONVENTAL NETWORK | NC ITEM 9 (67%

FOUNTAI N VALLEY CA 878478

GLOBAL ENVI RONVENTAL NETWORK | NC MONI TORI NG & SAMPLI NG

FOUNTAI N VALLEY CA 878478

GLOBAL ENVI RONVENTAL NETWORK | NC PREPARE PLAN

FOUNTAI N VALLEY CA 878478

GLOBAL ENVI RONVENTAL NETWORK | NC PREPARE PLANS

FOUNTAI N VALLEY CA 878478

T&S DVBE | NC FLAGG NG LESS GC SUPPORT

ANDERSON CA 983087

T&S DVBE | NC | TEM 3 (69%

ANDERSON CA 983087



01-0E2014
01- MEN-1-43
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 8

02/19/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 GALLAWAY ENTERPRI SES
CH CO CA

GALLAWAY ENTERPRI SES
CH CO CA

ROLL ' N ROCK CONSTRUCTI ON,
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON,
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON,
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON,
MOUNT SHASTA CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R CAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R QAKS CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

ABSENT

ABSENT

971838

971838

971838

971838

939685

939685

939685

939685

939685

CONTRACTOR SUPPLI ED Bl OLOA ST

| TEM 14 (100%

| TEM 3 (11.09%

| TEM 4 (100%

PROVI DE AND SETUP MESSAGE BQARDS

PROVI DE RUMBLE STRI PS, CAS AND TRAFFI C CONTROL

Al R MONI TORI NG

I TEM 1 (12.76%

I TEM 5 (6.89%

I TEM 6 (7.84%

| TEM 8 (21.66%



01-0E2014
01- MEN-1-43
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 SAPPER WEST
FAI R CAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WVEST
FAI R QAKS CA

SAPPER WEST
FAI R CAKS CA

Bl DDER | D NAME AND ADDRESS

939685

939685

939685

939685

939685

LI CENSE NUMBER

I TEM 9 (26.26%

PREPARE HEALTH AND SAFETY PLAN

PREPARE LEAD COWPLI ANCE PLAN

PREPARE WPCP

WPCP MONI TCRI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ALLUVI ON Bl OLOG CAL CONSULTI NG
SACRAMENTO CA

ALLUVI ON Bl OLOG CAL CONSULTI NG
SACRAMENTO CA

ROLL N ROCK CONSTRUCTI ON, | NC.
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON, | NC.
MOUNT SHASTA CA

ROLL N ROCK CONSTRUCTI ON, | NC.
MOUNT SHASTA CA

CONTI NUED ON NEXT PAGE

N A

N A

971838

971838

971838

CONTRACTOR SUPPLI ED Bl OLOG ST ( PARTI AL)

| TEM 14 (79. 14%

| TEM 3 (61.64%

| TEM 4 (79. 06%

PORTABLE CHANGABLE MESSACE SI GN ( PARTI AL)



Bl DDER | D NAME AND ADDRESS

01-0E2014
01- MEN-1-43
02/ 18/ 21

L

ST

OF

LI CENSE NUMBER

Bl D211

PAGE 10

02/19/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ROLL N ROCK CONSTRUCTI ON,
MOUNT SHASTA CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WVEST
FAI R QAKS CA

SAPPER WEST
FAI R CAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R QAKS CA

SAPPER WEST
FAI R CAKS CA

I NC.

971838

939685

939685

939685

939685

939685

939685

939685

939685

TRAFFI C CONTROL SYSTEM ( PARTI AL)

I TEM 1 (79.03%

I TEM 5 (3.93%

| TEM 6 (79.07%

ITEM 9 (73.27%

JOB SI TE MANAGEMENT ( PARTI AL) - WPCP MONI TORI NG

LEAD COWVPLI ANCE PLAN ( PARTI AL)

PREPARE WATER POLLUTI ON CONTROL PLAN ( PARTI AL)

WORK AREA MONI TORI NG ( PARTI AL) - Al R MONI TORI NG



01-0E2014
01- MEN-1-43
02/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 11
02/19/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 T AND S DVBE
ANDERSON CA

983087

| TEM 3 (100%



01-0E2014 Bl D211

01- MEN-1-43 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 12
02/ 18/ 21 02/19/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 800. 00 1, 800. 00
2 090105 TI ME- RELATED OVERHEAD (LS) LS LUMP SUM 9, 000. 00 9, 000. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 24, 000. 00 24, 000. 00
4 128652 PORTABLE CHANGEABLE MESSACE SI GN (LS) LS LUWP SUM 5, 000. 00 5, 000. 00
5 130100 JOB SI TE MANAGEMENT LS LUWP SUM 10, 000. 00 10, 000. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 5, 400. 00 5, 400. 00
7 130650 TEMPORARY GRAVEL BAG BERM LF 100 50. 00 5, 000. 00
8 141001 HEALTH AND SAFETY PLAN LS LUWP SUM 2, 400. 00 2,400. 00
9 141110 WORK AREA MONI TORI NG ( BRI DGE) LS LUWP SUM 7, 800. 00 7, 800. 00
10 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM .00 0. 00
11 047497 REPLACE TI MBER HARDWARE LB 2,750 90. 00 247, 500. 00
12 047498 EPOXY RESI N | NJECTI ON LF 30 1, 500. 00 45, 000. 00
13 600114 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 58, 000. 00 58, 000. 00
14 146002 CONTRACTOR- SUPPLI ED BI OLOd ST (LS) LS LUMP SUM 24,000. 00 24,000. 00

TOTAL 444,900. 00
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01- 0E2014 Bl D211
01- MEN- 1- 43 SUMMARY OF REMAINING BIDDERS PAGE 13
02/ 18/ 21 02/19/ 21
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
1, 500. 00 1500. 00| 3, 000. 00 3000. 00 2,500. 00 2500. 00 3, 000. 00 3000. 00
49, 000. 00 49000. 00| 45, 000. 00 45000. 00| 60, 000. 00 60000. 00| 15, 000. 00 15000. 00
40, 000. 00 40000. 00 65, 000. 00 65000. 00| 65, 000. 00 65000. 00| 55, 000. 00 55000. 00
5, 000. 00 5000. 00| 6, 000. 00 6000. 00| 5, 600. 00 5600. 00| 3, 500. 00 3500. 00
4,000. 00 4000. 00 15, 000. 00 15000. 00| 7,000. 00 7000. 00 25, 000. 00 25000. 00
1, 500. 00 1500. 00| 800. 00 800. 00| 1, 500. 00 1500. 00| 3, 500. 00 3500. 00
30. 00 3000. 00 6. 00 600. 00| 16. 00 1600. 00| 55. 00 5500. 00
1, 500. 00 1500. 00| 2,500. 00 2500. 00 12, 000. 00 12000. 00| 3, 000. 00 3000. 00
500. 00 500. 00| 35, 000. 00 35000. 00| 25, 000. 00 25000. 00| 10, 000. 00 10000. 00
.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00
115. 00 316250. 00| 100. 00 275000. 00| 78. 00 214500. 00 132. 00 363000. 00
300. 00 9000. 00 300. 00 9000. 00| 2, 750. 00 82500. 00| 250. 00 7500. 00
60, 000. 00 60000. 00| 25, 000. 00 25000. 00| 28, 000. 00 28000. 00| 45, 000. 00 45000. 00
4,000. 00 4000. 00 30, 000. 00 30000. 00| 26, 000. 00 26000. 00| 7,500. 00 7500. 00
495, 250. 00 511, 900. 00 531, 200. 00 546, 500. 00
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01- 0E2014 Bl D211
01- MEN- 1- 43 SUMMARY OF REMAINING BIDDERS PAGE 14
02/ 18/ 21 02/19/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE

SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

1, 500. 00 1500. 00 785. 00 785. 00| 1, 000. 00 1000. 00 9, 598. 55 9598. 55

46, 000. 00 46000. 00 45, 201. 00 45201. 00 45, 000. 00 45000. 00 23,531. 66 23531. 66

24, 000. 00 24000. 00| 93, 050. 00 93050. 00| 143, 500. 00 143500. 00| 122, 446. 46 122446. 46

4,380. 00 4380. 00| 3, 300. 00 3300. 00| 10, 000. 00 10000. 00| 8, 925. 00 8925. 00

6, 000. 00 6000. 00| 3, 500. 00 3500. 00| 7,700. 00 7700. 00| 38, 100. 25 38100. 25

1, 500. 00 1500. 00 625. 00 625. 00| 1, 600. 00 1600. 00 8, 865. 75 8865. 75

50. 00 5000. 00| 75.00 7500. 00| 16. 00 1600. 00 96. 92 9692. 00

3, 000. 00 3000. 00| 1,075. 00 1075. 00 4, 800. 00 4800. 00| 11, 515. 75 11515.75

7, 000. 00 7000. 00| 8, 495. 00 8495. 00| 53, 000. 00 53000. 00| 38, 936. 75 38936. 75

.00 0. 00| .00 0. 00| .00 0. 00| .00 0.00

139. 00 382250. 00| 152. 00 418000. 00| 105. 00 288750. 00| 128.75 354062. 50

1,070.00 32100. 00| 380. 00 11400. 00| 940. 00 28200. 00| 356. 40 10692. 00

39, 874. 00 39874. 00| 8, 500. 00 8500. 00| 32, 000. 00 32000. 00| 20, 692. 00 20692. 00

12, 000. 00 12000. 00| 5, 906. 00 5906. 00| 12, 500. 00 12500. 00| 27,192. 40 27192. 40

564, 604. 00 607, 337. 00 629, 650. 00 684, 251. 07



01-0E2014 Bl D211

01- MEN-1-43 SUMMARY OF REMAI NI NG BI DDERS PAGE 15
02/ 18/ 21 02/19/ 21
| TEM TENTH ELEVENTH
Bl D AMOUNT Bl D AMOUNT
1 1, 550. 00 1550. 00 3, 000. 00 3000. 00
2 160, 816. 00 160816. 00 200, 000. 00 200000. 00
3 50, 370. 00 50370. 00 65, 000. 00 65000. 00
4 6, 324. 00 6324. 00 25, 000. 00 25000. 00
5 85, 804. 00 85804. 00 10, 000. 00 10000. 00
6 879. 00 879. 00 2, 000. 00 2000. 00
7 30. 00 3000. 00 12. 00 1200. 00
8 3, 300. 00 3300. 00 2, 000. 00 2000. 00
9 12, 932. 00 12932. 00 3, 000. 00 3000. 00
10 .00 0. 00 .00 0. 00
11 157. 00 431750. 00 175. 00 481250. 00
12 519. 00 15570. 00 500. 00 15000. 00
13 79, 524. 00 79524. 00 20, 000. 00 20000. 00
14 17, 311. 00 17311. 00 45, 000. 00 45000. 00
TOT 869, 130. 00 872, 450. 00



