STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/ 23/ 21 I'N ORANGE COUNTY | N STANTON AT 02/ 24/ 21
CONTRACT NUMBER 12- 0Q6404 CHAPVAN AVE CONTRACT CCDE 'B
LOCATI ON 12-ORA-39-9.7/9.7 42 CONTRACT | TEMS
MODI FY SI GNAL, ADD SAFETY LI GHTI NG FEDERAL Al D SNHG P039-(040)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 12. 0%

PROPCSALS | SSUED 20 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 90
NUMBER OF BI DDERS 12 ENG NEERS EST 776, 600. 00 AMOUNT UNDER 111, 612. 00 PERCENT UNDER EST 14. 37
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 664, 988. 00 10 CALPROVAX ENG NEERI NG | NC. 714 573-4599
00995933
650 N. ROSE DR #186; FAX 714 459-7088
PLACENTI A CA 92870
2 773, 332.00 7 I NTERNATI NAL LI NE BUI LDERS, 951 682-2982
INC. DBA ILB ELECTRIC 00782515
3955 TEMESCAL CANYON RD. ; FAX 951 346-3180
CORONA CA 92883
3 773, 620. 00 8 ELECNOR BELCO ELECTRIC, | NC. 909 993-5470
00738518
14320 ALBERS WAY; FAX 909 993-5476
CH NO CA 91710
4 774,218. 00 6 COVET ELECTRIC, | NC. 818 340- 0965
00681827
21625 PRAI RI E STREET; FAX 818 340-4033
CHATSWORTH CA 91311
5 838, 613. 00 5 CALI FORNI A PROFESSI ONAL 626 810-1338
ENG NEERI NG, | NC. 00793907
929 OTTERBEI N AVE; FAX 626 810-1322
LA PUENTE CA 91748
6 883, 599. 20 12 STANCE CONSTRUCTI ON COVPANY 626 274-3156
01071898
5314 MARI NER LN; FAX 714 340-4443

CHI NO CA 91710



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 2
02/ 23/ 21 02/ 24/ 21
7 913, 554. 50 2 HI GHLAND CONSTRUCTI ON, | NC. 714 538-5156
00743775
133 N. PI XLEY STREET; FAX 714 538-5157
ORANGE CA 92868
8 934, 685. 00 3 DBX, | NC. 951 296-9909
00240547
42024 AVEN DA ALVARADOG, FAX 951 296-9978
TEMECULA CA 92590
9 945, 586. 00 11 BAKER ELECTRI C, | NC. 760 745-2001
00161756
1298 PACI FI C OAKS PLACE; FAX 000 000-0000
ESCONDI DO CA 92029
10 949, 975. 00 9 HYM ENG NEERI NG, | NC. 714 523-2372
00918130
6380 ROLAND ST. ; FAX 562 249-6609
BUENA PARK CA 90621
11 967, 524. 40 4 KDC | NC., DBA DYNALECTRI C 714 828-7000
00550173
4462 CORPORATE CENTER DR ; FAX 714 484-2389
LOS ALAM TOS CA 90720
12 982, 643. 00 1 CROSSTOWN ELECTRI CAL AND DATA, 626 813-6693
I NC. 00756309
5454 DI AZ STREET; FAX 626 869-0192

| RW NDALE CA 91706



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CONTI NUED ON NEXT PAGE

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 1 (100%

| TEM 25

| TEM 26

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 42

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(11%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 4
02/ 24/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

GLOBAL ROAD SEALI NG I NC.

GARDEN GROVE CA

GLOBAL ROAD SEALI NG I NC.

GARDEN GROVE CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

757584

757584

LEAD COVPLI ANCE PLAN

MOBI LI ZATI ON ( PARTI AL)

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C CROSSWALK AND PAVEMENT MARKI NG ( ENHANCED VET

6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI Sl Bl L

8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI SI BI L

| TEM 41 (4%

MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS ( PARTI AL- LOOPS ONLY)



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 5
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CALI FORNI A LAND SURVEYI NG
THREE RI VERS CA

CALI FORNI A LAND SURVEYI NG
THREE RI VERS CA

ENDEM C ENVI RONMVENTAL SERVI CES
HUNTI NGTON CA

ENDEM C ENVI RONVENTAL SERVI CES
HUNTI NGTON CA

ENDEM C ENVI RONMENTAL SERVI CES
HUNTI NGTON CA

ENDEM C ENVI RONMENTAL SERVI CES
HUNTI NGTON CA

ENDEM C ENVI RONVENTAL SERVI CES
HUNTI NGTON CA

ENDEM C ENVI RONVENTAL SERVI CES
HUNTI NGTON CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

CONTI NUED ON NEXT PAGE

6408

6408

1048090

1048090

1048090

1048090

1048090

1048090

215952

215952

215952

| TEM 23 (90%

PRE/ POST CONSTRUCTI ON SURVEYS

| TEM 7 (90%

| TEM 8 (90%

I TEM 9 (90%

JOB SI TE MANAGEMENT

PREPARE WATER POLLUTI ON CONTRCL

TEMPORARY DRAI NAGE

ADJUST FRAME AND COVER TO GRADE

CLEAR & CRUBB

DETECTABLE WARNI NG SURFACE



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

HOT M X ASPHALT (TYPE A)

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

11

12

13

14

15

16

17

18

19

20

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(90%

(87%



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 7

02/ 24/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

| TEM 21 (89%

| TEM 22 (90%

| TEM 24 (90%

| TEM 42 (61%

MANHOLE FRAME & COVER

M NOR CONCRETE (M SC CONSTRUCTI ON)

MOBI LI ZATI ON

REMOVE ASPHALT CONCRETE PAVEMENT

REMOVE CONCRETE

REMOVE CULVERT

REMOVE DRAI NAGE JUNCTI ON STRUCTURE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 8
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

SM THSON ELECTRI C, | NC.

ORANGE CA

SM THSON ELECTRI C, | NC.

ORANGE CA

CONTI NUED ON NEXT PAGE

215952

215952

215952

1017741

1017741

1017741

1017741

1017741

1017741

614518

614518

ROADWAY EXCAVATI ON

STRUCTURAL CONCRETE, DRAI NAGE | NLET

12" RCP

CONSTRUCTI ON AREA S| GNS

| TEM 3 (90%

| TEM 4 (90%

| TEM 6 (90%

PORTABLE CHANGEABLE MESSAGE SI GN

TRAFFI C CONTROL SYSTEM

| TEM 41 (4%

6' ClI RCLE TRAFFI C LOOPS - STATE SPECS



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 9

02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 SUPERI OR PAVEMENT MARKI NGS FURNI SH SI NGLE SHEET ALUM NUM
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS I NSTALL ROADSI DE SI GN
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS I NSTALL SI GN
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS ITEM 1 (90%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 10 (90%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 25 (80%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 26 (90%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 27 (89%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 28 (90%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 29 (89%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 30 (90%
CYPRESS CA 776306

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 10
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

CONTI NUED ON NEXT PAGE

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

| TEM 31 (90%

| TEM 32 (90%

| TEM 33 (90%

| TEM 34 (90%

| TEM 35 (90%

| TEM 36 (90%

| TEM 37 (90%

| TEM 38 (80%

| TEM 39 (87%

LEAD COVPLI ANCE PLAN

PAVEMENT MARKER



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 11

02/ 24/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

REMOVE PAVEMENT MARKER

REMOVE ROAD S| GN

REMOVE ROADSI GN PANEL

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

ROAD SI GN - ONE POST

THERMOPLASTI C CROSSWALK

TREATED WOOD WASTE

6" THERMOPLASTI C TRAFFI C STRI PE

8" THERMOPLASTI C TRAFFI C STRI PE



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 12

02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ALL AMERCI AN ASPHALT | TEM 15 (87.72%
CORONA 87 267073
ALL AMERCI AN ASPHALT | TEM 16 (87.88%
CORONA 87 267073
ALL AMERCI AN ASPHALT | TEM 17 (87.76%
CORONA 87 267073
ALL AMERCI AN ASPHALT | TEM 18 (87.21%
CORONA 87 267073
ALL AMERCI AN ASPHALT | TEM 19 (87.87%
CORONA 87 267073
ALL AMERCI AN ASPHALT REMOVE ASPHALT CONCRETE PAVEMENT
CORONA 87 267073
ALL AMERCI AN ASPHALT REMOVE CULVERT
CORONA 87 267073
ALL AMERCI AN ASPHALT REMOVE DRAI NAGE JUNCTI ON
CORONA 87 267073
ALL AMERCI AN ASPHALT STRUCTURAL CONCRETE
CORONA 87 267073
ALL AMERCI AN ASPHALT 12" REI NFORCED CONCRETE PI P
CORONA 87 267073
ALL AMERI CAN ASPHALT ADJUST FRAME AND COVER TO GRADE
CORONA CA 267073

CONTI NUED ON NEXT PAGE



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 13

02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ALL AMERI CAN ASPHALT CLEARI NG AND GRUBBI NG

CORONA CA 267073
ALL AMERI CAN ASPHALT DETECTABLE WARNI NG SI GN
CORONA CA 267073
ALL AMERI CAN ASPHALT HOT M X ASPHALT
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 11 (87.72%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 12 (87.72%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 13 (87.72%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 14 (87.5%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 20 (87.86%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 21 (87.72%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 22 (87.83%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 24 (87.87%
CORONA CA 267073

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 14
02/ 24/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ALL AMERI CAN
CORONA CA

ALL AMERI CAN
CORONA CA

ALL AMERI CAN
CORONA CA
ALL AMERI CAN
CORONA CA
ALL AMERI CAN
CORONA CA
ALL AMERI CAN
CORONA CA

ALL AMERI CAN
CORONA CA

ALL AMERI CAN
CORONA CA

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

ASPHALT

CALI FORNI A LAND SURVEYI NG

THREE RI VERS

CA

CALI FORNI A LAND SURVEYI NG

THREE RI VERS

CA

GLOBAL ROAD SEALI NG I NC

GARDEN GROVE

CONTI NUED ON NEXT PAGE

CA

267073

267073

267073

267073

267073

267073

267073

267073

1770957

1770957

757584

| TEM 42 (63.33%

ITEM 5 (87.72%

MANHOLE FRAME AND COVER

M NOR CONCRETE

MOBI LI ZATI ON

REMOVE CONCRETE

ROADWAY EXCAVATI ON

TEMP PEDESTRI AN ROUTE

| TEM 23 (87.85%

SURVEY

| TEM 41 (4%



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 15

02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 GLOBAL ROAD SEALING | NC. LOCPS
GARDEN GROVE CA 757584
MANERI TRAFFI C CONTRCL CONSTRUCTI ON AREA SI GN
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 3 (87.84%
FALLBROOK CA 1017741
SUPERI OR PAVEMENT MARKI NGS FURNI SH SI NGLE SHEET ALUM NUM SI GN
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS I NSTALL SI GN
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS I NSTALLROADSI DE SI GN PANEL ON EXI STI NG POST
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS ITEM 1 (75%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 10 (83.33%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 25 (83.33%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 26 (86.96%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS | TEM 27 (87.50%
CYPRESS CA 776306

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 16
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

CONTI NUED ON NEXT PAGE

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

| TEM 28 (86.21%

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

(83.

(87.

(87.

(86.

(81.

(81.

(81.

(84.

(86.

(82.

33%

50%)

30%)

54%

82%

829

829

38%

549

16%)



12- 0Q6404 Bl D211
12- ORA-39-9 PAGE 17
02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 SUPERI OR PAVEMENT MARKI NGS | TEM 39 (87.50%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS LEAD COVPLI ANCE PLAN
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS PAVEMENT MARKER
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS REMOVE PAVEMENT MARKER
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS REMOVE ROADSI DE SI GN
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS REMOVE ROADSI DE SI GN PANEL
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS REMOVE THERMOPLASTI C PAVEMENT NMARKI NGS
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS REMOVE THERMOPLASTI C TRAFFI C STRI PE
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS ROADSI DE SI GN - ONE POST
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS THERMOPLASTI C CROSSWALK AND PAVEMENT MARKI NGS
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS TREATED WOOD WASTE
CYPRESS CA 776306

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 18
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SWPP QUEEN
SACRAMENTO CA

SWPP QUEEN
SACRANENTO CA

SWPP QUEEN
SACRAMENTO CA

SWPP QUEEN
SACRAMENTO CA

Bl DDER | D NAME AND ADDRESS

776306

776306

1033335

1033335

1033335

1033335

LI CENSE NUMBER

6" THERMOPLASTI C TRAFFI C STRI PE

8" THERMOPLASTI C TRAFFI C STRI PE

| TEM 7 (87.77%

| TEM 8 (80. 75%

JOB SI TE MANAGEMENT

WPCP

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

D.C. DRILLING INC
JURUPA VALLEY CA

D.C. DRILLING I NC
JURUPA VALLEY CA

FULL TRAFFI C MAI NTENANCE
CORONA CA

FULL TRAFFI C MAI NTENANCE
CORONA CA

CONTI NUED ON NEXT PAGE

995044

995044

780910

780910

BORI NG

| TEM 41 (3.5%

CONSTRUCTI ON AREA SI GNS

| TEM 3 (78%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 GLOBAL ROAD SEALI NG
GARDEN GROVE CA

GLOBAL ROAD SEALI NG
GARDEN GROVE CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

HER- CON CONSTRUCTI ON
COVI NA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

SERVI CES

757584

757584

945955

945955

945955

945955

945955

945955

945955

945955

945955

| TEM 41 (4. 6%

LOCPS

ClviL

| TEM 10

| TEM 11

| TEM 12

| TEM 13

| TEM 14

| TEM 15

| TEM 16

| TEM 17

(79%

(81%

(77%

(80%

(81%

(80%

(80%

(81%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

HER- CON CONSTRUCTI ON SERVI CES
COVI NA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

CONTI NUED ON NEXT PAGE

945955

945955

945955

945955

945955

945955

823802

823802

823802

823802

823802

| TEM 18

| TEM 19

| TEM 20

| TEM 21

| TEM 22

| TEM 24

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

(79%

(76%

(79%

(80%

(81%

(33%

(60%

(83%

(68%

(60%

(80%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 21
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA

PCl
AZUSA CA

e 8 £ 2 9 8

Bl DDER | D NAME AND ADDRESS

823802

823802

823802

823802

823802

823802

823802

LI CENSE NUMBER

| TEM 38 (75%

| TEM 39 (83%

| TEM 4 (76%

| TEM 42 (2%

MOBI LI ZATI ON

STRI PI NG

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

CONTI NUED ON NEXT PAGE

267073

267073

267073

Cl VI L WORK

| TEM 11 (88%

| TEM 12 (88%



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 22

02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ALL AMERI CAN ASPHALT | TEM 13 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 14 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 15 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 16 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 17 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 18 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 19 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 20 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 21 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 22 (88%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 24 (88%
CORONA CA 267073

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 23

02/ 24/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

CASE LAND SURVEYI NG | NC.
ORANGE CA

CASE LAND SURVEYI NG | NC.
ORANGE CA

D.C. DRILLING I NC
JURUPA VALLEY CA

D.C. DRILLING INC
JURUPA VALLEY CA

SUPERI OR PAVEMENT MARKI NGS, | NC.

CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS, | NC.

CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS, | NC.

CYPRESS CA

CONTI NUED ON NEXT PAGE

267073

267073

267073

267073

L5411

L5411

995044

995044

776306

776306

776306

| TEM 42 (60%

ITEM 5 (47%

MOBI LI ZATI ON

PEDESTRI AN ACCESS ROUTE

| TEM 23 (87%

SURVEYI NG

BORI NG

| TEM 41 (3%

I TEM 1 (41%

| TEM 10 (88%

| TEM 25 (87%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 24
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

CONTI NUED ON NEXT PAGE

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

MARKI NGS,

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

| TEM 26

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

(81%

(89%

(89%

(88%

(88%

(89%

(88%

(90%

(90%

(90%

(90%



12- 0Q6404 Bl D211
12- ORA-39-9 PAGE 25
02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 SUPERI OR PAVEMENT MARKI NGS, | NC. | TEM 37 (90%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS, | NC. | TEM 38 (80%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS, | NC. | TEM 39 (88%
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS, | NC. LEAD COWPLI ANCE PLAN
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS, | NC. PAVEMENT MARKER
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS, | NC. SI GNS
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS, | NC. STRI PI NG
CYPRESS CA 776306
SUPERI OR PAVEMENT MARKI NGS, | NC. WOOD WASTE
CYPRESS CA 776306
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
12 CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 40 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 41 (100%
LA PUENTE CA 793907
CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 26
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

STERNDAHL ENTERPRI SES,
SUN VALLEY CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

421823

421823

421823

421823

421823

421823

421823

421823

421823

421823

| TEM 1 (100%

| TEM 25

| TEM 26

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 27
02/ 24/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CA
LA

CA
LA

CA
LA

CA
LA

PROFESSI ONAL ENG NEERI NG
PUENTE CA

PROFESSI ONAL ENG NEERI NG
PUENTE CA

PROFESSI ONAL ENG NEERI NG
PUENTE CA

PROFESSI ONAL ENG NEERI NG
PUENTE CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CONTI NUED ON

NEXT PACE

793907

793907

793907

793907

685387

685387

685387

685387

685387

685387

685387

| TEM 40 (90%

| TEM 41 (91%

MODI FY SI GNAL AND LI GHTI NG

TEMPORARY S| GNAL SYSTEMS

I TEM 1 (93%

| TEM 25 (80%

| TEM 26 (71%

| TEM 33 (50%

| TEM 34 (50%

| TEM 35 (80%

| TEM 36 (80%



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

LI' ST OF

Bl D211

PAGE 28

02/ 24/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 37 (83%

| TEM 38 (80%

| TEM 39 (80%

LCP FOR STRI PI NG

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE PAVEMENT MARKER

REMOVE THERMO

THERMO CROSSWALK AND PAVEMENT MARKI NG

6" THERMO STRI PE

8" THERMO STRI PE



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 29

02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 AVERC, | NC. BACKHOE AND AUGER
W LDOVAR CA 630041
AVERC, | NC. | TEM 41 (. 6%
W LDOVAR CA 630041
| E GENERAL ENG NEERI NG, | NC. ADJUST FRAME AND COVER TO GRADE
BEAUMONT CA 1015380
| E GENERAL ENG NEERI NG, | NC. CLEARI NG AND GRUBBI NG (LS)
BEAUMONT CA 1015380
| E GENERAL ENG NEERI NG, | NC. HOT M X ASPHALT (TYPE A)
BEAUMONT CA 1015380
| E GENERAL ENG NEERI NG | NC. | TEM 11 (90. 9%
BEAUMONT CA 1015380
| E GENERAL ENG NEERI NG, | NC. | TEM 12 (71. 4%
BEAUMONT CA 1015380
| E GENERAL ENG NEERING | NC. | TEM 13 (83.3%
BEAUMONT CA 1015380
| E GENERAL ENG NEERI NG | NC. | TEM 14 (95. 8%
BEAUMONT CA 1015380
| E GENERAL ENG NEERI NG | NC. | TEM 15 (86. 6%
BEAUMONT CA 1015380
| E GENERAL ENG NEERI NG, | NC. | TEM 16 (92. 3%
BEAUMONT CA 1015380

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 30
02/ 24/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED ON NEXT PAGE

| E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

| E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

| E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

| E GENERAL
BEAUMONT CA

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1015380

1015380

1015380

1015380

1015380

1015380

1015380

1015380

1015380

1015380

1015380

| TEM 17 (96. 6%

| TEM 18 (86. 6%

| TEM 19 (79. 1%

| TEM 20 (94. 4%

| TEM 21 (100%

| TEM 22 (98. 3%

| TEM 23 (84%

| TEM 24 (100%

| TEM 4 (3.3%

I TEM 5 (85. 7%

M NOR CONCRETE (M SCELLANEQUS CONSTRUCTI ON)



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 31
02/ 24/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED ON NEXT PAGE

| E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

| E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

| E GENERAL
BEAUMONT CA

I E GENERAL
BEAUMONT CA

M J.
ONTARI O CA

DI RECTI ONAL,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

ENG NEERI NG,

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1015380

1015380

1015380

1015380

1015380

1015380

1015380

1015380

1015380

1015380

790871

PRE/ POST CONSTRUCTI ON SURVEYS

REMOVE ASPHALT CONCRETE PAVEMENT ( CY)

REMOVE CONCRETE ( CY)

REMOVE CULVERT (LF)

REMOVE DRAI NAGE JUNCTI ON STRUCTURE

ROADWAY EXCAVATI ON

STRUCTURAL CONCRETE, DRAI NAGE | NLET

TEMPORARY PEDESTRI AN ACCESS ROUTE

TRAFFI C CONTROL SYSTEM ( OWN)

12" REI NFORCED CONCRETE PI PE

DI RECTI ONAL DRI LLI NG



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 32

02/ 24/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

M J. DI RECTI ONAL, | NC.
ONTARI O CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

CONTI NUED ON NEXT PAGE

790871

1017741

1017741

1017741

1017741

776306

776306

776306

776306

776306

776306

| TEM 41 (.6%

CONSTRUCTI ON AREA SI G\S

| TEM 3 (79%

| TEM 4 (72.8%

TRAFFI C CONTROL SYSTEM

| TEM 1 (44.1%

| TEM 10 (83. 3%

| TEM 25 (100%

| TEM 26 (98. 6%

| TEM 27 (100%

| TEM 28 (100%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 33
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

SUPERI OR PAVEMENT
CYPRESS CA

CONTI NUED ON NEXT PAGE

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

MARKI NGS

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

776306

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 34
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC.

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG | NC.

ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

776306

776306

776306

652956

652956

LI CENSE NUMBER

LEAD COWPLI ANCE PLAN ( TREATED WOOD WASTE ONLY)

PAVEMENT MARKER ( RETROREFLECTI VE)

TREATED WOOD WASTE

| NSTALL LOOP DETECTORS

| TEM 41 (3.5%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

ENDEM C ENVI RONVENTAL SERVI CES
FULLERTON CA

ENDEM C ENVI RONVENTAL SERVI CES
FULLERTON CA

ENDEM C ENVI RONMENTAL SERVI CES
FULLERTON CA

ENDEM C ENVI RONMVENTAL SERVI CES
FULLERTON CA

ENDEM C ENVI RONVENTAL SERVI CES
FULLERTON CA

CONTI NUED ON NEXT PAGE

1048090

1048090

1048090

1048090

1048090

| TEM 7 (87.99%

| TEM 8 (88.01%

I TEM 9 (83.33%

JOB SI TE MANAGEMENT

PREPARE WATER POLLUTI ON CONTROL PROGRAM



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 35

02/ 24/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

ENDEM C ENVI RONMENTAL SERVI CES

FULLERTON CA

FULL TRAFFI C MAI NTENANCE,

CORONA CA

FULL TRAFFI C MAI NTENANCE,

CORONA CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

1048090

780910

780910

215952

215952

215952

215952

215952

215952

215952

215952

TEMPORARY DRAI NAGE | NLET PROTECTI ON

CONSTRUCTI ON AREA SI G\S

| TEM 3 (88%

ADJUST FRAME AND COVER TO GRADE

CLEARI NG AND GRUBBI NG (LS)

DETECTABLE WARNI NG SURFACE

HOT M X ASPHALT (TYPE A)

| TEM 11 (88. 05%

| TEM 12 (87.99%

| TEM 13 (88.11%

| TEM 14 (87.96%



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

L

ST

Bl D211
PAGE 36
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

| TEM 15 (87.91%

| TEM 16 (87.98%

| TEM 17 (87.91%

| TEM 18 (88%

| TEM 19 (88%

| TEM 20 (87.98%

| TEM 21 (89.47%

| TEM 22 (88.01%

| TEM 24 (87.98%

| TEM 42 (43.27%

I TEM 5 (87.99%



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

L

ST

Bl D211
PAGE 37
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

215952

MANHOLE FRAME AND COVER

M NOR CONCRETE (M SCELLANEQUS CONSTRUCTI ON)

MOBI LI ZATI ON

REMOVE ASPHALT CONCRETE PAVEMENT ( CY)

REMOVE CONCRETE ( CY)

REMOVE CULVERT (LF)

REMOVE DRAI NAGE JUNCTI ON STRUCTURE

ROADWAY EXCAVATI ON

STRUCTURAL CONCRETE, DRAI NAGE | NLET

TEMPORARY PEDESTRI AN ACCESS ROUTE

12" REI NFORCED CONCRETE PI PE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 38
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

I TEM 1 (87.98%

| TEM 25

| TEM 26

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 42

(83.33%

(90. 91%

(70%

(70%

(100%

(90%

(93. 75%

(50%

(90%

(3.31%



12- 0Q6404 Bl D211
12- ORA-39-9 PAGE 39
02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 PAYCO SPECI ALTI ES, | NC. LEAD COVPLI ANCE PLAN
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. MOBI LI ZATI ON
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. PAVEMENT MARKER ( RETROREFLECTI VE)
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. REMOVE PAVEMENT MARKER
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. REMOVE THERMOPLASTI C PAVEMENT MARKI NG
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. REMOVE THERMOPLASTI C TRAFFI C STRI PE
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. THERMOPLASTI C CROSSWALK AND PAVEMENT MARKI NG ( EVAV)
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. 6" THERMOPLASTI C TRAFFI C STRI PE (EWAV BKN 17-7)
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. 6" THERMOPLASTI C TRAFFI C STRI PE (EWNV BKN 6-1)
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. 6" THERMOPLASTI C TRAFFI C STRI PE ( EVAV)
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. 8" THERMOPLASTI C TRAFFI C STRI PE ( EW\V)
CHULA VI STA CA 298637

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 40
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

TRAFFI C LOOPS CRACKFI LLI NG | NC.

ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG | NC.

ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

652956

652956

LI CENSE NUMBER

I NSTALL TYPE F LOOP DETECTORS

| TEM 41 (3.87%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

FULL TRAFFI C MAI NTENANCE
CORONA CA

FULL TRAFFI C MAI NTENANCE
CORONA CA

ONPO NT LAND SURVEYI NG
REDLANDS CA

ONPO NT LAND SURVEYI NG
REDLANDS CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.
CHULA VI STA CA

SWPPQUEEN
SACRAMENTO CA

SWPPQUEEN
SACRAMENTO CA

780910

780910

8133

8133

298637

298637

1033335

1033335

| TEM 346442 (6%

TRAFFI C CONTROL AND SI GN

| TEM 23 (0. 5%

SURVEY

| TEM 1252633343536373839442 (5.5%

STRI PI NG

| TEM 8442 (0.5%

WATER PCLLUTI ON CONTRCL PLAN



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 41
02/ 24/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

EBS GENERAL ENG NEERI NG, | NC.
CORONA CA

EBS GENERAL ENG NEERI NG, | NC.
CORONA CA

EBS GENERAL ENG NEERI NG, | NC.
CORONA CA

EBS GENERAL ENG NEERI NG, | NC.
CORONA CA

EBS GENERAL ENG NEERI NG, | NC.
CORONA CA
EBS GENERAL ENG NEERI NG, | NC.
CORONA CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

ON PO NT LAND SURVERYI NG, | NC.

REDLANDS CA

ON PO NT LAND SURVERYI NG, | NC.

REDLANDS CA

SM THSON ELECTRI C, | NC.
ORANGE CA

CONTI NUED ON NEXT PAGE

720016

720016

720016

720016

720016

720016

1017741

1017741

8133

8133

614518

ACCESS RQUTE

ASPHALT, CULVERT

| TEM 1122 (100%

| TEM 24 (100%

I TEM 5 (100%

MANHOLE FRAME

CONSTRUCTI ON SI GNS, TRAFFI C CONTROL, MESSAGE SI GN

| TEM 346 (100%

| TEM 23 (100%

PRE/ POST SURVEY

| TEM 41 (3%



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 42
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SM THSON ELECTRI C, | NC.
ORANGE CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

SUPERI OR PAVEMENT MARKI NGS
CYPRESS CA

Bl DDER | D NAME AND ADDRESS

614518

776306

776306

776306

776306

776306

776306

LI CENSE NUMBER

LOCPS

I TEM 1 (50%

| TEM 10 (100%

| TEM 2539 (100%

LEAD COVPLI ANCE

ROADSI DE SI GN, STRI PI NG

TREATED WOOD WASTE

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALL AMERI CAN
CORONA CA

ALL AMERI CAN
CORONA CA

ALL AMERI CAN
CORONA CA

CONTI NUED ON NEXT PAGE

267073

267073

267073

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%



12- 0Q6404 Bl D211

12- ORA-39-9 PAGE 43

02/ 23/ 21 02/ 24/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALL AMERI CAN | TEM 14 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 15 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 16 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 17 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 18 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 19 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 20 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 21 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 22 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 24 (100%
CORONA CA 267073
ALL AMERI CAN | TEM 42 (48%
CORONA CA 267073

CONTI NUED ON NEXT PAGE



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 44
02/ 24/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ALL AMERI CAN
CORONA CA

ALL AMERI CAN
CORONA CA

CALI FORNI A LAND SURVEY
THREE RI VERS CA

GLOBAL ROAD SEALI NG I NC
GARDEN GROVE CA

GLOBAL ROAD SEALING | NC
GARDEN GROVE CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

CONTI NUED ON NEXT PAGE

267073

267073

L5411

757584

757584

1017741

1017741

1017741

1017741

1017741

1017741

I TEM 5 (100%

MOBI LI ZATI ON PARTI AL

| TEM 23 (100%

| TEM 41 (3.13%

MODI FY SI GNAL PARTI AL

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 3 (100%

| TEM 30 (100%

| TEM 32 (100%

LOOPS ONLY



Bl DDER | D NAME AND ADDRESS

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

LI' ST OF

Bl D211

PAGE 45

02/ 24/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

MANERI TRAFFI C CONTRCL

FALLBROOK CA

MANERI TRAFFI C CONTRCL

FALLBROOK CA
RTC | NC.

RANCHO SANTA MARGARI TA CA

RTC | NC.

RANCHO SANTA MARGARI TA CA

SUPERI OR
CYPRESS CA

SUPERI OR
CYPRESS CA

SUPERI OR
CYPRESS CA

SUPERI OR
CYPRESS CA

SUPERI OR
CYPRESS CA

SUPERI OR
CYPRESS CA

SUPERI OR
CYPRESS CA

CONTI NUED ON NEXT PAGE

1017741

1017741

24331

24331

776306

776306

776306

776306

776306

776306

776306

| TEM 4 (63. 6%

TRAFFI C CONTROL PARTI AL

| TEM 7 (100%

| TEM 8 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%
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02/ 23/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 46
02/ 24/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SUPERI OR
CYPRESS CA

SUPERI OR
CYPRESS CA

776306

776306

| TEM 38 (100%

| TEM 39 (100%



12- 0Q6404 Bl D211

12- ORA- 39- 9 CONTRACT PROPOSAL OF LOW BIDDER PAGE 47
02/ 23/ 21 02/ 24/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
2 090100 TI ME- RELATED OVERHEAD ( ADAY) V\DAY 90 100. 00 9, 000. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 8, 000. 00 8, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 8, 000. 00 8, 000. 00
5 124000 TEMPORARY PEDESTRI AN ACCESS ROUTE LS LUMP SUM 1, 200. 00 1, 200. 00
6 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 10, 000. 00 10, 000. 00
7 130100 JOB SI TE MANAGENMENT LS LUMP SUM 3, 500. 00 3, 500. 00
8 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 700. 00 1, 700. 00
9 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 275. 00 1, 100. 00
10 141120 TREATED WOOD WASTE LB 250 6. 60 1, 650. 00
11 153121 REMOVE CONCRETE ( CY) cy 75 200. 00 15, 000. 00
12 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 7, 000. 00 7, 000. 00
13 190101 ROADWAY EXCAVATI ON cY 20 200. 00 4, 000. 00
14 390132 HOT M X ASPHALT (TYPE A) TON 10 440. 00 4, 400. 00
15 398000 REMOVE ASPHALT CONCRETE PAVEMENT ( CY) cY 10 200. 00 2. 000. 00
16 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cy 2 3, 900. 00 7.800. 00
17 650010 12" REI NFORCED CONCRETE Pl PE LF 42 450. 00 18, 900. 00
18 710132 REMOVE CULVERT (LF) LF 37 200. 00 7. 400. 00
19 710162 REMOVE DRAI NAGE JUNCTI ON STRUCTURE EA 1 3, 900. 00 3, 900. 00
20 710208 ADJUST FRAME AND COVER TO GRADE EA 2 1, 650. 00 3, 300. 00
21 730070 DETECTABLE WARNI NG SURFACE SQFT 120 30. 00 3, 600. 00
22 731502 M NOR CONCRETE (M SCELLANEOUS cy 77 650. 00 50, 050. 00
CONSTRUCTI ON)
23 733000 PRE/ POST CONSTRUCTI ON SURVEYS EA 8 620. 00 4, 960. 00
24 750010 MANHOLE FRAME AND COVER EA 2 2, 600. 00 5, 200. 00
25 810120 REMOVE PAVEMENT MARKER EA 230 1. 30 299. 00
26 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 230 6. 50 1, 495. 00
27 820250 REMOVE ROADS| DE SI GN EA 2 220. 00 440. 00
28 820310 REMOVE ROADSI DE SI GN PANEL EA 1 220. 00 220. 00
29 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 86 15. 00 1, 290. 00
(0. 063" - UNFRANED)
30 820840 ROADSI DE SI GN - ONE POST EA 2 350. 00 700. 00
31 820860 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 4 300. 00 1, 200. 00
METHOD)
32 820900 I NSTALL ROADSI DE SI GN PANEL ON EA 1 250. 00 250. 00
EXI STI NG POST
33 840617 6" THERMOPLASTI C TRAFFI C STRI PE LF 250 .65 162. 50

( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 6- 1)



12- 0Q6404 Bl D211

12- ORA-39-9 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 48
02/ 23/ 21 02/ 24/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
34 840621 6" THERMOPLASTI C TRAFFI C STRI PE LF 3,030 .65 1, 969. 50

( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 17-7)

35 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 1,170 1.30 1,521.00
(ENHANCED WET NI GHT VI S| Bl LI TY)

36 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 400 1.30 1, 820. 00
(ENHANCED VET NI GHT VI SI Bl LI TY)

37 846012 THERMOPLASTI C CROSSWALK AND PAVEMENT SQFT 4,000 3.25 13, 000. 00
MARKI NG ( ENHANCED VET NI GHT VI SI BI LI TY)

38 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 3,710 1.30 4,823.00

39 846035 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SQFT 1,130 2.60 2,938. 00

40 872002 TEMPORARY SI GNAL SYSTEMS LS LUMP SUM 35, 000. 00 35, 000. 00

41 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUMP SUM 400, 000. 00 400, 000. 00

42 999990 MOBI LI ZATI ON LS LUMP SUM 15, 000. 00 15, 000. 00

TOTAL 664, 988. 00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O

12- 0Q6404
12- ORA-39-9
02/ 23/ 21

4, 826.
26, 462.
11, 095.
4,394,
4, 494,
1, 775.
277.
2.
310.
23, 300.
222.
640.
444,
1, 664.
444,
195.
5,547.
1, 373.
19.
644.
1,331.

1, 664.

SUMMARY OF
| THI RD
| BI D
00| 2, 000. 00
00| 250. 00
00| 7, 400. 00
00| 5, 800. 00
00| 5, 700. 00
00| 4, 000. 00
00| 6, 500. 00
00| 2, 000. 00
00| 750. 00
50 3.00
25| 456. 00
00| 5, 700. 00
00| 342. 00
00| 800. 00
00| 342. 00
00| 6, 145. 00
00| 433. 00
00| 172. 00
00| 3, 983. 00
00| 3, 642. 00
00| 57.00
00| 797. 00
00| 1, 366. 00
00| 3, 983. 00
50| 1.20

REMA/

2000.
22500.
7400.
5800.
5700.
4000.
6500.
2000.
3000.
750.
34200.
5700.
6840.
8000.
3420.
12290.
18186.
6364.
3983.
7284.
6840.
61369.
10928.
7966.
276.

NI NG BI DDERS

00

.00
.00
.00
.00
.00
.00
.00
.00
.50
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Bl D211
PAGE 49
02/ 24/ 21
FI FTH
BI D ANOUNT
3, 700. 00 3700.
200. 00 18000
7,000. 00 7000
12, 000. 00 12000
10, 675. 00 10675
7,000. 00 7000
800. 00 800
1, 000. 00 1000
300. 00 1200
2.85 712
454. 00 34050
5, 675. 00 5675
339. 00 6780
795. 00 7950
341.00 3410
6, 129. 00 12258
431.00 18102
170. 00 6290
3,973.00 3973
3, 632. 00 7264
57. 00 6840
795. 00 61215
1,725.00 13800
3,973.00 7946
1.15 264

.50



26
27
28
29
30
31
32
33
34
35
36
37
38
39

54.
27.
16.
776.
61.
50.

A P N P R R

.00

50
25
75
00
00
00

.00
.00
.00

50

.50
.00
.00

920.
1009.
27.
1440.
1552.
244.
50.
250.
3030.
1170.
2100.
10000.
3710.
4520.

00|
00|
25|
50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

56.
29.
18.
800.
63.
52.

A P N P R R R

.20

00
00
00
00
00
00

.10
.10
.10

60

. 60
.00
.00

966.
112.
29.
1548.
1600.
252.
52.
275.
3333.
1287.
2240.
10400.
3710.
4520.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

85.
178.
37.
85.
45.
178.

A N P P W

. 80

00
00
00
00
00
00

.00
.00
.00
.00
.30
. 60
.00

184.
170.
178.
3182.
170.
180.
178.
750.
3030.
1170.
2800.
17200.
2226.
3390.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

55.
28.
17.
795.
62.
51.

A RPN R R R

.50

00
00
00
00
00
00

.00
.00
.00

50

.50
.00
.00

1035.
110.
28.
1462.
1590.
248.
51.
250.
3030.
1170.
2100.
10000.
3710.
4520.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



12- 006404
12- ORA- 39- 9 SUMMARY OF
02/ 23/ 21
O EECEEE TR EEPEP LR PR PP O RERREEEEE
| TEM SECOND | THI RD
| Bl D AMOUNT | BI D
R AR b CECEEREEE |omemem
40 | 25, 883. 00 25883. 00| 40, 000. 00
41 | 422, 716. 00 422716. 00| 420, 000. 00
42 | 63, 698. 00 63698. 00| 30, 000. 00
TOT 773, 332. 00

REMAIl NI

40000. 00
420000. 00
30000. 00

773,620. 00

N G

27276. 00
362607. 00
77132. 00

27,276. 00
362, 607. 00
77,132.00

774,218. 00

Bl D211

PAGE 50

02/ 24/ 21

FI FTH
BI D ANOUNT
10, 000. 00 10000. 00
509, 839. 00 509839. 00
31, 565. 00 31565. 00

838, 613. 00
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12- 0Q6404

12- ORA-39-9

02/ 23/ 21

7,103.
52, 500.
5, 250.
5, 250.
2,625.
2,625.
315.
6.
157.
5, 250.
210.
210.
262.
3, 675.
232.
105.
2,100.
787.
48.
682.
1, 470.
1, 050.

SUMMARY OF
| SEVENTH
| BI D
00| 1, 700. 00
00| 515. 00
25| 9, 790. 00
00| 33, 000. 00
00| 360. 00
00| 6, 200. 00
00| 280. 00
00| 750. 00
00| 75. 00
00| 1. 00
50| 315. 00
00| 400. 00
00| 315. 00
00| 370. 00
00| 315. 00
00| 2, 534. 00
00| 173. 00
00| 78.00
00| 870. 00
00| 125. 00
00| 57.00
50 1, 065. 00
00| 1, 500. 00
00| 800. 00
00| 1.25

REMA

I NI NG BI DDERS

10.

5, 500.
120, 000.
3, 500.
7, 600.
3, 600.
500.
500.
3.
110.
3, 500.
150.
480.
150.
1, 300.
150.
75.

1, 200.
900.
45.
610.
1, 190.
1, 200.

5500.
120000.
3500.
7600.
3600.
500.
2000.
750.
8250.
3500.
3000.
4800.
1500.
2600.
6300.
2775.
1200.
1800.
5400.
46970.
9520.
2400.
230.

00

.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00
.00

Bl D211
PAGE 51
02/ 24/ 21
NI NTH

Bl D AMOUNT
1, 705. 00 1705
302. 00 27180
3, 708. 00 3708
10, 837. 00 10837
15, 910. 00 15910
2, 000. 00 2000
4,603. 00 4603
1, 818. 00 1818
300. 00 1200
6. 00 1500
318. 00 23850
23, 866. 00 23866
227.00 4540
656. 00 6560
455. 00 4550
1, 705. 00 3410
455. 00 19110
200. 00 7400
5, 682. 00 5682
1, 364. 00 2728
19. 00 2280
659. 00 50743
639. 00 5112
1, 705. 00 3410
3.00 690

.00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

10.
131.
52.
28.
414.
131.
131.

N Y N

50
25
50
35
75
25
25

.10
. 84
. 84
.10
.31
.05
. 20

2415.
262.
52.
2438.
829.
525.
131.
525.
2545.
982.
2940.
17240.
3895.
4746.

00|
50|
50|
10|
50|
00|
25|
00|
20|
80|
00|
00|
50|
00|

100.
70.
17.

215.

100.

100.

N P W R R R

.00

00
00
00
00
00
00

.00
.00
.25

25

.00
.25
.50

1610.
200.
70.
1462.
430.
400.
100.
250.
3030.
1462.
1750.
12000.
4637.
2825.

00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
50|
00|

49.
25.
15.
700.
55.
45.

.70

00
00
00
00
00
00

.90
.90
.90
.35
.25
. 80
.50

851.
98.
25.

1290.
1400.

220.
45.

225.

2727.
1053.
1890.
9000.
2968.
3955.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

11.
161.
121.

16.
423.
200.
165.

N PR N P e

00
00
00
00
00
00
00

.00
.00
.00

00

.00
.00
.00

2530.
322.
121.

1376.
846.
800.
165.
250.

3030.

1170.

2800.

16000.

3710.

2260.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



12- 0Q6404
12- ORA-39-9
02/ 23/ 21

34,012. 65
521, 680. 95
52, 500. 00

SUMMARY OF

34012. 65|
521680. 95|
52500. 00|

883, 599. 20

REMAI NI
___________________________ |
SEVENTH
Bl D AMOUNT |
___________________________ |
36, 000. 00 36000. 00|
547, 000. 00 547000. 00|
45, 100. 00 45100. 00
913, 554. 50

N G

75, 000. 00 75000. 00|

576, 943. 00 576943. 00|

9, 000. 00 9000. 00|

934, 685. 00

Bl D211
PAGE 52
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56, 972. 00 56972. 00

528, 284. 00 528284. 00

90, 558. 00 90558. 00

945, 586. 00
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12- 0Q6404
12- ORA-39-9
02/ 23/ 21

NoBRNE L O

SUMMARY OF REMA/
ELEVENTH
Bl D AMOUNT
2,795.00 2795. 00
1, 685. 00 151650. 00
4,863. 00 4863. 00
35, 553. 00 35553. 00
18, 279. 00 18279. 00
5,199. 00 5199. 00
1,118.00 1118. 00
783. 00 783. 00
280. 00 1120. 00
2.80 700. 00
626. 00 46950. 00
6, 261. 00 6261. 00
816. 00 16320. 00
939. 00 9390. 00
475. 00 4750. 00
7,491. 00 14982. 00
196. 00 8232. 00
296. 00 10952. 00
4,025. 00 4025. 00
883. 00 1766. 00
44,72 5366. 40
856. 00 65912. 00
629. 00 5032. 00
2,404.00 4808. 00
1.12 257. 60
4.08 938. 40
55. 00 110. 00
28.00 28.00
17. 00 1462. 00
783. 00 1566. 00
61. 00 244.00
51. 00 51. 00
1.01 252.50
1.01 3060. 30
1.01 1181.70
1.51 2114.00
2.52 10080. 00
.92 3413. 20
3.91 4418. 30

NI NG BI DDERS
TWELFTH

Bl D AMOUNT
2,500. 00 2500
600. 00 54000
4,800. 00 4800
25, 000. 00 25000
5,425.00 5425
10, 000. 00 10000
3, 960. 00 3960
725. 00 725
350. 00 1400
5. 00 1250
445. 00 33375
5, 525. 00 5525
335. 00 6700
775. 00 7750
335. 00 3350
5, 965. 00 11930
420. 00 17640
166. 00 6142
3, 865. 00 3865
3,535.00 7070
55. 00 6600
775. 00 59675
1,325.00 10600
3, 865. 00 7730
1.10 253
4.00 920
497. 00 994
215. 00 215
28.00 2408
548. 00 1096
83. 00 332
276. 00 276
1.00 250
1.00 3030
1.00 1170
1.50 2100
2.50 10000
1.00 3710
3. 80 4294
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12- 006404
12- ORA- 39-9
02/ 23/ 21
| TEM TENTH
| BI D
40 | 25, 000. 00
41 | 450, 000. 00
42 | 50, 000. 00

SUMMARY

25000. 00
450000. 00
50000. 00

949, 975. 00

Bl D AMOUNT

30, 000. 00
431, 541. 00
50, 000. 00

30000. 00
431541. 00
50000. 00

967, 524. 40

OF REMAI N

NG BI DDERS

68500. 00
536083. 00
50000. 00

68, 500. 00
536, 083. 00
50, 000. 00

982, 643. 00
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