STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 02/ 25/ 21 I' N CONTRA COSTA COUNTY NEAR BYRON 02/ 26/ 21
CONTRACT NUMBER 04- 3Q0504 FROM VASCO ROAD TO SELLERS AVE CONTRACT CCDE 'A '
LOCATI ON 04- CC-4-R38.0/39.9 23 CONTRACT | TEMS
M LL AND REPLACE W TH RHVA OVERLAY FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 14 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 40
NUMBER OF BI DDERS 6 ENG NEERS EST 1,774,545. 00 AMOUNT UNDER 607, 624. 12 PERCENT UNDER EST 34. 24
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 166, 920. 88 5 BAY CI TI ES PAVI NG & GRADI NG, 925 687-6666 CC PREF CLAI MED
I NC. 00238650
1450 CI VI C CT; FAX 925 687-2122
CONCCORD CA 94520
2 1,199, 999. 00 2 DESI LVA GATES CONSTRUCTI ON LP 925 829-9220 CC PREF CLAlI MED
01068502
11555 DUBLI N BLVD. ; FAX 925 803-4263
DUBLI N CA 94568
3 1, 283, 631. 60 1 GRANI TE CONSTRUCTI ON  COVPANY 408 327-7000 CC PREF CLAI MED
00000089
715 COVMBTOCK ST; FAX 408 327-7090
SANTA CLARA CA 95054
4 1, 284, 400. 00 3 A. TEICHERT & SON, | NC. DBA 916 757-6400 NSB PREF CLAI MED
TElI CHERT CONSTRUCTI ON 00000008
400 SUNRI SE AVE. SUI TE 300; FAX 916 757-6499 BID I S OVER NSBP
ROSEVI LLE CA 95661 PREFERENCE LI M TS
5 1, 347, 349. 50 6 O C. JONES & SONS, |INC 510 526-3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET; FAX 510 526-0990
BERKELEY CA 94710
6 1, 366, 436. 00 4 GRANI TE ROCK COVPANY 408 574- 1400 CC PREF CLAI MED
00000022
5225 HELLYER AVENUE; FAX 408 365-9548

SAN JOSE CA 95138

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 3Q9504
04- CC- 4- R38
02/ 25/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 2
02/ 26/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

H GHMAY SPECI ALTY COVPANY | NC
PALO CEDRO CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

SAFETY STRI PI NG SERVI CE | NC
GOSHEN CA

ST FRANCI S ELECTRI C
SAN LEANDRO CA

621781

621781

621781

621781

1003147

308669

308669

1003811

GRI NDER RENTAL ONLY

| TEM 10 (100%

| TEM 15 (43%

| TEM 9 (100%

| TEM 2 (100%

BID | TEM5 17 -

| TEM 17 (100%

| TEM 23 (100%

21



04- 3Q9504
04- CC- 4- R38
02/ 25/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
02/ 26/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

H GAWAY SPECI ALTY COVPANY
W NDSOR CA

PAVEMENT RECYCLI NG SYSTEMS
M RA LOVA CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

Bl DDER | D NAME AND ADDRESS

374600

374600

1003147

569352

1003811

LI CENSE NUMBER

BID | TEM5 17, 18, 19, 20, 21

| TEM 17 (100%

| TEM 2 (100%

| TEM 22 (100%

| TEM 23 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

ABSL
HAYWARD CA

ABSL
HAYWARD CA

ABSL
HAYWARD CA

ABSL
HAYWARD CA

CONTI NUED ON NEXT PAGE

621781

621781

621781

621781

621781

ASPHALT GRI NDI NG

DI AMOND GRI NDI NG

| TEM 10 (100%

| TEM 11 (10. 7%

| TEM 12 (. 6%



04- 3Q9504
04- CC- 4- R38
02/ 25/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
02/ 26/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL
HAYWARD CA

ABSL
HAYWARD CA

CENTRAL STRI P
RANCHO CORDOVA

CENTRAL STRI P
RANCHO CORDOVA

CENTRAL STRI P
RANCHO CORDOVA

CENTRAL STRI P
RANCHO CORDOVA

CENTRAL STRIP
RANCHO CORDOVA

CENTRAL STRI P
RANCHO CORDOVA

06 96 ob o6 b @b

FARWEST
LODI CA

SAM RHODES
GREENWOOD CA

SAM RHODES
GREENWOOD CA

CONTI NUED ON NEXT PAGE

621781

621781

403896

403896

403896

403896

403896

403896

523187

N A

N A

| TEM 15 (92. 1%

I TEM 9 (33%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 2 (100%

I TEM 9 (45%

PROFI LI NG



04- 300504 Bl D211

04- CC- 4- R38 PAGE 5

02/ 25/ 21 02/ 26/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ST FRANCI S | TEM 23 (100%

SAN LEANDRO CA 1003811
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ANRAK CORPORATI ON | TEM 10 (41.9%
SACRAMENTO CA 256390
ANRAK CORPORATI ON | TEM 15 (28.3%
SACRAMENTO CA 256390
ANRAK CORPORATI ON | TEM 22 (100%
SACRAMENTO CA 256390
ANRAK CORPORATI ON I TEM 9 (33.5%
SACRAMENTO CA 256390
ANRAK CORPORATI ON OPERATED GRI NDER RENTAL
SACRAMENTO CA 256390
ANRAK CORPORATI ON OPERATED GRI NDER RENTALL
SACRAMENTO CA 256390
SAFETY STRI PI NG SERVI CE | NC | TEM 17 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE | NC 17-21
GOSHEN CA 308669
ST FRANCI S ELECTRI C LLC | TEM 23 (100%)

SAN LEANDRO CA 1003811



04- 3Q9504
04- CC- 4- R38
02/ 25/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 6

02/ 26/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

PAVEMENT RECYCLI NG SYSTEMS
SACRAMENTO CA

SAFETY STRI PI NG SERVI CE, | NC

GOSHEN CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

T AND S DVBE, | NC
ANDERSON CA

621781

621781

621781

621781

621781

569352

569352

308669

1003811

983087

| TEM 10 (71%

| TEM 15 (29%

ITEM 9 (71%

M LLI NG FOR SEGVENT CORRECTI ONS

COPERATED COLD PLANE MACHI NE

GRI NDI NG OF RUMBLE STRI P

| TEM 22 (100%

| TEM 1721 (100%

| TEM 23 (100%

| TEM 2 (100%



04- 300504 Bl D211

04- CC- 4- R38 PAGE 7

02/ 25/ 21 02/ 26/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 3 (70%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI QN, | NC. TRAFFI C CONTROL AND ROAD CLOSURES
MOUNT SHASTA CA 971838
SAFETY STRI PI NG SERVI CE, | NC. | TEM 17 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 18 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 19 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 20 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 21 (100%
GOSHEN CA 308669
SCHOTKA CONSTRUCTI ON, | NC. | TEM 2 (100%
AVERI CAN CANYON CA 723309
ST. FRANCI S ELECTRI C | TEM 23 (100%

SAN LEANDRO CA 1003811



04- 300504 Bl D211

04- CC- 4- R38 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
02/ 25/ 21 02/ 26/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 40 1, 025. 00 41, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 9, 500. 00 9, 500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 107, 115. 48 107, 115. 48
4 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 5, 600. 00 5, 600. 00
5 130100 JOB SI TE MANAGEMENT LS LUMP SUM 4,700. 00 4.700. 00
6 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 4, 000. 00 4. 000. 00
7 148005 NO SE MONI TORI NG LS LUVP SUM 2, 700. 00 2,700. 00
8 190185 SHOULDER BACKI NG TON 350 58. 00 20, 300. 00
9 011202 FULL W DTH SEGVENT CORRECTI ON ( EA) EA 7 2, 000. 00 14, 000. 00
10 011203 PARTI AL W DTH SEGVENT CORRECTI ON EA 1 4,300. 00 4,300. 00
11 390132 HOT M X ASPHALT ( TYPE A) TON 270 244.00 65, 880. 00
12 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 6, 420 102. 00 654, 840. 00
13 394060 DATA CORE LS LUVP SUM 1, 600. 00 1, 600. 00
14 397005 TACK COAT TON 3 2, 800. 00 8, 400. 00
15 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 64, 530 1.53 98, 730. 90
16 780270 LOWER AND RAI SE FRAVE AND COVER EA 5 1, 500. 00 7,500. 00
(UTI LI TY)
17 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2, 660 3.50 9, 310. 00
18 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 620 4.80 7,776.00
( ENHANCED VET NI GHT VI SIBI LI TY)
19 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 2, 000 .35 700. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)
20 846007 6" THERVOPLASTI C TRAFFI C STRI PE LF 44, 150 .75 33, 112. 50
( ENHANCED VET NI GHT VI SIBI LI TY)
21 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 3,720 1.05 3, 906. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
22 846051 12" RUMBLE STRI P STA 990 5. 00 4, 950. 00
( ASPHALT CONCRETE PAVENENT)
23 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUMP SUM 57, 000. 00 57, 000. 00

TOTAL 1, 166, 920. 88
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04- 300504

SUMMARY

04- CC- 4- R38
02/ 25/ 21

_______________________________ |
SECOND

om0 AT |

400. 00 16000. 00

10, 000. 00 10000. 00

157, 265. 00 157265. 00

10, 000. 00 10000. 00

10, 000. 00 10000. 00

750. 00 750. 00

500. 00 500. 00

70. 00 24500. 00

2, 000. 00 14000. 00

3, 800. 00 3800. 00

105. 00 28350. 00

100. 00 642000. 00

3, 000. 00 3000. 00

6, 000. 00 18000. 00

2.10 135513. 00

2, 500. 00 12500. 00

3.75 9975. 00

5.75 9315. 00

.40 800. 00|

70 30905. 00

1.30 4836. 00

1.00 990. 00|

57, 000. 00 57000. 00

1,199, 999. 00

OF REMA

I NI NG BI DDERS

TH RD
Bl D AMOUNT
_______________________________ |
1, 500. 00 60000.
25, 000. 00 25000.
50, 000. 00 50000.
4,923.52 4923
1, 838. 82 1838
5, 500. 00 5500.
1, 000. 00 1000.
52.16 18256.
3,641.04 25487.
1, 200. 00 1200.
169. 13 45665.
110. 00 706200.
14, 364. 78 14364.
4, 360. 00 13080.
2.59 167132
1, 000. 00 5000.
4. 87 12954.
4.87 7889.
.61 1220.
.79 34878.
1.22 4538.
20.71 20502.
57, 000. 00 57000.
1, 283, 631. 60

FOURTH
L AT |

1, 500. 00 60000.
9, 350. 00 9350.
246, 380. 50 246380.
12, 500. 00 12500.
2,500. 00 2500.
1, 000. 00 1000.
1, 000. 00 1000.
45. 00 15750.
2,500. 00 17500.
2,000. 00 2000.
155. 00 41850.
85. 00 545700.
1, 500. 00 1500.
4, 500. 00 13500.
2.75 177457.
1, 500. 00 7500.
3.50 9310.
4. 80 7776.
.35 700.
. 80 35320.
1.05 3906.
10. 00 9900.
62, 000. 00 62000.
1, 284, 400. 00

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00
00
00

Bl D211
PAGE 9
02/ 26/ 21
FI FTH
BI D ANOUNT
600. 00 24000.
9, 850. 00 9850.
137, 000. 00 137000.
10, 000. 00 10000.
35, 000. 00 35000.
500. 00 500.
2, 800. 00 2800.
75. 00 26250.
1, 700. 00 11900.
1, 700. 00 1700.
150. 00 40500.
115. 00 738300.
5, 000. 00 5000.
2,500. 00 7500.
2.50 161325,
2, 600. 00 13000.
3.50 9310.
4. 80 7776.
.35 700.
.75 33112.
1.05 3906.
8. 00 7920.
60, 000. 00 60000.
1, 347, 349. 50
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04- 3Q9504
04- CC- 4- R38
02/ 25/ 21

1.
57, 000. 00

802500. 00
2000. 00
15750. 00
196816. 50
6000. 00
9310. 00
7776. 00
700. 00
33112. 50
3906. 00
990. 00
57000. 00

1, 366, 436. 00

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 10
02/ 26/ 21



