STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 03/ 03/ 21 I'N FRESNO COUNTY NEAR FI VE PO NTS 03/ 04/ 21
CONTRACT NUMBER 06- 1A8804 FROM ROUTE 145/5 SEPARATI ON TO CONTRACT CCDE 'D '
LOCATI ON 06- FRE- 145-0. 0/ 6.0 COLUSA AVENUE 28 CONTRACT | TEMS
DI GOUTS AND 0. 10' RHVA ( GAP GRADED) FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 4 FUND TOTAL HVL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 4 ENG NEERS EST 1,577,605. 00 AMOUNT UNDER 257,531. 00 PERCENT UNDER EST 16. 32
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 320, 074. 00 1 GRANI TE CONSTRUCTI ON' COVPANY 559 441-5700 NSB PREF CLAI MED
00000089
2716 GRANI TE CCURT; FAX 559 441-5791
FRESNO CA 93706
2 1, 329, 904. 00 4 CAL VALLEY CONSTRUCTI ON, | NC. 559 274-0300 NSB PREF CLAI MED
00873800
5125 N. GATES AVENUE, SUI TE 10 FAX 559 274-0311
FRESNO CA 93722
3 1, 493, 493. 00 2 GRI FFI TH COVPANY 661 392-6640 NSB PREF CLAI MED
00000088
1128 CARRI ER PARKWAY AVENUE; FAX 661 393-9525
BAKERSFI ELD CA 93308
4 1, 497, 999. 00 3 PAPI CH CONSTRUCTI ON CO., I NC. 805 473-3016 NSB PREF CLAI MED
00767055
398 SUNRI SE TERRACE; FAX 805 473-2217

ARROYO GRANDE CA 93420

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVMS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



06- 1A8804 Bl D211

06- FRE- 145 PAGE 2

03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APCO | TEM 10 (12%
GOSHEN CA 283095
APCO | TEM 15 (19%
GOSHEN CA 283095
APCO PLACE DI KE
GOSHEN CA 283095
APCO PLACE SHOULDER BACKI NG
GOSHEN CA 283095
CAL- STRI PE | NC. I TEM 1 (36%
COLTON CA 685387
CAL- STRI PE | NC. | TEM 19 (100%
COLTON CA 685387
CAL- STRI PE | NC. | TEMB 19-20, 24-28
COLTON CA 685387
CAL- STRI PE | NC. LEAD COVPLI ANCE PLAN FOR PAVEMENT DELI NEATI ON
COLTON CA 685387
KRC SAFETY CO, INC. | TEM 4 (28%
VI SALI A CA 507950
KRC SAFETY CO, INC. I TEM 5 (100%
VI SALI A CA 507950
KRC SAFETY CO, INC. TRAFFI C CONTROL
VI SALI A CA 507950

CONTI NUED ON NEXT PAGE



06- 1A8804
06- FRE- 145
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
03/ 04/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT REHAB COVPANY
COSTA MESA CA

PAVEMVENT REHAB COVPANY
COSTA MESA CA

PAVEMVENT REHAB COVPANY
COSTA MESA CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

569352

569352

569352

1051374

1051374

1051374

975518

975518

| TEM 13 (2%

| TEM 17 (45%

OPERATED GRI NDER RENTAL

| TEM 11 (100%

I TEM 4 (2%

TRAFFI C CONTROL FOR CRACK TREATMENT

| TEM 3 (100%

| TEMS 3, 21-23



06- 1A8804
06- FRE- 145
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 4
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ANRAK CORPCRATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

ASPHALT DI KE CONSTRUCTI ON, | NC.
GOSHEN CA
ASPHALT DI KE CONSTRUCTI ON, | NC.
GOSHEN CA
ASPHALT DI KE CONSTRUCTI ON, | NC.
GOSHEN CA
ASPHALT DI KE CONSTRUCTI ON, | NC.

GOSHEN CA

CARTER ENTERPRI SES GROUP,
COSTA MESA CA

CARTER ENTERPRI SES CGROUP,
COSTA MESA CA

SAFETY STRI PI NG SERVI CE, | NC.
GOSHEN CA
SAFETY STRI PI NG SERVI CE, | NC.
GOSHEN CA
SAFETY STRI PI NG SERVI CE, | NC.
GOSHEN CA

CONTI NUED ON NEXT PAGE

256390

256390

DBA APCO
283095

DBA APCO
283095

DBA APCO
283095

DBA APCO
283095

I NC. DBA PAVEMENT REHAB
1051374

I NC. DBA PAVEMENT REHAB
1051374

308669

308669

308669

COLD PLANE AC PAVEMENT -
| TEM 17 (43%

CAP HVA DI KE

| TEM 10 (18%

| TEM 15 (100%
SHOULDER BACKI NG - PARTI AL -
CRACK TREATMENT

| TEM 11 (100%

| TEM 1 (60%

| TEM 19 (100%

| TEM 20 (100%

PARTI AL -

FULLY OPERATED GRI NDER R

FULLY OPERATED SHOULDER MACHI N



06- 1A8804
06- FRE- 145
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 5
03/ 04/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%

I TEM 4 (1%

LEAD COWVPLI ANCE PLAN - PARTI AL - STRI PE REMOVAL

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG ( EVWAV)



06- 1A8804
06- FRE- 145
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

I ST OF

LI CENSE NUMBER

Bl D211
PAGE 6
03/ 04/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

STATEW DE TRAFFI C SAFETY
FRESNO CA

STATEW DE TRAFFI C SAFETY
FRESNO CA

STATEW DE TRAFFI C SAFETY
FRESNO CA

STATEW DE TRAFFI C SAFETY
FRESNO CA

STATEW DE TRAFFI C SAFETY
FRESNO CA

STATEW DE TRAFFI C SAFETY
FRESNO CA

STATEW DE TRAFFI C SAFETY
FRESNO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

AND S| GNS,

AND S| GNS,

AND S| GNS,

AND S| GNS,

AND S| GNS,

AND S| GNS,

AND S| GNS,

308669

308669

308669

308669

I NC. DBA STATE
975518

I NC. DBA STATE
975518

I NC. DBA STATE
975518

I NC. DBA STATE
975518

I NC. DBA STATE
975518

I NC. DBA STATE
975518

I NC. DBA STATE
975518

TRAFFI C CONTROL - PARTIAL - STRIPE ONLY

6" THERMOPLASTI C TRAFFI C STRI PE ( EVNV)

6" THERMOPLASTI C TRAFFI C STRI PE (EWNV) ( BROKEN 12-3)
6" THERMOPLASTI C TRAFFI C STRI PE (EWNV) ( BROKEN 36- 12)
CONSTRUCTI ON AREA SI GNS

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)
FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRANED)
I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG POST

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%



06- 1A8804 BI D211
06- FRE- 145 PAGE 7
03/ 03/ 21 03/ 04/ 21
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 STATEW DE TRAFFI C SAFETY AND SIGNS, |NC. DBA STATE | TEM 3 (100%
FRESNO CA 975518
STATEW DE TRAFFI C SAFETY AND SIGNS, |NC. DBA STATE | TEM 4 (11%
FRESNO CA 975518
STATEW DE TRAFFI C SAFETY AND SIGNS, |NC. DBA STATE TRAFFI C CONTROL - PARTIAL - FLAGGERS AND PI LOT CAR
FRESNO CA 975518
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL STRI PE | TEM 1 (100%
COLTON CA 685387
CAL STRI PE | TEM 20 (100%
COLTON CA 685387
CAL STRI PE | TEM 24 (100%
COLTON CA 685387
CAL STRI PE | TEM 25 (100%
COLTON CA 685387
CAL STRI PE | TEM 26 (100%
COLTON CA 685387
CAL STRI PE | TEM 27 (100%
COLTON CA 685387
CAL STRI PE | TEM 28 (100%
COLTON CA 685387
CONTI NUED ON NEXT PAGE



06- 1A8804 Bl D211
06- FRE- 145 PAGE 8
03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PAVEMENT RECYCLI NG SYSTEMS, | NC. | TEM 17 (37%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. OPERATED MACHI NE RENTAL
JURUPA VALLEY CA 569352
PAVEMENT REHAB COVPANY | TEM 11 (100%
COSTA MESA CA 1051374
PAVEMENT REHAB COVPANY I TEM 4 (.02%
COSTA MESA CA 1051374
PAVEMVENT REHAB COVPANY TRAFFI C CONTROL PORTI ON
COSTA MESA CA 1051374
STATEW DE SAFETY SYSTEMS | TEM 21 (100%
FRESNO CA 975518
STATEW DE SAFETY SYSTEMS | TEM 22 (100%
FRESNO CA 975518
STATEW DE SAFETY SYSTEMS | TEM 23 (100%
FRESNO CA 975518
STATEW DE SAFETY SYSTEMS | TEM 3 (100%
FRESNO CA 975518



06- 1A8804
06- FRE- 145
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
03/ 04/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 APCO
GOSHEN

CA
APCO
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

SAFETY STRI PI NG
GOSHEN CA

CONTI NUED ON NEXT PAGE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

SERVI CE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

283095

283095

308669

308669

308669

308669

308669

308669

308669

308669

308669

CAP ASPHALT DI KE

| TEM 15 (100%

I TEM 1 (50%

| TEM 19 (100%

| TEM 20 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 4 (5. 38%



06- 1A8804
06- FRE- 145
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 10
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

308669

308669

308669

308669

308669

308669

308669

975518

975518

975518

975518

LEAD PLAN FOR STRI PE

PAVEMENT MARKER

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG

THERMOPLASTI C STRI PE

TRAFFI C CONTROL FOR STRI PE

CONSTRUCTI ON AREA S| GNS

FURNI SH ALUM NUM SI GN

| TEM 21 (100%

| TEM 22 (100%



06- 1A8804 Bl D211
06- FRE- 145 PAGE 11
03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 STATEW DE SAFETY SYSTEMS | TEM 23 (100%
FRESNO CA 975518

STATEW DE SAFETY SYSTEMS
FRESNO CA

| TEM 3 (100%
975518



06- 1A8804 Bl D211

06- FRE- 145 CONTRACT PROPOSAL OF LOW BIDDER PAGE 12
03/ 03/ 21 03/ 04/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 500. 00 2,500. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 35 1, 000. 00 35, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 300. 00 3, 300. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 172, 000. 00 172, 000. 00
5 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 6, 000. 00 6, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUVP SUM 3, 000. 00 3, 000. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 600. 00 600. 00
8 130640 TEMPORARY FI BER ROLL LF 100 10. 00 1, 000. 00
9 130730 STREET SVEEPI NG LS LUVP SUM 10, 000. 00 10, 000. 00
10 190185 SHOULDER BACKI NG TON 1, 000 50. 00 50, 000. 00
11 374207 CRACK TREATMENT LNM 11 3, 850. 00 42, 350. 00
12 390132 HOT M X ASPHALT (TYPE A) TON 2,310 108. 00 249, 480. 00
13 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 6, 770 81. 00 548, 370. 00
14 394060 DATA CORE LS LUVP SUM 2, 500. 00 2,500. 00
15 011228 CAP HOT M X ASPHALT DI KE LF 3, 900 8. 00 31, 200. 00
16 397005 TACK COAT TON 38 440. 00 16, 720. 00
17 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 14, 100 4.00 56, 400. 00
18 780220 SURVEY MONUMENT ( TYPE B) EA 5 1, 500. 00 7,500. 00
19 810120 REMOVE PAVEMENT MARKER EA 1, 000 1. 00 1, 000. 00
20 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 000 3.50 3, 500. 00
21 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 250 10. 00 2,500. 00
(0. 063" - UNFRANED)
22 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 32 11. 50 368. 00
(0. 080" - UNFRANED)
23 820900 I NSTALL ROADSI DE S| GN PANEL ON EA 47 80. 00 3, 760. 00
EXI STI NG POST
24 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 160 10. 00 1, 600. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
25 840619 6" THERVOPLASTI C TRAFFI C STRI PE LF 650 .30 195. 00

( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12-3)
26 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 29, 400 .30 8, 820. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)

27 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 72,300 .67 48, 441. 00
(ENHANCED WET NI GHT VI SI BI LI TY)
28 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 79, 800 .15 11, 970. 00

TOTAL 1, 320, 074. 00



06- 1A8804 Bl D211

06- FRE- 145 SUMMARY OF REMAI NI NG BI DDERS PAGE 13
03/ 03/ 21 03/ 04/ 21
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2,500. 00 2500. 00 900. 00 900. 00 2,500. 00 2500. 00
2 1, 800. 00 63000. 00 590. 00 20650. 00 1, 085. 00 37975. 00
3 3, 300. 00 3300. 00 3, 300. 00 3300. 00 3, 300. 00 3300. 00
4 413, 600. 00 413600. 00 131, 024. 00 131024. 00 111, 466. 50 111466. 50
5 2,200. 00 2200. 00 7,170. 00 7170. 00 2,925.00 2925. 00
6 800. 00 800. 00 8, 000. 00 8000. 00 4,710.00 4710. 00
7 750. 00 750. 00 1, 700. 00 1700. 00 1, 000. 00 1000. 00
8 2.00 200. 00 7.00 700. 00 9.92 992. 00
9 1, 800. 00 1800. 00 21, 800. 00 21800. 00 10, 235. 00 10235. 00
10 55. 00 55000. 00 54. 00 54000. 00 56. 85 56850. 00
11 3, 850. 00 42350. 00 4, 205. 00 46255. 00 3, 950. 00 43450. 00
12 100. 00 231000. 00 116. 00 267960. 00 105. 35 243358. 50
13 52. 00 352040. 00 113. 00 765010. 00 119. 50 809015. 00
14 6, 000. 00 6000. 00 2, 600. 00 2600. 00 6, 805. 00 6805. 00
15 2.50 9750. 00 2.90 11310. 00 1.50 5850. 00
16 1.00 38. 00 600. 00 22800. 00 520. 00 19760. 00
17 4.00 56400. 00 2.60 36660. 00 3.16 44556. 00
18 850. 00 4250. 00 1, 900. 00 9500. 00 1, 665. 00 8325. 00
19 1.00 1000. 00 1.00 1000. 00 1.00 1000. 00
20 3.25 3250. 00 3.50 3500. 00 3.25 3250. 00
21 10. 00 2500. 00 10. 00 2500. 00 10. 00 2500. 00
22 11.50 368. 00 11.50 368. 00 11.50 368. 00
23 80. 00 3760. 00 80. 00 3760. 00 80. 00 3760. 00
24 8.00 1280. 00 10. 00 1600. 00 8. 00 1280. 00
25 .30 195. 00 .30 195. 00 .30 195. 00
26 .30 8820. 00 .30 8820. 00 .30 8820. 00
27 .65 46995. 00 .67 48441. 00 .65 46995. 00
28 .21 16758. 00 .15 11970. 00 .21 16758. 00
TOT 1, 329, 904. 00 1, 493, 493. 00 1, 497, 999. 00



