STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 03/ 03/ 21 IN LOS ANGELES COUNTY ON ROUTE 10 03/ 04/ 21
CONTRACT NUMBER 07-4V1604 (PM 31.3) , AND ON ROUTE 126 (PM CONTRACT CCDE 'E '
LOCATI ON 07-LA-10-31.3/31.3 R5. 0/ R5. 3) AT VARI QUS LOCATI ONS 55 CONTRACT | TEM5
RESTORE EXI STI NG BEST MANAGEMENT FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 16 FUND TOTAL HA42 0 TOTAL NUMBER OF WORKI NG DAYS 810
NUMBER OF BI DDERS 9 ENG NEERS EST 836, 507. 60 AMOUNT UNDER 190, 405. 60 PERCENT UNDER EST 22.76
PROGRAM ELEMENTS oHC
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 646, 102. 00 4 O DONNELL CONSTRUCTI ON, | NC. 909 394-4510 SB PREF CLAI MED
00772905
559 W COVI NA BLVD. ; FAX 909 394-4750
SAN DI MAS CA 91773
2 654, 189. 00 1 AUTOBAHN CONSTRUCTI ON, | NC. 714 769-7025 SB PREF CLAI MED
00676837
933 N. BATAVI A ST.; FAX 714 769-7031
ORANGE CA 92867
3 756, 732. 00 6 YAKAR 909 599-1612 SB PREF CLAI MED
00909978
689 EAST SAN BERNARDI NO RD; FAX 800 750-9094
COVINA CA 91703
4 776, 005. 50 8 GENUI NE ENG NEERI NG | NC 951 674-5000 SB PREF CLAlI MED
01039391
13306 | NDI AN BOW CI R; FAX 951 674-5020
CORONA CA 92883
5 813, 908. 00 7 FS CONTRACTORS | NC 818 838-6040 SB PREF CLAI MED
01005940
14838 BLEDSCE ST.; FAX 818 838-6171

SYLMAR CA 91342



07-4V1604
07-LA-10-31
03/ 03/ 21

828, 427. 00

833, 721. 32

920, 300. 00

1,022, 037.50

KANAAN CONSTRUCTI ON | NC

230 S. | RW NDALE AVE. ;
AZUSA CA 91702

FEC FUTURE CONTRACTORS AND
ENG NEERS, | NC

7700 | RVINE CENTER DRI VE, SU T
I RVINE CA 92618

BEADOR CONSTRUCTI ON COMPANY,
I NC.

26320 LESTER Cl RCLE;

CORONA CA 92883

HI GHLAND CONSTRUCTI ON, | NC

133 N. PI XLEY STREET;
CRANGE CA 92868

FAX

FAX

FAX

FAX

626 334-5775
00870156
626 334-5773

949 328-9758
00959988
949 328-9768

951 674-7352
00720483
951 674-7495

714 538-5156
00743775
714 538-5157

SB

SB

SB

SB

Bl D211
PAGE 2
03/ 04/ 21

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

PREF CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS

FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



07-4V1604 Bl D211

07-LA-10-31 PAGE 3

03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ARROW SI GNS HC, | NC. | TEM 3 (100%

TEMECULA CA 1022809

ARROW SI GNS HC, | NC. | TEM 42 (100%
TEMECULA CA 1022809

ARROW SI GNS HC, | NC. | TEM 43 (100%
TEMECULA CA 1022809

ARROW SI GNS HC, | NC. | TEM 44 (100%
TEMECULA CA 1022809

C W CONSTRUCTI ON SPECI ALTI ES | NC. | TEM 23 (100%
VENTURA CA 256795

C W CONSTRUCTI ON SPECI ALTI ES | NC. | TEM 45 (100%
VENTURA CA 256795

C W CONSTRUCTI ON SPECI ALTI ES | NC. | TEM 47 (100%
VENTURA CA 256795

C W CONSTRUCTI ON SPECI ALTI ES | NC. | TEM 48 (100%
VENTURA CA 256795

C W CONSTRUCTI ON SPECI ALTI ES | NC. | TEM 49 (100%
VENTURA CA 256795

DI VERSI FI ED LANDSCAPE CO. | TEM 15 (100%
W LDOVAR CA 576183

DI VERSI FI ED LANDSCAPE CO. | TEM 28 (100%
W LDOVAR CA 576183

CONTI NUED ON NEXT PAGE



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-4V1604 Bl D211

07-LA-10-31 PAGE 5

03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 PCl | TEM 50 (100%
AZUSA CA 823802
PCl | TEM 51 (100%
AZUSA CA 823802
WH TMAN ELECTRI C | TEM 52 (100%
VALNUT CA 712068
WH TMAN ELECTRI C | TEM 53 (100%
WALNUT CA 712068
WH TMAN ELECTRI C | TEM 54 (100%

WALNUT CA 712068



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 6
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CW CONSTRUCTI ON SPECI ALTI ES, | NC
VENTURA CA

CW CONSTRUCTI ON SPECI ALTI ES, | NC
VENTURA CA

CW CONSTRUCTI ON SPECI ALTI ES, | NC
VENTURA CA

DB ELECTRI C
EASTVALE CA

DB ELECTRI C
EASTVALE CA

DB ELECTRI C
EASTVALE CA

HI - WAY SAFETY RENTALS | NC
CH NO CA

HI - WAY SAFETY RENTALS | NC
CH NO CA

Hl - WAY SAFETY RENTALS | NC.
CHI NO CA

HI - WAY SAFETY RENTALS | NC.
CH NO CA

256795

256795

256795

1010474

1010474

1010474

934148

934148

934148

934148

| TEM 45 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 3 (100%

| TEM 41 (100%

| TEM 43 (100%

| TEM 44 (100%



07-4V160
07-LA-10
03/ 03/ 21

4
-31

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 7
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 BC TRAFFI C SPECI ALI ST

ORANGE

CA

BC TRAFFI C SPECI ALI ST

ORANGE

FRYMAN
I RVI NE

FRYNMAN

CA

MANAGEMENT | NC
CA

MANAGEMENT | NC

I RVI NE CA

FRYMAN

MANAGEMENT | NC

I RVI NE CA

FRYMAN

MANAGEMENT | NC

I RVI NE CA

FRYMAN

MANAGEMENT | NC

I RVI NE CA

FRYMAN

MANAGEMENT | NC

I RVI NE CA

FRYMAN
I RVI NE

FRYMAN
I RVI NE

H  WAY

MANAGEMENT | NC
CA

MANAGEMENT | NC
CA

SAFETY RENTALS | NC

CH NO CA

CONTI NUED ON NEXT PAGE

877686

877686

1007017

1007017

1007017

1007017

1007017

1007017

1007017

1007017

934148

| TEM 50 (100%

| TEM 51 (100%

| TEM 3 (100%

| TEM 4 (70%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

ITEM5 (0%

TRAFFI C CONTROL

| TEM 3 (0%



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
03/ 04/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

H  WAY SAFETY RENTALS | NC
CH NO CA

H  WAY SAFETY RENTALS I NC
CH NO CA

H  WAY SAFETY RENTALS I NC
CH NO CA

M RANDA LOG STI CS
LOS ANCELES CA

M RANDA LOAQ STI CS
LOS ANGELES CA

VWH TMAN ELECTRI C
WALNUT CA

VWHI TMAN ELECTRI C
WALNUT CA

VWHI TMAN ELECTRI C
WALNUT CA

Bl DDER | D NAME AND ADDRESS

934148

934148

934148

1021984

1021984

712068

712068

712068

LI CENSE NUMBER

I TEM 5 (100%

| TEM 8 (100%

I TEM 9 (100%

| TEM 40 (40%

ROADWAY EXCAVATI ON

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ARROW SI GNS HC | NC
TEMECULA CA

ARROW SI GNS HC | NC
TEMECULA CA

CONTI NUED ON NEXT PAGE

1000046282

1000046282

CAS

| TEM 3 (100%



07-4V1604 Bl D211

07-LA-10-31 PAGE 9

03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ATBS | TEM 4 (100%
LONG BEACH CA 1021737
ATBS TRAFFI C CONTROL
LONG BEACH CA 1021737
CHRI SP COVPANY | TEM 01 (50%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 50 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY | TEM 51 (100%
BLOOM NGTON CA 374600
CHRI SP COVPANY LCP - PARTI AL STRI PI NG ONLY
BLOOM NGTON CA 374600
CHRI SP COVPANY MOBI LI ZATI ON PARTI AL - STRI PI NG ONLY
BLOOM NGTON CA 374600
CHRI SP COVPANY REMOVE THERMO
BLOOM NGTON CA 374600
CHRI SP COVPANY THERMO STRI PE
BLOOM NGTON CA 374600
CROSSTOWN ELECTRI CAL & DATA | NC | TEM 52 (100%
| RW NDALE CA 756309
CROSSTOWN ELECTRI CAL & DATA | NC | TEM 53 (100%
| RW NDALE CA 756309

CONTI NUED ON NEXT PAGE



07-4V1604 Bl D211

07-LA-10-31 PAGE 10

03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 CROSSTOMWN ELECTRI CAL & DATA I NC | TEM 54 (100%
| RW NDALE CA 756309
CROSSTOMWN ELECTRI CAL & DATA I NC MODI FY FLASHI NG BEACON
| RW NDALE CA 756309
CROSSTOMWN ELECTRI CAL & DATA I NC MODI FY LI GHTI NG
| RW NDALE CA 756309
CROSSTOWN ELECTRI CAL & DATA I NC MODI FY SI GN | LLUM NATI ON
| RW NDALE CA 756309
CW CONSTRUCTI ON SPECI ALTI ES, | NC. END ANCHOR, ALT I N-LINE, REMOVE GR
VENTURA CA 256795
CW CONSTRUCTI ON SPECI ALTI ES, | NC. GUARDRAI L
VENTURA CA 256795
CW CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 23 (100%
VENTURA CA 256795
CW CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 45 (100%
VENTURA CA 256795
CW CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 4749 (100%
VENTURA CA 256795
CW CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 49 (100%
VENTURA CA 256795
CW CONSTRUCTI ON SPECI ALTI ES, | NC. REMOVE GUARDRAI L
VENTURA CA 256795

CONTI NUED ON NEXT PAGE



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 CW CONSTRUCTI ON SPECI ALTI ES, TWV
VENTURA CA 256795
DI VERSI FI ED LANDSCAPE CO | RRI GATI ON
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO | TEM 15 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO | TEM 2832 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO | TEM 3338 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO PLANTI NG & PE
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO TEMP MULCH
W LDOVAR CA 576183

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
07 C&W CONSTRUCTI ON | TEM 23 (100%

VENTURA CA

C&W CONSTRUCT! ON

VENTURA CA

C&W CONSTRUCTI ON

VENTURA CA

CONTI NUED ON NEXT PAGE

256795

256795

256795

| TEM 45 (100%

| TEM 47 (100%



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 12
03/ 04/ 21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

C&W CONSTRUCTI ON
VENTURA CA

C&W CONSTRUCTI ON
VENTURA CA

C&W CONSTRUCTI ON
VENTURA CA

GLOBAL ENVI REMENTAL
FOUTAI N VALLEY CA

GLOBAL ENVI REMENTAL
FOUTAI N VALLEY CA

GLOBAL ENVI REMENTAL
FOUTAI N VALLEY CA

GLOBAL ENVI REMENTAL
FOUTAI N VALLEY CA

GLOBAL ENVI REMENTAL
FOUTAI N VALLEY CA

GLOBAL ENVI REMENTAL
FOUTAI N VALLEY CA

NETWORK

NETWORK

NETWORK

NETVORK

NETVORK

NETWORK

HI - WAY SAFETY RENTALS | NC.

CH NO CA

HI - WAY SAFETY RENTALS | NC

CH NO CA

CONTI NUED ON NEXT PAGE

256795

256795

256795

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

ABSENT

934148

934148

| TEM 48 (100%

| TEM 49 (100%

RAI LI NG

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 23 (100%

WATER POLLUTI ON

| TEM 39 (100%

TRAFFI C CONTROL



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

PCl
AZUSA CA

PCl
AZUSA CA

PCl
AZUSA CA

VWHI TMAN ELECTRI C
WALNUT CA

VWH TMAN ELECTRI C
WALNUT CA

VWH TMAN ELECTRI C
WALNUT CA

VWHI TMAN ELECTRI C
WALNUT CA

Bl DDER | D NAME AND ADDRESS

823802

823802

823802

712068

712068

712068

712068

LI CENSE NUMBER

| TEM 50 (100%

| TEM 51 (100%

STRI PI NG

ELECTRI CAL

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ARROW SI GNS HC, | NC

TEMECULA CA

ARROW SI GNS HC, | NC

TEMECULA CA

ARROW SI GNS HC, | NC

TEMECULA CA

CONTI NUED ON NEXT PAGE

1022809

1022809

1022809

CONSTRUCTI ON AREA SI G\S

| TEM 3 (100%

| TEM 6 (100%



07- 4V1604 Bl D211
07- LA- 10- 31 PAGE 14
03/ 03/ 21 03/ 04/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 ARROW SI GNS HC, | NC. PORTABLE BEH CLE FEEDBACK SI GNS

TEMECULA CA 1022809

PCl | TEM 50 (100%

AZUSA CA 823802

PCl | TEM 51 (100%

AZUSA CA 823802

PCl REMOVE THERVOPLASTI C TRAFFI C STRI PE

AZUSA CA 823802

PCl 6" THERMOPLASTI C TRAFFI C STRI PE

AZUSA CA 823802

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ASPAHLT DI KE CONSTRUCTI ON, | NC. DBA APCO | TEM 26 (36.85%

GOSHEN CA 283095

ASPAHLT DI KE CONSTRUCTI ON, | NC. DBA APCO PLACE SHOULDER BACKI NG

GOSHEN CA 283095

C & W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 23 (100%

VENUTRA CA 256795

C & W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 45 (100%

VENUTRA CA 256795

C & W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 47 (100%

VENUTRA CA 256795

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

07-4V1604
07-LA-10-31
03/ 03/ 21

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 15
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

C & W CONSTRUCTI ON SPECI ALTI ES

VENUTRA CA

C & W CONSTRUCTI ON SPECI ALTI ES

VENUTRA CA

FRYMAN
I RVI NE

FRYNMAN

MANAGEMENT,
CA

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN
I RVI NE

FRYMAN
I RVI NE

FRYMAN
I RVI NE

MANAGEMENT,
CA

MANAGEMENT,
CA

MANAGEMENT,
CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

256795

I NC.

256795

1007017

1007017

1007017

1007017

1007017

1007017

1007017

1007017

1007017

| TEM 48 (100%

| TEM 49 (100%

CHANNEL| ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA S| GNS

| TEM 3 (96. 15%

| TEM 41 (96. 15%

| TEM 42 (96. 15%

| TEM 43 (96. 15%

| TEM 44 (96. 15%

I TEM 5 (95.15%

REMOVE ROADSI DE SI GN (WOOD POST)



07-4V1604 Bl D211

07-LA-10-31 PAGE 16

03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 FRYMAN MANAGEMENT, | NC. ROADSI DE SI GN - ONE POST
| RVINE CA 1007017
FRYMAN MANAGEMENT, | NC. ROADSI DE SI GN - TWD POST
| RVINE CA 1007017
FRYMAN MANAGEMENT, | NC. TREATMENT BEST MANAGEMENT PRACTI CE MARKER
| RVINE CA 1007017
PCl | TEM 50 (100%
AZUSA CA 823802
PCl | TEM 51 (100%
AZUSA CA 823802
WH TMAN ELECTRI C | TEM 52 (100%
WALNUT CA 712068
WH TMAN ELECTRI C | TEM 53 (100%)
WALNUT CA 712068
WH TMAN ELECTRI C | TEM 54 (100%
WALNUT CA 712068

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 DB ELECTRI C | TEM 1 (100%
EASTVALE CA 1010474
DB ELECTRI C | TEMB 52- 54
EASTVALE CA 1010474

CONTI NUED ON NEXT PAGE



07-4V1604 Bl D211

07-LA-10-31 PAGE 17

03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 FRYMAN MANAGEMENT ITEM 1 (100%
CLAREMONT CA 1007017
FRYMAN MANAGEMENT | TEM 3 (100%
CLAREMONT CA 1007017
FRYMAN MANAGEMENT | TEMS 41-44
CLAREMONT CA 1007017

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 C&W CONSTRUCTI ON SPECI ALTI ES, | NC. ALTERNATI VE | N-LI NE TERM NAL SYSTEM
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. END ANCHOR ASSEMBLY
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 23 (87%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 45 (87%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 47 (87%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 48 (87%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 49 (87%
VENTURA CA 256795

CONTI NUED ON NEXT PAGE



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 C&W CONSTRUCTI ON SPECI ALTI ES,
VENTURA CA
C&W CONSTRUCTI ON SPECI ALTI ES,
VENTURA CA
C&W CONSTRUCTI ON SPECI ALTI ES,
VENTURA CA
DB ELECTRIC, | NC.
EASTVALE CA
DB ELECTRI C, | NC
EASTVALE CA
DB ELECTRI C, | NC.
EASTVALE CA
DB ELECTRIC, | NC.
EASTVALE CA
DB ELECTRIC, | NC.
EASTVALE CA
DB ELECTRI C, | NC
EASTVALE CA
DI VERSI FI ED LANDSCAPE CO.
W LDOVAR CA
DI VERSI FI ED LANDSCAPE CO.
W LDOVAR CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

256795

256795

256795

1010474

1010474

1010474

1010474

1010474

1010474

576183

576183

M DWEST GUARDRAI L SYSTEM

REMOVE GUARDRAI L

TREATED WOOD WASTE

| TEM 52 (89%

| TEM 53 (89%

| TEM 54 (90%

MODI FYI NG FLASHI NG BEACON SYSTEMsS

MODI FYI NG LI GHTI NG SYSTEMS

MODI FYI NG SI GN | LLUM NATI ON SYSTEMS

CHECK AND TEST | RRI GATI ON

FI BER ROLLS



07-4V1604
07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
03/ 04/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONTI NUED ON NEXT PAGE

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 15 (78%

| TEM 28 (90%

| TEM 29 (80%

| TEM 30 (69%

| TEM 31 (92%

| TEM 32 (84%

| TEM 33 (85%

| TEM 34 (92%

| TEM 35 (83%

| TEM 36 (87%

| TEM 37 (84%
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07-LA-10-31
03/ 03/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 20

03/ 04/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

CONTI NUED ON NEXT PAGE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 38 (74%

| TEM 39 (75%

MAI NTAI N EXI STI NG PLANTED AREAS

OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES

PLANT ESTABLI SHVENT

PLANTS

Rl SER SPRI NKLER

ROADSI DE CLEARI NG

SLOW RELEASE FERTI LI ZER

TEMPORARY MJULCH

1" PLASTI C PI PE



07-4V1604 Bl D211

07-LA-10-31 PAGE 21
03/ 03/ 21 03/ 04/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 DI VERSI FI ED LANDSCAPE CO. 1" REMOTE CONTRCL VALVE
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE CO. 3/ 4" PLASTIC PI PE

W LDOVAR CA 576183



07-4V1604 Bl D211

07-LA-10-31 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 22
03/ 03/ 21 03/ 04/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 2,000. 00 2,000. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 60 350. 00 21, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 14, 500. 00 14, 500. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 34, 000. 00 34, 000. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 26 32.00 832. 00
6 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 2 500. 00 1, 000. 00
SYSTEM DAY
7 128651 PORTABLE CHANGEABLE MESSAGE SI GN ( EA) EA 2 1, 500. 00 3, 000. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LF 3, 160 17.00 53, 720. 00
9 129100 TEMPORARY CRASH CUSHI ON MODULE EA 28 240. 00 6, 720. 00
10 130100 JOB SI TE MANAGEMENT LS LUMP SUM 3, 000. 00 3, 000. 00
11 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 5, 000. 00 5, 000. 00
PLAN
12 130310 RAI'N EVENT ACTI ON PLAN EA 1 500. 00 500. 00
13 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 1 260. 00 260. 00
14 130330 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2, 000. 00
15 130510 TEMPORARY MULCH SQYD 700 6. 00 4, 200. 00
16 130570 TEMPORARY COVER SQYD 150 5. 00 750. 00
17 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 100. 00 300. 00
18 130640 TEMPORARY FI BER ROLL LF 300 3.00 900. 00
19 130680 TEMPORARY SI LT FENCE LF 170 4.00 680. 00
20 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 3 2,200. 00 6, 600. 00
21 130730 STREET SWEEPI NG LS LUMP SUM 1, 800. 00 1, 800. 00
22 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 500. 00 500. 00
23 141120 TREATED WOOD WASTE LB 1, 930 1.10 2,123.00
24 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 6, 000. 00 6, 000. 00
25 190101 ROADWAY EXCAVATI ON CY 130 130. 00 16, 900. 00
26 190185 SHOULDER BACKI NG TON 250 67.00 16, 750. 00
27 198050 EVBANKMVENT CY 20 140. 00 2, 800. 00
28 200002 ROADSI DE CLEARI NG LS LUWP SUM 4, 200. 00 4, 200. 00
29 202039 SLOW RELEASE FERTI LI ZER LB 24 10. 00 240. 00
30 204008 PLANT (GROUP H) EA 2,000 .55 1, 100. 00
31 204096 MAI NTAI' N EXI STI NG PLANTED AREAS LS LUWP SUM 8, 200. 00 8, 200. 00
32 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 70, 000. 00 70, 000. 00
33 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 4, 200. 00 4,200. 00
FACI LI TI ES
34 206402 OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 8, 200. 00 8, 200. 00
35 206562 1" REMOTE CONTROL VALVE EA 1 375.00 375.00



07-4V1604 Bl D211

07- LA- 10- 31 CONTRACT PROPOSAL OF LOW BIDDER PAGE 23
03/ 03/ 21 03/ 04/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
36 208448 RI SER SPRI NKLER ASSEMBLY EA 14 65. 00 910. 00
37 (F) 208594 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 170 4.50 765. 00
LI NE)
38 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 228 5. 00 1, 140. 00
LI NE)
39 210350 FI BER ROLLS LF 170 5. 00 850. 00
40 011204 DPP | NFI LTRATI ON AREA ( ROCK | NFI LL) cY 1, 370 110. 00 150, 700. 00
41 820113 TREATMVENT BEST MANAGEMENT EA 5 175. 00 875. 00
PRACTI CE MARKER
42 820270 REMOVE ROADSI DE SI GN (WOOD POST) EA 4 320. 00 1, 280. 00
43 820840 ROADSI DE SI GN - ONE POST EA 2 1, 300. 00 2, 600. 00
44 820850 ROADSI DE SI GN - TWO POST EA 1 1, 600. 00 1, 600. 00
45 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 350 36. 00 12, 600. 00
46 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 120 75. 00 9, 000. 00
47 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 350. 00 1, 350. 00
48 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 3, 800. 00 3, 800. 00
49 839752 REMOVE GUARDRAI L LF 90 37.00 3, 330. 00
50 840505 6" THERMOPLASTI C TRAFFI C STRI PE LF 3, 160 .85 2, 686. 00
51 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 3, 160 1.35 4,266. 00
52 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUVP SUM 43, 000. 00 43, 000. 00
53 872132 MODI FYI NG SI GN | LLUM NATI ON SYSTEMS LS LUVP SUM 50, 000. 00 50, 000. 00
54 872136 MODI FYI NG FLASHI NG BEACON SYSTEMB LS LUVP SUM 4,000. 00 4,000. 00
55 999990 MOBI LI ZATI ON LS LUVP SUM 47, 000. 00 47, 000. 00
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03/ 03/ 21

11, 300.
15, 000.
40.

3, 500.
2, 000.
17.
140.

2, 500.
2, 500.
500.
350.

2, 000.

10.
500.

3, 000.
2, 500.
1, 000.

5, 000.
150.

2500.
21000.
11300.
15000.

1040.

7000.

4000.
53720.

3920.

2500.

2500.

500.
350.

2000.

2800.

1500.

1500.

1500.

850.

9000.

2500.

1000.

3860.

5000.
19500.

SUMMARY OF

| THI RD

| BI D
00| 1, 650. 00
00| 300. 00
00| 17, 500. 00
00| 30, 000. 00
00| 45. 00
00| 1, 000. 00
00| 2, 400. 00
00| 29. 00
00| 350. 00
00| 2, 000. 00
00| 2, 600. 00
00| 500. 00
00| 50. 00
00| 2, 000. 00
00| 2.00
00| 2.00
00| 500. 00
00| 3.00
00| 5. 00
00| 1, 000. 00
00| 500. 00
00| 100. 00
00| 1.50
00| 15, 000. 00
00| 145. 00

REMA/

1650.
18000.
17500.
30000.

1170.

2000.

4800.
91640.

9800.

2000.

2600.

500.
50.
2000.
1400.
300.
1500.
900.
850.
3000.
500.
100.

2895.
15000.
18850.

15, 000.
35, 000.
65.

2, 000.
2, 000.
26.
145.

5, 000.
2, 500.
500.
200.

2, 000.

14.
250.

14.
2, 500.
5, 000.
5, 500.

7, 000.
200.

NI NG BI DDERS

3500.
47100.
15000.
35000.

1690.

4000.

4000.
83740.

4060.

5000.

2500.

500.
200.

2000.

4060.

2100.

750.

2400.

2380.

7500.

5000.

5500.

4825.

7000.
26000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 24
03/ 04/ 21
FI FTH
BI D AMOUNT
5, 000. 00 5000.
1, 000. 00 60000.
20, 000. 00 20000.
100, 000. 00 100000.
60. 00 1560.
3, 000. 00 6000.
3, 200. 00 6400.
30. 00 94800.
200. 00 5600.
15, 000. 00 15000.
2, 200. 00 2200.
500. 00 500.
300. 00 300.
2, 000. 00 2000.
30. 00 21000.
25. 00 3750.
380. 00 1140.
5. 00 1500.
6. 00 1020.
2, 500. 00 7500.
5, 000. 00 5000.
3, 000. 00 3000.
2.00 3860.
5, 000. 00 5000.
75. 00 9750.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

100.
200.
10, 000.
10.

10, 000.
45, 000.
2, 500.
6, 500.
500.
50.

00
00
00
00

.00

00
00
00
00
00
00

.00
.00
.00

25000.
4000.
10000.
240.
2000.
10000.
45000.
2500.
6500.
500.
700.
850.
1368.
680.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

65.
150.
10, 000.
.00

1, 000.
18, 000.
1, 000.
1, 000.
1, 000.
120.

10.

00
00
00

.50

00
00
00
00
00
00

.00

00

.00

16250.
3000.
10000.
120.
3000.
1000.
18000.
1000.
1000.
1000.
1680.
1190.
2280.
510.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

60.
100.
4,242.
10.

8, 500.
70, 000.
4,242.
8, 500.
400.
63.

00
00
00
10

.50

00
00
00
00
00
00

.20
.45
.50

15000.
2000.
4242.

242.
1000.
8500.

70000.
4242.
8500.

400.
882.
884.
1242.
935.

00|
00|
00|
40|
00|
00|
00|
00|
00|
00|
00|
00|
60|
00|

250.
300.
5, 000.
.50

2, 000.
25, 000.
3, 000.
5, 000.
600.
70.

00
00
00

.55

00
00
00
00
00
00

.00
.00
.00

62500.
6000.
5000.

60.
1100.
2000.

25000.
3000.
5000.

600.
980.
850.
1368.
850.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



07-4V1604 Bl D211

07- LA- 10- 31 SUMMARY OF REMAINING BIDDERS PAGE 25
03/ 03/ 21 03/ 04/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD | FOURTH FI FTH

AR MO . |BP MO . |BP MO . |BP MO .

120. 00 164400. 00| 188. 00 257560. 00| 127.00 173990. 00| 55. 00 75350. 00

235. 00 1175. 00| 250. 00 1250. 00 800. 00 4000. 00| 500. 00 2500. 00

150. 00 600. 00| 200. 00 800. 00| 300. 00 1200. 00| 250. 00 1000. 00

900. 00 1800. 00| 700. 00 1400. 00| 600. 00 1200. 00| 560. 00 1120. 00

1, 500. 00 1500. 00 1, 250. 00 1250. 00 800. 00 800. 00| 1, 200. 00 1200. 00

35. 00 12250. 00| 36. 00 12600. 00| 36.35 12722. 50| 40. 00 14000. 00

80. 00 9600. 00| 120. 00 14400. 00| 75. 00 9000. 00| 150. 00 18000. 00

1, 500. 00 1500. 00| 1,975. 00 1975. 00| 1, 400. 00 1400. 00| 1, 500. 00 1500. 00

3, 800. 00 3800. 00| 5, 600. 00 5600. 00 4,100. 00 4100. 00 5, 000. 00 5000. 00

25. 00 2250. 00| 25. 00 2250. 00| 36. 00 3240. 00 35. 00 3150. 00

.80 2528. 00| 1.95 6162. 00| 1.05 3318. 00| 1.00 3160. 00

1.30 4108. 00| 1.25 3950. 00| 1.00 3160. 00| 1.50 4740. 00

59, 000. 00 59000. 00| 47, 000. 00 47000. 00 65, 000. 00 65000. 00| 50, 000. 00 50000. 00

45, 000. 00 45000. 00 51, 000. 00 51000. 00| 43, 000. 00 43000. 00 52, 000. 00 52000. 00

4,000. 00 4000. 00 4,500. 00 4500. 00 6, 000. 00 6000. 00| 5, 000. 00 5000. 00

55, 000. 00 55000. 00| 56, 000. 00 56000. 00| 50, 000. 00 50000. 00| 80, 000. 00 80000. 00

654, 189. 00 756, 732. 00 776, 005. 50 813, 908. 00
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15, 500. 00
38, 000. 00
33.00

3, 400. 00
4, 000. 00
30. 00
200. 00

4, 800. 00
1, 000. 00
500. 00
300. 00

2, 000. 00
20. 00
25.00
300. 00
15. 00

15. 00
500. 00

5, 000. 00
1, 500. 00

8, 000. 00
250. 00

2500.
40800.
15500.
38000.

858.

6800.

8000.
94800.

5600.

4800.

1000.

500.
300.

2000.
14000.

3750.

900.

4500.

2550.

1500.

5000.

1500.

6755.

8000.
32500.

SUMMARY OF
| SEVENTH
| BI D
00| 1, 560. 00
00| 1, 040. 00
00| 14, 560. 00
00| 93, 600. 00
00| 36. 40
00| 312. 00
00| 3, 120. 00
00| 23.92
00| 166. 40
00| 6, 240. 00
00| 1, 820. 00
00| 500. 00
00| 260. 00
00| 2, 000. 00
00| 5. 72
00| 10. 40
00| 260. 00
00| 3. 64
00| 10. 40
00| 5, 200. 00
00| 6, 240. 00
00| 520. 00
00| 1.04
00| 15, 600. 00
00| 124. 80

REMA

1560.
62400.
14560.
93600.

946.
624.

6240.
75587.

4659.

6240.

1820.

500.
260.

2000.

4004.

1560.

780.

1092.

1768.
15600.

6240.

520.

2007.
15600.
16224.

I NI NG BI DDERS

17, 500.
41, 708.
42.
125.

5, 000.
18.
280.
16, 500.
1, 650.
500.
500.

2, 000.

18.
110.
11.

20.

3, 500.
40, 000.
2, 500.

16, 500.
210.

3000.
30000.
17500.
41708.

1092.

250.
10000.
56880.

7840.
16500.

1650.

500.
500.

2000.

5600.

2700.

330.

3300.

3400.
10500.
40000.

2500.

2123.
16500.
27300.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00

Bl D211
PAGE 26
03/ 04/ 21
NI NTH
Bl D AMOUNT
2,750.00 2750.
950. 00 57000.
11, 500. 00 11500.
88, 125. 00 88125.
125. 00 3250.
875.00 1750.
1, 260. 00 2520.
34.00 107440.
315. 00 8820.
1, 140. 00 1140.
1, 710. 00 1710.
500. 00 500.
200. 00 200.
2, 000. 00 2000.
7.00 4900.
2.00 300.
65. 00 195.
6. 00 1800.
3. 00 510.
750. 00 2250.
450. 00 450.
300. 00 300.
1.15 2219.
3, 520. 00 3520.
153. 00 19890.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

100.
368.
8, 000.
15.

5, 000.
26, 000.
4, 500.
4, 500.
1, 200.
100.
12.

12.

28.

00
00
00
00

.00

00
00
00
00
00
00
00
00
00

25000.
7360.
8000.

360.
8000.
5000.

26000.
4500.
4500.
1200.
1400.
2040.
2736.
4760.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

46.
208.
4, 201.
.99

8, 288.
31, 200.
4, 201.
8, 288.
364.
63.

80
00
60

.50

80
00
60
80
00
65

.37
.63
. 68

11700.
4160.
4201.

239.
1000.
8288.

31200.
4201.
8288.

364.
891.
742.
1055.
795.

00|
00|
60|
76|
00|
80|
00|
60|
80|
00|
10|
90|
64|
60|

90.
250.
16, 500.
115.
14.

5, 500.
11, 000.
5, 500.
5, 500.
2, 750.
235.
33.

36.

23.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

22500.
5000.
16500.
2760.
28000.
5500.
11000.
5500.
5500.
2750.
3290.
5610.
8208.
3910.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

185.
185.
4, 500.
12.

8, 710.
80, 100.
4, 750.
8, 710.
424.
70.

00
00
00
00

.70

00
00
00
00
00
00

.00
.00
.00

46250.
3700.
4500.

288.
1400.
8710.

80100.
4750.
8710.

424.
980.
850.
1368.
1020.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |

TOT

07-4V1604

07-LA-10-31

03/ 03/ 21

1, 300.
4, 300.
33.

80, 000.
38, 000.

5, 000.
33, 800.

SUMMARY OF
SEVENTH
AMOUNT | BI D

227420. 00| 145. 60
1250. 00| 208. 00

800. 00| 135. 20

2000. 00 676. 00
1380. 00| 962. 00
12880. 00| 35. 47
6000. 00| 83. 20
1300. 00| 1, 306. 76
4300. 00| 3, 749. 46
2970. 00| 36. 40
3160. 00 52
4898. 00| 1.93
80000. 00| 42, 328. 00
38000. 00| 48, 880. 00
5000. 00| 3, 952. 00
33800. 00| 83, 200. 00

828, 427. 00

REMA

199472.
1040.
540.
1352.
962.
12414.
9984.
1306.
3749.
3276.
1643.
6098.
42328.
48880.
3952.
83200.

833, 721. 32

I NI NG BI DDERS

El GHTH
LI AT |

140. 00 191800.
220. 00 1100.
165. 00 660.
715. 00 1430.
1, 025. 00 1025
110. 00 38500.
180. 00 21600.
5, 500. 00 5500.
5, 500. 00 5500.
60. 00 5400.
1.00 3160.
1.40 4424,
66, 000. 00 66000.
50, 000. 00 50000.
4,500. 00 4500.
90, 000. 00 90000.
920, 300. 00

00
00
00
00
00
50
00
00
00
50
00
00
00
00
00
00

Bl D211
PAGE 27
03/ 04/ 21
NI NTH
Bl D AMOUNT
220. 00 301400.
125. 00 625.
130. 00 520.
535. 00 1070.
925. 00 925.
39.25 13737.
80. 00 9600.
1, 445. 00 1445
4,147.00 4147
40. 25 3622.
1.25 3950.
1.75 5530.
65, 800. 00 65800.
50, 176. 00 50176.
4, 200. 00 4200.
67, 200. 00 67200.
1,022, 037.50



