STATE OF CALIFORNIA BID SUMMARY - ADDITIVE METHOD DEPARTMENT OF TRANSPORTATION BID212

BID OPENING DATE 01/26/21
CONTRACT NUMBER 11-056374
LOCATION 11-SD-11-0.6/2.7

IN SAN DIEGO COUNTY NEAR SAN DIEGO
AT 0.2 MILE WEST OF SANYO AVENUE
UNDERCROSSING TO 1.2 MILE EAST OF
ENRICO FERMI DRIVE OVERCROSSING

CONSTRUCT INTERCHANGE AT SIEMPRE

03/05/21
CONTRACT CODE 'B '
134 CONTRACT ITEMS

FEDERAL AID NONE

MBE GOALS: MINORITY BUSINESS ENTERPRISES - 0.0% WOMEN'S BUSINESS ENTERPRISES - 0.0% DISABLED VETERANS BUSINESS ENTERPRISES - 0.0%
PROPOSALS ISSUED 24 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 280

NUMBER OF BIDDERS 4 ENGINEERS EST 22,212,244.00 AMOUNT UNDER 8,056,244.00 PERCENT UNDER EST 36.27

BID RANK	BID TOTAL	BIDDER ID	BIDDER INFORMATION (NAME/ADDRESS/LOCATION)	
1 A)	14,156,000.00	3	SKANSKA USA CIVIL WEST CALIFORNIA DISTRICT INC.	951 684-5360 CC PREF CLAIMED 00140069
ADD 1B)	1 X LS 1,680,000		1995 AGUA MANSA ROAD;	FAX 951 788-2449
ADD)	1,680,000.00		RIVERSIDE CA 92509	
A+ADD)	15,836,000.00			
2 A)	15,220,431.00	1	FLATIRON WEST, INC.	760 916-9100 CC PREF CLAIMED 00772589
ADD 1B)	1 X LS 1,865,000		16470 W. BERNARDO DRIVE;	FAX 760 471-4860
ADD)	1,865,000.00		SAN DIEGO CA 92127	
A+ADD)	17,085,431.00			
3 A)	16,884,821.00	2	HAZARD CONSTRUCTION COMPANY	858 587-3600 CC PREF CLAIMED 00750542
ADD 1B)	1 X LS 2,210,000		10529 VINE STREET;	FAX 858 453-6034
ADD)	2,210,000.00		LAKESIDE CA 92040	
A+ADD)	19,094,821.00			
4 A)	19,690,236.92	4	SEMA CONSTRUCTION, INC.	303 627-2600 CC PREF CLAIMED 00657770
ADD 1B)	1 X LS 2,210,000		42690 RIO NEDO STE. G;	FAX 951 296-6448
ADD)	2,210,000.00		TEMECULA CA 92590	
A+ADD)	21,900,236.92			

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	ACL CONSTRUCTION COMPANY, INC CHINO HILLS CA	ITEM 113 (64%)
	ACL CONSTRUCTION COMPANY, INC CHINO HILLS CA	PARTIAL FORM POUR STRIP BARRIER
	ARROW SIGNS HC, INC. TEMECULA CA	ITEM 7 (100%)
	ATP GENERAL ENGINEERING CONTRACTORS, LLC SAN DIEGO CA	ITEM 134 (49%)
	ATP GENERAL ENGINEERING CONTRACTORS, LLC SAN DIEGO CA	ITEM 4247134 (100%)
	ATP GENERAL ENGINEERING CONTRACTORS, LLC SAN DIEGO CA	PARTIAL MOB
	BAKER ELECTRIC ESCONDIDO CA	ITEM 127133 (100%)
	BAKER ELECTRIC ESCONDIDO CA	ITEM 134 (51%)
	BAKER ELECTRIC ESCONDIDO CA	PARTIAL MOB
	CMC REBAR SAN DIEGO CA	ITEM 113 (13%)
	CMC REBAR SAN DIEGO CA	ITEM 55 (35%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	CMC REBAR SAN DIEGO CA	ITEM 57 (4%)
	CMC REBAR SAN DIEGO CA	ITEM 58 (6%)
	CMC REBAR SAN DIEGO CA	ITEM 62 (100%)
	CMC REBAR SAN DIEGO CA	ITEM 6365 (100%)
	CMC REBAR SAN DIEGO CA	PARTIAL REBAR ONLY
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 666897 (100%)
	CW CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 9091108112 (100%)
	IVET ENVIRONMENTAL, INC SAN DIEGO CA	ITEM 13 (38%)
	IVET ENVIRONMENTAL, INC SAN DIEGO CA	ITEM 1417 (100%)
	IVET ENVIRONMENTAL, INC SAN DIEGO CA	PARTIAL WORK SWPP MANAGEMENT
	PACIFIC RESTORATION GROUP, INC. PERRIS CA	ADD - 1 COMPOST SOCK

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
03	PACIFIC RESTORATION GROUP, INC. PERRIS CA	ADD - 1 HYDROSEED
	PACIFIC RESTORATION GROUP, INC. PERRIS CA	ADD - 1 TEMP FIBER ROLL
	PACIFIC RESTORATION GROUP, INC. PERRIS CA	ADD - 1 TEMP HYDRAULIC MULCH (BONDED FIBER MATRIX)
	PACIFIC RESTORATION GROUP, INC. PERRIS CA	ITEM 135 (100%)
	PACIFIC RESTORATION GROUP, INC. PERRIS CA	ITEM 182036373839 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	ITEM 194114125 (100%)
	SCHWAGER DAVIS INC SAN JOSE CA	ITEM 51 (100%)
	SOUTHWEST V DITCH, INC RIVERSIDE CA	ITEM 79 (100%)
	SOUTHWEST V DITCH, INC RIVERSIDE CA	ITEM 80 (100%)

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	FORM AND PLACE DIKE
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	FURNISH AND PLACE HMA
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	FURNISH AND PLACE RHMA
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	ITEM 42 (100%)
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	ITEM 43 (96%)
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	ITEM 44 (95%)
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	ITEM 45 (55%)
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	ITEM 46 (100%)
	ATP GENERAL ENGINEERING CONTRACTORS SAN DIEGO CA	ITEMS 46-47
	BAKER ELECTRIC, INC. ESCONDIDO CA	ITEM 127 (100%)
	BAKER ELECTRIC, INC. ESCONDIDO CA	ITEM 134 (3%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	BAKER ELECTRIC, INC. ESCONDIDO CA	ITEMS 127-133
	BAKER ELECTRIC, INC. ESCONDIDO CA	MOBILIZATION FOR ELECTRICAL
	C & W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	CABLE RAILING FOR BOX CULVERT
	C & W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 108 (100%)
	C & W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 56 (0.7%)
	C & W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEM 90 (100%)
	C & W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEMS 108-112
	C & W CONSTRUCTION SPECIALTIES, INC. VENTURA CA	ITEMS 90-91
	CMC REBAR SANTEE CA	ITEM 55 (40%)
	CMC REBAR SANTEE CA	ITEM 57 (4%)
	CMC REBAR SANTEE CA	ITEM 58 (8%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CMC REBAR SANTEE CA	ITEM 59 (3%)
	CMC REBAR SANTEE CA	ITEM 62 (96%)
	CMC REBAR SANTEE CA	REBAR FOR APPROACH SLABS
	CMC REBAR SANTEE CA	REBAR FOR BRIDGE
	CMC REBAR SANTEE CA	REBAR FOR HEADWALL
	CMC REBAR SANTEE CA	REBAR FOR INLET
	CMC REBAR SANTEE CA	REBAR FOR JUNCTION STRUCTURE
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 134 (2%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 66 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 97 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEMS 66-68

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	MOBILIZATION FOR OVERHEAD SIGNS
	E-NOR INNOVATIONS, INC. LONG BEACH CA	ITEM 95 (100%)
	E-NOR INNOVATIONS, INC. LONG BEACH CA	ITEM 98 (100%)
	E-NOR INNOVATIONS, INC. LONG BEACH CA	ITEMS 95-96
	E-NOR INNOVATIONS, INC. LONG BEACH CA	ITEMS 98-107
	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	AD-1 TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)
	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	AD-1 TEMPORARY FIBER ROLL
	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	FURNISH/INSTALL/REMOVE TEMP FIBER ROLL
	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	ITEM 135 (100%)
	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	ITEM 18 (100%)
	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	ITEM 20 (93%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	ITEM 36 (100%)
	PACIFIC RESTORATION GROUP LAKE ELSINORE CA	ITEMS 36-39
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	ITEM 1 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	ITEM 114 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	ITEM 9 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	ITEM 92 (100%)
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	ITEMS 114-125
	PAYCO SPECIALTIES, INC. CHULA VISTA CA	ITEMS 92, 94
	SAME SUBCONTRACTOR AS LISTED IN #1 * *	ITEM 134 (3%)
	SAME SUBCONTRACTOR AS LISTED IN #1 * *	MOBILIZATION FOR ASPHALT PAVING
	SAME SUBCONTRACTOR AS LISTED IN #11 * *	ITEM 113 (15%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SAME SUBCONTRACTOR AS LISTED IN #11 * *	ITEM 63 (90%)
	SAME SUBCONTRACTOR AS LISTED IN #11 * *	ITEM 64 (100%)
	SAME SUBCONTRACTOR AS LISTED IN #11 * *	ITEM 65 (70%)
	SAME SUBCONTRACTOR AS LISTED IN #11 * *	REBAR FOR BARRIER RAIL
	SAME SUBCONTRACTOR AS LISTED IN #11 * *	REBAR FOR BOX CULVERT
	SAME SUBCONTRACTOR AS LISTED IN #11 * *	REBAR FOR HEADED BAR
	SAME SUBCONTRACTOR AS LISTED IN #6 * *	AD-1 COMPOST SOCK
	SAME SUBCONTRACTOR AS LISTED IN #6 * *	AD-1 HYDROSEED
	SAME SUBCONTRACTOR AS LISTED IN #6 * *	ITEM 135 (100%)
	SCHWAGER DAVIS, INC. SAN JOSE CA	FURNISH, INSTALL STRAND, STRESS BRIDGE
	SCHWAGER DAVIS, INC. SAN JOSE CA	ITEM 51 (95%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
01	SUPERIOR GUNITE LAKEVIEW TERRACE CA	FORM, POUR AND STRIP CONCRETE DITCHES
	SUPERIOR GUNITE LAKEVIEW TERRACE CA	FORM, POUR AND STRIP SLOPE PAVING BACKING
	SUPERIOR GUNITE LAKEVIEW TERRACE CA	ITEM 79 (92%)
	SUPERIOR GUNITE LAKEVIEW TERRACE CA	ITEM 80 (60%)

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	ALCORN FENCE COMPANY RIVERSIDE CA	ITEM 108112 (100%)
	ALCORN FENCE COMPANY RIVERSIDE CA	ITEM 88 (100%)
	ALCORN FENCE COMPANY RIVERSIDE CA	ITEM 9091 (100%)
	AMERICAN HYDROSEED LLC TEMECULA CA	ADDITIVE ALTERANTE #1 - EROSION CONTROL
	AMERICAN HYDROSEED LLC TEMECULA CA	ITEM 135 (4%)
	AMERICAN HYDROSEED LLC TEMECULA CA	ITEM 18 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	AMERICAN HYDROSEED LLC TEMECULA CA	ITEM 39 (100%)
	CMC REBAR SAN DIEGO CA	ITEM 113 (15%)
	CMC REBAR SAN DIEGO CA	ITEM 5558 (100%)
	CMC REBAR SAN DIEGO CA	ITEM 6265 (100%)
	CMC REBAR SAN DIEGO CA	ITEM 80 (15%)
	CMC REBAR SAN DIEGO CA	ITEM 85 (15%)
	CMC REBAR SAN DIEGO CA	REBAR FOR CONCRETE BARRIER
	CMC REBAR SAN DIEGO CA	REBAR FOR SLOPE PAVING
	CMC REBAR SAN DIEGO CA	REBAR FOR TEXTURED PAVING
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 6668 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 97 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	F.J. WILLERT CONTRACING COMPANY CHULA VISTA CA	ADDITIVE ALTERANTE #1 - GRADING
	F.J. WILLERT CONTRACING COMPANY CHULA VISTA CA	ITEM 135 (90%)
	F.J. WILLERT CONTRACTING COMPANY CHULA VISTA CA	ITEM 28 (100%)
	F.J. WILLERT CONTRACTING COMPANY CHULA VISTA CA	ITEM 30 (95%)
	F.J. WILLERT CONTRACTING COMPANY CHULA VISTA CA	ITEM 31 (95%)
	F.J. WILLERT CONTRACTING COMPANY CHULA VISTA CA	MASS GRADING
	FBD VANGUARD CONSTRUCTION, INC. LIVERMORE CA	ITEM 50 (100%)
	PERRY ELECTRIC SANTEE CA	ITEM 126133 (100%)
	PERRY ELECTRIC SANTEE CA	ITEM 34 (100%)
	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	CONCRETE SLOPE PROTECTION
	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	ITEM 58 (95%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	ITEM 79 (98%)
	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	WARPED WINGWALLS
	SCHWAGER DAVIS INC SAN JOSE CA	ITEM 51 (100%)
	SCHWAGER DAVIS INC SAN JOSE CA	PRESTRESSING CAST-IN-PLACE CONCRETE
	SRK ENGINEERING ESCONDIDO CA	ITEM 3537 (100%)
	SRK ENGINEERING ESCONDIDO CA	ITEM 57 (100%)
	SRK ENGINEERING ESCONDIDO CA	ITEM 59 (100%)
	SRK ENGINEERING ESCONDIDO CA	ITEM 6970 (100%)
	SRK ENGINEERING ESCONDIDO CA	ITEM 7278 (100%)
	SRK ENGINEERING ESCONDIDO CA	ITEM 8182 (100%)
	SRK ENGINEERING ESCONDIDO CA	ITEM 86 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
02	SRK ENGINEERING ESCONDIDO CA	ITEM 89 (100%)
	STATEWIDE SAFETY SYSTEMS POWAY CA	ITEM 7 (100%)
	STATEWIDE SAFETY SYSTEMS POWAY CA	ITEM 9596 (100%)
	STATEWIDE SAFETY SYSTEMS POWAY CA	ITEM 98107 (100%)

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 108 (100%)
	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 109 (100%)
	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 110 (100%)
	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 111 (100%)
	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 112 (100%)
	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 88 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 90 (100%)
	ALCORN FENCE COMPANY SUN VALLEY CA	ITEM 91 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 127 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 128 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 129 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 130 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 131 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 132 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 133 (100%)
	BAKER ELECTRIC INC ESCONDIDO CA	ITEM 134 (1%)
	BAKER ELECTRIC INC ESCONDIDO CA	PARTIAL MOBILIZATION

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CALMEX ENGINEERING INC BLOOMINGTON CA	ITEM 134 (1%)
	CALMEX ENGINEERING INC BLOOMINGTON CA	ITEM 42 (100%)
	CALMEX ENGINEERING INC BLOOMINGTON CA	ITEM 43 (100%)
	CALMEX ENGINEERING INC BLOOMINGTON CA	ITEM 44 (100%)
	CALMEX ENGINEERING INC BLOOMINGTON CA	ITEM 45 (100%)
	CALMEX ENGINEERING INC BLOOMINGTON CA	ITEM 46 (100%)
	CALMEX ENGINEERING INC BLOOMINGTON CA	ITEM 47 (100%)
	CALMEX ENGINEERING INC BLOOMINGTON CA	PARTIAL MOBILIZATION
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 134 (1%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 66 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 67 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 68 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	ITEM 97 (100%)
	CORAL CONSTRUCTION COMPANY WILSONVILLE OR	PARTIAL MOBILIZATION
	HYDROSPROUT INC. ESCONDIDO CA	COMPOST STOCK
	HYDROSPROUT INC. ESCONDIDO CA	ITEM 135 (2%)
	HYDROSPROUT INC. ESCONDIDO CA	ITEM 38 (100%)
	PACIFIC STEEL GROUP SAN DIEGO CA	FURNISH/INSTALL REINFORCING STEEL
	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 113 (20%)
	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 55 (39%)
	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 57 (14%)
	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 58 (12%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 62 (100%)
	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 63 (100%)
	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 64 (100%)
	PACIFIC STEEL GROUP SAN DIEGO CA	ITEM 65 (100%)
	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	CONSTRUCT WARPED WING WALLS
	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	ITEM 58 (55%)
	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	ITEM 79 (88%)
	PRECISION SHOTCRETE INNOVATIONS GARDEN GROVE CA	PLACE CONCRETE SLOPE PROTECTION
	QUALITY HYDROSSEDING & RESTORATION RAMONA CA	ITEM 135 (3%)
	QUALITY HYDROSSEDING & RESTORATION RAMONA CA	ITEM 18 (100%)
	QUALITY HYDROSSEDING & RESTORATION RAMONA CA	ITEM 39 (100%)

CONTINUED ON NEXT PAGE

L I S T O F S U B C O N T R A C T O R S

BIDDER ID	NAME AND ADDRESS	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED
04	QUALITY HYDROSSEDING & RESTORATION RAMONA CA	TEMP HYDRAULIC MULCH, HYDROSEED
	SCHWAGER DAVIS INC SAN JOSE CA	ITEM 51 (100%)
	SUPERIOR GUNITE LAKEVIEW TERRACE CA	CONSTRUCT TEST PANEL & PLACE SLOPE PAVING
	SUPERIOR GUNITE LAKEVIEW TERRACE CA	ITEM 80 (88%)

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	070030	LEAD COMPLIANCE PLAN	LS	LUMP SUM	1,500.00	1,500.00
2	080050	PROGRESS SCHEDULE (CRITICAL PATH METHOD)	LS	LUMP SUM	20,000.00	20,000.00
3	090100	TIME-RELATED OVERHEAD (WDAY)	WDAY	280	2,500.00	700,000.00
4	090205	DISPUTE RESOLUTION BOARD ON-SITE MEETING	EA	7	6,000.00	42,000.00
5	090210	HOURLY OFF-SITE DISPUTE-RESOLUTION-BOARD-RELATED TASKS	HR	20	200.00	4,000.00
6	100100	DEVELOP WATER SUPPLY	LS	LUMP SUM	300,000.00	300,000.00
7	120090	CONSTRUCTION AREA SIGNS	LS	LUMP SUM	30,000.00	30,000.00
8	120100	TRAFFIC CONTROL SYSTEM	LS	LUMP SUM	40,000.00	40,000.00
9	120166	CHANNELIZER (SURFACE MOUNTED) (LEFT IN PLACE)	EA	96	45.00	4,320.00
10	128651	PORTABLE CHANGEABLE MESSAGE SIGN (EA)	EA	2	5,500.00	11,000.00
11	129000	TEMPORARY RAILING (TYPE K)	LF	610	4.00	2,440.00
12	129100	TEMPORARY CRASH CUSHION MODULE	EA	14	525.00	7,350.00
13	130100	JOB SITE MANAGEMENT	LS	LUMP SUM	35,000.00	35,000.00
14	130300	PREPARE STORM WATER POLLUTION PREVENTION PLAN	LS	LUMP SUM	5,000.00	5,000.00
15	130310	RAIN EVENT ACTION PLAN	EA	16	500.00	8,000.00
16	130320	STORM WATER SAMPLING AND ANALYSIS DAY	EA	11	800.00	8,800.00
17	130330	STORM WATER ANNUAL REPORT	EA	2	2,000.00	4,000.00
18	130530	TEMPORARY HYDRAULIC MULCH (BONDED FIBER MATRIX)	SQYD	278,000	.60	166,800.00
19	130620	TEMPORARY DRAINAGE INLET PROTECTION	EA	31	500.00	15,500.00
20	130640	TEMPORARY FIBER ROLL	LF	65,400	5.00	327,000.00
21	130710	TEMPORARY CONSTRUCTION ENTRANCE	EA	2	5,500.00	11,000.00
22	130730	STREET SWEEPING	LS	LUMP SUM	100,000.00	100,000.00
23	130900	TEMPORARY CONCRETE WASHOUT	LS	LUMP SUM	6,000.00	6,000.00
24	010676	MANAGE SOLID WASTE GENERATED BY THE PUBLIC	HR	140	175.00	24,500.00
25	141120	TREATED WOOD WASTE	LB	470	5.50	2,585.00
26	010677	REMOVE BARRICADE	EA	11	65.00	715.00
27	153121	REMOVE CONCRETE (CY)	CY	58	80.00	4,640.00
28	170103	CLEARING AND GRUBBING (LS)	LS	LUMP SUM	40,000.00	40,000.00
29	180106	DUST PALLIATIVE	LS	LUMP SUM	40,000.00	40,000.00
30	190101	ROADWAY EXCAVATION	CY	244,000	2.30	561,200.00
31 (F)	192003	STRUCTURE EXCAVATION (BRIDGE)	CY	2,040	20.00	40,800.00
32 (F)	193003	STRUCTURE BACKFILL (BRIDGE)	CY	1,500	70.00	105,000.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
33	194001	DITCH EXCAVATION	CY	2,780	2.25	6,255.00
34	010678	2" ELECTRICAL CONDUIT FOR CONTROL AND NEUTRAL CONDUCTORS	LF	400	16.00	6,400.00
35	208029	4" SUPPLY LINE (BRIDGE)	LF	390	200.00	78,000.00
36 (F)	208607	3" PLASTIC PIPE (CLASS 315) (SUPPLY LINE)	LF	391	20.00	7,820.00
37	208739	10" CORRUGATED HIGH DENSITY POLYETHYLENE PIPE CONDUIT	LF	360	100.00	36,000.00
38	210360	COMPOST SOCK	LF	65,400	5.50	359,700.00
39	210430	HYDROSEED	SQFT	1,250,000	.09	112,500.00
40	250401	CLASS 4 AGGREGATE SUBBASE	CY	1,860	12.00	22,320.00
41	260203	CLASS 2 AGGREGATE BASE (CY)	CY	10,200	24.00	244,800.00
42	374002	ASPHALTIC EMULSION (FOG SEAL COAT)	TON	2.8	1,000.00	2,800.00
43	390132	HOT MIX ASPHALT (TYPE A)	TON	4,590	80.00	367,200.00
44	390137	RUBBERIZED HOT MIX ASPHALT (GAP GRADED)	TON	1,060	105.00	111,300.00
45	394076	PLACE HOT MIX ASPHALT DIKE (TYPE E)	LF	2,290	5.00	11,450.00
46	394090	PLACE HOT MIX ASPHALT (MISCELLANEOUS AREA)	SQYD	720	12.00	8,640.00
47	397005	TACK COAT	TON	0.5	1,000.00	500.00
48	398000	REMOVE ASPHALT CONCRETE PAVEMENT (CY)	CY	91	1.00	91.00
49	398100	REMOVE ASPHALT CONCRETE DIKE	LF	130	15.00	1,950.00
50	401050	JOINTED PLAIN CONCRETE PAVEMENT	CY	2,650	280.00	742,000.00
51	500001	PRESTRESSING CAST-IN-PLACE CONCRETE	LS	LUMP SUM	210,000.00	210,000.00
52 (F)	510051	STRUCTURAL CONCRETE, BRIDGE FOOTING	CY	530	350.00	185,500.00
53 (F)	510053	STRUCTURAL CONCRETE, BRIDGE	CY	1,980	775.00	1,534,500.00
54 (F)	510054	STRUCTURAL CONCRETE, BRIDGE (POLYMER FIBER)	CY	795	530.00	421,350.00
55 (F)	510086	STRUCTURAL CONCRETE, APPROACH SLAB (TYPE N)	CY	250	700.00	175,000.00
56 (F)	510090	STRUCTURAL CONCRETE, BOX CULVERT	CY	1,098	700.00	768,600.00
57 (F)	010679	STRUCTURAL CONCRETE, JUNCTION STRUCTURE	CY	22	1,900.00	41,800.00
58 (F)	510092	STRUCTURAL CONCRETE, HEADWALL	CY	34	1,300.00	44,200.00
59 (F)	510094	STRUCTURAL CONCRETE, DRAINAGE INLET	CY	176	1,750.00	308,000.00
60 (F)	511064	FRACTURED RIB TEXTURE	SQFT	525	25.00	13,125.00
61	519091	JOINT SEAL (MR 1 1/2")	LF	187	100.00	18,700.00
62 (F)	520102	BAR REINFORCING STEEL (BRIDGE)	LB	714,000	1.00	714,000.00
63 (F)	520107	BAR REINFORCING STEEL (BOX CULVERT)	LB	215,996	1.05	226,795.80

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
64 (F)	520115	BAR REINFORCING STEEL (GALVANIZED)	LB	1,080	1.15	1,242.00
65 (F)	520120	HEADED BAR REINFORCEMENT	EA	48	135.00	6,480.00
66 (F)	560218	FURNISH SIGN STRUCTURE (TRUSS)	LB	95,237	4.00	380,948.00
67 (F)	560219	INSTALL SIGN STRUCTURE (TRUSS)	LB	94,569	.55	52,012.95
68	568060	MODIFY SIGN STRUCTURE	EA	4	8,500.00	34,000.00
69	650018	24" REINFORCED CONCRETE PIPE	LF	4,010	70.00	280,700.00
70	650022	30" REINFORCED CONCRETE PIPE	LF	130	95.00	12,350.00
71	000001	ITEM DELETED PER ADDENDUM	LS	LUMP SUM	.00	0.00
72	690124	24" CORRUGATED STEEL PIPE DOWNDRAIN (.109" THICK)	LF	190	145.00	27,550.00
73	705206	24" CONCRETE FLARED END SECTION	EA	1	750.00	750.00
74	707467	36" REINFORCED CONCRETE PIPE RISER	LF	32	150.00	4,800.00
75	710100	ABANDON CULVERT (EA)	EA	1	7,000.00	7,000.00
76	710150	REMOVE INLET	EA	1	1,200.00	1,200.00
77	710152	REMOVE HEADWALL	EA	1	1,200.00	1,200.00
78	710370	SAND BACKFILL	CY	23	50.00	1,150.00
79	721400	CONCRETE (SLOPE PROTECTION)	CY	270	640.00	172,800.00
80	047396	SLOPE PAVING (ROCK COBBLE)	SQFT	5,840	36.00	210,240.00
81	723070	ROCK SLOPE PROTECTION (150 LB, CLASS III, METHOD B) (CY)	CY	66	120.00	7,920.00
82	729011	ROCK SLOPE PROTECTION FABRIC (CLASS 8)	SQYD	140	6.00	840.00
83	730070	DETECTABLE WARNING SURFACE	SQFT	220	35.00	7,700.00
84	731510	MINOR CONCRETE (CURB, GUTTER, SIDEWALK AND DRIVEWAY)	CY	270	700.00	189,000.00
85	731530	MINOR CONCRETE (TEXTURED PAVING)	CY	87	550.00	47,850.00
86 (F)	750001	MISCELLANEOUS IRON AND STEEL	LB	15,980	3.00	47,940.00
87 (F)	750501	MISCELLANEOUS METAL (BRIDGE)	LB	567	14.00	7,938.00
88	047397	PERFORATED STEEL SCREEN ENCLOSURE (SCONCE)	EA	6	6,000.00	36,000.00
89	010680	SANITARY SEWER SYSTEM	LS	LUMP SUM	80,000.00	80,000.00
90	802580	12' CHAIN LINK GATE (TYPE CL-6)	EA	1	3,400.00	3,400.00
91	803020	REMOVE FENCE	LF	12	50.00	600.00
92	010681	REMOVE CHANNELIZER (SURFACE MOUNTED)	EA	69	25.00	1,725.00
93	810170	DELINEATOR (CLASS 1)	EA	67	35.00	2,345.00
94	810230	PAVEMENT MARKER (RETROREFLECTIVE)	EA	1,440	2.50	3,600.00
95	820250	REMOVE ROADSIDE SIGN	EA	4	350.00	1,400.00
96	820300	REMOVE ROADSIDE SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	1	300.00	300.00

ITEM NO.		ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
97		820710	FURNISH LAMINATED PANEL SIGN (1"-TYPE A)	SQFT	1,790	30.00	53,700.00
98		820750	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-UNFRAMED)	SQFT	360	20.00	7,200.00
99		820760	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-UNFRAMED)	SQFT	220	20.00	4,400.00
100		820780	FURNISH SINGLE SHEET ALUMINUM SIGN (0.063"-FRAMED)	SQFT	360	25.00	9,000.00
101		820790	FURNISH SINGLE SHEET ALUMINUM SIGN (0.080"-FRAMED)	SQFT	98	25.00	2,450.00
102		820840	ROADSIDE SIGN - ONE POST	EA	37	400.00	14,800.00
103		820850	ROADSIDE SIGN - TWO POST	EA	16	600.00	9,600.00
104		820860	INSTALL SIGN (STRAP AND SADDLE BRACKET METHOD)	EA	10	300.00	3,000.00
105		010682	SIGN POST SUPPORT SYSTEM	EA	3	5,000.00	15,000.00
106		010683	INSTALL SIGN (MAST-ARM MOUNTED)	EA	8	450.00	3,600.00
107		820900	INSTALL ROADSIDE SIGN PANEL ON EXISTING POST	EA	1	250.00	250.00
108		832007	MIDWEST GUARDRAIL SYSTEM (WOOD POST)	LF	25	100.00	2,500.00
109	(F)	833033	CHAIN LINK RAILING (TYPE 7 MODIFIED)	LF	582	120.00	69,840.00
110	(F)	833090	TUBULAR HANDRAILING (MODIFIED)	LF	104	250.00	26,000.00
111		839581	END ANCHOR ASSEMBLY (TYPE SFT)	EA	1	2,000.00	2,000.00
112		839584	ALTERNATIVE IN-LINE TERMINAL SYSTEM	EA	1	4,100.00	4,100.00
113	(F)	047398	CONCRETE BARRIER (TYPE 732SW MODIFIED)	LF	760	275.00	209,000.00
114		840516	THERMOPLASTIC PAVEMENT MARKING (ENHANCED WET NIGHT VISIBILITY)	SQFT	2,180	3.00	6,540.00
115		840617	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	140	.65	91.00
116		840621	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	6,320	.65	4,108.00
117		840623	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	8,040	.65	5,226.00
118		840666	PAINT PAVEMENT MARKING (2-COAT)	SQFT	2,880	1.60	4,608.00
119		846007	6" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	36,900	.75	27,675.00
120		846009	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	5,510	1.20	6,612.00
121		846010	8" THERMOPLASTIC TRAFFIC STRIPE (ENHANCED WET NIGHT VISIBILITY)	LF	4,980	.85	4,233.00

ITEM NO.	ITEM CODE	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
122	846020	REMOVE PAINTED TRAFFIC STRIPE	LF	1,550	.30	465.00
123	846030	REMOVE THERMOPLASTIC TRAFFIC STRIPE	LF	2,980	.35	1,043.00
124	846035	REMOVE THERMOPLASTIC PAVEMENT MARKING	SQFT	650	1.70	1,105.00
125	847194	CONTRAST STRIPE PAINT (1-COAT)	LF	62,000	.15	9,300.00
126	010684	SUBSURFACE LOCATOR	LS	LUMP SUM	10,000.00	10,000.00
127	870200	LIGHTING SYSTEM	LS	LUMP SUM	125,000.00	125,000.00
128	010685	LIGHTING SYSTEM (BRIDGE)	LS	LUMP SUM	205,000.00	205,000.00
129	870400	SIGNAL AND LIGHTING SYSTEM	LS	LUMP SUM	400,000.00	400,000.00
130	871900	FIBER OPTIC CABLE SYSTEMS	LS	LUMP SUM	160,000.00	160,000.00
131	872134	MODIFYING RAMP METERING SYSTEMS	LS	LUMP SUM	30,000.00	30,000.00
132	872135	MODIFYING TRAFFIC MONITORING STATIONS	LS	LUMP SUM	30,000.00	30,000.00
133	872136	MODIFYING FLASHING BEACON SYSTEMS	LS	LUMP SUM	20,000.00	20,000.00
134	999990	MOBILIZATION	LS	LUMP SUM	1,585,126.25	1,585,126.25
					A)	14,156,000.00
					ADD 1B) 1 X LS	1 1,680,000
					ADD)	1,680,000.00
					A + ADD)	15,836,000.00

ITEM	SECOND		THIRD		FOURTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
1	1,500.00	1500.00	5,000.00	5000.00	3,027.82	3027.82
2	2,500.00	2500.00	500.00	500.00	1,722.20	1722.20
3	3,600.00	1008000.00	3,000.00	840000.00	12,526.35	3507378.00
4	6,000.00	42000.00	6,000.00	42000.00	6,000.00	42000.00
5	200.00	4000.00	200.00	4000.00	200.00	4000.00
6	250,000.00	250000.00	200,000.00	200000.00	151,738.89	151738.89
7	27,275.00	27275.00	30,000.00	30000.00	22,204.03	22204.03
8	45,550.00	45550.00	70,000.00	70000.00	27,189.84	27189.84
9	35.00	3360.00	35.00	3360.00	35.32	3390.72
10	1,850.00	3700.00	10,000.00	20000.00	17,157.66	34315.32
11	17.00	10370.00	10.00	6100.00	40.69	24820.90
12	73.00	1022.00	200.00	2800.00	277.55	3885.70
13	45,000.00	45000.00	50,000.00	50000.00	64,651.75	64651.75
14	2,500.00	2500.00	5,000.00	5000.00	2,270.87	2270.87
15	500.00	8000.00	500.00	8000.00	500.00	8000.00
16	200.00	2200.00	500.00	5500.00	151.39	1665.29
17	2,000.00	4000.00	2,000.00	4000.00	2,000.00	4000.00
18	.58	161240.00	.25	69500.00	.59	164020.00
19	255.25	7912.75	300.00	9300.00	363.68	11274.08
20	3.05	199470.00	2.50	163500.00	4.50	294300.00
21	8,515.00	17030.00	10,000.00	20000.00	7,357.55	14715.10
22	60,480.00	60480.00	50,000.00	50000.00	38,521.45	38521.45
23	25,725.00	25725.00	50,000.00	50000.00	71,233.27	71233.27
24	195.00	27300.00	200.00	28000.00	121.07	16949.80
25	2.60	1222.00	1.00	470.00	2.17	1019.90
26	30.00	330.00	50.00	550.00	50.25	552.75
27	125.00	7250.00	500.00	29000.00	129.00	7482.00
28	255,000.00	255000.00	250,000.00	250000.00	34,024.26	34024.26
29	735.00	735.00	1,000.00	1000.00	5,057.96	5057.96
30	4.60	1122400.00	4.00	976000.00	5.61	1368840.00
31	105.00	214200.00	10.00	20400.00	28.54	58221.60
32	145.00	217500.00	350.00	525000.00	44.44	66660.00
33	15.00	41700.00	15.00	41700.00	19.83	55127.40
34	11.00	4400.00	20.00	8000.00	15.14	6056.00
35	155.00	60450.00	190.00	74100.00	243.55	94984.50
36	13.00	5083.00	10.00	3910.00	10.09	3945.19
37	103.00	37080.00	65.00	23400.00	20.19	7268.40
38	5.55	362970.00	3.50	228900.00	3.55	232170.00
39	.08	100000.00	.08	100000.00	.09	112500.00

ITEM	SECOND		THIRD		FOURTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
40	25.00	46500.00	30.00	55800.00	25.69	47783.40
41	30.00	306000.00	30.00	306000.00	28.81	293862.00
42	1,300.00	3640.00	500.00	1400.00	816.30	2285.64
43	79.00	362610.00	80.00	367200.00	82.93	380648.70
44	110.00	116600.00	120.00	127200.00	110.70	117342.00
45	8.50	19465.00	7.00	16030.00	7.52	17220.80
46	10.00	7200.00	25.00	18000.00	18.91	13615.20
47	687.00	343.50	2,500.00	1250.00	2,040.76	1020.38
48	40.00	3640.00	50.00	4550.00	106.18	9662.38
49	1.25	162.50	15.00	1950.00	11.62	1510.60
50	300.00	795000.00	350.00	927500.00	318.41	843786.50
51	221,450.00	221450.00	250,000.00	250000.00	216,105.80	216105.80
52	310.00	164300.00	400.00	212000.00	289.64	153509.20
53	735.00	1455300.00	1,250.00	2475000.00	1,366.85	2706363.00
54	435.00	345825.00	800.00	636000.00	720.88	573099.60
55	585.00	146250.00	650.00	162500.00	655.17	163792.50
56	720.00	790560.00	1,000.00	1098000.00	966.29	1060986.42
57	1,915.00	42130.00	2,000.00	44000.00	1,780.27	39165.94
58	866.00	29444.00	1,500.00	51000.00	895.70	30453.80
59	2,205.00	388080.00	2,500.00	440000.00	1,520.93	267683.68
60	4.65	2441.25	35.00	18375.00	49.00	25725.00
61	77.00	14399.00	150.00	28050.00	215.38	40276.06
62	.95	678300.00	1.00	714000.00	.94	671160.00
63	1.00	215996.00	1.00	215996.00	.97	209516.12
64	2.05	2214.00	2.00	2160.00	2.64	2851.20
65	36.00	1728.00	25.00	1200.00	75.43	3620.64
66	3.50	333329.50	3.50	333329.50	3.55	338091.35
67	.50	47284.50	.50	47284.50	.51	48230.19
68	8,081.00	32324.00	8,500.00	34000.00	8,122.93	32491.72
69	88.00	352880.00	100.00	401000.00	83.73	335757.30
70	139.00	18070.00	125.00	16250.00	114.83	14927.90
71	.00	0.00	.00	0.00	.00	0.00
72	188.00	35720.00	125.00	23750.00	125.17	23782.30
73	1,875.00	1875.00	2,500.00	2500.00	1,805.33	1805.33
74	465.00	14880.00	400.00	12800.00	407.18	13029.76
75	3,850.00	3850.00	1,500.00	1500.00	6,576.64	6576.64
76	1,025.00	1025.00	1,000.00	1000.00	2,567.93	2567.93
77	1,450.00	1450.00	1,000.00	1000.00	3,098.33	3098.33
78	225.00	5175.00	150.00	3450.00	112.63	2590.49

ITEM	SECOND		THIRD		FOURTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
79	560.00	151200.00	500.00	135000.00	519.81	140348.70
80	26.00	151840.00	20.00	116800.00	19.30	112712.00
81	182.00	12012.00	250.00	16500.00	180.25	11896.50
82	1.65	231.00	10.00	1400.00	7.71	1079.40
83	8.00	1760.00	25.00	5500.00	35.91	7900.20
84	425.00	114750.00	500.00	135000.00	573.59	154869.30
85	575.00	50025.00	850.00	73950.00	522.88	45490.56
86	2.75	43945.00	2.00	31960.00	2.44	38991.20
87	15.50	8788.50	30.00	17010.00	18.67	10585.89
88	6,000.00	36000.00	7,500.00	45000.00	8,449.18	50695.08
89	75,000.00	75000.00	110,000.00	110000.00	107,484.87	107484.87
90	4,725.00	4725.00	5,000.00	5000.00	5,521.21	5521.21
91	73.00	876.00	55.00	660.00	58.47	701.64
92	1.00	69.00	1.00	69.00	32.04	2210.76
93	65.00	4355.00	75.00	5025.00	70.65	4733.55
94	2.50	3600.00	3.00	4320.00	2.52	3628.80
95	182.00	728.00	150.00	600.00	136.25	545.00
96	130.00	130.00	150.00	150.00	136.25	136.25
97	30.00	53700.00	30.00	53700.00	29.45	52715.50
98	15.00	5400.00	11.00	3960.00	10.35	3726.00
99	15.25	3355.00	11.00	2420.00	10.60	2332.00
100	21.75	7830.00	18.00	6480.00	17.41	6267.60
101	22.50	2205.00	19.00	1862.00	17.66	1730.68
102	410.00	15170.00	400.00	14800.00	378.48	14003.76
103	955.00	15280.00	1,200.00	19200.00	1,175.80	18812.80
104	130.00	1300.00	250.00	2500.00	227.09	2270.90
105	7,750.00	23250.00	4,500.00	13500.00	4,541.73	13625.19
106	671.00	5368.00	1,000.00	8000.00	984.04	7872.32
107	232.00	232.00	150.00	150.00	126.16	126.16
108	112.00	2800.00	125.00	3125.00	125.07	3126.75
109	116.00	67512.00	150.00	87300.00	149.06	86752.92
110	255.00	26520.00	200.00	20800.00	199.29	20726.16
111	1,479.00	1479.00	1,600.00	1600.00	1,606.54	1606.54
112	3,891.00	3891.00	4,500.00	4500.00	4,270.55	4270.55
113	243.00	184680.00	300.00	228000.00	291.02	221175.20
114	2.95	6431.00	2.90	6322.00	2.93	6387.40
115	.75	105.00	.60	84.00	.59	82.60
116	.60	3792.00	.60	3792.00	.59	3728.80
117	.60	4824.00	.60	4824.00	.59	4743.60

ITEM	SECOND BID	SECOND AMOUNT	THIRD BID	THIRD AMOUNT	FOURTH BID	FOURTH AMOUNT
118	1.55	4464.00	1.50	4320.00	1.51	4348.80
119	.70	25830.00	.70	25830.00	.69	25461.00
120	1.10	6061.00	1.10	6061.00	1.11	6116.10
121	.85	4233.00	.80	3984.00	.81	4033.80
122	.30	465.00	.30	465.00	.30	465.00
123	.35	1043.00	.35	1043.00	.35	1043.00
124	1.65	1072.50	1.60	1040.00	1.61	1046.50
125	.11	6820.00	.10	6200.00	.11	6820.00
126	5,000.00	5000.00	25,000.00	25000.00	15,253.52	15253.52
127	124,005.00	124005.00	125,000.00	125000.00	125,153.03	125153.03
128	206,380.00	206380.00	215,000.00	215000.00	208,293.83	208293.83
129	399,950.00	399950.00	400,000.00	400000.00	403,654.71	403654.71
130	157,000.00	157000.00	160,000.00	160000.00	158,464.67	158464.67
131	30,915.00	30915.00	20,000.00	20000.00	31,202.59	31202.59
132	29,621.00	29621.00	20,000.00	20000.00	29,895.87	29895.87
133	16,017.00	16017.00	8,000.00	8000.00	16,165.68	16165.68
134	1,708,500.00	1708500.00	1,650,000.00	1650000.00	2,190,023.69	2190023.69
TOT	A)	15,220,431.00	A)	16,884,821.00	A)	19,690,236.92
	ADD 1B) 1 X LS	1,865,000	ADD 1B) 1 X LS	2,210,000	ADD 1B) 1 X LS	2,210,000
	ADD)	1,865,000.00	ADD)	2,210,000.00	ADD)	2,210,000.00
	A+ADD)	17,085,431.00	A+ADD)	19,094,821.00	A+ADD)	21,900,236.92