STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 05/ 06/ 21 I'N SONOVA COUNTY FROM 0.3 M LE EAST 05/ 07/ 21
CONTRACT NUMBER 04- 06404 OF MARIN COUNTY LINE TO CONTRACT CCDE 'D '

LOCATI ON 04-SON-37-0.3/2.0 LAKEVI LLE ROAD 26 CONTRACT | TEMS

AC RESURFACI NG FEDERAL Al D NONE

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPCSALS | SSUED 11 FUND TOTAL

NUMBER OF BI DDERS 6 ENG NEERS EST

3,175,700.00 AMOUNT UNDER

0 TOTAL NUMBER OF WORKI NG DAYS

1, 040, 912. 00

50

PERCENT UNDER EST 32.78

Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 2,134,788. 00 4 GHI LOTTI BRGCS., |NC 415 454-7011 CC PREF CLAI MED
00132128
525 JACOBY STREET,; FAX 415 454-8376
SAN RAFAEL CA 94901
2 2,195,711. 00 1 GRANI TE CONSTRUCTI ON  COMPANY 707 467-4100 NSB PREF CLAI MED
00000089
1324 S. STATE STREET; FAX 707 467-4143 BID | S OVER NSBP
UKI AH CA 95482 PREFERENCE LI M TS
3 2,198, 649. 50 6 O C. JONES & SONS, |INC 510 526- 3424 CC PREF CLAI MED
00759729
1520 FOURTH STREET; FAX 510 526-0990
BERKELEY CA 94710
4 2,288, 007.00 5 ARGONAUT CONSTRUCTORS 707 542-4862 NSB PREF CLAI MED
00171432
360 SUTTON PL FAX 707 542-4897 BID I S OVER NSBP
SANTA ROSA CA 95407 PREFERENCE LI M TS
5 2,347,075. 00 3 GHI LOTTI CONSTRUCTI ON CO. 707 585-1221 NSB PREF CLAI MED
00644515
246 GHI LOTITI AVE; FAX 707 585-1601 BID | S OVER NSBP
SANTA ROSA CA 95407 PREFERENCE LI M TS
6 2,391, 208. 00 2 A. TEICHERT AND SON, | NC. DBA 916 757-6400 NSB PREF CLAI MED

TElI CHERT CONSTRUCTI ON
400 SUNRI SE BLVD. ;
ROSEVI LLE CA 95661

FAX

00000008
916 757-6499

BID I S OVER NSBP
PREFERENCE LIM TS

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 06404
04- SON-37-0
05/ 06/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 2
05/ 07/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

M KE BROWN ELECTRI C CO
COTATI CA

M KE BROWN ELECTRI C CO
COTATI CA

M KE BROWN ELECTRI C CO
COTATI CA

403896

403896

306767

306767

306767

BID | TEM5 17-22 ALL AT 100%

| TEM 17 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%



04- 06404
04- SON-37-0
05/ 06/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 3

05/ 07/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AC DI KE CO
LI NCOLN CA
AC DI KE CO
LI NCOLN CA
AC DI KE CO
LI NCOLN CA

ANRAK CORPORATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

256390

256390

256390

374600

374600

374600

374600

374600

| TEM 13 (100%

| TEM 26 (16%

SHOULDER MACHI NE RENT

| TEM 16 (26%

I TEM 9 (100%

OPERATED GRI NDER RENTAL

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 20 (100%

| TEM 21 (100%



04- 06404
04- SON-37-0
05/ 06/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 4

05/ 07/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

M KE BROWN ELECTRI C
COTATI CA

M KE BROMWN ELECTRI C
COTATI CA

M KE BROMWN ELECTRI C
COTATI CA

T & S DVBE
ANDERSON CA

T & S DVBE
ANDERSON CA

T & S DVBE
ANDERSON CA

T & S DVBE
ANDERSON CA

T & S DVBE
ANDERSON CA

374600

374600

374600

306767

306767

306767

983087

983087

983087

983087

983087

| TEM 22 (100%

| TEM 3 (10%

TRAFFI C CONTROL FOR STRI PI NG

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 2 (100%

| TEM 3 (29%

| TEM 4 (100%

I TEM 5 (100%

LANE CLOSURES



04- 06404
04- SON-37-0
05/ 06/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
05/ 07/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

ST. FRANCI S ELECTRI C
SAN LEANDRO CA

T & S DVBE, | NC
ANDERSON CA

621781

621781

621781

621781

403896

403896

403896

1003811

983087

| TEM 16 (43%

ITEM 9 (71%

M LLI NG FOR SEGVENT CORRECTI ON

OPERATED COLD M LL MACH NE RENTAL

| TEM 1722 (100%

| TEM 3 (6%

TRAFFI C CONTROL FOR STRI PI NG & MARKI NG

| TEM 2325 (100%

| TEM 2 (100%



04- 06404
04- SON-37-0
05/ 06/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 6
05/ 07/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ABSL
HAYWARD CA

ABSL
HAYWARD CA

ABSL
HAYWARD CA

ABSL
HAYWARD CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

M KE BROWN ELECTRI C
COTATI CA

CONTI NUED ON NEXT PAGE

621781

621781

621781

621781

374600

374600

374600

374600

374600

374600

306767

GRIND & LOAD AC

GRIND, LOAD, SWEEP & HAUL FOR SEGEMENT CORRECTI ON

| TEM 16 (17%

| TEM 9 (30%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%



04- 06404
04- SON-37-0
05/ 06/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 7
05/ 07/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

M KE BROMWN ELECTRI C
COTATI CA

M KE BROAWN ELECTRI C
COTATI CA

PACI FI C NORTHWEST O L
STACKTON CA

Bl DDER | D NAME AND ADDRESS

306767

306767

705296

LI CENSE NUMBER

| TEM 24 (100%

| TEM 25 (100%

| TEM 14 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

621781

621781

621781

621781

374600

374600

374600

COLD PLANE ASPHALT

GRI ND ASPHALT

| TEM 16 (38%

| TEM 9 (64%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%



04- 06404 Bl D211

04- SON-37-0 PAGE 8

05/ 06/ 21 05/ 07/ 21

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY | TEM 20 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 21 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 22 (100%
FREMONT CA 374600
PACI FI C NORTHWEST O L | TEM 14 (100%
STOCKTON CA 705296
SAINT FRANCI S ELECTRI C | TEM 23 (100%
SAN LEANDRO CA 1003811
SAI NT FRANCI S ELECTRI C | TEM 24 (100%
SAN LEANDRO CA 1003811
SAI NT FRANCI S ELECTRI C | TEM 25 (100%
SAN LEANDRO CA 1003811
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ABSL CONSTRUCTI ON | TEM 16 (31.1%

CONTI NUED

HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ON NEXT PACE

621781

621781

621781

ITEM 9 (57.7%

RENTAL FOR GRI NDER OPERATED MACHI NE SUBCONTRACTOR



04- 06404
04- SON-37-0
05/ 06/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 9

05/ 07/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ABSL CONSTRUCTI ON
HAYWARD CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

M KE BROWN ELECTRI C CO
COTATI CA

M KE BROWN ELECTRI C CO
COTATI CA

621781

374600

374600

374600

374600

306767

306767

SPECI ALTY PAVING I NC DBA A C DI KE CO

LI NCOLN CA

407417

SPECI ALTY PAVI NG | NC DBA A C DI KE CO

LI NCOLN CA

407417

SPECI ALTY PAVI NG | NC DBA A C DI KE CO

LI NCOLN CA

407417

RENTED AND OPERATED GRI NDER FOR SEGVENT CORRECTI ON OPERATI O

BID ITEMS 17-22

| TEM 17 (100%

| TEM 3 (8.9%

TRAFFI C CONTROL FOR STRI PI NG SUBCONTRACTOR WORK

BID I TEM5 23-25

| TEM 23 (100%

| TEM 13 (100%

| TEM 26 (21.4%

RENTED AND OPERATED SHOULDER BACK MACHI NE FOR SHOULDER OPER



04- 06404 Bl D211

04- SON- 37- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 06/ 21 05/ 07/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 50 700. 00 35, 000. 00
2 120090 CONSTRUCTI ON AREA S| GNS LS LUMP SUM 3, 100. 00 3,100. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 56, 306. 00 56, 306. 00
4 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 30 92. 00 2, 760. 00
SYSTEM DAY
5 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 7, 000. 00 7, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUVP SUM 1, 000. 00 1, 000. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 870. 00 870. 00
8 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 15 280. 00 4, 200. 00
9 011393 FULL W DTH SEGVENT EA 1 15, 000. 00 15, 000. 00
CORRECTI ON ( EA)
10 390132 HOT M X ASPHALT (TYPE A) TON 2,100 105. 75 222, 075. 00
11 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 11, 400 121. 50 1, 385, 100. 00
12 394060 DATA CORE LS LUVP SUM 3, 000. 00 3, 000. 00
13 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 110 46. 00 5, 060. 00
14 397005 TACK COAT TON 34 1, 100. 00 37, 400. 00
15 398100 REMOVE ASPHALT CONCRETE DI KE LF 110 5. 00 550. 00
16 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 90, 000 2.75 247, 500. 00
17 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 810 4.20 3,402. 00
18 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 710 7.00 4,970. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
19 840621 6" THERMOPLASTI C TRAFFI C STRI PE LF 260 .45 117.00

( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 17-7)
20 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 18, 000 .45 8, 100. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)

21 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 36, 000 . 65 23, 400. 00
(ENHANCED WET NI GHT VI S| Bl LI TY)

22 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 210 . 80 968. 00
(ENHANCED WET NI GHT VI SI Bl LI TY)

23 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUWP SUM 2, 000. 00 2, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

24 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUMP SUM 11, 780. 00 11, 780. 00

25 872135 MODI FYI NG TRAFFI C MONI TORI NG STATI ONS LS LUMP SUM 6, 830. 00 6, 830. 00

26 190185 SHOULDER BACKI NG TON 1,100 43. 00 47, 300. 00

TOTAL 2,134,788.00
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04- 0VB404 Bl D211
04- SON-37-0 SUMMARY OF REMAINING BIDDERS PAGE 11
05/ 06/ 21 05/ 07/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 800. 00 90000. 00| 500. 00 25000. 00| 450. 00 22500. 00| 2, 500. 00 125000. 00

2, 800. 00 2800. 00| 2, 800. 00 2800. 00 6, 000. 00 6000. 00| 1, 900. 00 1900. 00

86, 675. 00 86675. 00| 133, 000. 00 133000. 00 135, 201. 00 135201. 00| 135, 000. 00 135000. 00

80. 00 2400. 00| 155. 00 4650. 00| 80. 00 2400. 00| 75. 00 2250. 00

5, 300. 00 5300. 00| 15, 000. 00 15000. 00| 3,500. 00 3500. 00| 6, 600. 00 6600. 00

2,500. 00 2500. 00 19, 500. 00 19500. 00| 2,500. 00 2500. 00 3, 300. 00 3300. 00

1, 500. 00 1500. 00| 750. 00 750. 00| 650. 00 650. 00| 500. 00 500. 00

155. 00 2325. 00 400. 00 6000. 00| 300. 00 4500. 00 300. 00 4500. 00

3, 000. 00 3000. 00| 12, 100. 00 12100. 00| 5, 000. 00 5000. 00| 14, 000. 00 14000. 00

108. 00 226800. 00| 103. 00 216300. 00| 130. 00 273000. 00| 105. 00 220500. 00

119.00  1356600. 00 124.00  1413600. 00 124.50  1419300. 00 120.00  1368000. 00

1, 800. 00 1800. 00| 3, 000. 00 3000. 00 3, 000. 00 3000. 00 2,500. 00 2500. 00

53. 50 5885. 00| 40. 00 4400. 00 21.00 2310. 00 53. 50 5885. 00

1, 060. 00 36040. 00| 750. 00 25500. 00| 1,075. 00 36550. 00| 1, 500. 00 51000. 00

5. 00 550. 00| 6.75 742. 50| 11. 00 1210. 00| 5. 00 550. 00

3.00 270000. 00| 1.85 166500. 00 3.25 292500. 00| 3.25 292500. 00

4.00 3240. 00 4. 20 3402. 00 4.00 3240. 00 .50 405. 00

8. 00 5680. 00 7.00 4970. 00 8. 00 5680. 00 8. 00 5680. 00

35 91. 00| .45 117. 00| 35 91. 00| .35 91. 00

35 6300. 00 .45 8100. 00 35 6300. 00| .35 6300. 00

55 19800. 00| 65 23400. 00| 55 19800. 00| .55 19800. 00

1.50 1815. 00 80 968. 00| 1.50 1815. 00 1.50 1815. 00

2,000. 00 2000. 00| 2,500. 00 2500. 00 2,000. 00 2000. 00| 2,500. 00 2500. 00

11, 780. 00 11780. 00| 11, 750. 00 11750. 00| 11, 780. 00 11780. 00| 11, 654. 00 11654. 00

6, 830. 00 6830. 00| 9, 900. 00 9900. 00| 6, 830. 00 6830. 00 9, 845. 00 9845. 00



26 |

TOT

40. 00

44000. 00

2,195, 711. 00

77.00

84700. 00

2,198, 649. 50

18. 50 20350. 00

2,288, 007. 00

50. 00 55000. 00

2,347,075. 00
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04- 06404
04- SON-37-0
05/ 06/ 21

2, 000. 00
11, 780. 00
6, 830. 00

32.00

255000.
2800.
151597.
7200.
6500.
47700.
650.
2025.
15000.
235200.
1197000.
2500.
9900.
49300.
1100.
315000.
3240.
5680.
91.
6300.
19800.
1815.
2000.
11780.
6830.
35200.

2,391, 208. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 12
05/ 07/ 21





