STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
Bl D OPENI NG DATE 05/11/ 21 IN TULARE AT ROUTE 137/99 05/ 12/ 21
CONTRACT NUMBER 06- 0T3504 SEPARATI ON RAMP | NTERSECTI ONS CONTRACT CCDE 'B '

LOCATI ON 06- TUL-137-16. 5/ 16. 6

I NSTALL SIGNALS NB & SB; WDEN N B

DB GOALS:
PROPCSALS | SSUED 4

DI SADVANTACGED BUSI NESS ENTERPRI SE - 13. 0%
FUND TOTAL 0

70 CONTRACT | TEMS

FEDERAL Al D ACNH- P137-(010)E

TOTAL NUMBER OF WORKI NG DAYS 160

PERCENT OVER EST 31.11

559 274-0300
00873800

FAX 559 274-0311

559 441-5700
00000089

FAX 559 441-5791

559 431-0317
00823535

FAX 559 431-0321

NUMBER OF BI DDERS 4 ENG NEERS EST 1, 645, 036. 10 AMOUNT OVER 511, 771. 30
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 2,156, 807. 40 3 CAL VALLEY CONSTRUCTI ON, | NC.
5125 N. GATES AVENUE, SU TE 10
FRESNO CA 93722

2 2,170, 685. 50 1 GRANI TE CONSTRUCTI ON  COMPANY
2716 GRANI TE COURT;
FRESNO CA 93706

3 2,211, 342. 00 4 AVI SON CONSTRUCTI ON, | NC.
40434 BRI CKYARD DR ;
MADERA CA 93636

4 2,647,713.90 2 ST. FRANCI S ELECTRIC, LLC

975 CARDEN STREET,;
SAN LEANDRO CA 94577

510 639- 0639
01003811

FAX 510 639-9116



06- 0T3504 Bl D211
06- TUL- 137 PAGE 2
05/ 11/ 21 05/ 12/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ABSL CONSTRUCTI ON COLD PLANE AC PAVEMENT - PARTIAL - FULLY OPERATED GRI NDER R
HAYWARD CA 621781
ABSL CONSTRUCTI ON | TEM 15 (7%
HAYWARD CA 621781
ABSL CONSTRUCTI ON | TEM 32 (40%
HAYWARD CA 621781
ABSL CONSTRUCTI ON ROADWAY EXCAVATI ON - PARTI AL - FULLY OPERATED GRI NDER RENTA
HAYWARD CA 621781
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG | TEM 16 (1009
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG | TEM 17 (1009
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG | TEM 18 (100%)
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG I TEM 19 (1009
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG | TEM 20 (1009
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG | TEM 21 (1009
SANGER CA 350344

CONTI NUED ON NEXT PAGE



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

Bl D211

PAGE 3

05/12/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANCGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANCGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

BALLAG O CONSTRUCTI ON
SANGER CA

CONTI NUED ON NEXT PAGE

AND

AND

AND

AND

AND

AND

AND

AND

AND

AND

AND

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

ENG NEERI NG
350344

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

MAI NTAI N EXI STI NG PLANTED AREAS

OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES

PACKET FERTI LI ZER

PLANT (GROUP A)

PLANT ( GROUP B)

PLANT ESTABLI SHVENT WORK



06- 0T3504 Bl D211
06- TUL- 137 PAGE 4
05/11/21 05/12/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG POP- UP SPRI NKLER ASSEMBLY
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG SO L AMENDMENT
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG WOOD MULCH
SANGER CA 350344
BALLAG O CONSTRUCTI ON AND LANDSCAPE ENG NEERI NG 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)
SANCGER CA 350344
C & W CONSTRUCTI ON SPECI ALTI ES, | NC. CHAI' N LI NK FENCE ( TYPE CL- 6)
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 42 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPECI ALTI ES, | NC. | TEM 44 (100%
VENTURA CA 256795
C & W CONSTRUCTI ON SPEC!I ALTI ES, | NC. REMOVE CHAI N LI NK FENCE
VENTURA CA 256795
FRESNO CONCRETE CONSTRUCTI ON, | NC. DETECTABLE WARNI NG SURFACE
FRESNO CA 389141
FRESNO CONCRETE CONSTRUCTI ON, | NC. | TEM 35 (100%
FRESNO CA 389141
FRESNO CONCRETE CONSTRUCTI ON, | NC. | TEM 36 (100%
FRESNO CA 389141

CONTI NUED ON NEXT PAGE



06- 0T3504 Bl D211

06- TUL- 137 PAGE 5

05/11/21 05/12/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 FRESNO CONCRETE CONSTRUCTI ON, | NC. | TEM 37 (100%
FRESNO CA 389141
FRESNO CONCRETE CONSTRUCTI ON, | NC. M NOR CONCRETE (M SCELLANEQUS CONSTRUCTI ON)
FRESNO CA 389141
FRESNO CONCRETE CONSTRUCTI ON, | NC. M NOR CONCRETE ( TEXTURED PAVI NG
FRESNO CA 389141
SAFETY STRI PI NG SERVI CE, | NC. I TEM 1 (50%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. I TEM 4 (1%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 40 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 45 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 47 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 60 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 61 (100%
GOSHEN CA 308669
SAFETY STRI PI NG SERVI CE, | NC. | TEM 62 (100%
GOSHEN CA 308669

CONTI NUED ON NEXT PAGE



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 6
05/12/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

SAFETY STRI PI NG SERVI CE,
GOSHEN CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

308669

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%

| TEM 66 (100%

LEAD COVPLI ANCE PLAN - PARTIAL - STRI PE ONLY

PAINT CURB ( 2- COAT)

PAVEMENT MARKER ( RETREOREFLECTI VE)

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG ( EVWAV)



Bl DDER | D NAME AND ADDRESS

06- 0T3504
06- TUL- 137
05/11/21

LI ST

Bl D211
PAGE 7
05/12/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED ON NEXT PAGE

SAFETY STRI PI NG SERVI CE,

GOSHEN CA

SAFETY STRI PI NG SERVI CE,

GOSHEN CA

SAFETY STRI PI NG SERVI CE,

GOSHEN CA

SAFETY STRI PI NG SERVI CE,

GOSHEN CA

SAFETY STRI PI NG SERVI CE,

GOSHEN CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC.

FRESNO CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC.

FRESNO CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC.

FRESNO CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC.

FRESNO CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC.

FRESNO CA

STATEW DE TRAFFI C SAFETY AND SI GNS, | NC.

FRESNO CA

I NC.

I NC.

I NC.

I NC.

I NC.

308669

308669

308669

308669

308669

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

TRAFFI C CONTROL - PARTIAL - STRIPE ONLY

6" THERMOPLASTI C TRAFFI C STRI PE ( EVAV)

6" TRAFFI C STRI PE (WARRANTY) (BROKEN 17-7)

8" TRAFFI C STRI PE ( WARRANTY)

8" TRAFFI C STRI PE (WARRANTY) (BRCKEN 12-3)

CONSTRUCTI ON AREA SI G\S

DEL| NEATOR ( CLASS 1)

FURNI SH LAM NATED PANEL SIGN (1"-TYPE A)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - FRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - FRAMED)



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

L

I ST

Bl D211
PAGE 8
05/12/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

AND

AND

AND

AND

AND

AND

AND

AND

AND

AND

AND

SI GNS,

SI GNS,

SI GNS,

SI GN\S,

SI GNS,

SI GNS,

SI GNS,

SI GN\S,

SI GNS,

SI GNS,

SI GNS,

I NC.

I NC.

I NC.

I NC.

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED)

I NSTALL SIGN ( STRAP AND SADDLE BRACKET METHCD)

I NSTALL SI GN PANEL ON EXI STI NG FRAME

| TEM 13 (100%

| TEM 3 (100%

| TEM 4 (38%

| TEM 46 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
05/12/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

AND

AND

AND

AND

AND

AND

AND

AND

AND

AND

AND

SI GNS,

SI GNS,

SI GNS,

SI GN\S,

SI GNS,

SI GNS,

SI GNS,

SI GN\S,

SI GNS,

SI GNS,

SI GNS,

I NC.

I NC.

I NC.

I NC.

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 57 (100%

| TEM 58 (100%)

| TEM 59 (100%

CBJECT MARKER

REMOVE ROADSI DE SI GN

REMOVE SI GN PANEL



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

LI

ST

Bl D211
PAGE 10
05/12/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STATEW DE
FRESNO CA

STURGEON
CH NO CA

STURGEON
CH NO CA

STURGEON
CH NO CA

STURGEON
CHI NO CA

STURGEON
CHI NO CA

STURGEON
CH NO CA

TRAFFI C

TRAFFI C

TRAFFI C

TRAFFI C

ELECTRI C

ELECTRI C

ELECTRI C

ELECTRI C

ELECTRI C

ELECTRI C

SAFETY AND SI GNS,

SAFETY AND SI GNS,

SAFETY AND SI GNS,

SAFETY AND SI GNS,

CALI FORNI A, LLC.

CALI FORNI A, LLC.

CALI FORNI A, LLC

CALI FORNI A, LLC

CALI FORNI A, LLC.

CALI FORNI A, LLC.

I NC.

I NC.

I NC.

I NC.

DBA STATE
975518

DBA STATE
975518

DBA STATE
975518

DBA STATE

975518

1009619

1009619

1009619

1009619

1009619

1009619

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN - TWO POST

TRAFFI C CONTROL - PARTIAL - FLAGGERS, PILOT CAR, LANE AND R

TREATED WOOD WASTE

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

MODI FYI NG LI GHTI NG SYSTEMS

MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS

SI GNAL AND LI GHTI NG SYSTEM



06- 0T3504 Bl D211

06- TUL- 137 PAGE 11

05/11/21 05/12/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ABSL CONSTRUCTI ON | TEM 32 (53%
HAYWARD CA 621781
ABSL CONSTRUCTI ON OPERATED GRI NDER RENTAL
HAYWARD CA 621781
AC ELECTRI C COVPANY | TEM 67 (100%
VI SALI A CA 99849
AC ELECTRI C COVPANY | TEM5S 67- 69
VI SALI A CA 99849
BELLAG O CONSTRUCTI ON AND LANDSCAPE | TEM 16 (100%
SANGER CA 350344
BELLAG O CONSTRUCTI ON AND LANDSCAPE | TEMS 16-26
SANGER CA 350344
C&W CONSTRUCTI ON SPECI ALTI ES | TEM 42 (100%
VENTURA CA 256795
C&W CONSTRUCTI ON SPECI ALTI ES | TEMS 42, 44
VENTURA CA 256795
KRC SAFETY CO I NC | TEM 4 (31%
VI SALI A CA 507950
KRC SAFETY CO I NC TRAFFI C CONTROL
VI SALI A CA 507950
SAFETY STRI PI NG SERVI CE ITEM 1 (56%
GOSHEN CA 308669

CONTI NUED ON NEXT PAGE



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 12
05/12/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 SAFETY STRI PI NG SERVI CE
GOSHEN CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

SAFETY STRI PI NG SERVI CE
GOSHEN CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

Bl DDER | D NAME AND ADDRESS

308669

308669

308669

308669

308669

975518

975518

LI CENSE NUMBER

I TEM 4 (2%

| TEM 40 (100%

| TEM5S 40, 45, 47, 60-66

LEAD COWPLI ANCE PLAN FOR PAVEMENT DELI NEATI ON

TRAFFI C CONTROL FOR PAVEMENT DELI NEATI ON

| TEM 3 (100%

I TEMS 3, 5, 13, 46, 48-59

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

| TEM 42 (100%

| TEM 43 (38%

TRASH ENCLOSURE GATES



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 13

05/12/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 DORFMVEI ER MASONRY
FRESNO CA

DORFMEI ER MASONRY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

STATEWAI DE SAFETY
FRESNO CA

CONTI NUED ON NEXT PAGE

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

861556

861556

975518

975518

975518

975518

975518

975518

975518

975518

975518

| TEM 43 (50%

TRASH ENCLOSURE CMJ

| TEM 13 (100%

| TEM 3 (100%

| TEM 4 (100%

| TEM 46 (100%

| TEM 5 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%



Bl DDER | D NAME AND ADDRESS

06- 0T3504
06- TUL- 137
05/11/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
05/12/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEWAI DE SAFETY

FRESNO CA

STATEWAI DE SAFETY

FRESNO CA

STATEWAI DE SAFETY

FRESNO CA

STATEWAI DE SAFETY

FRESNO CA

STATEWAI DE SAFETY

FRESNO CA

STATEWAI DE SAFETY

FRESNO CA

STATEWAI DE SAFETY

FRESNO CA

STATEWAI DE SAFETY

FRESNO CA

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

SYSTEMS ( CONT)

STERNDAHL ENTERPRI SES

SUN VALLEY CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

STERNDAHL ENTERPRI SES

SUN VALLEY CA

CONTI NUED ON NEXT PAGE

975518

975518

975518

975518

975518

975518

975518

975518

421823

421823

421823

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 57 (100%

| TEM 58 (100%)

| TEM 59 (100%

| TEM 1 (100%

| TEM 40 (100%

| TEM 45 (100%



06- 0T3504
06- TUL- 137
05/11/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
05/12/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

STERNDAHL ENTERPRI SES ( CONT)
SUN VALLEY CA

STERNDAHL ENTERPRI SES ( CONT)
SUN VALLEY CA

STERNDAHL ENTERPRI SES ( CONT)
SUN VALLEY CA

STERNDAHL ENTERPRI SES ( CONT)
SUN VALLEY CA

STERNDAHL ENTERPRI SES ( CONT)
SUN VALLEY CA

STERNDAHL ENTERPRI SES ( CONT)
SUN VALLEY CA

STURGEON ELECTRI C
CHI NO CA

STURGEON ELECTRI C
CH NO CA

STURGEON ELECTRI C
CH NO CA

CONTI NUED ON NEXT PAGE

421823

421823

421823

421823

421823

421823

421823

421823

1009619

1009619

1009619

| TEM 47

| TEM 60

| TEM 61

| TEM 62

| TEM 63

| TEM 64

| TEM 65

| TEM 66

| TEM 67

| TEM 68

| TEM 69

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06- 0T3504 Bl D211

06- TUL- 137 PAGE 16

05/11/21 05/12/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 WABO LANDSCAPE & CONSTRUCTI ON | TEM 16 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 17 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 18 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 19 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 20 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 21 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 22 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 23 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 24 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 25 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON | TEM 26 (100%
HERCULES CA 962263

CONTI NUED ON NEXT PAGE
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05/11/21 05/ 12/ 21
LI'ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 WABO LANDSCAPE & CONSTRUCTI ON | TEM 27 (100%

HERCULES CA 962263

WABO LANDSCAPE & CONSTRUCTI ON | TEM 28 (100%

HERCULES CA 962263

BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 AVI LA TRAFFI C SAFETY | TEM 3 (100%

ATASCADERO CA 962161

AVI LA TRAFFI C SAFETY | TEM 4 (13%

ATASCADERO CA 962161

AVI LA TRAFFI C SAFETY | TEM 46 (100%

ATASCADERO CA 962161

AVI LA TRAFFI C SAFETY | TEM 48 (100%

ATASCADERO CA 962161

AVI LA TRAFFI C SAFETY | TEM 49 (100%

ATASCADERO CA 962161

AVI LA TRAFFI C SAFETY | TEM 5 (100%

ATASCADERO CA 962161

AVI LA TRAFFI C SAFETY | TEM 50 (100%

ATASCADERO CA 962161

AVI LA TRAFFI C SAFETY | TEM 51 (100%

ATASCADERO CA 962161

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 18
05/12/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 56 (100%

| TEM 57 (100%

| TEM 58 (100%)

| TEM 59 (100%

| TEM 6 (100%

| TEM 7 (100%

MAI NLI NE CLOSURES
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
05/12/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

833032

| TEM 40

| TEM 45

| TEM 47

| TEM 60

| TEM 61

| TEM 62

| TEM 63

| TEM 64

| TEM 65

| TEM 66

| TEM 35

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
05/12/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

FBD VANGUARD CONSTRUCTI ON
LI VERMORE CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

GRANI TE CONSTRUCTI ON
FRESNO CA

CONTI NUED ON NEXT PAGE

833032

833032

89

89

89

89

89

89

89

89

89

| TEM 36

| TEM 37

| TEM 11

| TEM 14

| TEM 15

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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05/11/21 05/12/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 GRANI TE CONSTRUCTI ON | TEM 34 (100%
FRESNO CA 89
GRANI TE CONSTRUCTI ON | TEM 38 (100%
FRESNO CA 89
GRANI TE CONSTRUCTI ON | TEM 39 (100%
FRESNO CA 89
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 16 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 17 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 18 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 19 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 20 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 21 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 22 (100%
HERCULES CA 962263
WABO LANDSCAPE & CONSTRUCTI ON, | NC | TEM 23 (100%
HERCULES CA 962263

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 22
05/12/ 21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

WABO LANDSCAPE & CONSTRUCTI ON, | NC
HERCULES CA

WABO LANDSCAPE & CONSTRUCTI ON, | NC
HERCULES CA

WABO LANDSCAPE & CONSTRUCTI ON, | NC
HERCULES CA

962263

962263

962263

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%
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05/ 11/ 21 05/ 12/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 3, 000. 00 3, 000. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 70 1, 400. 00 98, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 300. 00 4.300. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 284, 000. 00 284, 000. 00
5 120140 BARRI CADE (LEFT I'N PLACE) EA 18 110. 00 1, 980. 00
6 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 2 3, 200. 00 6, 400. 00
SYSTEM DAY
7 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 6, 000. 00 6, 000. 00
8 130100 JOB SI TE MANAGEMENT LS LUVP SUM 2,100. 00 2,100. 00
9 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 700. 00 700. 00
10 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 3 125. 00 375. 00
11 130730 STREET SWEEPI NG LS LUVP SUM 1, 500. 00 1, 500. 00
12 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 1, 000. 00 1, 000. 00
13 141120 TREATED WOOD WASTE LB 1,180 1. 50 1, 770. 00
14 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 55, 000. 00 55, 000. 00
15 190101 ROADVAY EXCAVATI ON cY 720 100. 00 72, 000. 00
16 202006 SO L AVENDVENT cY 0.3 500. 00 150. 00
17 202038 PACKET FERTI LI ZER EA 40 2. 00 80. 00
18 204035 PLANT ( GROUP A) EA 13 49. 00 637. 00
19 204036 PLANT ( GROUP B) EA 9 68. 00 612. 00
20 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUVP SUM 16, 450. 00 16, 450. 00
21 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 9, 500. 00 9, 500. 00
22 205035 WOOD MULCH cY 180 83. 00 14, 940. 00
23 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUVP SUM 4,500. 00 4,500. 00
FACI LI TI ES
24 206402 OPERATE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 6, 900. 00 6, 900. 00
25 208449 POP- UP SPRI NKLER ASSEMBLY EA 22 85. 00 1, 870. 00
26 (F) 208594 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 226 19. 00 4,294. 00
LI NE)
27 210110 | MPORTED TOPSOI L ( CY) cy 56 55. 00 3, 080. 00
28 260203 CLASS 2 AGGREGATE BASE ( CY) cY 260 105. 00 27, 300. 00
29 390132 HOT M X ASPHALT ( TYPE A) TON 1, 930 120. 00 231, 600. 00
30 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 270 18. 00 4, 860. 00
31 397005 TACK COAT TON 2.4 1. 00 2. 40
32 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 6, 150 6. 00 36, 900. 00
33 710134 REMOVE Pl PE ( EA) EA 1 2, 000. 00 2,000. 00
34 710150 REMOVE | NLET EA 1 2, 000. 00 2, 000. 00
35 730070 DETECTABLE WARNI NG SURFACE SQFT 70 35. 00 2. 450. 00
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05/ 11/ 21 05/ 12/ 21

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

36 731502 M NOR CONCRETE (M SCELLANEQUS cy 150 537. 00 80, 550. 00
CONSTRUCTI ON)

37 731530 M NOR CONCRETE ( TEXTURED PAVI NG) cy 21 540. 00 11, 340. 00

38 011482 RELOCATE FI RE HYDRANT EA 1 25, 000. 00 25, 000. 00

39 780258 (ADJUST YM)ANHO_E FRAVE AND COVER EA 3 2,100. 00 6, 300. 00
UTILIT

40 780433 PAI NT CURB ( 2- COAT) SQFT 200 6. 00 1, 200. 00

41 782120 RELOCATE MAI LBOX EA 1 300. 00 300. 00

42 800360 CHAIN LI NK FENCE ( TYPE CL-6) LF 280 41.00 11, 480. 00

43 011483 TRASH ENCLOSURE EA 1 25, 000. 00 25, 000. 00

44 803050 REMOVE CHAI N LI NK FENCE LF 220 18. 00 3, 960. 00

45 810120 REMOVE PAVENMENT MARKER EA 190 2.00 380. 00

46 810170 DELI NEATOR ( CLASS 1) EA 5 65. 00 325. 00

47 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 200 7.00 1, 400. 00

48 820130 OBJECT MARKER EA 1 80. 00 80. 00

49 820250 REMOVE ROADSI DE SI GN EA 29 85. 00 2, 465. 00

50 820360 REMOVE S| GN PANEL EA 4 300. 00 1, 200. 00

51 820710 FURNI SH LAM NATED PANEL SIGN (1"- TYPE A) SQFT 140 24.75 3, 465. 00

52 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 300 9.50 2, 850. 00
(0. 063" - UNFRANED)

53 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 63 10. 00 630. 00
(0. 080" - UNFRANED)

54 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 74 17. 50 1, 295. 00
(0. 063" - FRAMED)

55 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 30 17.00 510. 00
(0. 080" - FRAMED)

56 820840 ROADSI DE SI GN - ONE POST EA 22 355. 00 7, 810. 00

57 820850 ROADSI DE SI GN - TWD POST EA 4 585. 00 2.340. 00

58 820860 [ NSTAL)L SI GN ( STRAP AND SADDLE BRACKET EA 16 105. 00 1, 680. 00
METHOD,

59 820890 INSTALL SI GN PANEL ON EXI STI NG FRAME SQFT 140 27.50 3, 850. 00

60 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 680 4.50 7,560. 00
( ENHANCED WET NI GHT VI SIBI LI TY)

61 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 2,930 1.20 3,516. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

62 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 4,730 .90 4,257.00

63 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 590 2.00 1, 180. 00

64 847040 8" TRAFFI C STRI PE ( WARRANTY) LF 290 3.00 870. 00

( BROKEN 12-3)
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05/ 11/ 21 05/ 12/ 21

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

65 847213 6" TRAFFI C STRI PE TAPE (WARRANTY) LF 2,340 3.00 7,020. 00

(BROKEN 17-7)

66 847216 8" TRAFFI C STRI PE TAPE (WARRANTY) LF 860 6. 00 5, 160. 00

67 870400 SI GNAL AND LI GHTI NG SYSTEM LS LUMP SUM 678, 000. 00 678, 000. 00

68 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUMP SUM 86, 030. 00 86, 030. 00

69 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS LS LUMP SUM 47, 554. 00 47, 554. 00

70 999990 MOBI LI ZATI ON LS LUVP SUM 212, 000. 00 212, 000. 00

TOTAL 2,156, 807. 40
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05/11/21

193000.
3240.
1440.

46125.
2000.
2000.
1400.

84000.

15750.

13000.
4500.

SUMMARY

OF

REMA/

110000. 00
64800. 00
150. 00
120. 00
1625. 00
1575. 00
10500. 00
3500. 00
16200. 00
5500. 00
5500. 00
2750. 00
9040. 00
5600. 00
36400. 00
231600. 00
4050. 00
2880. 00
43050. 00
2000. 00
2000. 00
2240. 00
142500. 00
22050. 00
10000. 00
5400. 00

N

N G

180000.
150.
120.

1625.
1575.
10000.
5000.
18000.
7500.
5500.
2750.
9040.
5600.
39000.
241250.
4050.
1800.
76875.
3500.
3500.
1400.
187500.
52500.
20000.
7500.

Bl D211
PAGE 26
05/12/ 21
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| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
40 6. 00 1200. 00 5. 00 1000. 00 12. 50 2500. 00
41 500. 00 500. 00 500. 00 500. 00 500. 00 500. 00
42 42.00 11760. 00 70. 00 19600. 00 20. 00 5600. 00
43 36, 000. 00 36000. 00 40, 000. 00 40000. 00 2,500. 00 2500. 00
44 18. 00 3960. 00 20. 00 4400. 00 5.00 1100. 00
45 2.00 380. 00 3.00 570. 00 1.25 237.50
46 65. 00 325. 00 75. 00 375. 00 55. 00 275. 00
47 7.00 1400. 00 15. 00 3000. 00 10. 00 2000. 00
48 80. 00 80. 00 100. 00 100. 00 125. 00 125. 00
49 85. 00 2465. 00 100. 00 2900. 00 150. 00 4350. 00
50 300. 00 1200. 00 300. 00 1200. 00 1, 750. 00 7000. 00
51 24.75 3465. 00 27.00 3780. 00 30. 00 4200. 00
52 9. 50 2850. 00 11. 00 3300. 00 17. 50 5250. 00
53 10. 50 661. 50 12. 00 756. 00 17. 50 1102. 50
54 17. 50 1295. 00 19. 00 1406. 00 22.50 1665. 00
55 17.75 532.50 19. 00 570. 00 25.00 750. 00
56 355. 00 7810. 00 400. 00 8800. 00 500. 00 11000. 00
57 585. 00 2340. 00 600. 00 2400. 00 1, 000. 00 4000. 00
58 105. 00 1680. 00 120. 00 1920. 00 225.00 3600. 00
59 27.50 3850. 00 30. 00 4200. 00 85. 00 11900. 00
60 4.50 7560. 00 6. 00 10080. 00 5.00 8400. 00
61 1.20 3516. 00 1.50 4395. 00 1.25 3662. 50
62 90 4257. 00 1.00 4730. 00 .98 4635. 40
63 2.15 1268. 50 4.00 2360. 00 2.40 1416. 00
64 3. 00 870. 00 7.00 2030. 00 8. 00 2320. 00
65 3. 00 7020. 00 4.00 9360. 00 7.00 16380. 00
66 6. 00 5160. 00 10. 00 8600. 00 8.50 7310. 00
67 741, 100. 00 741100. 00 855, 000. 00 855000. 00 755, 000. 00 755000. 00
68 54, 600. 00 54600. 00 100, 000. 00 100000. 00 49, 000. 00 49000. 00
69 60, 000. 00 60000. 00 49, 000. 00 49000. 00 83, 500. 00 83500. 00
70 210, 000. 00 210000. 00 75, 000. 00 75000. 00 157, 100. 00 157100. 00

TOT 2,170, 685. 50 2,211, 342. 00 2,647,713. 90





