BID OPENING DATE 05/13/21 IN NEVADA AND PLACER COUNTIES ON 05/14/21
CONTRACT NUMBER 03-1G7604 ROUTES 20 AND 80 AT VARIOUS CONTRACT CODE 'D '
LOCATION 03-VAR-0-0.0/0.0 LOCATIONS. 42 CONTRACT ITEMS

HM3 PRESERVATION WORK (DECK FEDERAL AID NONE

DVBE GOALS: DISABLED VETERANS BUSINESS ENTERPRISES - 3.0%
PROPOSALS ISSUED 8 FUND TOTAL 0 TOTAL NUMBER OF WORKING DAYS 50

NUMBER OF BIDDERS 3 ENGINEERS EST 2,211,052.35 AMOUNT OVER 2,946.65 PERCENT OVER EST 0.13

| BID RANK | BID TOTAL | BIDDER ID | BIDDER INFORMATION (NAME/ADDRESS/LOCATION) | |
|---|---|---|---|---|
| 1 | 2,213,999.00 | 3 | MYERS & SONS CONSTRUCTION, LLC<br>4600 NORTHGATE BLVD, SUITE 100<br>SACRAMENTO CA 95834 | 916 283-9950 CC PREF CLAIMED 01033752<br>FAX 916 614-9520 |
| 2 | 2,297,000.00 | 2 | AMERICAN CIVIL CONSTRUCTORS WEST COAST LLC<br>2990 BAY VISTA COURT, SUITE D;<br>BENICIA CA 94510 | 707 746-8028 CC PREF CLAIMED 01011546<br>FAX 707 747-0593 |
| 3 | 2,770,251.05 | 1 | GOLDEN STATE BRIDGE, INC.<br>3701 MALLARD DRIVE;<br>BENICIA CA 94510 | 925 372-8000 CC PREF CLAIMED 00851187<br>FAX 925 372-8001 |

IN ACCORDANCE WITH G.C.14838, THE DEPARTMENT OF TRANSPORTATION SHALL APPLY THE SMALL BUSINESS PREFERENCE TO ELIGIBLE FIRMS FIRST, THEN APPLIES THE NON-SMALL BUSINESS PREFERENCE IF DOING SO WOULD NOT DISPLACE A SMALL BUSINESS FROM AWARD OF THE CONTRACT.

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 03 | ABSL CONSTRUCTION<br>HAYWARD CA | 621781 | GRIND AND REMOVE CONCRETE DECK SURFACE |
| | ABSL CONSTRUCTION<br>HAYWARD CA | 621781 | GRIND AND REMOVE POLYESTER CONCRETE OVERLAY |
| | ABSL CONSTRUCTION<br>HAYWARD CA | 621781 | ITEM 11 (100%) |
| | ABSL CONSTRUCTION<br>HAYWARD CA | 621781 | ITEM 24 (46%) |
| | ABSL CONSTRUCTION<br>HAYWARD CA | 621781 | ITEM 25 (88%) |
| | AUSTIN ENTERPRISE<br>BAKERSFIELD CA | 764893 | ITEM 10 (100%) |
| | CENTRAL STRIPING SERVICE INC<br>RANCHO CORDOVA CA | 403896 | ITEM 1 (100%) |
| | CENTRAL STRIPING SERVICE INC<br>RANCHO CORDOVA CA | 403896 | ITEM 38 (100%) |
| | CENTRAL STRIPING SERVICE INC<br>RANCHO CORDOVA CA | 403896 | ITEM 42 (5%) |
| | CENTRAL STRIPING SERVICE INC<br>RANCHO CORDOVA CA | 403896 | ITEMS 38-41 |
| | CENTRAL STRIPING SERVICE INC<br>RANCHO CORDOVA CA | 403896 | MOBILIZATION FOR THEIR WORK |

CONTINUED ON NEXT PAGE

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 03 | ROLL 'N ROCK CONSTRUCTION INC<br>MOUNT SHASTA CA | 971838 | ITEM 3 (100%) |

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 02 | AUSTIN ENTERPRISE<br>BAKERSFIELD CA | 764893 | GRIND SLOTS BEFORE SNOWPLOW DEFLECTOR INSTALLATION |
| | AUSTIN ENTERPRISE<br>BAKERSFIELD CA | 764893 | ITEM 10 (100%) |
| | AUSTIN ENTERPRISE<br>BAKERSFIELD CA | 764893 | ITEM 14 (22.0%) |
| | CENTRAL STRIPING SERVICE, INC.<br>RANCHO CORDOVA CA | 403896 | ITEM 38 (100%) |
| | CENTRAL STRIPING SERVICE, INC.<br>RANCHO CORDOVA CA | 403896 | ITEM 39 (100%) |
| | CENTRAL STRIPING SERVICE, INC.<br>RANCHO CORDOVA CA | 403896 | ITEM 40 (100%) |
| | CENTRAL STRIPING SERVICE, INC.<br>RANCHO CORDOVA CA | 403896 | ITEM 41 (100%) |
| | CENTRAL STRIPING SERVICE, INC.<br>RANCHO CORDOVA CA | 403896 | ITEM 42 (4.1%) |
| | CENTRAL STRIPING SERVICE, INC.<br>RANCHO CORDOVA CA | 403896 | MOBILIZATION (FOR CENTRAL STRIPING'S OPERATIONS) |
| | PAVEMENT RECYCLING SYSTEMS, INC.<br>SACRAMENTO CA | 569352 | ITEM 24 (75.0%) |
| | PAVEMENT RECYCLING SYSTEMS, INC.<br>SACRAMENTO CA | 569352 | ITEM 25 (64.0%) |

CONTINUED ON NEXT PAGE

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 02 | PAVEMENT RECYCLING SYSTEMS, INC.<br>SACRAMENTO CA | 569352 | REMOVE CONCRETE DECK SURFACE (NO HANDWORK/DETAIL GRINDS) |
| | PAVEMENT RECYCLING SYSTEMS, INC.<br>SACRAMENTO CA | 569352 | REMOVE PPC OVERLAY (NO HANDWORK/DETAIL GRINDS) |
| | ROLL 'N ROCK CONSTRUCTION, INC.<br>MOUNT SHASTA CA | 971838 | FURNISH PCMS BOARDS (NO HANDLING OR MAINTENANCE) |
| | ROLL 'N ROCK CONSTRUCTION, INC.<br>MOUNT SHASTA CA | 971838 | ITEM 4 (33.3%) |
| | ROLL 'N ROCK CONSTRUCTION, INC.<br>MOUNT SHASTA CA | 971838 | ITEM 5 (50.0%) |
| | ROLL 'N ROCK CONSTRUCTION, INC.<br>MOUNT SHASTA CA | 971838 | 1 TC PERSON WITH TRUCK AND ARROW BOARD (X50 SHIFTS) |
| | SAPPER WEST, INC.<br>SACRAMENTO CA | 939685 | ITEM 20 (100%) |

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 01 | CENTRAL STRIPING SERVICE<br>RANCHO CORDOVA CA | 403896 | ITEM 1 (37%) |
| | CENTRAL STRIPING SERVICE<br>RANCHO CORDOVA CA | 403896 | ITEM 38 (100%) |
| | CENTRAL STRIPING SERVICE<br>RANCHO CORDOVA CA | 403896 | ITEM 42 (5%) |

CONTINUED ON NEXT PAGE

# L I S T  O F  S U B C O N T R A C T O R S

| BIDDER ID | NAME AND ADDRESS | LICENSE NUMBER | DESCRIPTION OF PORTION OF WORK SUBCONTRACTED |
|---|---|---|---|
| 01 | CENTRAL STRIPING SERVICE<br>RANCHO CORDOVA CA | 403896 | ITEMS 38-41 (ALL 100%) |
| | CENTRAL STRIPING SERVICE<br>RANCHO CORDOVA CA | 403896 | LEAD PLAN FOR SUB'S SCOPE |
| | CENTRAL STRIPING SERVICE<br>RANCHO CORDOVA CA | 403896 | MOBE FOR SUB'S SCOPE |
| | PAVEMENT RECYCLING SYSTEMS<br>SACRAMENTO CA | 569352 | ITEM 24 (67%) |
| | PAVEMENT RECYCLING SYSTEMS<br>SACRAMENTO CA | 569352 | ITEM 25 (67%) |
| | PAVEMENT RECYCLING SYSTEMS<br>SACRAMENTO CA | 569352 | NOT INCLUDING HAND WORK, GC TO PROVIDE WATER TRUCK |
| | T AND S DVBE<br>ANDERSON CA | 983087 | GC TO ASSIST SET UP AND TAKE DOWN, ATTENUATOR NOT INCLUDED |
| | T AND S DVBE<br>ANDERSON CA | 983087 | ITEM 3 (100%) |
| | T AND S DVBE<br>ANDERSON CA | 983087 | ITEM 4 (75%) |

| ITEM NO. | | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|---|
| 1 | | 070030 | LEAD COMPLIANCE PLAN | LS | LUMP SUM | 1,500.00 | 1,500.00 |
| 2 | | 090100 | TIME-RELATED OVERHEAD (WDAY) | WDAY | 50 | 2,750.00 | 137,500.00 |
| 3 | | 120090 | CONSTRUCTION AREA SIGNS | LS | LUMP SUM | 25,350.00 | 25,350.00 |
| 4 | | 120100 | TRAFFIC CONTROL SYSTEM | LS | LUMP SUM | 170,000.00 | 170,000.00 |
| 5 | | 128652 | PORTABLE CHANGEABLE MESSAGE SIGN (LS) | LS | LUMP SUM | 7,000.00 | 7,000.00 |
| 6 | | 130100 | JOB SITE MANAGEMENT | LS | LUMP SUM | 2,000.00 | 2,000.00 |
| 7 | | 130200 | PREPARE WATER POLLUTION CONTROL PROGRAM | LS | LUMP SUM | 1,000.00 | 1,000.00 |
| 8 | | 130610 | TEMPORARY CHECK DAM | LF | 150 | 21.00 | 3,150.00 |
| 9 | | 130620 | TEMPORARY DRAINAGE INLET PROTECTION | EA | 11 | 145.00 | 1,595.00 |
| 10 | | 414220 | REPLACE JOINT SEAL (ASPHALT RUBBER) | LF | 2,170 | 16.50 | 35,805.00 |
| 11 | | 420201 | GRIND EXISTING CONCRETE PAVEMENT | SQYD | 480 | 62.50 | 30,000.00 |
| 12 | (F) | 047689 | STRUCTURAL CONCRETE, BRIDGE (RSC) | CY | 16.7 | 3,900.00 | 65,130.00 |
| 13 | | 511118 | CLEAN EXPANSION JOINT | LF | 1,459 | 25.00 | 36,475.00 |
| 14 | | 519078 | SNOWPLOW DEFLECTOR | EA | 219 | 460.00 | 100,740.00 |
| 15 | | 519081 | JOINT SEAL (MR 1/2") | LF | 104 | 44.00 | 4,576.00 |
| 16 | | 519088 | JOINT SEAL (MR 1") | LF | 532 | 50.00 | 26,600.00 |
| 17 | | 519091 | JOINT SEAL (MR 1 1/2") | LF | 719 | 81.00 | 58,239.00 |
| 18 | | 519100 | JOINT SEAL (MR 2") | LF | 104 | 119.00 | 12,376.00 |
| 19 | (F) | 520106 | BAR REINFORCING STEEL (EPOXY COATED) | LB | 1,704 | 3.00 | 5,112.00 |
| 20 | | 600001 | PUBLIC SAFETY PLAN | LS | LUMP SUM | 3,000.00 | 3,000.00 |
| 21 | | 600003 | INJECT CRACK (EPOXY) | LF | 10 | 600.00 | 6,000.00 |
| 22 | | 600011 | RAPID SETTING CONCRETE (PATCH) | CF | 706 | 100.00 | 70,600.00 |
| 23 | | 600013 | REPAIR SPALLED SURFACE AREA | SQFT | 40 | 185.00 | 7,400.00 |
| 24 | | 600031 | REMOVE CONCRETE DECK SURFACE | SQFT | 4,638 | 2.75 | 12,754.50 |
| 25 | | 047690 | REMOVE POLYESTER CONCRETE OVERLAY | SQFT | 68,495 | 1.40 | 95,893.00 |
| 26 | | 600033 | REMOVE UNSOUND CONCRETE | CF | 706 | 90.00 | 63,540.00 |
| 27 | | 600037 | PREPARE CONCRETE BRIDGE DECK SURFACE | SQFT | 82,476 | .30 | 24,742.80 |
| 28 | | 600041 | FURNISH POLYESTER CONCRETE OVERLAY | CF | 360 | 72.00 | 25,920.00 |
| 29 | | 047691 | FURNISH POLYESTER CONCRETE OVERLAY (MODIFIED) | CF | 7,315 | 75.00 | 548,625.00 |
| 30 | (F) | 600043 | PLACE POLYESTER CONCRETE OVERLAY | SQFT | 76,333 | 2.60 | 198,465.80 |
| 31 | (F) | 600045 | TREAT BRIDGE DECK | SQFT | 9,343 | .60 | 5,605.80 |
| 32 | | 600047 | FURNISH BRIDGE DECK TREATMENT MATERIAL | GAL | 104 | 60.00 | 6,240.00 |
| 33 | | 600115 | BRIDGE REMOVAL (PORTION), LOCATION A | LS | LUMP SUM | 32,000.00 | 32,000.00 |
| 34 | | 600116 | BRIDGE REMOVAL (PORTION), LOCATION B | LS | LUMP SUM | 40,000.00 | 40,000.00 |
| 35 | | 600117 | BRIDGE REMOVAL (PORTION), LOCATION C | LS | LUMP SUM | 24,000.00 | 24,000.00 |
| 36 | | 600118 | BRIDGE REMOVAL (PORTION), LOCATION D | LS | LUMP SUM | 47,000.00 | 47,000.00 |

| ITEM NO. | ITEM CODE | ITEM DESCRIPTION | UNIT OF MEASURE | ESTIMATED QUANTITY | BID | AMOUNT |
|---|---|---|---|---|---|---|
| 37 | 047692 | GALVANIC ANODE | EA | 702 | 28.00 | 19,656.00 |
| 38 | 810250 | PAVEMENT MARKER (RETROREFLECTIVE-RECESSED) | EA | 16 | 100.00 | 1,600.00 |
| 39 | 011519 | 4" THERMOPLASTIC TRAFFIC STRIPE (EWNV) | LF | 1,490 | 3.00 | 4,470.00 |
| 40 | 847172 | 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (RECESSED) | LF | 3,250 | 13.00 | 42,250.00 |
| 41 | 847182 | 6" TWO-COMPONENT PAINT TRAFFIC STRIPE (RECESSED, BROKEN 36-12) | LF | 2,270 | 8.00 | 18,160.00 |
| 42 | 999990 | MOBILIZATION | LS | LUMP SUM | 191,928.10 | 191,928.10 |
| | | | | | TOTAL | 2,213,999.00 |

| ITEM | SECOND BID | SECOND AMOUNT | THIRD BID | THIRD AMOUNT |
|---|---|---|---|---|
| 1 | 4,500.00 | 4500.00 | 4,000.00 | 4000.00 |
| 2 | 4,000.00 | 200000.00 | 2,500.00 | 125000.00 |
| 3 | 9,000.00 | 9000.00 | 10,000.00 | 10000.00 |
| 4 | 150,000.00 | 150000.00 | 270,000.00 | 270000.00 |
| 5 | 21,600.00 | 21600.00 | 25,000.00 | 25000.00 |
| 6 | 1,489.25 | 1489.25 | 20,000.00 | 20000.00 |
| 7 | 1,500.00 | 1500.00 | 3,000.00 | 3000.00 |
| 8 | 10.00 | 1500.00 | 15.00 | 2250.00 |
| 9 | 70.00 | 770.00 | 350.00 | 3850.00 |
| 10 | 16.32 | 35414.40 | 65.00 | 141050.00 |
| 11 | 60.00 | 28800.00 | 35.00 | 16800.00 |
| 12 | 2,500.00 | 41750.00 | 9,300.00 | 155310.00 |
| 13 | 20.00 | 29180.00 | 35.00 | 51065.00 |
| 14 | 450.00 | 98550.00 | 120.00 | 26280.00 |
| 15 | 45.00 | 4680.00 | 90.00 | 9360.00 |
| 16 | 40.00 | 21280.00 | 110.00 | 58520.00 |
| 17 | 57.00 | 40983.00 | 125.00 | 89875.00 |
| 18 | 93.00 | 9672.00 | 155.00 | 16120.00 |
| 19 | 2.00 | 3408.00 | 3.00 | 5112.00 |
| 20 | 13,475.00 | 13475.00 | 1,000.00 | 1000.00 |
| 21 | 400.00 | 4000.00 | 275.00 | 2750.00 |
| 22 | 15.00 | 10590.00 | 150.00 | 105900.00 |
| 23 | 275.00 | 11000.00 | 350.00 | 14000.00 |
| 24 | 2.00 | 9276.00 | 2.25 | 10435.50 |
| 25 | 1.25 | 85618.75 | 1.25 | 85618.75 |
| 26 | 90.00 | 63540.00 | 110.00 | 77660.00 |
| 27 | .35 | 28866.60 | .50 | 41238.00 |
| 28 | 80.00 | 28800.00 | 83.00 | 29880.00 |
| 29 | 80.00 | 585200.00 | 85.00 | 621775.00 |
| 30 | 3.50 | 267165.50 | 3.60 | 274798.80 |
| 31 | .50 | 4671.50 | 1.00 | 9343.00 |
| 32 | 50.00 | 5200.00 | 55.00 | 5720.00 |
| 33 | 30,000.00 | 30000.00 | 20,000.00 | 20000.00 |
| 34 | 40,000.00 | 40000.00 | 35,000.00 | 35000.00 |
| 35 | 30,000.00 | 30000.00 | 15,000.00 | 15000.00 |
| 36 | 65,000.00 | 65000.00 | 30,000.00 | 30000.00 |
| 37 | 20.00 | 14040.00 | 30.00 | 21060.00 |
| 38 | 100.00 | 1600.00 | 100.00 | 1600.00 |
| 39 | 3.00 | 4470.00 | 3.00 | 4470.00 |

| ITEM | SECOND BID | SECOND AMOUNT | THIRD BID | THIRD AMOUNT |
|---|---|---|---|---|
| 40 | 13.00 | 42250.00 | 13.00 | 42250.00 |
| 41 | 8.00 | 18160.00 | 8.00 | 18160.00 |
| 42 | 230,000.00 | 230000.00 | 270,000.00 | 270000.00 |
| TOT | | 2,297,000.00 | | 2,770,251.05 |