STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/ 18/ 21 I N CONTRA COSTA COUNTY, | N SAN 05/ 19/ 21
CONTRACT NUMBER 04- OW704 RAMON AND DANVI LLE FROM ALCOSTA CONTRACT CCDE 'E '
LOCATI ON 04- CC-680-R0. 0/ R7. 6 BOULEVARD OVERCROSSI NG TO DI ABLE 19 CONTRACT | TEMS
ROAD UNDERCROSSI NG
REPLACE PCC SLABS FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 4 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 75
NUMBER OF BI DDERS 2 ENG NEERS EST 783,575. 00 AMOUNT UNDER 11, 775. 00 PERCENT UNDER EST 1.50
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 771, 800. 00 1 FBD VANGUARD CONSTRUCTI ON, 925 245-1300 CC PREF CLAI MED
I NC. 00833032
550 GREENVI LLE ROAD; FAX 925 245-1007
LI VERMORE CA 94550
2 869, 000. 00 2 MYERS & SONS CONSTRUCTI ON, LLC 916 283-9950 CC PREF CLAlI MED

01033752
4600 NORTHGATE BLVD, SUI TE 100 FAX 916 614-9520
SACRAMENTO CA 95834

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SVALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- OW704
04- CC-680-R
05/ 18/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 2

05/19/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

T AND S DVBE, | NC
ANDERSON CA

T AND S DVBE, | NC
ANDERSON CA

I NC.

I NC.

I NC.

403896

403896

403896

403896

403896

983087

983087

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 19 (9.5%

PARTI AL - MOBI LI ZATI ON FOR THEI R WORK ONLY

| TEM 2 (100%

| TEM 3 (100%
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05/ 18/ 21

Bl DDER | D NAME AND ADDRESS
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ST OF
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05/19/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CAL VET CONSTRUCTI ON SERVI CES
SAN JOSE CA

CAL VET CONSTRUCTI ON SERVI CES
SAN JOSE CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

764893

764893

894938

894938

403896

403896

403896

403896

| TEM 14 (10%

SAWCUTTI NG

| TEM 3 (71. 4%

14 SHI FTS OF TRAFFI C CONTRCL

| TEM 15 (100%

| TEM 19 (8%

| TEM5S 15-17

MOBI LI ZATI ON FOR THEI R WORK



04- 0W704 Bl D211

04- CC- 680- R CONTRACT PROPOSAL OF LOW BIDDER PAGE 4
05/ 18/ 21 05/ 19/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY BI D AVOUNT
1 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 75 250. 00 18, 750. 00
2 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 8, 500. 00 8, 500. 00
3 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 37, 000. 00 37, 000. 00
4 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 45 100. 00 4, 500. 00
SYSTEM DAY
5 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 4, 000. 00 4, 000. 00
6 130100 JOB SI TE MANAGENENT LS LUVP SUM 4,174. 00 4,174. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 800. 00 800. 00
8 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 13 252. 00 3, 276. 00
9 130730 STREET SWEEPI NG LS LUMP SUM 3, 000. 00 3, 000. 00
10 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 1, 800. 00 1, 800. 00
11 148005 NO SE MONI TORI NG LS LUVP SUM 2,500. 00 2, 500. 00
12 360200 BASE BOND BREAKER SQYD 1,520 3.00 4, 560. 00
13 410096 DRI LL AND BOND ( DOVEL BAR) EA 1, 160 25.00 29, 000. 00
14 411105 I NDI VI DUAL SLAB REPLACEMENT ( RSC) cy 610 880. 00 536, 800. 00
15 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 85 88. 00 7, 480. 00
16 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 750 1.10 825. 00
(ENHANCED VET NI GHT VI SI BI LI TY)
17 011648 10" TRAFFI C STRI PE TAPE W TH CONTRAST LF 1, 950 13. 30 25, 935. 00
( BROKEN 36-12) ( WARRANTY)
18 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGENVENT LS LUMP SUM 5, 500. 00 5, 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
19 999990 NOBI LI ZATI ON LS LUMP SUM 73, 400. 00 73, 400. 00

TOTAL 771, 800. 00
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04- 0W704 Bl D211

04- CC-680-R SUMMARY OF REMAI NI NG BI DDERS PAGE 5
05/ 18/ 21 05/19/ 21
SECOND

Bl D AMOUNT
1, 100. 00 82500. 00
8, 000. 00 8000. 00
50, 000. 00 50000. 00
110. 00 4950. 00
4,800. 00 4800. 00
2, 000. 00 2000. 00
1, 000. 00 1000. 00
175. 00 2275. 00
8, 000. 00 8000. 00
7,500. 00 7500. 00
1, 000. 00 1000. 00
13. 00 19760. 00
26. 00 30160. 00
870. 00 530700. 00
80. 00 6800. 00
1.00 750. 00
12. 00 23400. 00
1, 500. 00 1500. 00
83, 905. 00 83905. 00

869, 000. 00





