STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/18/ 21 0.3 M LE EAST OF SARATOGA CREEK TO 05/ 19/ 21
CONTRACT NUMBER 04- 3Q3804 SPRI NGER AVENUE. CONTRACT CCDE 'D '
LOCATI ON 04-SCL-9-3.6/6.9 29 CONTRACT | TEMS
M LL AND REPLACE W TH RHVA OVERLAY FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 5 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 45
NUMBER OF BI DDERS 4 ENG NEERS EST 1,500,477.00 AMOUNT UNDER 192, 011. 80 PERCENT UNDER EST 12. 80
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 308, 465. 20 1 GRANI TE CONSTRUCTI ON' COVPANY 408 327-7000 CC PREF CLAI MED
00000089
715 COMSTOCK ST; FAX 408 327-7090
SANTA CLARA CA 95054
2 1, 420, 400. 00 2 A. TEI CHERT AND SON, | NC. DBA 916 757-6400 NSB PREF CLAI MED
TEI CHERT CONSTRUCTI ON 00000008
400 SUNRI SE BLVWD. ; FAX 916 757-6499 BID | S OVER NSBP
ROSEVI LLE CA 95661 PREFERENCE LI M TS
3 1, 456, 832. 00 4 O GRADY PAVI NG | NC. 650 966-1926 CC PREF CLAI MED
00201696
2513 WYANDOTTE ST. ; FAX 650 966-1946
MOUNTAI N VI EW CA 94043
4 1, 504, 802. 00 3 GRANI TE ROCK COVPANY 408 574- 1400 CC PREF CLAI MED
00000022
5225 HELLYER AVENUE; FAX 408 365-9548

SAN JOSE CA 95138

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVMS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



04- 3CQB8804
04- SCL-9-3
05/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 2
05/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

ABSL CONSTRUCTI ON
HAYWARD CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CENTRAL STRI PI NG
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

621781

621781

621781

403896

403896

403896

403896

403896

403896

403896

403896

ASPHALT GRI NDI NG

| TEM 14 (2%

| TEM 19 (25%

| TEM 1 (100%

| TEM 21 (100%

| TEM 28 (100%

| TEM 4 (25%

| TEM 9 (100%

| TEMS 21-26

| TEMS 28-29

TRAFFI C CONTROL FOR STRI PI NG



Bl D211

04- 3Q8804
04- SCL- 9- 3 PAGE 3
05/ 18/ 21 05/ 19/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 T&S | TEM 4 (70%
ANDERSON CA 983087
T&S PARTI AL TRAFFI C CONTROL

ANDERSON CA 983087



04- 3CQB8804 Bl D211

04- SCL-9-3 PAGE 4

05/ 18/ 21 05/19/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL STRI PI NG SERVI CE | NC BID I TEM5S 1,09, 21- 26, 28, 29

RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC I TEM 1 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC I TEM 4 (12.3%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC SETUP, MAI NTAI N, REMOVE TRAFFI C CONTROL FOR STRI PI NG SUBCON
RANCHO CORDOVA CA 403896
FARWEST SAFETY | NC BID | TEM 3
LODI CA 523187
FARWEST SAFETY | NC | TEM 3 (100%
LODI CA 523187
PAVEMENT RECYCLI NG SYSTEMS | NC BID | TEM 27
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS | NC I TEM 19 (13.7%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS | NC | TEM 27 (100%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS | NC RENTAL GRI NDER FOR CCOLD PLANE ASPHALT CONCRETE PAVEMENT

JURUPA VALLEY CA 569352



04- 3CQB8804
04- SCL-9-3
05/ 18/ 21

Bl DDER | D NAME AND ADDRESS

L

ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
05/19/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

A C DI KE
LI NCOLN CA

A C DI KE
LI NCOLN CA

A C DI KE
LI NCOLN CA

A C DI KE
LI NCOLN CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

CAL VET
SAN JOSE CA

CAL VET
SAN JOSE CA

CHRI SP
FREMONT CA

CHRI SP
FREMONT CA

CHRI SP
FREMONT CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

407417

1031889

1031889

894938

894938

374600

374600

374600

| TEM 15 (100%

| TEM 16 (100%

TYPE C DI KE

TYPE F DI KE

| TEM 27 (100%

RUMBLE STRI P

| TEM 4 (48. 2%

TRAFFI C CONTROL

| TEM 1 (100%

| TEM 21 (100%

| TEM 22 (100%



04- 3CQB8804
04- SCL- 9-

05/ 18/ 21

Bl DDER | D NAME AND ADDRESS

3

LI' ST OF

Bl D211

PAGE 6

05/19/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CONTI NUED ON NEXT

g 2 £ 2 9 £ 2 9 g 2 @

PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 9 (100%

LEAD PLAN

PAVEMENT MARKER

REMOVE THERMO

REMOVE YELLOW



04- 3CQB8804
04- SCL-9-3
05/ 18/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 7
05/19/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

CHRI SP
FREMONT

g 2 8 2 8

CHRI SP
FREMONT CA

GLOBAL
FOUNTAI N VALLEY CA

GLOBAL
FOUNTAI N VALLEY CA

STATEW DE
SAN JOSE CA

STATEW DE
SAN JOSE CA

VEELLS
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

24765

24765

975518

975518

0000333

THERMO XWALK

6" STRI PE

6" STRI PE CONTRAST

6" THERMO BROKEN

6" THERMO SCLI D

8" THERMO

| TEM 7 (100%

WPCP

CONST. AREA SI GNS

| TEM 3 (100%

| TEM 8 (46%



04- 3Q8804 Bl D211
04- SCL- 9- 3 PAGE 8
05/ 18/ 21 05/ 19/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 VEELLS SVEEPI NG
SACRAMENTO CA 0000333
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CAL- VET SERVI CES, | NC. | TEM 4 (100%
SAN JOSE CA 894938
CAL- VET SERVI CES, |NC. TRAFFI C CONTROL
SAN JOSE CA 894938
CHRI SP COVPANY | TEM 21 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 22 (100%
FREMONT CA 374600
CHRI SP COMPANY | TEM 23 (100%)
FREMONT CA 374600
CHRI SP COVPANY | TEM 24 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 25 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 26 (100%
FREMONT CA 374600
CHRI SP COMPANY | TEM 28 (100%)
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



04- 3CQB8804 Bl D211
04- SCL-9-3 PAGE 9
05/ 18/ 21 05/19/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY | TEM 29 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 9 (100%
FREMONT CA 374600



04- 3CQB8804 Bl D211

04- SCL- 9- 3 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 18/ 21 05/ 19/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 500. 00 1, 500. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 45 800. 00 36, 000. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUVP SUM 3, 300. 00 3, 300. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 140, 650. 00 140, 650. 00
5 128652 PORTABLE CHANGEABLE MESSAGE Sl GN (LS) LS LUVP SUM 7, 000. 00 7, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUVP SUM 1, 200. 00 1, 200. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 500. 00 500. 00
8 130730 STREET SWEEPI NG LS LUVP SUM 27, 500. 00 27, 500. 00
9 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 830 2.50 2,075. 00
STRI PE ( HAZARDOUS WASTE)
10 148005 NO SE MONI TORI NG LS LUVP SUM 3, 000. 00 3, 000. 00
11 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 5, 000. 00 5, 000. 00
12 190185 SHOULDER BACKI NG TON 320 77.00 24, 640. 00
13 390132 HOT M X ASPHALT (TYPE A) TON 3 300. 00 900. 00
14 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 5, 350 140. 00 749, 000. 00
15 394074 PLACE HOT M X ASPHALT DI KE (TYPE Q) LF 230 20. 00 4, 600. 00
16 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LE 80 20. 00 1, 600. 00
17 397005 TACK COAT TON 25 898. 00 22, 450. 00
18 398100 REMOVE ASPHALT CONCRETE DI KE LF 300 11. 26 3,378.00
19 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 53, 500 3.15 168, 525. 00
20 780270 LOWER AND RAI SE FRAVE AND COVER EA 10 1, 500. 00 15, 000. 00
(UTI LI TY)
21 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,160 3.00 12, 480. 00
22 840617 6" THERVOPLASTI C TRAFFI C STRI PE LF 560 .47 263. 20
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 6- 1)
23 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 66, 400 .67 44, 488. 00
(ENHANCED VET NI GHT VI SI BI LI TY)
24 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 80 1.20 96. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
25 846012 THERMOPLASTI C CROSSWALK AND PAVEMENT SQFT 240 10. 00 2, 400. 00
MARKI NG ( ENHANCED VET NI GHT VI SI BI LI TY)
26 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 810 2.00 1, 620. 00
27 846051 12" RUMBLE STRI P STA 160 70. 50 11, 280. 00
(ASPHALT CONCRETE PAVENENT)
28 847210 6" TRAFFI C STRI PE TAPE (WARRANTY) LF 830 10. 00 8, 300. 00
29 847218 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 810 12. 00 9, 720. 00
( WARRANTY)

TOTAL 1, 308, 465. 20



04- 3CQB8804 Bl D211
04- SCL-9-3 SUMMARY OF REMAI NI NG BI DDERS PACE 11
05/ 18/ 21 05/19/ 21
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00 1500. 00 1, 500. 00 1500. 00 1, 500. 00 1500. 00
2 3, 000. 00 135000. 00 750. 00 33750. 00 2, 800. 00 126000. 00
3 3, 300. 00 3300. 00 5, 250. 00 5250. 00 3, 300. 00 3300. 00
4 178, 322. 80 178322. 80 75, 000. 00 75000. 00 77,000. 00 77000. 00
5 8, 000. 00 8000. 00 4,000. 00 4000. 00 4,600. 00 4600. 00
6 6, 500. 00 6500. 00 10, 000. 00 10000. 00 5, 000. 00 5000. 00
7 500. 00 500. 00 3, 335.00 3335. 00 1, 000. 00 1000. 00
8 25, 000. 00 25000. 00 20, 000. 00 20000. 00 500. 00 500. 00
9 2.50 2075. 00 1.00 830. 00 1.00 830. 00
10 3, 000. 00 3000. 00 5, 000. 00 5000. 00 500. 00 500. 00
11 28, 000. 00 28000. 00 6, 000. 00 6000. 00 5, 000. 00 5000. 00
12 143. 00 45760. 00 150. 00 48000. 00 200. 00 64000. 00
13 165. 00 495. 00 200. 00 600. 00 1, 500. 00 4500. 00
14 134. 00 716900. 00 165. 00 882750. 00 160. 00 856000. 00
15 28.00 6440. 00 20. 00 4600. 00 20. 00 4600. 00
16 42.00 3360. 00 20. 00 1600. 00 20. 00 1600. 00
17 1.00 25.00 1, 500. 00 37500. 00 500. 00 12500. 00
18 3.85 1155. 00 2.00 600. 00 6. 00 1800. 00
19 3.00 160500. 00 3.75 200625. 00 4.00 214000. 00
20 1, 000. 00 10000. 00 1,100. 00 11000. 00 2, 000. 00 20000. 00
21 3.00 12480. 00 3.50 14560. 00 3.50 14560. 00
22 .47 263. 20 .45 252.00 .45 252.00
23 . 67 44488. 00 . 85 56440. 00 . 85 56440. 00
24 1.20 96. 00 1.00 80. 00 1.00 80. 00
25 10. 00 2400. 00 18. 00 4320. 00 18. 00 4320. 00
26 2.00 1620. 00 1.00 810. 00 1.00 810. 00
27 32.50 5200. 00 60. 00 9600. 00 33.00 5280. 00
28 10. 00 8300. 00 10. 00 8300. 00 10. 00 8300. 00
29 12. 00 9720. 00 13. 00 10530. 00 13. 00 10530. 00
TOT 1, 420, 400. 00 1, 456, 832. 00 1, 504, 802. 00






