STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 05/19/ 21 ON RTE 605 FROM 0.3 M SOUTH 05/ 20/ 21
CONTRACT NUMBER 07-4V2204 TO 0.3 M NORTH OF RTE 60/ 605 CONTRACT CCDE 'F '
LOCATI ON 07-LA-60-11.5/18.3 SEPARATI ON AND ON ROUTE 60 FROM 0.1 50 CONTRACT | TEMS
07-LA-605-R17. 1/ R17. 7 M WEST OF RTE 60/ 605 SEPARATI ON
H GAWAY PLANTI NG RESTORATI ON FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5. 0%
PROPCSALS | SSUED 9 FUND TOTAL HA25 0 TOTAL NUMBER OF WORKI NG DAYS 430
NUMBER OF Bl DDERS 6 ENG NEERS EST 981, 106. 59 AMOUNT UNDER 94,614. 79 PERCENT UNDER EST 9. 64
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 886, 491. 80 2 DI VERSI FI ED LANDSCAPE CO. 951 245-1686 SB PREF CLAI MED
00576183
21730 BUNDY CANYON ROAD; FAX 800 783-4197
W LDOVAR CA 92595
2 887,241.50 4 YAKAR 909 599-1612 SB PREF CLAI MED
00909978
689 EAST SAN BERNARDI NO RD; FAX 800 750-9094
COVINA CA 91703
3 897, 435. 00 5 MARTI NEZ LANDSCAPE CO., INC 818 364-9188 SB PREF CLAI MED
00776616
12357 SAN FERNANDO ROAD; FAX 818 364-9958
SYLMAR CA 91342
4 921, 193. 00 3 ACCU CONSTRUCTI ON, | NC. 714 641-4730 SB PREF CLAlI MED
00822927
2098 S. GRAND AVE. SU TE A; FAX 714 641-4704
SANTA ANA CA 92705
5 972, 009. 00 1 MARI NA LANDSCAPE, | NC. 714 939- 6600 NSB PREF CLAI MED
00492862
3707 W GARDEN GROVE BLVD; FAX 714 935-1199

ORANGE CA 92868



07-4Vv2204 Bl D211

07-LA-60-11 PAGE 2
05/ 19/ 21 05/ 20/ 21
6 1,223,011. 85 6 FEC FUTURE CONTRACTORS AND 949 328-9758 SB PREF CLAI MED
ENG NEERS, | NC. 00959988

184 TECHNOLOGY DRI VE, SU TE 20 FAX 949 328-9768
IRVINE CA 92618

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



Bl DDER | D NAME AND ADDRESS

07-4Vv2204
07-LA-60-11
05/ 19/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
05/ 20/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

GLOBAL ENVI RONVENTAL NETWORK,
FOUNTAI N VALLEY CA

GLOBAL ENVI RONVENTAL NETWORK,
FOUNTAI N VALLEY CA

GLOBAL ENVI RONVENTAL NETWORK,
FOUNTAI N VALLEY CA

I NC.

1022809

1022809

1022809

24765

24765

24765

| TEM 3 (100%

I TEM 5 (100%

| TEM 6 (100%

| TEM 1 (100%

| TEM 8 (100%

I TEM 9 (100%



07-4Vv2204 Bl D211

07-LA-60-11 PAGE 4

05/ 19/ 21 05/ 20/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ARROW SI GNS | TEM 3 (100%
TEMECULA CA 1022809
ARROW SI GNS I TEM 5 (100%
TEMECULA CA 1022809
ARROW SI GNS | TEM 6 (100%
TEMECULA CA 1022809
Bl THELL I NC | TEM 49 (100%
COVI NA CA 225174
FRYMAN MANAGEMENT | TEM 4 (30%
CLAREMONT CA 1007017
FRYMAN MANAGEMENT TRAFFI C CONTROL
CLAREMONT CA 1007017
TURBO SCAPE | TEM 24 (100%
LAKE ELSI NOR CA 851931

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY CONSTRUCTI ON AREA SI G\S
LONG BEACH CA 1021737
AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY I TEM 5 (100%
LONG BEACH CA 1021737
AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY I TEM 6 (87%
LONG BEACH CA 1021737

CONTI NUED ON NEXT PAGE



07-4Vv2204 Bl D211

07-LA-60-11 PAGE 5

05/ 19/ 21 05/ 20/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY TRAFFI C CONTROL SYSTEM
LONG BEACH CA 1021737
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ARROW SI GNS HC, | NC. | TEM 3 (100%
TEMECULA CA 1022809
Cl TY PAINTI NG CO | TEM 49 (100%
POVONA CA 790517
FRYMAN MANAGEMENT, | NC. | TEM 4 (100%
| RVI NE CA 1007017
TURBOSCAPE, | NC. | TEM 24 (100%
LAKE ELSI NORE CA 851931
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 BI THELL, | NC. | TEM 49 (76%
COVI NA CA 225174
BI THELL, | NC. PREPARE & STAI N CONCRETE ( PARTI AL)
COVI NA CA 225174
FRYMAN MANAGEMENT CONSTRUCTI ON AREA SI GNS
CLAREMONT CA 1007017
FRYMAN MANAGEMENT | TEM 3 (78%
CLARENMONT CA 1007017

CONTI NUED ON NEXT PAGE



07-4Vv2204
07-LA-60-11
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 6
05/ 20/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

Bl DDER | D NAME AND ADDRESS

1007017

1007017

LI CENSE NUMBER

| TEM 4 (40%

TRAFFI C CONTROL SYSTEM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ARROW SI GNS HC, | NC.

TEMECULA CA

ARROW SI GNS HC, | NC.

TEMECULA CA

BI THELL, | NC.
COVI NA CA

1022809

1022809

225174

CONSTRUCTI ON AREA SI GNS

| TEM 3 (95. 2%

| TEM 49 (100%



07-4Vv2204 Bl D211

07- LA-60- 11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
05/ 19/ 21 05/ 20/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 480. 00 1, 480. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 180 350. 00 63, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 18, 400. 00 18, 400. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 12, 700. 00 12, 700. 00
5 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 10 1, 670. 00 16, 700. 00
SYSTEM DAY
6 128651 PORTABLE CHANGEABLE MESSAGE S| GN ( EA) EA 4 4,180. 00 16, 720. 00
7 130100 JOB SI TE MANAGEMENT LS LUVP SUM 23, 700. 00 23, 700. 00
8 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 1, 870. 00 1, 870. 00
PLAN
9 130330 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2,000. 00
10 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 200. 00 800. 00
11 130640 TEMPORARY FI BER ROLL LF 1, 000 3.65 3, 650. 00
12 130730 STREET SWEEPI NG LS LUVP SUM 2, 490. 00 2. 490. 00
13 200002 ROADSI DE CLEARI NG LS LUVP SUM 2,770. 00 2.770.00
14 202004 | RON SULFATE (LB) LB 640 1.15 736. 00
15 202006 SO L AVENDVENT cy 110 60. 10 6, 611. 00
16 202038 PACKET FERTI LI ZER EA 6, 160 .23 1, 416. 80
17 202039 SLOW RELEASE FERTI LI ZER LB 130 1. 80 234. 00
18 204008 PLANT ( GROUP H) EA 7,090 .40 2,836.00
19 204011 PLANT ( GROUP K) EA 72 290. 00 20, 880. 00
20 204035 PLANT ( GROUP A) EA 3, 750 7.25 27,187. 50
21 204036 PLANT ( GROUP B) EA 520 17. 40 9, 048. 00
22 204096 MAI NTAI N EXI STI NG PLANTED AREAS LS LUVP SUM 4,710. 00 4,710.00
23 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 19, 100. 00 19, 100. 00
24 205035 WOOD MULCH cY 2,940 47.70 140, 238. 00
25 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 5, 060. 00 5, 060. 00
FACI LI TI ES
26 206402 OPERATE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUMP SUM 7, 060. 00 7, 060. 00
27 206405 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 1, 170. 00 1, 170. 00
28 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUVP SUM 47, 600. 00 47, 600. 00
29 206562 1" REMOTE CONTROL VALVE EA 29 340. 00 9, 860. 00
30 206564 1 1/2" REMOTE CONTROL VALVE EA 24 430. 00 10, 320. 00
31 011518 48 STATI ON | RRI GATI ON CONTROLLER EA 1 19, 600. 00 19, 600. 00
( PEDESTAL MOUNTED)
32 208428 3" BACKFLOW PREVENTER ASSEMBLY EA 1 7,270. 00 7,270.00
33 208445 TREE WELL SPRI NKLER ASSEMBLY EA 150 24.30 3, 645. 00
34 208446 RI SER SPRI NKLER ASSEMBLY (GEAR DRI VEN) EA 58 35. 50 2, 059. 00



07-4Vv2204 Bl D211

07- LA-60- 11 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
05/ 19/ 21 05/ 20/ 21

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

35 208447 POP- UP SPRI NKLER ASSEMBLY ( GEAR DRI VEN) EA 170 66. 60 11, 322. 00

36 208448 RI SER SPRI NKLER ASSEMBLY EA 910 59. 40 54, 054. 00

37 208449 POP- UP SPRI NKLER ASSEMBLY EA 20 58. 00 1, 160. 00

38 208575 2" GATE VALVE EA 7 430. 00 3, 010. 00

39 208588 3" GATE VALVE EA 1 1, 170. 00 1, 170. 00

40 (F) 208594 3/ 4") PLASTI C PI PE ( SCHEDULE 40) ( SUPPLY LF 10, 100 3.35 33, 835. 00
LI NE

41 (F) 208595 1" P;_ASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 5, 640 3.45 19, 458. 00
LI NE

42 (F) 208596 1 1/ 4" PLASTI C Pl PE ( SCHEDULE 40) LF 2, 750 3.65 10, 037. 50
(SUPPLY LI NE)

43 (F) 208597 1 1/2" PLASTI C PI PE ( SCHEDULE 40) LF 870 3.70 3,219.00
(SUPPLY LI NE)

44 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 1, 000 4.00 4,000. 00
(SUPPLY LI NE)

45 (F) 208605 2" PLASTI C Pl PE (CLASS 315) LF 4,580 5. 65 25, 877. 00
(SUPPLY LI NE)

46 (F) 208607 3" PLASTI C Pl PE (CLASS 315) LF 980 14. 60 14, 308. 00
(SUPPLY LI NE)

47 208683 BALL VALVE EA 20 470. 00 9, 400. 00

48 (F) 208690 PVC PI PE CONDUI T ( SLEEVE) LF 20 45. 00 900. 00

49 780440 PREPARE AND STAI N CONCRETE SQFT 68, 200 2.10 143, 220. 00

50 999990 MOBI LI ZATI ON LS LUVP SUM 38, 600. 00 38, 600. 00

TOTAL 886, 491. 80
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07-4Vv2204
07-LA-60-11
05/ 19/ 21

20, 000.
58, 500.
950.

2, 000.
2, 000.
2, 800.
2, 000.
150.

3.

500.
50, 000.

95.

375.

17.
500.
24, 000.
42.

1, 000.

24000.
123480.
1000.

SUMMARY OF

| THI RD

| BI D
00| 2, 500. 00
00| 27.50
00| 27, 000. 00
00| 20, 000. 00
00| 550. 00
00| 1, 500. 00
00| 4, 000. 00
00| 1, 500. 00
00| 2, 000. 00
00| 235. 00
00| 2.75
00| 5, 000. 00
00| 8, 000. 00
00| 75
00| 85. 00
00| 50
00| 1.00
00| 50
00| 450. 00
00| 10. 00
00| 35. 00
00| 30, 000. 00
00| 32, 000. 00
00| 45. 00
00| 5, 000. 00

REMA/

2500.
4950.
27000.
20000.
5500.
6000.
4000.
1500.
2000.
940.
2750.
5000.
8000.
480.
9350.
3080.
130.
3545.
32400.
37500.
18200.
30000.
32000.
132300.
5000.

17, 000.
20, 000.
100.
500.

7, 200.
2, 000.
2, 000.
150.

4.

1, 000.
66, 000.
3.

100.

500.
24.
40.
2, 000.
12, 000.
45.
2, 800.

NI NG BI DDERS

4963.
36000.
91875.
20800.

2000.
12000.

132300.

2800.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 9
05/ 20/ 21
FI FTH

BI D ANOUNT
1, 000. 00 1000.
200. 00 36000.
28, 000. 00 28000.
43, 500. 00 43500.
100. 00 1000.
8, 300. 00 33200.
9, 300. 00 9300.
2, 200. 00 2200.
2,000. 00 2000.
145. 00 580.
3.00 3000.
15, 000. 00 15000.
35, 000. 00 35000.
1.00 640.
30. 00 3300.
50 3080.
2.50 325.
60 4254,
295. 00 21240.
7.00 26250.
18. 00 9360.
7,000. 00 7000.
32, 400. 00 32400.
79. 00 232260.
7,000. 00 7000.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

500.
500.
24, 000.
490.
550.
12, 700.
7, 500.
64.

54.

60.

28.

45.
750.

1, 750.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

500.
500.
24000.
14210.
13200.
12700.
7500.
9600.
3132.
10200.
25480.
900.
5250.
1750.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

5, 000.
8, 000.
20, 000.
460.
525.
2, 200.
9, 500.
85.
45.
79.
25.
30.
450.
550.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

5000.
8000.
20000.
13340.
12600.
2200.
9500.
12750.
2610.
13430.
22750.
600.
3150.
550.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

2, 800.
1, 000.
60, 000.
450.
500.
17, 000.
5, 000.
60.

80.
100.
45.

90.
600.

1, 200.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

2800.
1000.
60000.
13050.
12000.
17000.
5000.
9000.
4640.
17000.
40950.
1800.
4200.
1200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

3, 300.
1, 000.
40, 000.
295.
370.
15, 600.
10, 500.
20.

50.

70.

23.

75.
650.
700.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

3300.
1000.
40000.
8555.
8880.
15600.
10500.
3000.
2900.
11900.
20930.
1500.
4550.
700.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |

TOT

07-4Vv2204
07-LA-60-11
05/ 19/ 21

68, 000.

SUMMARY OF
THI RD
AMOUNT | BI D
40400. 00 3.00
25380. 00| 3.50
13062. 50 4.50
4350. 00| 5. 00
5500. 00| 7.00
26335. 00| 7.25
7840. 00| 12.00
8000. 00| 390. 00
1000. 00| 80. 00
119350. 00| 3.50
68000. 00| 10, 000. 00
887, 241. 50

REMA

30300.
19740.
12375.
4350.
7000.
33205.
11760.
7800.
1600.
238700.
10000.

897, 435. 00

I NI NG BI DDERS

FOURTH
L AT |

5.00 50500.
5.50 31020.
6. 00 16500.
6. 50 5655.
7.00 7000.
7.50 34350.
8. 00 7840.
440. 00 8800.
20. 00 400.
1.40 95480.
10, 000. 00 10000.
921, 193. 00

00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 10
05/ 20/ 21
FI FTH
BI D ANOUNT
4.00 40400.
4.50 25380.
4.20 11550.
5. 00 4350.
7.00 7000.
7.00 32060.
7.25 7105.
520. 00 10400.
40.00 800.
1. 80 122760.
20, 000. 00 20000.
972, 009. 00
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07-4Vv2204

07-LA-60-11

05/ 19/ 21

10, 500.
52, 500.
69.

4, 200.
4, 200.
7, 875.
4, 200.
577.
614.
12, 600.
3, 675.
21.

57.

68.

54.

73.

1, 155.
1, 575.

50
00
00

203742.
4200.
4200.
7875.
4200.

16747.
14742.
12600.
3675.
3150.
3349.
11602.
49686.
1470.
8085.
1575.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 11
05/ 20/ 21



| TEM

40
41
42
43
44
45
46
47
48
49

50
TOT

07-4Vv2204
07-LA-60-11
05/ 19/ 21

120750. 00
1, 223, 011. 85

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D211
PAGE 12
05/ 20/ 21



