STATE OF CALI FORNI A BI D SUMMARY
05/19/ 21
01- OK5704

01- HUM 36- 40. 4/ 45. 6

I'N HUMBOLDT COUNTY AT AND NEAR
DI NSMORE FROM VAN DUZEN RI VER
BRI DGE TO TRINI TY COUNTY LI NE

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

OVERLAY

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
PROPCSALS | SSUED 7 FUND TOTAL , , 0

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

ENG NEERS EST 2,430, 860.00 AMOUNT UNDER 352, 782. 00

DEPARTMENT OF TRANSPORTATI ON

TOTAL NUMBER OF WORKI NG DAYS
PERCENT UNDER EST 14.51

707 443-6371
00105709
707 443-0277

530 241-5105
00295418
530 241-5570

707 825-6565
00732695
707 825-6563

Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 2,078,078. 00 1 MERCER- FRASER COVPANY
77 2ND ST FAX
EUREKA CA 95501

2 2,263, 363. 00 4 TULLI'S, I NC
16951 CLEAR CREEK ROAD FAX
REDDI NG CA 96001

3 2,514,534.50 2 GR SUNDBERG | NC.
5211 BOYD ROAD, FAX
ARCATA CA 95521

4 2,537,124.50 3 S. T. RHOADES CONSTRUCTI ON, | NC.

8585 COMMERCI AL VWAY; FAX

REDDI NG CA 96002

530 223-9322
00936084
530 223-9222

Bl D211
PAGE 1
05/ 20/ 21

CONTRACT CCDE 'D '
23 CONTRACT | TEMS

FEDERAL Al D NONE

40

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RVM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



01- OK5704
01- HUM 36- 4
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 2

05/ 20/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.,

I NC. ,

I NC. ,

I NC.,

403896

403896

403896

403896

403896

403896

403896

CONTI NUED
403896

CONTI NUED
403896

CONTI NUED
403896

CONTI NUED
403896

I TEM 1 (50%

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 4 (13%

LCP FOR STRI PE REMOVAL ONLY

TRAFFI C CONTROL FOR STRI PE WORK ONLY

CUT & SVEEP RUMBLE STRI P ONLY

| TEM 18 (100%

| TEM 19 (100%

| TEM 20 (100%



01- OK5704
01- HUM 36- 4
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
05/ 20/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CENTRAL STRI PI NG SERVI CE | NC.,

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC. ,

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC. ,

RANCHO CORDOVA CA

CONTI NUED
403896

CONTI NUED
403896

CONTI NUED
403896

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (24%



01- OK5704
01- HUM 36- 4
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 4
05/ 20/ 21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ANRAK CORPCRATI ON
SACRAMENTO CA

ANRAK CORPCORATI ON
SACRAMENTO CA

ANRAK CORPORATI ON
SACRAMENTO CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

APPLY- A- LI NE
ANDERSON CA

H GHWAY SPECI ALTY COVPANY, | NC.

REDDI NG CA

PACI FI C NORTHWEST O L
STOKTON CA

PACI FI C NORTHWEST O L
STOKTON CA

256390

256390

256390

1031889

1031889

1031889

1031889

1031889

1003147

705296

705296

| TEM 14 (23%

ITEM 9 (4%

OPERATED GRI NDER RENTAL

GRIND & SWEEP RUMBLE STRI P

| TEM 1 (100%

| TEM 15 (100%

| TEM 23 (65%

| TEMS 15 - 22

| TEM 4 (100%

| TEM 11 (100%

| TEM 12 (100%



01- OK5704 Bl D211

01- HUM 36- 4 PAGE 5

05/ 19/ 21 05/ 20/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APPLY-A-LINE, LLC | TEM 15 (100%
ANDERSON CA 1031889
APPLY- A-LI NE, LLC | TEM 16 (100%
ANDERSON CA 1031889
APPLY- A-LI NE, LLC | TEM 17 (100%
ANDERSON CA 1031889
APPLY- A-LINE, LLC | TEM 18 (100%
ANDERSON CA 1031889
APPLY-A-LINE, LLC | TEM 19 (100%
ANDERSON CA 1031889
APPLY- A-LI NE, LLC | TEM 20 (100%
ANDERSON CA 1031889
APPLY- A-LI NE, LLC | TEM 21 (100%
ANDERSON CA 1031889
APPLY- A-LINE, LLC | TEM 22 (100%
ANDERSON CA 1031889
APPLY-A-LINE, LLC | TEM 23 (100%
ANDERSON CA 1031889
PACI FI C NORTHWEST O L | TEM 11 (100%
STOCKTON CA 705296
PACI FI C NORTHWEST O L | TEM 12 (100%
STOCKTON CA 705296

CONTI NUED ON NEXT PAGE



01- OK5704
01- HUM 36- 4
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 6
05/ 20/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PACI FI C NORTHWEST O L
STOCKTON CA

ROLL' N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL' N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

ROLL" N ROCK CONSTRUCTI ON
MOUNT SHASTA CA

Bl DDER | D NAME AND ADDRESS

705296

971838

971838

971838

971838

LI CENSE NUMBER

| TEM 13 (100%

CONSTRUCTI ON AREA SI NGS

| TEM 3 (100%

| TEM 4 (77.75%

TRAFFI C CONTROL SYSTEM

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

403896

| TEM 15 (100%

| TEM 16 (100%

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%



01- OK5704
01- HUM 36- 4
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 7
05/ 20/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CES
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

I TEM 4 (3%

PAVEMENT MARKER ( RETROREFLECTI VE- RECESSE

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG ( ENHANCED

TRAFFI C CONTROL

12" RUMBLE STRI P (ASPHALT CONCRETE PAVEM



01- OK5704 Bl D211

01- HUM 36- 4 PAGE 8

05/ 19/ 21 05/ 20/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CENTRAL STRI PI NG SERVI CES 6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CES 8" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCE
RANCHO CORDOVA CA 403896
PACI FI C NORTHWEST O L ASPHALT BI NDER ( GEOSYNTHETI C PAVEMENT | N
SACRAMENTO CA 705296
PACI FI C NORTHWEST O L GECSYNTHETI C PAVEMENT | NTERLAYER ( PAVI NG
SACRAMENTO CA 705296
PACI FI C NORTHWEST O L | TEM 11 (100%
SACRAMENTO CA 705296
PACI FI C NORTHWEST O L | TEM 12 (100%
SACRAMENTO CA 705296
ROLL N ROCK CONSTRUCTI ON, CIN. CONSTRUCTI ON AREA SI GNS
MTI. SHASTA CA 971838
ROLL N ROCK CONSTRUCTI ON, CIN. | TEM 3 (100%
MI. SHASTA CA 971838
ROLL N ROCK CONSTRUCTI ON, CI N | TEM 4 (45%
MI. SHASTA CA 971838
ROLL N ROCK CONSTRUCTI ON, CI N I TEM 5 (100%
MTI. SHASTA CA 971838
ROLL N ROCK CONSTRUCTI ON, CIN. PORTABLE CHANGEABLE MESSACE SIGN (LS)
MTI. SHASTA CA 971838

CONTI NUED ON NEXT PAGE



01- OK5704
01- HUM 36- 4
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
05/ 20/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ROLL N ROCK CONSTRUCTI ON, CI N

MI. SHASTA CA

971838

TRAFFI C CONTROL SYSTEM



01- OK5704 Bl D211

01- HUM 36- 4 CONTRACT PROPOSAL OF LOW BIDDER PAGE 10
05/ 19/ 21 05/ 20/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 3, 000. 00 3, 000. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 40 1, 400. 00 56, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 995. 00 3,995. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 170, 692. 00 170, 692. 00
5 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 14, 000. 00 14, 000. 00
6 130100 JOB SI TE MANAGEMENT LS LUMP SUM 19, 000. 00 19, 000. 00
7 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 2, 000. 00 2,000. 00
8 190185 SHOULDER BACKI NG TON 420 90. 00 37, 800. 00
9 390095 REPLACE ASPHALT CONCRETE SURFACI NG cY 1, 600 400. 00 640, 000. 00
10 390137 RUBBERI ZED HOT M X ASPHALT (GAP GRADED) TON 6, 300 145. 00 913, 500. 00
11 391006 ASPHALT BI NDER TON 4 800. 00 3,200. 00
( GEOSYNTHETI C PAVENMENT | NTERLAYER)
12 393006 GECSYNTHETI C PAVEMENT | NTERLAYER SQYD 3, 200 12. 00 38, 400. 00
(PAVI NG GRI D)
13 397005 TACK COAT TON 16 700. 00 11, 200. 00
14 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 3, 800 15. 00 57, 000. 00
15 810250 PAVEMENT MARKER EA 2,090 6. 00 12, 540. 00
( RETROREFLECTI VE- RECESSED)
16 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 140 7.00 980. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
17 840619 6" THERMOPLASTI C TRAFFI C STRI PE LF 320 .30 96. 00

( ENHANCED VEET NI GHT VI SI BI LI TY)
( BROKEN 12-3)
18 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 3, 750 .30 1, 125. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)

19 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 103, 000 .50 51, 500. 00
(ENHANCED VET NI GHT VI SI BI LI TY)

20 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 160 1. 00 160. 00
( ENHANCED WET NI GHT VI S| BI LI TY)

21 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 107, 000 .23 24, 610. 00

22 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 120 4.00 480. 00

23 846051 12" RUMBLE STRI P STA 280 60. 00 16, 800. 00

(ASPHALT CONCRETE PAVEMENT)
TOTAL 2,078,078. 00



01- OK5704 Bl D211

01- HUM 36- 4 SUMMARY OF REMAI NI NG BI DDERS PACE 11
05/ 19/ 21 05/ 20/ 21
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 1, 450. 00 1450. 00 2,625.00 2625. 00 900. 00 900. 00
2 200. 00 8000. 00 3,717.00 148680. 00 3, 000. 00 120000. 00
3 3, 995. 00 3995. 00 8, 000. 00 8000. 00 8, 000. 00 8000. 00
4 148, 000. 00 148000. 00 113, 200. 00 113200. 00 376, 000. 00 376000. 00
5 3, 500. 50 3500. 50 5, 000. 00 5000. 00 4,500. 00 4500. 00
6 3, 200. 00 3200. 00 54, 000. 00 54000. 00 50, 000. 00 50000. 00
7 750. 00 750. 00 5, 500. 00 5500. 00 550. 00 550. 00
8 155. 00 65100. 00 97. 00 40740. 00 75.75 31815. 00
9 425. 00 680000. 00 407. 00 651200. 00 449. 04 718464. 00
10 180. 00 1134000. 00 190. 00 1197000. 00 163. 00 1026900. 00
11 1.00 4.00 1.00 4.00 1.00 4.00
12 15. 06 48192. 00 18. 52 59264. 00 18. 52 59264. 00
13 560. 00 8960. 00 2,035. 00 32560. 00 1.00 16. 00
14 7.00 26600. 00 18. 25 69350. 00 3.50 13300. 00
15 7.00 14630. 00 7.00 14630. 00 7.00 14630. 00
16 9. 00 1260. 00 9. 00 1260. 00 9. 00 1260. 00
17 .45 144. 00 .45 144. 00 .45 144. 00
18 .45 1687. 50 .45 1687. 50 .45 1687. 50
19 .75 77250. 00 .75 77250. 00 .75 77250. 00
20 5. 00 800. 00 5.00 800. 00 5.00 800. 00
21 . 20 21400. 00 . 20 21400. 00 . 20 21400. 00
22 20. 00 2400. 00 20. 00 2400. 00 20. 00 2400. 00
23 43. 00 12040. 00 28.00 7840. 00 28.00 7840. 00
TOT 2,263, 363. 00 2,514,534.50 2,537,124.50



