STATE OF CALI FORNI A BI D SUMMARY

Bl D OPENI NG DATE 06/ 02/ 21
CONTRACT NUMBER 09- 366604

I'N MONO COUNTY AT VARI QUS LOCATI ONS

DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
06/ 03/ 21
CONTRACT CCDE 'A '

LOCATI ON 09- MNO- 0-0.0/0.0 67 CONTRACT | TEMS
| MPROVE CHAI N UP LOCATI ONS FEDERAL Al D ACNH- X051-(030)E
DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 18. 0%
PROPCSALS | SSUED 9 FUND TOTAL 0 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF BI DDERS 4 ENG NEERS EST 2,205, 813. 00 AMOUNT OVER 215, 420. 00 PERCENT OVER EST 9.77

951 966-9153
01069011

FAX 909 614-8166

661 399-3361
00000089

FAX 661 399-3598

951 674-5000
01039391

FAX 951 674-5020

Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

1 2,421, 233. 00 4 EVERLEVEL HOLDI NGS, LLC
5877 PINE AVE. SU TE 120;
CHI NO HI LLS CA 91709

2 2,752,419. 00 1 GRANI TE CONSTRUCTI ON  COMPANY
3005 JAMES ROAD
BAKERSFI ELD CA 93308

3 3, 069, 814. 50 3 GENUI NE ENG NEERI NG | NC
13306 | NDI AN BOW CI R;
CORONA CA 92883

4 3,434,434.00 2 ROAD AND HI GHWAY BUI LDERS,

LLC.
175 SALOVON CI R STE 103
SPARKS NV 89434

775 852-7283
00973230

FAX 775 359-7248



09- 366604 Bl D211

09- MNO- 0-0 PAGE 2

06/ 02/ 21 06/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ACL CONSTRUCTI ON COVPANY, | NC. CONCRETE BARRI ER ( TYPE 60MS)
CHI NO HI LLS CA 468840
ACL CONSTRUCTI ON COVPANY, | NC. | TEM 59 (55%
CH NO HI LLS CA 468840
APEX FENCE CO., INC ALTERNATI VE CRASH CUSHI ON SYSTEM
ANDERSON CA 269127
APEX FENCE CO., INC ALTERNATI VE | N-LI NE TERM NAL SYSTEM
ANDERSON CA 269127
APEX FENCE CO., |INC | TEM 13 (100%
ANDERSON CA 269127
APEX FENCE CO, | NC | TEM 42 (100%
ANDERSON CA 269127
APEX FENCE CO., INC | TEM 56 (100%
ANDERSON CA 269127
APEX FENCE CO., INC | TEM 57 (100%
ANDERSON CA 269127
APEX FENCE CO., | NC | TEM 58 (100%
ANDERSON CA 269127
APEX FENCE CO, | NC | TEM 60 (100%
ANDERSON CA 269127
APEX FENCE CO., INC M DWEST CGUARDRAI L SYSTEM ( STEEL POST)
ANDERSON CA 269127

CONTI NUED ON NEXT PAGE



09- 366604
09- MNO- 0-0
06/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
06/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

APEX FENCE CO., |INC

ANDERSON CA
APEX FENCE CO, | NC
ANDERSON CA
APEX FENCE CO., INC
ANDERSON CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

H GH LI GHT ELECTRIC, | NC.

COLTON CA

H GH LI GHT ELECTRI C, | NC.

COLTON CA

H GH LI GHT ELECTRI C, | NC.

COLTON CA

H GH LI GHT ELECTRIC, | NC.

COLTON CA

H GH LI GHT ELECTRIC, | NC.

COLTON CA

H GH LI GHT ELECTRI C, | NC.

COLTON CA

CONTI NUED ON NEXT PAGE

269127

269127

269127

962161

962161

806335

806335

806335

806335

806335

806335

REMOVE GUARDRAI L

STAI N GALVANI ZED SURFACES

TREATED WOOD WASTE

| TEM 4 (90%

TRAFFI C CONTROL SYSTEM

| TEM 62 (100%

| TEM 63 (100%

| TEM 64 (100%

| TEM 66 (100%

LI GHTI NG SYSTEM

LI GHTI NG SYSTEM SOLAR



09- 366604
09- MNO- 0-0
06/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
06/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GH LI GHT ELECTRI C

COLTON CA

H GH LI GHT ELECTRI C,

COLTON CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

I NC.

I NC.

806335

806335

975518

975518

975518

975518

975518

975518

975518

975518

975518

MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR

MODI FYI NG LI GHTI NG SYSTEM

CONSTRUCTI ON AREA SI GNS

DELI NEATOR ( SPECI AL)

FURNI SH SI NGLE SHEET ALUM NUM S| GN

| TEM 3 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 48 (100%



09- 366604
09- MNO- 0-0
06/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
06/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%)

| TEM 6 (100%

MARKER ( CULVERT)

M LEPOST MARKER

RELOCATE ROADSI DE SI G\N- ONE PCST



09- 366604
09- MNO- 0-0
06/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 6

06/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

SUPER SEAL & STRI PE

FI LLMORE CA

SUPER SEAL & STRI PE

FI LLMORE CA

SUPER SEAL & STRI PE

FI LLMORE CA

SUPER SEAL & STRI PE

FI LLMORE CA

975518

975518

975518

975518

975518

975518

975518

396627

396627

396627

396627

RELOCATE ROADSI DE SI GN- TWO POST

REMOVE DELI NEATOR

REMOVE ROADSI DE SI GN

ROADSI DE SI GN - ONE POST

ROADSI DE SI GN TURNABLE METAL POST

SALVAGE METAL TURNABLE POST

TEMPORARY FLASHI NG BEACON

| TEM 61 (100%

| TEM 67 (2%

MOBI LI ZATI ON

PAI NT TRAFFI C STRI PE ( 2- COAT)



09- 366604 Bl D211

09- MNO- 0-0 PAGE 7

06/ 02/ 21 06/ 03/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 APEX FENCE CO I NC. ALT CRASH CUSH SYS - NO CONCRETE

ANDERSON CA 269127
APEX FENCE CO | NC. | TEM 13 (100%
ANDERSON CA 269127
APEX FENCE CO | NC. | TEM 42 (100%
ANDERSON CA 269127
APEX FENCE CO | NC. | TEM 56 (100%
ANDERSON CA 269127
APEX FENCE CO I NC. | TEM 57 (100%
ANDERSON CA 269127
APEX FENCE CO | NC. | TEM 58 (88%
ANDERSON CA 269127
APEX FENCE CO | NC. | TEM 60 (100%
ANDERSON CA 269127
AUSTI N ENTERPRI SE | TEM 16 (6%
BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE SAWCUT AC
BAKERSFI ELD CA 764893
CHRI SP CO | TEM 4 (1%
RIALTO CA 374600
CHRI SP CO | TEM 61 (100%
RIALTO CA 374600

CONTI NUED ON NEXT PAGE



09- 366604 Bl D211

09- MNO- 0-0 PAGE 8

06/ 02/ 21 06/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CHRI SP CO | TEM 67 (2%
RI ALTO CA 374600
CHRI SP CO MOBE FCR STRI PI NG
RIALTO CA 374600
CHRI SP CO TRAFFI C CONTROL FOR STRI PI NG
RI ALTO CA 374600
HI G+ LI GHT ELECTRI C | NC. | TEM 62 (100%
COLTON CA 806335
H G+ LI GHT ELECTRI C | NC. | TEM 63 (100%
COLTON CA 806335
H G+ LI GHT ELECTRI C | NC. | TEM 64 (100%
COLTON CA 806335
H G+ LI GHT ELECTRI C | NC. | TEM 66 (100%
COLTON CA 806335
H G+ LI GHT ELECTRI C | NC. | TEM 67 (16%
COLTON CA 806335
H G+ LI GHT ELECTRI C | NC. MOBE FCOR ELECTRI CAL
COLTON CA 806335
J & M LAND RESTORATI ON I NSTALL TEMP FI BER ROLLS
BAKERSFI ELD CA 508089
J & M LAND RESTORATI ON | TEM 11 (76%
BAKERSFI ELD CA 508089

CONTI NUED ON NEXT PAGE



09- 366604
09- MNO- 0-0
06/ 02/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 9

06/ 03/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J & M LAND RESTORATI ON
BAKERSFI ELD CA

J & M LAND RESTORATI ON
BAKERSFI ELD CA

J & M LAND RESTORATI ON
BAKERSFI ELD CA

J & M LAND RESTORATI ON
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

508089

508089

508089

508089

975518

975518

975518

975518

975518

975518

975518

| TEM 17 (100%

| TEM 20 (100%

| TEM 67 (1%

MOBE FOR EROSI ON CONTRCL

| TEM 3 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 48 (100%

| TEM 49 (100%



09- 366604
09- MNO- 0-0
06/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 10
06/ 03/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

STATEW DE TRAFFI C SYSTEMS
BAKERSFI ELD CA

Bl DDER | D NAME AND ADDRESS

975518

975518

975518

975518

975518

975518

975518

LI CENSE NUMBER

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

| TEM 6 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

| TEM 13 (100%

| TEM 42 (100%

| TEM 56 (100%



09- 366604 Bl D211

09- MNO- 0-0 PAGE 11

06/ 02/ 21 06/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 ACE FENCE COVPANY | TEM 58 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 60 (100%
LA PUENTE CA 996577
HARDY & HARPER | NC | TEM 23 (100%
LAKE FOREST CA 215952
HARDY & HARPER | NC | TEM 27 (100%
LAKE FOREST CA 215952
HARDY & HARPER | NC | TEM 28 (100%
LAKE FOREST CA 215952
HARDY & HARPER | NC | TEM 67 (6.8%
LAKE FOREST CA 215952
HARDY & HARPER | NC PARTI AL - SUBWORK ONLY
LAKE FOREST CA 215952
H G+ LI GHT ELECTRI C I NC | TEM 62 (100%
COLTON CA 806335
H G+ LI GHT ELECTRI C I NC | TEM 63 (100%
COLTON CA 806335
H G+ LI GHT ELECTRI C I NC | TEM 64 (100%
COLTON CA 806335
H G+ LI GHT ELECTRI C I NC | TEM 66 (100%
COLTON CA 806335

CONTI NUED ON NEXT PAGE



09- 366604 Bl D211

09- MNO- 0-0 PAGE 12

06/ 02/ 21 06/ 03/ 21

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 H G+ LI GHT ELECTRI C I NC | TEM 67 (15.7%
COLTON CA 806335
H G+ LI GHT ELECTRI C I NC PARTI AL - SUBWORK ONLY
COLTON CA 806335
SUPER SEAL & STRI PE | TEM 61 (100%
FI LLMORE CA 396627
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONSTRUCTI ON COVPANY, | NC. FORM POUR AND FI NI SH ONLY

CHI NO HI LLS CA 468840
ACL CONSTRUCTI ON COVPANY, | NC. | TEM 59 (26%
CH NO HI LLS CA 468840
APEX FENCE CO., INC ALT. CRASH CUSI ON SYSTEM W THOUT CONCRETE FOOTI NG
ANDERSON CA 269127
APEX FENCE CO., INC | TEM 13 (100%
ANDERSON CA 269127
APEX FENCE CO., |INC | TEM 42 (100%
ANDERSON CA 269127
APEX FENCE CO., INC | TEM 56 (100%
ANDERSON CA 269127
APEX FENCE CO., INC | TEM 57 (100%
ANDERSON CA 269127

CONTI NUED ON NEXT PAGE



09- 366604 Bl D211

09- MNO- 0-0 PAGE 13

06/ 02/ 21 06/ 03/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APEX FENCE CO., |INC | TEM 58 (100%
ANDERSON CA 269127
APEX FENCE CO, | NC | TEM 60 (100%
ANDERSON CA 269127
ASPHALT DI KE CONSTRUCTI ON, | NC. | TEM 24 (34%
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON, | NC. | TEM 25 (27%
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON, | NC. | TEM 26 (23%
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON, | NC. PLACE DI KE TYPE C
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON, | NC. PLACE DI KE TYPE E
GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON, | NC. PLACE DI KE TYPE F
GOSHEN CA 283095
FORCE TRAFFI C CONTRCL | TEM 4 (95%
EXETER CA 790502
FORCE TRAFFI C CONTRCL TRAFFI C CONTROL SYSTEMS - FLAGGERS, PILOT CAR, SIGNS
EXETER CA 790502
H GAWAY ELECTRI CAL CONTRACTCR | TEM 62 (100%
LAKEPCRT CA 1034627

CONTI NUED ON NEXT PAGE



09- 366604
09- MNO- 0-0
06/ 02/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 14
06/ 03/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

H GHMWAY ELECTRI CAL CONTRACTOR
LAKEPORT CA

H GHWAY ELECTRI CAL CONTRACTOR
LAKEPCORT CA

H GAWAY ELECTRI CAL CONTRACTCR
LAKEPCORT CA

J & M LAND RESTCRATI ON | NC
BAKERSFI ELD CA

J & M LAND RESTORATI ON | NC.
BAKERSFI ELD CA

J & M LAND RESTORATI ON | NC.
BAKERSFI ELD CA

J & M LAND RESTCRATI ON | NC
BAKERSFI ELD CA

SUPER SEAL AND STRI PE
FI LLMORE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

SUPER SEAL AND STRI PE
FI LLMORE CA

1034627

1034627

1034627

508089

508089

508089

508089

396627

396627

396627

| TEM 63 (100%

| TEM 64 (100%

| TEM 66 (100%)

| TEM 17 (100%

| TEM 20 (100%

| TEM 67 (0. 1%

MOBI LI ZATI ON

| TEM 61 (100%

I TEM 67 (0. 2%

MOBI LI ZATI ON



09- 366604 Bl D211

09- MNO- 0- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
06/ 02/ 21 06/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00 1, 500. 00
2 090100 TI ME- RELATED OVERHEAD (\\DAY) VDAY 65 1, 500. 00 97, 500. 00
3 120090 CONSTRUCTI ON AREA S| GNS LS LUVMP SUM 12, 000. 00 12, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 75, 000. 00 75, 000. 00
5 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 96 50. 00 4, 800. 00
SYSTEM DAY
6 120205 PORTABLE FLASH NG BEACONS ( EA) EA 6 2, 000. 00 12, 000. 00
7 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 23, 000. 00 23, 000. 00
8 129152 TEMPORARY RADAR SPEED FEEDBACK EA 4 3, 900. 00 15, 600. 00
SI GN SYSTEM
9 130100 JOB SI TE MANAGEMENT LS LUMP SUM 15, 000. 00 15, 000. 00
10 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVMP SUM 2. 500. 00 2. 500. 00
11 130640 TEMPORARY FI BER ROLL LF 640 4. 00 2. 560. 00
12 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 1, 000. 00 1, 000. 00
13 141120 TREATED WOOD WASTE LB 1, 700 2. 40 4, 080. 00
14 146007 I NVASI VE SPECI ES CONTROL LS LUVP SUM 5, 000. 00 5. 000. 00
15 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 125, 000. 00 125, 000. 00
16 190101 ROADVWAY EXCAVATI ON cy 2,390 75. 00 179, 250. 00
17 205037 PI NE NEEDLE MULCH cY 410 125. 00 51, 250. 00
18 (F) 208601 4" PLASTI C Pl PE ( SCHEDULE 40) LF 4 100. 00 400. 00
(SUPPLY LI NE)
19 210120 DUFF ( SQFT) SQFT 63, 600 .70 44, 520. 00
20 210212 DRY SEED ( SQFT) SOFT 63, 600 .50 31, 800. 00
21 210630 | NCORPORATE MATERI ALS SOFT 63, 600 . 60 38, 160. 00
22 260203 CLASS 2 AGGREGATE BASE ( CY) cY 930 135. 00 125, 550. 00
23 390132 HOT M X ASPHALT ( TYPE A) TON 2,210 225. 00 497, 250. 00
24 394074 PLACE HOT M X ASPHALT DI KE (TYPE C) LF 120 4.00 480. 00
25 394076 PLACE HOT M X ASPHALT DI KE (TYPE E) LF 1, 780 4.00 7, 120. 00
26 394077 PLACE HOT M X ASPHALT DI KE (TYPE F) LF 130 4.00 520. 00
27 394090 PLACE HOT M X ASPHALT SQYD 13 80. 00 1, 040. 00
(M SCELLANEOUS AREA)
28 397005 TACK COAT TON 1.3 2, 500. 00 3, 250. 00
29 (F) 610300 CONCRETE BACKFI LL (Pl PE TRENCH) cY 2.4 1, 000. 00 2. 400. 00
30 665016 18" CORRUGATED STEEL PIPE (. 064" THI CK) LF 45 200. 00 9. 000. 00
31 667018 35" X 24" CORRUGATED STEEL PI PE ARCH LF 4 750. 00 3. 000. 00
(.079" TH CK)
32 011626 CLASS 1 PERMEABLE MATERI AL oy 0.6 150. 00 90. 00
33 011627 FI LTER FABRI C SQYD 8. 4 25. 00 210. 00



09- 366604 Bl D211

09- MNO- 0- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
06/ 02/ 21 06/ 03/ 21

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

34 700637 36" CORRUGATED STEEL PI PE | NLET LF 16 300. 00 4,800. 00
(. 064" TH CK)

35 705011 18" STEEL FLARED END SECTI ON EA 2 450. 00 900. 00

36 705409 35" X 24" STEEL FLARED END PI PE ARCH EA 1 1, 500. 00 1, 500. 00
SECTI ON

37 710126 REMOVE OVERS| DE DRAI N EA 1 1, 500. 00 1, 500. 00

38 710167 REMOVE FLARED END SECTI ON ( EA) EA 3 100. 00 300. 00

39 723080 ROCK SLOPE PROTECTI ON cY 2.4 3,500. 00 8, 400. 00
(60 LB, CLASS I, NMETHOD B) (CY)

40 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 7 25. 00 175. 00

41 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 472 6. 00 2,832.00

42 780446 STAI N GALVANI ZED SURFACES (LS) LS LUVP SUM 17, 000. 00 17, 000. 00

43 810130 REMOVE DEL| NEATOR EA 49 100. 00 4, 900. 00

44 810160 DELI NEATOR ( SPECI AL) EA 56 170. 00 9. 520. 00

45 820110 M LEPOST MARKER EA 1 135. 00 135. 00

46 820112 MARKER ( CULVERT) EA 3 135. 00 405. 00

47 820220 REMOVE MARKER EA 4 100. 00 400. 00

48 820250 REMOVE ROADSI DE SI GN EA 2 160. 00 320. 00

49 011628 SALVAGE ROADSI DE SI GN EA 22 550. 00 12, 100. 00
(TURNABLE METAL POST)

50 820590 RELOCATE ROADSI DE S| G\- ONE POST EA 1 600. 00 600. 00

51 820600 RELOCATE ROADSI DE S| G\- TWD POST EA 1 850. 00 850. 00

52 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 480 7.00 3, 360. 00
(0. 063" - UNFRANED)

53 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 16 8. 00 128. 00
(0. 080" - UNFRANED)

54 820840 ROADSI DE SI GN - ONE POST EA 11 700. 00 7, 700. 00

55 011629 ROADSI DE SI GN ( TURNABLE METAL POST) EA 12 7, 700. 00 92, 400. 00

56 832006 M DWEST GUARDRAI L SYSTEM ( STEEL PCST) LF 630 48. 00 30, 240. 00

57 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 4 4, 100. 00 16, 400. 00

58 011630 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 2 35, 000. 00 70, 000. 00
EA

59 839649 CONCRETE BARRI ER ( TYPE 60MB) LF 150 220. 00 33, 000. 00

60 839752 REMOVE GUARDRAI L LF 150 18. 00 2,700. 00

61 840656 PAINT TRAFFI C STRI PE ( 2- COAT) LF 6, 290 2.20 13, 838. 00

62 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00

SYSTEM ELEMENTS DURI NG CONSTRUCTI ON
63 870200 LI GHTI NG SYSTEM

'_
n

LUMP SUM 117, 000. 00 117, 000. 00



09- 366604 Bl D211

09- MNO- 0-0 CONTRACT PROPOSAL OF LOwW BI DDER PACE 17
06/ 02/ 21 06/ 03/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
64 011631 LI GHTI NG SYSTEM SOLAR LS LUMP SUM 121, 000. 00 121, 000. 00
65 000001 | TEM DELETED PER ADDENDUM LS LUWP SUM .00 0. 00
66 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUWP SUM 210, 000. 00 210, 000. 00
67 999990 MOBI LI ZATI ON LS LUWP SUM 240, 000. 00 240, 000. 00

TOTAL 2,421, 233. 00



09- 366604 Bl D211
09- MNO- 0-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 18
06/ 02/ 21 06/ 03/ 21
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 2, 000. 00 2000. 00 4, 000. 00 4000. 00 2, 000. 00 2000. 00
2 3, 980. 00 258700. 00 1, 300. 00 84500. 00 3, 000. 00 195000. 00
3 12, 000. 00 12000. 00 25, 000. 00 25000. 00 12, 000. 00 12000. 00
4 290, 000. 00 290000. 00 150, 000. 00 150000. 00 380, 000. 00 380000. 00
5 100. 00 9600. 00 200. 00 19200. 00 100. 00 9600. 00
6 1, 000. 00 6000. 00 2, 000. 00 12000. 00 1, 000. 00 6000. 00
7 20, 000. 00 20000. 00 21, 000. 00 21000. 00 25, 000. 00 25000. 00
8 2,500. 00 10000. 00 5, 000. 00 20000. 00 100. 00 400. 00
9 4, 000. 00 4000. 00 25, 000. 00 25000. 00 20, 000. 00 20000. 00
10 1, 000. 00 1000. 00 2,500. 00 2500. 00 8, 000. 00 8000. 00
11 12. 00 7680. 00 10. 00 6400. 00 30. 00 19200. 00
12 2, 000. 00 2000. 00 6, 500. 00 6500. 00 3, 000. 00 3000. 00
13 4.00 6800. 00 6. 00 10200. 00 5.00 8500. 00
14 8, 000. 00 8000. 00 15, 000. 00 15000. 00 5, 000. 00 5000. 00
15 90, 000. 00 90000. 00 25, 000. 00 25000. 00 50, 000. 00 50000. 00
16 120. 00 286800. 00 150. 00 358500. 00 125. 00 298750. 00
17 120. 00 49200. 00 110. 00 45100. 00 100. 00 41000. 00
18 10. 00 40. 00 625. 00 2500. 00 100. 00 400. 00
19 . 25 15900. 00 .50 31800. 00 . 20 12720. 00
20 .10 6360. 00 . 20 12720. 00 30 19080. 00
21 .45 28620. 00 .45 28620. 00 .50 31800. 00
22 80. 00 74400. 00 250. 00 232500. 00 210. 00 195300. 00
23 200. 00 442000. 00 275. 00 607750. 00 350. 00 773500. 00
24 4.00 480. 00 10. 00 1200. 00 12. 00 1440. 00
25 4.00 7120. 00 10. 00 17800. 00 15. 00 26700. 00
26 4.00 520. 00 10. 00 1300. 00 18. 00 2340. 00
27 100. 00 1300. 00 600. 00 7800. 00 40. 00 520. 00
28 500. 00 650. 00 1, 000. 00 1300. 00 5, 000. 00 6500. 00
29 800. 00 1920. 00 4,000. 00 9600. 00 1, 800. 00 4320. 00
30 250. 00 11250. 00 400. 00 18000. 00 700. 00 31500. 00
31 700. 00 2800. 00 1, 280. 00 5120. 00 1, 500. 00 6000. 00
32 400. 00 240. 00 5, 000. 00 3000. 00 500. 00 300. 00
33 50. 00 420. 00 120. 00 1008. 00 40. 00 336. 00
34 1, 600. 00 25600. 00 1, 000. 00 16000. 00 800. 00 12800. 00
35 250. 00 500. 00 1, 500. 00 3000. 00 1, 800. 00 3600. 00
36 700. 00 700. 00 2, 000. 00 2000. 00 2,500. 00 2500. 00
37 2, 000. 00 2000. 00 7, 000. 00 7000. 00 1, 500. 00 1500. 00
38 450. 00 1350. 00 300. 00 900. 00 1, 200. 00 3600. 00
39 1, 500. 00 3600. 00 655. 00 1572. 00 800. 00 1920. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66

67
TOT

09- 366604

09- MNO- 0-0
06/ 02/ 21
SECOND

Bl D AMOUNT
50. 00 350. 00
8. 00 3776. 00
20, 000. 00 20000. 00
100. 00 4900. 00
170. 00 9520. 00
125. 00 125. 00
125. 00 375. 00
50. 00 200. 00
150. 00 300. 00
500. 00 11000. 00
550. 00 550. 00
800. 00 800. 00
7.00 3360. 00
8. 00 128. 00
700. 00 7700. 00
7,500. 00 90000. 00
45. 00 28350. 00
4, 200. 00 16800. 00
38, 000. 00 76000. 00
350. 00 52500. 00
18. 00 2700. 00
1.50 9435. 00
2, 000. 00 2000. 00
100, 000. 00 100000. 00
120, 000. 00 120000. 00
.00 0. 00
250, 000. 00 250000. 00
250, 000. 00 250000. 00

2,752,419. 00

SUMMARY OF REMA
TH RD
Bl D AMOUNT
150. 00 1050
12.00 5664
55, 000. 00 55000
150. 00 7350
350. 00 19600
1, 000. 00 1000
750. 00 2250
250. 00 1000
250. 00 500
750. 00 16500
1, 000. 00 1000
2, 000. 00 2000
30. 00 14400
25.00 400
1, 000. 00 11000.
15, 000. 00 180000.
55. 00 34650.
5, 000. 00 20000.
45, 000. 00 90000.
480. 00 72000.
25.00 3750.
2.45 15410.
5, 000. 00 5000.
97, 650. 00 97650.
119, 700. 00 119700.
.00 0.
200, 550. 00 200550.
250, 000. 00 250000.
3, 069, 814. 50

NI NG BI DDERS
FOURTH

Bl D AMOUNT
40. 00 280
3.00 1416
20, 000. 00 20000
60. 00 2940
140. 00 7840
200. 00 200
200. 00 600
60. 00 240
600. 00 1200
1, 000. 00 22000
2, 000. 00 2000
2,500. 00 2500
30. 00 14400
40. 00 640
1, 500. 00 16500
3, 000. 00 36000
80. 00 50400
3, 000. 00 12000
30, 000. 00 60000
450. 00 67500
12. 00 1800
2.00 12580
20, 000. 00 20000.
150, 000. 00 150000.
150, 000. 00 150000.
.00 0.
230, 000. 00 230000.
329, 272. 00 329272
3,434, 434. 00

Bl D211
PAGE 19
06/ 03/ 21



