STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 14

NUMBER OF BI DDERS 10
Bl D RANK

05/19/ 21
12- 0S0404

12- ORA-55-15.1/17.5

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

1,085, 379. 50

1, 088, 932. 00

1,215, 800. 58

1, 231, 319. 00

1, 263, 121. 00

1, 285, 818. 00

Bl D

SUMMARY

I'N ORANGE COUNTY | N ORANGE AND
ANAHEI M AT VARI QUS LOCATI ONS FROM

0.1 MLE SOUTH OF KATELLA AVENUE

UNDERCRCSSI NG TO 0.5 M LE NORTH OF

UPGRADE TRAFFI C SAFETY DEVI CES

957, 810. 00
Bl DDER | D

10

0

19. 0%

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
06/ 10/ 21
CONTRACT CCDE 'A '
58 CONTRACT | TEM5

FEDERAL Al D HSNH- PO55- (064)

TOTAL NUMBER OF WORKI NG DAYS 70

AMOUNT OVER 127, 569. 50

Bl DDER | NFORMATI ON

PERCENT OVER

( NAME/ ADDRESS/ LOCATI ON)

HI GHLAND CONSTRUCTI ON, | NC.
133 N. PI XLEY STREET;
CRANGE CA 92868

KANAAN CONSTRUCTI ON | NC.

230 S. | RW NDALE AVE. ;
AZUSA CA 91702

FEC FUTURE CONTRACTORS AND
ENG NEERS, | NC.

184 TECHNOLOGY DRI VE, SU TE 20
I RVINE CA 92618
AUTOBAHN CONSTRUCTI ON, | NC.

933 N. BATAVI A ST.;
ORANGE CA 92867

GENUI NE ENG NEERI NG | NC

13306 | NDI AN BOWCI R
CORONA CA 92883

PETERSON- CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON,
16351 CONSTRUCTION CIR W
I RVINE CA 92606

I NC.

FAX

FAX

FAX

FAX

FAX

FAX

714 538-5156
00743775
714 538-5157

626 334-5775
00870156
626 334-5773

949 328-9758
00959988
949 328-9768

714 769-7025
00676837
714 769-7031

951 674-5000
01039391
951 674-5020

949 252- 0441
00615876
949 252-0266

EST 13.32



12-0S0404

12- ORA-55-1
05/ 19/ 21
7 1,376, 073. 50 8
8 1, 481, 937. 25 5
9 1, 515, 702. 50 7
10 1, 064, 700. 00 4

NR | NCORRECT/ | NCOVPLETE SUB LI ST

CALPROVMAX ENG NEERI NG | NC.

650 N. ROSE DR #186;
PLACENTI A CA 92870

FBD VANGUARD CONSTRUCTI ON,
I NC.

550 GREENVI LLE ROAD;

LI VERMORE CA 94550

YAKAR

689 EAST SAN BERNARDI NO RD;
COVINA CA 91703

BEADOR CONSTRUCTI ON COVPANY,
I NC.

26320 LESTER Cl RCLE;

CORONA CA 92883

FAX

FAX

FAX

FAX

714 573-4599
00995933
714 459-7088

925 245-1300
00833032
925 245-1007

909 599-1612
00909978
800 750-9094

951 674- 7352
00720483
951 674-7495

Bl D211
PAGE 2
06/ 10/ 21



12-0S0404 Bl D211

12- ORA-55-1 PAGE 3

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE ALTERNATI VE | N- LI NE TERM NAL SYSTEM
LA PUENTE CA 996577
ACE FENCE END ANCHOR ASSEMBLY
LA PUENTE CA 996577
ACE FENCE | TEM 49 (85%
LA PUENTE CA 996577
ACE FENCE | TEM 50 (90%
LA PUENTE CA 996577
ACE FENCE | TEM 54 (82%
LA PUENTE CA 996577
ACE FENCE REMOVE GUARDRAI L
LA PUENTE CA 996577
ACE FENCE COMPANY END CAP
LA PUENTE CA 996577
ACE FENCE COVPANY GUARD RAI LI NG DELI NEATOR
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 14 (57%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 37 (75%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 45 (83%
LA PUENTE CA 996577

CONTI NUED ON NEXT PAGE



12-0S0404 Bl D211

12- ORA-55-1 PAGE 4

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ACE FENCE COVPANY | TEM 47 (90%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 48 (80%
LA PUENTE CA 996577
ACE FENCE COMPANY M DWEST GUARDRAI L SYSTEM
LA PUENTE CA 996577
ACE FENCE COVPANY TRANSI TI ON RAI LI NG
LA PUENTE CA 996577
ACE FENCE COVPANY TREATED WOOD WASTE
LA PUENTE CA 996577
FULL TRAFFI C MAI NTENANCE, | NC. | TEM 4 (63%
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE, | NC. TRAFFI C CONTROL
CORONA CA 780910
GLOBAL ROAD SEALI NG | TEM 56 (90%
GARDEN GROVE CA 757584
GLOBAL ROAD SEALI NG | TEM 57 (83%
GARDEN GROVE CA 757584
GLOBAL ROAD SEALI NG MODI FY LI GHTI NG SYSTEM
GARDEN GROVE CA 757584
GLOBAL ROAD SEALI NG MODI FY TMVB
GARDEN GROVE CA 757584

CONTI NUED ON NEXT PAGE



12-0S0404
12- ORA-55-1
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211

PAGE 5

06/ 10/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MARVELLA STEEL PLACERS

BELLFLOAER CA

MARVELLA STEEL PLACERS

BELLFLOAER CA

MARVELLA STEEL PLACERS

BELLFLOAER CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVELOPMENT, | NC
DEVELOPMENT, | NC
DEVELOPMENT, | NC
DEVELOPMENT, | NC
DEVELOPMENT, | NC
DEVELOPMENT, | NC
DEVELOPMENT, | NC
DEVELOPMENT, | NC

1013530

1013530

1013530

514938

514938

514938

514938

514938

514938

514938

514938

FURNI SH AND | NSTALL REBAR
| TEM 52 (10%

| TEM 53 (11%

BALL VALVE

CHECK AND TEST | RRI GATI ON
CONTROL AND NEUTRAL CONDUCTORS
| TEM 17 (78%
| TEM 18 (80%
| TEM 19 (72%
| TEM 20 (78%

| TEM 21 (86%



12-0S0404 Bl D211

12- ORA-55-1 PAGE 6

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 22 (89%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 23 (90%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 24 (87%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 25 (88%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 26 (91%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 27 (92%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 28 (89%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 29 (88%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 30 (80%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. COPERATE EXI STI NG | RRI GATI ON FACI LI TI ES
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. REMOVE | RRI GATI ON FACI LI TY
ARCADI A CA 514938

CONTI NUED ON NEXT PAGE



12-0S0404
12- ORA-55-1
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
06/ 10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

514938

514938

514938

514938

514938

514938

514938

514938

514938

RI SER SPRI NKLER

WOOD MULCH

1 1/2" PLASTIC PIPE

1 1/2" REMOTE CONTROL VALVE

1 1/4" PLASTIC PI PE

1" PLASTI C PI PE

2" PLASTI C PI PE

2" REMOTE CONTROL VALVE

3" PLASTI C PI PE



12-0S0404 Bl D211

12- ORA-55-1 PAGE 8

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FULL TRAFFI C MAI NTENANCE | NC. CHANNELI ZER ( SURFACE MOUNTED)
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE | NC. CONSTRUCTI ON AREA SI G\S
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE | NC. | TEM 3 (100%
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE | NC. | TEM 4 (100%
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE | NC. I TEM5 (100%
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE | NC. TRAFFI C CONTROL SYSTEM
CORONA CA 780910
MARVELLA STEEL PLACERS CONCRETE BARRI ER ( TYPE 60 M5)
BELLFLOAER CA 1013530
MARVELLA STEEL PLACERS CONCRETE BARRI ER TRANSI TI ON
BELLFLOAER CA 1013530
MARVELLA STEEL PLACERS | TEM 52 (20%
BELLFLOAER CA 1013530
MARVELLA STEEL PLACERS | TEM 53 (8%

BELLFLOAER CA 1013530



12-0S0404
12- ORA-55-1
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 9
06/ 10/ 21

ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 A. C. DI KE CO
LI NCOLN CA

A.C. DI KE CO
LI NCOLN CA

A. C. DIKE CO
LI NCOLN CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

996577

996577

996577

996577

996577

996577

996577

996577

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

ALTERNATI VE | N-LI NE TERM NAL SYSTEM

ALTERNATI VE SEVERE DUTY CRASH CUSHI ON

END ANCHOR ASSEMBLY ( TYPE SFT)

END CAP (TYPE A)

GUARD RAI LI NG DELI NEATOR

| TEM 14 (81.1%

| TEM 37 (95.2%

| TEM 45 (95. 2%



12-0S0404 Bl D211

12- ORA-55-1 PAGE 10

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 ACE FENCE COVPANY | TEM 47 (95. 2%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 48 (95. 2%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 49 (94. 33%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 50 (95. 2%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 51 (95. 2%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 54 (95. 2%
LA PUENTE CA 996577
ACE FENCE COMPANY M DWEST GUARDRAI L SYSTEM (\WOOD PCST)
LA PUENTE CA 996577
ACE FENCE COVPANY REMOVE GUARDRAI L
LA PUENTE CA 996577
ACE FENCE COVPANY TRANSI TI ON RAI LI NG ( TYPE WB-31)
LA PUENTE CA 996577
ACE FENCE COVPANY TREATED WOOD WASTE
LA PUENTE CA 996577
ACL CONSTRUCTI ON COVPANY, | NC. FORM POUR, FI NI SH CONCRETE BARRI ER ( TYPE 60MS)
ONTARI O CA 468840

CONTI NUED ON NEXT PAGE



12-0S0404
12- ORA-55-1
05/ 19/ 21
LI

Bl DDER | D NAME AND ADDRESS

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 11
06/ 10/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 ACL CONSTRUCTI ON COVPANY, | NC.
ONTARI O CA
ACL CONSTRUCTI ON COVPANY, | NC.
ONTARI O CA
ACL CONSTRUCTI ON COVPANY, | NC.
ONTARI O CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,
LA PUENTE CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,
LA PUENTE CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,
LA PUENTE CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,
LA PUENTE CA

FULL TRAFFI C MAI NTENANCE, | NC.
CORONA CA

FULL TRAFFI C MAI NTENANCE, | NC.

CORONA CA
FULL TRAFFI C MAI NTENANCE, | NC.
CORONA CA
FULL TRAFFI C MAI NTENANCE, | NC.
CORONA CA

CONTI NUED ON NEXT PAGE

468840

468840

468840

I NC

793907

I NC.

793907

I NC.

793907

I NC.

793907

780910

780910

780910

780910

FOUR, POUR, FI NI SH CONCRETE BARRI ER TRANSI TI ON

| TEM 52 (38%

| TEM 53 (60%

| TEM 56 (95. 2%

| TEM 57 (95.2%

MODI FYI NG LI GHTI NG SYSTEMS

MODI FYI NG TRAFFI C MONI TORI NG STATI ONS

CHANNEL| ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA SI G\S

| TEM 3 (95. 2%

I TEM 5 (95. 2%



12-0S0404
12- ORA-55-1
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 12

06/ 10/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 G& F CONCRETE CUTTI NG, | NC.
SANTE FE SPRI NGS CA

G& F CONCRETE CUTTI NG, | NC.
SANTE FE SPRI NGS CA

GRlI FFI TH COVPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRlI FFI TH COVPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRI FFI TH COVMPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRlI FFI TH COVPANY
BREA CA

CONTI NUED ON NEXT PAGE

590310

590310

88

88

88

88

88

88

88

88

88

| TEM 55 (91.2%

REMOVE CONCRETE BARRI ER

| TEM 17 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 25 (100%)



12-0S0404 Bl D211

12- ORA-55-1 PAGE 13

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
10 GRI FFI TH COVPANY | TEM 26 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 27 (100%
BREA CA 88
GRlI FFI TH COVPANY | TEM 28 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 29 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 30 (100%
BREA CA 88
MARVELLA STEEL PLACERS | TEM 52 (7.8%
BELLFLOAER CA 1013530
MARVELLA STEEL PLACERS | TEM 53 (10. 85%
BELLFLOAER CA 1013530
MARVELLA STEEL PLACERS REBAR - CONCRETE BARRI ER ( TYPE 60MS)
BELLFLOAER CA 1013530
MARVELLA STEEL PLACERS REBAR - CONCRETE BARRI ER TRANSI TI ON

BELLFLOAER CA 1013530



12-0S0404 Bl D211

12- ORA-55-1 PAGE 14

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ACL CONSTRUCTI ON COVPANY, | NC FORM POUR & FI NI SH

ONTARI O CA 468840
ACL CONSTRUCTI ON COVPANY, | NC | TEM 52 (40%
ONTARI O CA 468840
ACL CONSTRUCTI ON COVPANY, | NC | TEM 53 (34%
ONTARI O CA 468840
GLOBAL ROAD SEALI NG | NC. | TEM 56 (100%
GARDEN GROVE CA 757854
GLOBAL ROAD SEALING | NC. | TEM 57 (100%
GARDEN GROVE CA 757854
GRI FFI TH COVPANY | TEM 1730 (100%
BREA CA 88
MANERI TRAFFI C CONTRCL FURNI SH & | NSTALL ONLY
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 314 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 37 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 4554 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 4750 (100%
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE



12-0S0404

12- ORA-55-1

05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 15
06/ 10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MANERI TRAFFI C CONTROL | TEM 51 (76%
FALLBROOK CA 1017741
ROUCH REBAR | TEM 52 (10. 7%
LONG BEACH CA 954751
ROUCH REBAR | TEM 53 (6. 1%
LONG BEACH CA 954751
ROUCH REBAR REBAR
LONG BEACH CA 954751

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 ACE FENCE COMPANY GR DELI NEATCRS
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 14 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 37 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 45 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 4750 (100%
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 54 (100%)
LA PUENTE CA 996577

CONTI NUED ON NEXT PAGE



12-0S0404 Bl D211

12- ORA-55-1 PAGE 16

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ACE FENCE COVPANY M DVEST GR
LA PUENTE CA 996577
ACE FENCE COVPANY REMOVE GR
LA PUENTE CA 996577
ACE FENCE COVPANY TRANSI TI ON RAI L, END CAP, END ANCHOR, ALT LINE TERM SYST
LA PUENTE CA 996577
ACE FENCE COVPANY TREATED WOOD WASTE
LA PUENTE CA 996577
ATBS | NC ALT CRASH CUSHI ON
LONG BEACH CA 1021737
ATBS | NC BEACONS
LONG BEACH CA 1021737
ATBS | NC CAS
LONG BEACH CA 1021737
ATBS | NC CHANNLI ZERS
LONG BEACH CA 1021737
ATBS | NC | TEM 3 (100%
LONG BEACH CA 1021737
ATBS | NC I TEM 5 (100%
LONG BEACH CA 1021737
ATBS | NC | TEM 6 (100%
LONG BEACH CA 1021737

CONTI NUED ON NEXT PAGE



12-0S0404 Bl D211

12- ORA-55-1 PAGE 17

05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
09 ATBS | NC | TEM 8 (100%

LONG BEACH CA 1021737
ATBS | NC | TEM 9 (100%
LONG BEACH CA 1021737
ATBS | NC KRAI L
LONG BEACH CA 1021737
CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC | TEM 56 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC | TEM 57 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC MODI FY LI GHTI NG
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | NC MODI FY TMS
LA PUENTE CA 793907
DI VERSI FI ED LANDSCAPE COVPANY | TEM 17 (100%
W LDOVAR CA 576183
Dl VERSI FI ED LANDSCAPE COVPANY | TEM 1830 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE COMPANY | TEM 46 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE COVPANY R & R I RRI GATI ON FACI LI TI ES, TESTI NG
W LDOVAR CA 576183

CONTI NUED ON NEXT PAGE



12-0S0404
12- ORA-55-1
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 18
06/ 10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

DI VERSI FI ED LANDSCAPE COVPANY
W LDOVAR CA

DI VERSI FI ED LANDSCAPE COVPANY
W LDOVAR CA

ROUCHE REBAR
LONG BEACH CA

ROUCHE REBAR
LONG BEACH CA

ROUCHE REBAR
LONG BEACH CA

ROUCHE REBAR
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

576183

576183

954751

954751

954751

954751

LI CENSE NUMBER

VEGETATI ON CONTROL

WOOD MULCH

| TEM 52 (9. 8%

| TEM 53 (10%

PARTI AL - FURNI SH & | NSTALL REBAR ONLY

PARTI AL- FURNI SH & | NSTALL REBAR ONLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

APCO
GOSHEN CA

APCO
GOSHEN CA

APCO
GOSHEN CA

Dl VERSI FI ED LANDSCAPE, CO.
W LDOVAR CA

CONTI NUED ON NEXT PAGE

283095

283095

283095

576183

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 17 (100%



12-0S0404
12- ORA-55-1
05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
06/ 10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

LANDSCAPE,

LANDSCAPE,

LANDSCARPE,

LANDSCAPE,

LANDSCAPE,

LANDSCAPE,

LANDSCAPE,

LANDSCAPE,

LANDSCAPE,

LANDSCAPE,

LANDSCAPE,

CONTI NUED ON NEXT PAGE

8 8 8 8 8 8 8 8 8 8 8

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

576183

| TEM 18

| TEM 19

| TEM 20

| TEM 21

| TEM 22

| TEM 23

| TEM 24

| TEM 25

| TEM 26

| TEM 27

| TEM 28

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 DI VERSI FI ED LANDSCAPE, CO. | TEM 29 (100%
W LDOVAR CA 576183
DI VERSI FI ED LANDSCAPE, CO. | TEM 30 (100%
W LDOVAR CA 576183
G & G ELECTRIC, | NC | TEM 56 (100%
Rl VERSI DE CA 41700
G & G ELECTRIC, |NC | TEM 57 (100%
Rl VERSI DE CA 41700
MANERI TRAFFI C CONTRCL CRASH CUSHI ON
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 14 (71%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 37 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 45 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 47 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 48 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 49 (100%
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE
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05/ 19/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 21
06/ 10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

MANERI TRAFFI C CONTRCL
FALLBROOK CA

ROUCH REBAR
LONG BEACH CA

ROUCH REBAR
LONG BEACH CA

ROUCH REBAR
LONG BEACH CA

Bl DDER | D NAME AND ADDRESS

1017741

1017741

1017741

1017741

954751

954751

954751

LI CENSE NUMBER

| TEM 50 (100%

| TEM 51 (82%

| TEM 54 (100%

TREATED WOOD WASTE

FURNI SH AND PLACE REBAR

| TEM 52 (11%

| TEM 53 (5%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

ALTERNATI VE I N-LI NE TERM NAL SYSTEM

ALTERNATI VE SEVERE DUTY CRASH CUSHI ON

END ANCHOR ASSEMBLY ( TYPE SFT)
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACE FENCE COVPANY END CAP (TYPE A)

LA PUENTE CA 996577

ACE FENCE COVPANY GUARD RAI LI NG DELI NEATOR
LA PUENTE CA 996577

ACE FENCE COMPANY | TEM 14 (32%
LA PUENTE CA 996577

ACE FENCE COVPANY | TEM 37 (100%
LA PUENTE CA 996577

ACE FENCE COVPANY | TEM 45 (100%
LA PUENTE CA 996577

ACE FENCE COVPANY | TEM 47 (100%
LA PUENTE CA 996577

ACE FENCE COMPANY | TEM 48 (100%
LA PUENTE CA 996577

ACE FENCE COVPANY | TEM 49 (100%
LA PUENTE CA 996577

ACE FENCE COVPANY | TEM 50 (100%
LA PUENTE CA 996577

ACE FENCE COVPANY | TEM 51 (100%
LA PUENTE CA 996577

ACE FENCE COMPANY | TEM 54 (100%
LA PUENTE CA 996577

CONTI NUED ON NEXT PAGE
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 ACE FENCE COMPANY M DVEST GUARDRAI L SYSTEM (WOOD POST)
LA PUENTE CA 996577
ACE FENCE COMPANY REMOVE GUARDRAI L
LA PUENTE CA 996577
ACE FENCE COMPANY TRANSI TI ON RAI LI NG ( TYPE WB- 31)
LA PUENTE CA 996577
ACE FENCE COMPANY TREATED WOOD WASTE ( PARTI AL)
LA PUENTE CA 996577
ACL CONSTRUCTI ON COVPANY CONCRETE BARRI ER ( TYPE 60MS)- PARTI AL
ONTARI O CA 468840
ACL CONSTRUCTI ON COVPANY CONCRETE BARRI ER TRANSI TI ON- PARTI AL
ONTARI O CA 468840
ACL CONSTRUCTI ON' COVPANY | TEM 52 (32%
ONTARI O CA 468840
ACL CONSTRUCTI ON COVPANY | TEM 53 (39%
ONTARI O CA 468840
APCO | TEM 32 (100%
GOSHEN CA 283095
APCO | TEM 33 (100%
GOSHEN CA 283095
APCO | TEM 34 (100%
GOSHEN CA 283095

CONTI NUED ON NEXT PAGE
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 APCO PLACE HOT M X ASPHALT DI KE ( TYPE C)
GOSHEN CA 283095
APCO PLACE HOT M X ASPHALT DI KE ( TYPE D)
GOSHEN CA 283095
APCO PLACE HOT M X ASPHALT DI KE (TYPE F)
GOSHEN CA 283095
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 57 (23%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG MODI FYI NG TRAFFI C MONI TORI NG STATI ONS - PARTI AL LOOPS ONLY
LA PUENTE CA 793907
GRI FFI TH COVPANY BALL VALVE
BREA CA 88
GRlI FFI TH COVPANY CHECK AND TEST EXI STI NG | RRI GATI ON
BREA CA 88
GRI FFI TH COVPANY CONTROL AND NEUTRAL CONDUCTORS
BREA CA 88
GRI FFI TH COVMPANY | TEM 17 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 18 (100%
BREA CA 88
GRlI FFI TH COVPANY | TEM 19 (100%
BREA CA 88

CONTI NUED ON NEXT PAGE
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 GRI FFI TH COVPANY | TEM 20 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 21 (100%
BREA CA 88
GRlI FFI TH COVPANY | TEM 22 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 23 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 24 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 25 (100%
BREA CA 88
GRlI FFI TH COVPANY | TEM 26 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 27 (100%
BREA CA 88
GRI FFI TH COVMPANY | TEM 28 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 29 (100%
BREA CA 88
GRlI FFI TH COVPANY | TEM 30 (100%
BREA CA 88

CONTI NUED ON NEXT PAGE
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
08 GRI FFI TH COVPANY COPERATE EXI STI NG | RRI GATI ON FACI LI TI ES
BREA CA 88
GRI FFI TH COVPANY REMOVE | RRI GATI ON FACI LI TY
BREA CA 88
GRlI FFI TH COVPANY Rl SER SPRI NKLER ASSEMBLY ( GEAR DRI VEN)
BREA CA 88
GRI FFI TH COVPANY WOOD MULCH
BREA CA 88
GRI FFI TH COVPANY 1 1/2" PLASTIC PI PE (SCHEDULE 40) (SUPPLY
BREA CA 88
GRI FFI TH COVPANY 1 1/2" REMOTE CONTRCL VALVE
BREA CA 88
GRlI FFI TH COVPANY 1 1/4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY
BREA CA 88
GRI FFI TH COVPANY 1" PLASTIC PI PE ( SCHEDULE 40) (SUPPLY LI NE)
BREA CA 88
GRI FFI TH COVMPANY 2" PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LI NE)
BREA CA 88
GRI FFI TH COVPANY 2" REMOTE CONTROL VALVE
BREA CA 88
GRlI FFI TH COVPANY 3" PLASTI C PI PE (CLASS 315) (SUPPLY LI NE)
BREA CA 88



12-0S0404 Bl D211
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 A.C. DIKE CO | TEM 31 (100%
LI NCOLN CA 407417
A.C. DIKE CO | TEM 32 (100%
LI NCOLN CA 407417
A.C. DIKE CO | TEM 33 (100%
LI NCOLN CA 407417
A.C. DIKE CO | TEM 34 (100%
LI NCOLN CA 407417
CALI FORNI A PROFESSI ONAL ENGI NEERI NG, | NC. | TEM 56 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESS| ONAL ENGI NEERI NG, | NC. | TEM 57 (100%
LA PUENTE CA 793907
GRI FFI TH COVPANY | TEM 17 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 18 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 19 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 20 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 21 (100%
BREA CA 88

CONTI NUED ON NEXT PAGE
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05/ 19/ 21 06/ 10/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 GRI FFI TH COVPANY | TEM 22 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 23 (100%
BREA CA 88
GRlI FFI TH COVPANY | TEM 24 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 25 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 26 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 27 (100%
BREA CA 88
GRlI FFI TH COVPANY | TEM 28 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 29 (100%
BREA CA 88
GRI FFI TH COVMPANY | TEM 30 (100%
BREA CA 88
MANERI TRAFFI C CONTRCL, | TEM 14 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | TEM 3 (100%
FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE
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Bl D211
PAGE 29
06/ 10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

MANERI TRAFFI C

FALLBROOK CA

CONTI NUED ON NEXT PAGE

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC

CONTROL, | NC.

CONTROL, | NC.

CONTROL, | NC.

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 37 (100%

| TEM 4 (100%

| TEM 45 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 5 (100%

| TEM 50 (100%

| TEM 51 (74%

| TEM 54 (100%

I TEM 9 (100%



12-0S0404
12- ORA-55-1
05/ 19/ 21
L

Bl DDER | D NAME AND ADDRESS

ST

Bl D211
PAGE 30
06/ 10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

1017741

LI CENSE NUMBER

PARTI AL - ALT SEVERE DUTY CRASH CUSHI ON ONLY

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ACL CONSTRUCTI ON CO | NC
ONTARI O CA

ACL CONSTRUCTI ON CO | NC
ONTARI O CA

ACL CONSTRUCTI ON CO | NC
ONTARI O CA

APCO ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA

APCO ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA

APCO ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA

G&F CONCRETE CUTTI NG | NC
SANTA FE SPRI NGS CA

G&F CONCRETE CUTTI NG | NC
SANTA FE SPRI NGS CA

MARVELLA STEEL PLACERS
BELLFLOAER CA

CONTI NUED ON NEXT PAGE

468848

468848

468848

283095

283095

283095

590310

590310

1013530

FORM PCOUR, FI NI SH ONLY

| TEM 52 (30%

| TEM 53 (65%

| TEM 32 (100%

| TEM 33 (100%

| TEM 34 (100%

CONCRET SAW CUTTI NG

| TEM 55 (30%

| TEM 52 (5%
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ST

OF
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SUBCONTRACTORS

Bl D211
PAGE 31
06/ 10/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MARVELLA STEEL PLACERS
BELLFLOAER CA

MARVELLA STEEL PLACERS
BELLFLOAER CA

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

Mrc
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

CA

g 2 £ 2 8 £ 2 8

CONTI NUED ON NEXT PAGE

1013530

1013530

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 53 (9%

PLACE REBAR

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 51 (100%

| TEM 52 (100%

| TEM 14 (100%

| TEM 3 (100%

| TEM 37 (100%
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OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

MIC | NC
FALLBROOK

CA

g 2 £ 2 8 £ 2 8 £ 2

CONTI NUED ON NEXT PAGE

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

1017741

| TEM 38 (100%

| TEM 39 (100%

| TEM 4 (50%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

I TEM 5 (100%

| TEM 7 (100%
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 33
06/ 10/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 MIC | NC
FALLBROOK CA

MIC | NC
FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

1017741

1017741

LI CENSE NUMBER

I TEM 9 (100%

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CALI FORNI A PROFESSI ONAL ENG NEERI NG,

LA PUENTE CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,

LA PUENTE CA

GRlI FFI TH COMPANY
BREA CA

GRlI FFI TH COVPANY
BREA CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MANERI TRAFFI C CONTRCOL,
FALLBROOK CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

793907

I NC

793907

88

88

1017741

1017741

1017741

1017741

| TEM 56 (100%

| TEM 57 (100%

| TEM 1 (100%

| TEM5 17-30

I NSTALL CRASH CUSHI ON AS PER QUOTE

| TEM 1 (100%

| TEM 14 (100%

| TEM 3 (100%
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LI' ST OF

Bl D211

PAGE 34

06/ 10/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MANERI TRAFFI C CONTRCL,
FALLBROOK CA

MARVELLA STEEL PLACERS
BELLFLOAER CA

MARVELLA STEEL PLACERS
BELLFLOAER CA

MARVELLA STEEL PLACERS
BELLFLOAER CA

MARVELLA STEEL PLACERS
BELLFLOAER CA

I NC

I NC

I NC

I NC

I NC

I NC

1017741

1017741

1017741

1017741

1017741

1017741

1013530

1013530

1013530

1013530

| TEM 4 (25%

| TEM 51 (72.6%

| TEM 54 (100%

| TEM5S 37-45

| TEMS 47-50

PARTI AL TRAFFI C CONTROL PER SHI FT AS PER QUOTE

CONCRETE BARRI ER ( TRANI STI ON) FURNI SH AND | NSTALL REBAR ONL

CONCRETE BARRI ER (TYPE 60 Ms) FURNI SH AND | NSTALL REBAR ONL

| TEM 52 (11.7%

| TEM 53 (26. 6%
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12- ORA-55- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 35
05/ 19/ 21 06/ 10/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 400. 00 1, 400. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 70 850. 00 59, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 16, 000. 00 16, 000. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUVP SUM 55, 000. 00 55, 000. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 50 85. 00 4, 250. 00
6 120205 PORTABLE FLASH NG BEACONS ( EA) EA 5 500. 00 2,500. 00
7 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 8, 200. 00 8, 200. 00
8 129000 TEMPORARY RAI LI NG ( TYPE K) LF 4,500 25. 00 112, 500. 00
9 011662 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 5 3, 500. 00 17, 500. 00
10 130100 JOB SI TE MANAGEMENT LS LUVP SUM 1, 900. 00 1, 900. 00
11 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 1, 200. 00 1, 200. 00
12 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 11 90. 00 990. 00
13 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 6, 500. 00 6, 500. 00
14 141120 TREATED WOOD WASTE LB 27,100 .75 20, 325. 00
15 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 4, 000. 00 4, 000. 00
16 190101 ROADWAY EXCAVATI ON cy 330 110. 00 36, 300. 00
17 205035 WOOD MULCH % 27 90. 00 2, 430. 00
18 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 4, 000. 00 4, 000. 00
FACI LI TI ES
19 206402 OPERATE EXI STI NG | RRI GATI ON FAC! LI TI ES LS LUVP SUM 2,500. 00 2,500. 00
20 206405 REMOVE | RRI GATI ON FACI LI TY LS LUVP SUM 4,100. 00 4,100. 00
21 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUVP SUM 8, 100. 00 8, 100. 00
22 206564 1 1/2" REMOTE CONTROL VALVE EA 11 605. 00 6, 655. 00
23 206565 2" REMOTE CONTROL VALVE EA 11 635. 00 6, 985. 00
24 208446 RI SER SPRI NKLER ASSEMBLY (GEAR DRI VEN) EA 37 79. 00 2,923.00
25 (F) 208595 1" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 740 5. 00 3, 700. 00
LI NE)
26 (F) 208596 1 1/4" PLASTI C Pl PE ( SCHEDULE 40) LF 210 5.15 1, 081. 50
(SUPPLY LI NE)
27 (F) 208597 1 1/2" PLASTI C Pl PE ( SCHEDULE 40) LF 1, 300 5.35 6, 955. 00
(SUPPLY LI NE)
28 (F) 208598 2" PLASTI C Pl PE ( SCHEDULE 40) LF 1, 230 8. 50 10, 455. 00
(SUPPLY LI NE)
29 (F) 208607 3" PLASTI C Pl PE (CLASS 315) LF 1,320 17. 00 22, 440. 00
(SUPPLY LI NE)
30 208683 BALL VALVE EA 5 325. 00 1, 625. 00
31 390132 HOT M X ASPHALT (TYPE A) TON 50 325. 00 16, 250. 00
32 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 75 12. 00 900. 00



12-0S0404 Bl D211

12- ORA- 55- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 36
05/ 19/ 21 06/ 10/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
33 394075 PLACE HOT M X ASPHALT DI KE ( TYPE D) LF 590 12. 00 7, 080. 00
34 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 1,190 12. 00 14, 280. 00
35 398100 REMOVE ASPHALT CONCRETE DI KE LF 2,170 10. 00 21, 700. 00
36 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 41 495. 00 20, 295. 00
37 810190 GUARD RAI LI NG DELI NEATOR EA 30 40. 00 1, 200. 00
38 820250 REMOVE ROADS| DE SI GN EA 15 100. 00 1, 500. 00
39 820720 FURNI SH LAM NATED PANEL SIGN (1"-TYPE B) SQFT 180 39. 00 7,020. 00
40 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 120 21. 00 2,520.00
(0. 080" - UNFRANED)
41 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 55 22.00 1, 210. 00
(0. 063" - FRAVED)
42 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 90 24. 00 2, 160. 00
(0. 080" - FRAMED)
43 820840 ROADSI DE SI GN - ONE POST EA 6 455. 00 2,730.00
44 820850 ROADSI DE SI GN - TWD POST EA 10 1, 100. 00 11, 000. 00
45 832007 M DWEST GUARDRAI L SYSTEM (WOOD POST) LF 1, 250 41.00 51, 250. 00
46 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 430 95. 00 40, 850. 00
47 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 2 5, 200. 00 10, 400. 00
48 839576 END CAP (TYPE A) EA 1 500. 00 500. 00
49 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 350. 00 1, 350. 00
50 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 5, 200. 00 10, 400. 00
51 011663 ALTERNATI VE SEVERE DUTY CRASH EA 2 40, 000. 00 80, 000. 00
CUSH ON
52 839649 CONCRETE BARRI ER ( TYPE 60MB) LF 1, 250 120. 00 150, 000. 00
53 (F) 839745 CONCRETE BARRI ER TRANSI TI ON LF 78 355. 00 27, 690. 00
54 839752 REMOVE GUARDRAI L LF 1, 680 11. 00 18, 480. 00
55 839774 REMOVE CONCRETE BARRI ER LF 590 40. 00 23, 600. 00
56 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUVP SUM 61, 000. 00 61, 000. 00
57 872135 MODI FYI NG TRAFFI C MONI TORI NG STATI ONS LS LUMP SUM 18, 000. 00 18, 000. 00
58 999990 MOBI LI ZATI ON LS LUMP SUM 50, 000. 00 50, 000. 00

TOTAL 1, 085, 379. 50
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12-0S0404
12- ORA-55-1
05/ 19/ 21

333.
19, 000.
33, 000.

35.
1, 300.
6, 800.
37.
3, 000.
5, 800.
1, 000.
280.
3, 000.

00
00
00
00
00

. 80

4, 800.
108.
100.

2, 800.

3, 000.

6, 800.

4, 000.
650.
650.

40.
6.

00
00
00
00
00
00
00
00
00
00
00

800.
23310.
19000.
33000.

1750.
6500.
6800.
166500.
15000.
5800.
1000.
3080.
3000.
21680.
4800.
35640.
2700.
2800.
3000.
6800.
4000.
7150.
7150.
1480.
4440.

SUMMARY OF

| THI RD

| BI D
00| 1, 050. 00
00| 577. 50
00| 18, 504. 15
00| 105, 000. 00
00| 20. 60
00| 31.50
00| 5, 250. 00
00| 31.50
00| 3, 675. 00
00| 5, 250. 00
00| 2, 625. 00
00| 210. 00
00| 2, 100. 00
00| 53
00| 5, 250. 00
00| 89. 25
00| 115. 50
00| 2, 357.25
00| 2, 357. 25
00| 7, 549. 50
00| 3, 420. 90
00| 614. 46
00| 636. 30
00| 44.21
00| 6. 09

REMA

1050.
40425.
18504.

105000.
1030.
157.
5250.
141750.
18375.

5250.

2625.

2310.

2100.
14363.

5250.
29452.

3118.

2357.

2357.

7549.

3420.

6759.

6999.

1635.

4506.

I NI NG BI DDERS

125, 000.
40.

1, 000.
10, 000.
25.

3, 500.
5, 000.
1, 000.
250.

10, 000.

7, 500.
115.
110.

2, 250.

2, 250.

7, 200.

3, 300.
590.
610.

42.
6.

00
00
00
00
00

. 60

00
00
00
00
00
00
00
00
00
00
00

1000.
70000.
19000.

125000.

2000.

5000.
10000.

112500.
17500.

5000.

1000.

2750.
10000.
16260.

7500.
37950.

2970.

2250.

2250.

7200.

3300.

6490.

6710.

1554.

4440.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 37
06/ 10/ 21
FI FTH
BI D ANOUNT
1, 875.00 1875.
850. 00 59500.
25, 000. 00 25000.
82, 000. 00 82000.
45. 00 2250.
1, 000. 00 5000.
13, 000. 00 13000.
23.00 103500.
3, 000. 00 15000.
10, 000. 00 10000.
1, 000. 00 1000.
250. 00 2750.
10, 000. 00 10000.
75 20325.
17, 000. 00 17000.
150. 00 49500.
112. 00 3024.
8, 500. 00 8500.
5, 000. 00 5000.
3, 800. 00 3800.
11, 000. 00 11000.
650. 00 7150.
650. 00 7150.
56. 00 2072.
7.00 5180.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

o oo o O

650.
468.

638.
30.
150.
48.

.00
.00
.00
.00

00
00

.00
.00
.00
.00

00
00
00
00

1260.
7800.
7380.
11880.
3250.
23400.
450.
3540.
7140.
6510.
26158.
900.
2250.
8640.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
662.
446.

10.
1, 050.
31.
157.
35.

.67
. 67
.15

61
03
25

.84
. 84
. 84

50
00
50
50
18

1190.
7371.
7564.
14005.
3310.
22312.
288.
2265.
4569.
22785.
43050.
945.
2362.
6332.

70|
00|
50|
20|
15|
50|
00|
60|
60|
00|
00|
00|
50|
40|

10.
640.
200.

10.
900.
30.
100.
35.

.00
.00
.00

00
00
00

.00
.00
.00

00
00
00
00
00

1260.
7800.
7380.
13200.
3200.
10000.
375.
2950.
5950.
21700.
36900.
900.
1500.
6300.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

11.
675.
305.

10.
1, 000.
31.
150.
40.

.00
.00
.50

00
00
00

.00
.00
.00

00
00
00
00
00

1470.
7800.
7995.
14520.
3375.
15250.
450.
3540.
7140.
21700.
41000.
930.
2250.
7200.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |

TOT

12- 0S0404 Bl D211
12- ORA-55- 1 SUMMARY OF REMAINING BIDDERS PAGE 38
05/ 19/ 21 06/ 10/ 21
------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH
TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .
22.00 2640. 00 17.43 2091. 60 12.00 1440. 00| 21.00 2520. 00
22.00 1210. 00| 33.39 1836. 45| 14.00 770. 00| 35. 00 1925. 00
25.00 2250. 00| 27.84 2505. 60| 16. 00 1440. 00| 27.00 2430. 00
500. 00 3000. 00| 367. 50 2205. 00| 300. 00 1800. 00 320. 00 1920. 00
850. 00 8500. 00| 472.50 4725. 00 500. 00 5000. 00| 750. 00 7500. 00
33.00 41250. 00| 35. 70 44625. 00| 32.00 40000. 00| 36. 00 45000. 00
28. 00 12040. 00| 89. 25 38377. 50| 90. 00 38700. 00| 90. 00 38700. 00
4,000. 00 8000. 00| 4,935. 00 9870. 00| 3, 800. 00 7600. 00 5, 500. 00 11000. 00
600. 00 600. 00| 420. 00 420. 00| 500. 00 500. 00| 500. 00 500. 00
1, 000. 00 1000. 00| 1,207.50 1207. 50| 1, 000. 00 1000. 00 1, 500. 00 1500. 00
4, 250. 00 8500. 00| 4,935. 00 9870. 00| 3,700. 00 7400. 00 5, 000. 00 10000. 00
33, 000. 00 66000. 00| 44, 415. 00 88830. 00| 40, 000. 00 80000. 00| 49, 000. 00 98000. 00
168. 00 210000. 00 157. 50 196875. 00| 150. 00 187500. 00| 165. 00 206250. 00
368. 00 28704. 00| 367. 50 28665. 00| 650. 00 50700. 00| 400. 00 31200. 00
6. 00 10080. 00| 9. 45 15876. 00| 6. 00 10080. 00| 10. 00 16800. 00
138. 00 81420. 00| 47.25 27877. 50| 65. 00 38350. 00| 52. 00 30680. 00
53, 000. 00 53000. 00| 37, 380. 00 37380. 00| 55, 000. 00 55000. 00| 60, 000. 00 60000. 00
18, 000. 00 18000. 00| 10, 815. 00 10815. 00| 15, 000. 00 15000. 00| 15, 000. 00 15000. 00
35, 000. 00 35000. 00| 121, 800. 00 121800. 00| 90, 000. 00 90000. 00| 77, 000. 00 77000. 00
1,088, 932. 00 1,215, 800. 58 1,231, 319. 00 1,263, 121. 00



© 00 N o o M~ W N PP

NN NN R R R R R R R R R R
o A W N P O © ® N © O M W N B O

12-0S0404

12- ORA-55-1

05/ 19/ 21

7, 700.
198, 000.
44,

1, 460.
15, 200.
24.

3, 640.
4, 800.
860.
167.

2, 140.

4, 300.
185.
130.

9, 000.

4, 150.

4, 000.

10, 800.
650.
660.

58.
5.

1620.
69300.
7700.
198000.
2200.
7300.
15200.
108000.
18200.
4800.
860.
1837.
2140.
214009.
4300.
61050.
3510.
9000.
4150.
4000.
10800.
7150.
7260.
2146.
4218.

SUMMARY OF
| SEVENTH
| BI D
00| 1, 800. 00
00| 120. 00
00| 21, 000. 00
00| 78, 000. 00
00| 40. 00
00| 1, 200. 00
00| 4, 000. 00
00| 32.00
00| 3, 300. 00
00| 6, 000. 00
00| 2, 300. 00
00| 400. 00
00| 1, 800. 00
00| . 65
00| 23, 000. 00
00| 230. 00
00| 126. 00
00| 2, 600. 00
00| 2, 600. 00
00| 8, 300. 00
00| 3, 750. 00
00| 675. 00
00| 700. 00
00| 50. 00
00| 7.00

REMA/

1800.
8400.
21000.
78000.
2000.
6000.
4000.
144000.
16500.
6000.
2300.
4400.
1800.
17615.
23000.
75900.
3402.
2600.
2600.
8300.
3750.
7425.
7700.
1850.
5180.

17, 000.
280, 000.
35.

2, 040.
13, 500.
25.

2, 700.
14, 000.
780.
280.

4, 600.

20, 000.
235.
120.

2, 500.
2, 500.
8, 000.
3, 600.
650.
670.
45.

6.

00
00
00
00
00

.55

00
00
00
00
00
00
00
00
00
00
45

NI NG BI DDERS

2100.
35000.
17000.

280000.

1750.
10200.
13500.

112500.
13500.
14000.

780.

3080.

4600.
14905.
20000.
77550.

3240.

2500.

2500.

8000.

3600.

7150.

7370.

1665.

4773.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 39
06/ 10/ 21
NI NTH
Bl D AMOUNT
2,200. 00 2200.
750. 00 52500.
21, 000. 00 21000.
95, 000. 00 95000.
42.00 2100.
900. 00 4500.
8, 000. 00 8000.
34.00 153000.
2, 950. 00 14750.
4, 000. 00 4000.
1, 800. 00 1800.
250. 00 2750.
500. 00 500.
75 20325.
45, 000. 00 45000.
165. 00 54450.
90. 00 2430.
2,500. 00 2500.
2,500. 00 2500.
2,500. 00 2500.
15, 000. 00 15000.
650. 00 7150.
750. 00 8250.
75. 00 2775.
6. 00 4440.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

11.
500.
210.

1, 320.
178.
233.

27.

.00
.00
.50

00
00
00

.40
.40
.40
.50

00
00
00
00

1260.
7800.
7995.
14520.
2500.
10500.
480.
3776.
7616.
14105.
54120.
5340.
3495.
4860.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

12.
725.
460.

21.

1, 200.
35.
160.
39.

.50
.50
.00

00
00
00
00

.00
.50
.45

00
00
00
00

1365.
8450.
8610.
15840.
3625.
23000.
1575.
5310.
10115.
7486.
49200.
1050.
2400.
7020.

00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|

11.
700.
470.

11.

1, 400.
26.
440.
35.

.00
.00
.45

00
00
00

.25
. 25
. 25

20
00
00
00
00

1260.
7800.
7933.
14520.
3500.
23500.
468.
3687.
7437.
24304.
57400.
780.
6600.
6300.

00|
00|
50|
00|
00|
00|
75|
50|
50|
00|
00|
00|
00|
00|

10.
560.
450.

2,450.
34.
175.
50.

.00
.00
.00

00
00
00

.00
.00
.00
.00

00
00
00
00

1470.
10400.
11070.
13200.

2800.
22500.

525.

4130.

8330.

8680.

100450.

1020.

2625.

9000.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |

TOT

12-0S0404
12- ORA-55-1
05/ 19/ 21

550.
880.
34.
77.
4,100.
540.
1, 030.
4, 100.
37, 000.
144.
750.

33.
53, 000.
19, 000.
46, 300.

I NI NG BI DDERS

SUMMARY OF REMA
_______________________________ |
SEVENTH
O B AR |

1956. 00| 24.00 2880.
1089. 00| 30. 00 1650.
1890. 00| 30. 00 2700.
3300. 00| 385. 00 2310.
8800. 00| 790. 00 7900.
42500. 00| 39. 00 48750.
33110. 00| 104. 00 44720.
8200. 00| 5, 400. 00 10800.
540. 00| 460. 00 460.
1030. 00| 1,325.00 1325
8200. 00| 5, 400. 00 10800.
74000. 00| 49, 000. 00 98000.
180000. 00| 182. 00 227500.
58500. 00| 560. 00 43680.
10416. 00| 11. 00 18480.
19470. 00| 230. 00 135700.
53000. 00| 46, 000. 00 46000.
19000. 00| 21, 850. 00 21850.
46300. 00| 50, 000. 00 50000.
1, 285, 818. 00 1,376, 073. 50

El GHTH
LI AT |

18. 00 2160.
35.00 1925.
30. 00 2700.
620. 00 3720.
800. 00 8000.
35.00 43750.
199. 00 85570.
4,200. 00 8400.
550. 00 550.
1, 000. 00 1000.
4, 200. 00 8400.
41, 000. 00 82000.
105. 00 131250.
605. 00 47190.
6. 35 10668.
100. 00 59000.
39, 000. 00 39000.
11, 400. 00 11400.
108, 500. 00 108500.
1, 481, 937. 25

00
00
00
00
00
50
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 40
06/ 10/ 21
NI NTH
Bl D AMOUNT
25.00 3000.
25.00 1375.
25.00 2250.
500. 00 3000.
850. 00 8500.
34.75 43437
95. 00 40850.
4, 300. 00 8600.
750. 00 750.
1, 100. 00 1100.
4, 500. 00 9000.
35, 000. 00 70000.
245. 00 306250.
425. 00 33150.
9.00 15120.
80. 00 47200.
54, 500. 00 54500.
27,000. 00 27000.
115, 000. 00 115000.
1, 515, 702. 50
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12-0S0404
12- ORA-55-1
05/ 19/ 21

1, 025. 00

170. 00
55. 00

17500.
125000.
1700.
4750.
20000.
67500.
10500.
12500.
2500.
1155.
8500.
16260.
17500.
47850.
3105.
2500.
2425.
7500.
3500.
6820.
7040.
1665.
4440.
1260.
7410.
7503.
13200.
3350.
6750.
1650.
4425.
8925.
14539.
42025.
750.
2550.
9900.

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 41
06/ 10/ 21



| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

TOT

12-0S0404
12- ORA-55-1
05/ 19/ 21

1, 000. 00
4, 000. 00
42, 000. 00
105. 00
150. 00

50. 00
40, 000. 00
13, 500. 00
91, 863. 00

131250. 00
11700. 00
10080. 00
29500. 00
40000. 00
13500. 00
91863. 00

1, 064, 700. 00

SUMMARY

OF

REMA/

N

N G

B

DDERS

Bl D211
PAGE 42
06/ 10/ 21



