STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 08/17/ 21 I N SANTA BARBARA COUNTY AT
CONTRACT NUMBER 05- 1E0404 BUTTERFLY LANE PEDESTRI AN
LOCATI ON 05-SB-101-11.0/11.0 UNDERCRGOSSI NG

ADA COWPLI ANCE

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 15. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D211
PAGE 1
08/ 18/ 21
CONTRACT CCDE 'B
113 CONTRACT | TEMS

FEDERAL AID ACNH QL01- (391)E

PROPCSALS | SSUED 16 FUND TOTAL HB71 0 TOTAL NUMBER OF WORKI NG DAYS 390
NUMBER OF BI DDERS 3 ENG NEERS EST 3,227,660. 34 AMOUNT UNDER 38, 152. 44 PERCENT UNDER EST 1.18
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 3,189, 507. 90 3 C. A RASMUSSEN, | NC. 661 367-9040
00254681
28548 LI VI NGSTON AVENUE; FAX 661 554-7272
VALENCI A CA 91355
2 3,512,795.95 1 GRANI TE CONSTRUCTI ON  COMPANY 805 964-9951
00000089
5335 DEBBI E LANE FAX 805 974-7661
SANTA BARBARA CA 93111
3 3, 955, 700. 00 2 BEADOR CONSTRUCTI ON COVPANY, 951 674-7352

I NC.

26320 LESTER Cl RCLE;

CORONA CA 92883

00720483
FAX 951 674-7495



Bl DDER | D NAME AND ADDRESS

05- 1E0404

05-SB-101-1

08/17/21

L

ST

Bl D211
PAGE 2
08/ 18/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

28

28 £8 88 88 28 £8 £8 88 88 28

CONTI NUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

| TEM 102 (100%

| TEM 103 (100%

| TEM 105 (100%

| TEM 106 (100%

| TEM 113 (1. 3%

| TEM 23 (100%

| TEM 88 (100%

| TEM 90 (100%

| TEM 92 (100%

| TEM 98 (100%

MOBE FOR GUARDRAI L



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
08/ 18/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADVANTAGE DEMCLI TI ON
TEMECULA CA

ALCORN FENCE
SUN VALLEY CA

ALCORN FENCE
SUN VALLEY CA

ALCORN FENCE
SUN VALLEY CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

CONTI NUED ON NEXT PAGE

754795

122954

122954

122954

962161

962161

962161

962161

962161

962161

962161

I TEM 79 (100%

| TEM 100 (100%

| TEM 101 (100%

| TEM 89 (100%

EXCLUDES POVER

| TEM 10 (100%

| TEM 12 (100%

| TEM 17 (100%

| TEM 18 (30. 8%

I TEM 5 (100%

| TEM 94 (100%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
08/ 18/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

AVI LLA TRAFFI C SAFETY
ATASCADERO CA

BLUE | RON FOUNDATI ONS
VEST SACRAMENTO CA

BLUE | RON FOUNDATI ONS
WEST SACRAMENTO CA

BLUE | RON FOUNDATI ONS
WEST SACRAMENTO CA

BLUE | RON FOUNDATI ONS
VEST SACRAMENTO CA

CAMBLI N STEEL SERVI CES
BLOOM NGTON CA

CAMBLI N STEEL SERVI CES
BLOOM NGTON CA

CAMBLI N STEEL SERVI CES
BLOOM NGTON CA

CAMBLI N STEEL SERVI CES
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

962161

962161

962161

1009464

1009464

1009464

1009464

218839

218839

218839

218839

| TEM 95 (100%

| TEM 96 (100%

| TEM 97 (100%

| NSTALL SHEET PI LE

| TEM 113 (4. 8%

| TEM 62 (34.2%

MOBE FCOR | NSTALL SHEET PI LE

| TEM 104 (26.5%

| TEM 65 (28.1%

| TEM 73 (100%

| TEM 74 (100%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 5

08/ 18/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CAMBLI N STEEL SERVI CES

BLOOM NGTON CA

CAMBLI N STEEL SERVI CES

BLOOM NGTON CA

CAMBLI N STEEL SERVI CES

BLOOM NGTON CA

GEO STRUCTURAL
DUBLI N CA

GEO STRUCTURAL
DUBLI N CA

GEO STRUCTURAL
DUBLI N CA

GEO STRUCTURAL
DUBLI N CA

GEO STRUCTURAL
DUBLI N CA

GEO STRUCTURAL
DUBLI N CA

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

ENG NEERI NG

GREENCOAST LANDSCAPE

CAVARI LLO CA

GREENCOAST LANDSCAPE

CAVARI LLO CA

CONTI NUED ON NEXT PAGE

218839

218839

218839

1062689

1062689

1062689

1062689

1062689

1062689

1009658

1009658

| TEM 75 (100%

| TEM 82 (33%

REBAR

EXCLUDES LAYQUT & HANDLE SPO LS

| TEM 113 (13.5%

| TEM 28 (100%

| TEM 29 (100%

| TEM 61 (84.1%

MOBE FCR Cl DH

| TEM 30 (100%

| TEM 31 (100%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GREENCOAST LANDSCAPE
CAMARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAMARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAMARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

CONTI NUED ON NEXT PAGE

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GREENCOAST LANDSCAPE
CAMARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAMARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAMARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

GREENCOAST LANDSCAPE
CAVARI LLO CA

CONTI NUED ON NEXT PAGE

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211
PAGE 8
08/ 18/ 21

SUBCONTRACTORS

LI CENSE NUMBER DESCR

PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 H GHLI GHT ELECTRI C
COLTON CA

H GHLI GHT ELECTRI C
COLTON CA

Hl GHLI GHT ELECTRI C
COLTON CA

HI GHLI GHT ELECTRI C
COLTON CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

CONTI NUED ON NEXT PAGE

806335

806335

806335

806335

396627

396627

396627

396627

396627

396627

396627

ELECTRI CAL ONLY

| TEM

| TEM

MOBE

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

| TEM

112 (91%

113 (5.1%

FOR ELECTRI CAL

1 (50%

107 (100%

108 (100%

109 (100%

110 (100%

111 (100%

113 (1.9%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 9

08/ 18/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

396627

396627

396627

396627

396627

396627

| TEM 8 (100%

I TEM 9 (100%

| TEM 91 (100%

| TEM 93 (100%

LEAD PLAN FOR STRI PI NG

MOBE FCOR STRI PI NG



05- 1E0404 Bl D211

05-SB-101-1 PAGE 10

08/17/21 08/ 18/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY FURNI SH & | NSTALL DECORATI VE RAI LI NG

SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 100 (98%
SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 101 (100%
SUN VALLEY CA 122954

ALCORN FENCE COWVPANY | TEM 102 (100%
SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 103 (100%
SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 105 (100%
SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 106 (100%
SUN VALLEY CA 122954

ALCORN FENCE COWVPANY | TEM 23 (100%
SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 88 (100%
SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 89 (100%
SUN VALLEY CA 122954

ALCORN FENCE COVPANY | TEM 90 (100%
SUN VALLEY CA 122954

CONTI NUED ON NEXT PAGE



05- 1E0404 Bl D211

05-SB-101-1 PAGE 11

08/17/21 08/ 18/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 ALCORN FENCE COVPANY | TEM 92 (100%
SUN VALLEY CA 122954
ALCORN FENCE COVPANY | TEM 98 (100%
SUN VALLEY CA 122954
AVI LA TRAFFI C SAFETY | TEM 10 (100%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY | TEM 11 (100%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY | TEM 14 (100%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY | TEM 15 (100%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY | TEM 17 (100%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY | TEM 18 (100%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY I TEM5 (100%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY | TEM 6 (65%
ATASCADERO CA 962131
AVI LA TRAFFI C SAFETY | TEM 94 (100%
ATASCADERO CA 962131

CONTI NUED ON NEXT PAGE



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 12
08/ 18/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

CONDON JOHNSON & ASSOCI ATES
LOS ANGELES CA

CONDON JOHNSON & ASSOCI ATES
LOS ANGELES CA

CONDON JOHNSON & ASSOCI ATES
LOS ANGELES CA

CONDON JOHNSON & ASSOCI ATES
LOS ANGELES CA

CONDON JOHNSON & ASSOCI ATES
LOS ANGELES CA

CONDON JOHNSON & ASSOCI ATES
LOS ANGELES CA

CONDON JOHNSON & ASSOCI ATES
LOS ANGELES CA

CONTI NUED ON NEXT PAGE

962131

962131

962131

962131

300068

300068

300068

300068

300068

300068

300068

| TEM 95 (100%

| TEM 96 (100%

| TEM 97 (100%

TRAFFI C CONTROL SYSTEM

| TEM 28 (100%

| TEM 29 (100%

| TEM 60 (99%

| TEM 61 (70%

| TEM 62 (99%

STEEL SHEET PI LI NG

STEEL SOLDI ER PI LE



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 13

08/ 18/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONDON  J OHNSON
LOS ANGELES CA

CONDON  J OHNSON
LOS ANGELES CA

CONDON JOHNSON
LOS ANGELES CA

CONDON  JOHNSON
LOS ANGELES CA

CONDON  J OHNSON
LOS ANGELES CA

CONDON  J OHNSON
LOS ANGELES CA

CONDON JOHNSON
LOS ANGELES CA

CONDON  JOHNSON
LOS ANGELES CA

CONDON  J OHNSON
LOS ANGELES CA

GREENCOAST LANDSCAPES,

CAVARI LLO CA

GREENCOAST LANDSCAPES,

CAVARI LLO CA

CONTI NUED ON NEXT PAGE

& ASSOC| ATES

& ASSQOCI| ATES,

& ASSOCI ATES,

& ASSOCI ATES,

& ASSQOC!| ATES,

& ASSOCI| ATES,

& ASSOCI ATES,

& ASSOCI ATES,

& ASSQOCI ATES,

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

300068

300068

300068

300068

300068

300068

300068

300068

300068

1009658

1009658

24" DRI LLED HOLE

CLEAN & PAI NT STEEL SHEET PI LI NG

CLEAN & PAINT STEEL SOLDI ER PI LI NG

| TEM 62 (46%

| TEM 76 (69%

| TEM 77 (92%

| TEM 78 (96%

STEEL SHEET PI LI NG

TI MBER LAGGE NG

| TEM 30 (100%

| TEM 31 (100%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 14
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GREENCOAST LANDSCAPES,
CAMARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAMARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAMARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

| TEM 40

| TEM 41

| TEM 42

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 GREENCOAST LANDSCAPES,
CAMARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAMARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAMARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

GREENCOAST LANDSCAPES,
CAVARI LLO CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

1009658

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

| TEM 51

| TEM 52

| TEM 53

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



05- 1E0404 Bl D211

05-SB-101-1 PAGE 16

08/17/21 08/ 18/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 H G+ LI GHT ELECTRIC ELECTRI CAL

COLTON CA 806335
H G+ LI GHT ELECTRIC | TEM 112 (96%
COLTON CA 806335
SUPER SEAL & STRI PE ITEM 1 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 107 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 108 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 109 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 110 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 111 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 8 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 9 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 91 (100%
FI LLMORE CA 396627

CONTI NUED ON NEXT PAGE



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
08/ 18/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

SUPER SEAL & STRI PE
FI LLMORE CA

VI STA STEEL COVMPANY
VENTURA CA

VI STA STEEL COVPANY
VENTURA CA

VI STA STEEL COVPANY
VENTURA CA

VI STA STEEL COVPANY
VENTURA CA

VI STA STEEL COVMPANY
VENTURA CA

VI STA STEEL COVPANY
VENTURA CA

Bl DDER | D NAME AND ADDRESS

396627

257955

257955

257955

257955

257955

257955

LI CENSE NUMBER

| TEM 93 (100%

FURNI SH & | NSTALL REI NFORClI NG STEEL

| TEM 104 (33%

| TEM 65 (24%

| TEM 73 (96%

| TEM 74 (98%

| TEM 75 (98%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

ACE FENCE
LA PUENTE CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

| TEM 100 (100%

| TEM 101 (100%

| TEM 102 (100%



05- 1E0404 Bl D211

05-SB-101-1 PAGE 18

08/17/21 08/ 18/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACE FENCE | TEM 103 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 105 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 106 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 23 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 88 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 89 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 90 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 92 (100%
LA PUENTE CA 996577
ACE FENCE | TEM 98 (100%
LA PUENTE CA 996577
CAMBLI N STEEL CONCRETE BARRI ER (TYPE 836 MOD) REI NFORCI NG STEEL ONLY
BLOOM NGTON CA 218839
CAMBLI N STEEL | TEM 104 (25%
BLOOM NGTON CA 218839

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

05- 1E0404
05-SB-101-1
08/17/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAMBLI N STEEL
BLOOM NGTON CA

CAMBLI N STEEL
BLOOM NGTON CA

CAMBLI N STEEL
BLOOM NGTON CA

CAMBLI N STEEL
BLOOM NGTON CA

CAMBLI N STEEL
BLOOM NGTON CA

CAMBLI N STEEL
BLOOM NGTON CA

CAMBLI N STEEL
BLOOM NGTON CA

CNJ
SCOTTSDALE AZ

CNJ
SCOTTSDALE AZ

CNJ
SCOTTSDALE AZ

CONDON JOHNSON & ASSQOCI ATES,

OAKLAND CA

CONTI NUED ON NEXT PAGE

I NC.

218839

218839

218839

218839

218839

218839

218839

967058

967058

967058

300068

| TEM 65 (13%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

| TEM 82 (14%

M NOR CONCRETE ( SI DEWALK) - REI NFORCI NG STEEL ONLY

STRUCTURAL CONCRETE BARRI ER SLAB -

| TEM 85 (100%

| TEM 86 (100%

| TEM 87 (100%

FOR THEI R WORK ONLY

REI NFORCI NG STEEL ONLY
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05-SB-101-1
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 20
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CONDON  J OHNSON
OAKLAND CA

CONDON  J OHNSON
OAKLAND CA

CONDON JOHNSON
OAKLAND CA

CONDON JOHNSON
OCAKLAND CA

CONDON  J OHNSON
OAKLAND CA

CONDON  J OHNSON
OAKLAND CA

CONDON JOHNSON
OAKLAND CA

CONDON JOHNSON
OAKLAND CA

&

&

&

&

&

&

&

&

ASSCCI ATES,

ASSCCI ATES,

ASSQOCI ATES,

ASSQOCI ATES,

ASSCCI ATES,

ASSCCI ATES,

ASSQOCI ATES,

ASSQOCI ATES,

CONDON JOHNSON & ASSQOCI ATES,

OAKLAND CA

CRYSTAL O NEILL ELECTRIC

LAKEPCORT CA

S| ERRA LANDSCAPE DEVELOPMENT,

ARCADI A CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

300068

300068

300068

300068

300068

300068

300068

300068

300068

1059237

514938

| TEM 113 (10%

| TEM 28 (100%

| TEM 29 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 62 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 112 (100%

CLEARI NG AND GRUBBI NG ( TREE REMOVAL ONLY)
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Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 21
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 24

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 38

| TEM 39

(45%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



05- 1E0404 Bl D211

05-SB-101-1 PAGE 22

08/17/21 08/ 18/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 40 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 41 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 42 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 43 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 44 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 45 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 46 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 47 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 48 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 49 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 50 (100%
ARCADI A CA 514938

CONTI NUED ON NEXT PAGE



05- 1E0404
05-SB-101-1
08/17/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 23
08/ 18/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

S| ERRA LANDSCAPE DEVELOPMENT,

ARCADI A CA

S| ERRA LANDSCAPE DEVELOPMENT,

ARCADI A CA

S| ERRA LANDSCAPE DEVELOPMENT,

ARCADI A CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

SUPER SEAL & STRI PE
FI LLMORE CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

514938

514938

514938

396627

396627

396627

396627

396627

396627

396627

396627

| TEM 51 (100%

| TEM 52 (100%

| TEM 53 (100%

I TEM 1 (27%

| TEM 107 (100%

| TEM 108 (100%

| TEM 109 (100%

| TEM 110 (100%

| TEM 111 (100%

| TEM 113 (2%

| TEM 8 (100%
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05-SB-101-1 PAGE 24

08/17/21 08/ 18/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 SUPER SEAL & STRI PE I TEM 9 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 91 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE | TEM 92 (100%
FI LLMORE CA 396627
SUPER SEAL & STRI PE MOBI LI ZATI ON PER SHI FT PER QUOTE
FI LLMORE CA 396627
SUPER SEAL & STRI PE STRI PE REMOVAL ONLY

FI LLMORE CA 396627



05- 1E0404 Bl D211
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08/17/21 08/ 18/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00 3, 000. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 140 3, 500. 00 490, 000. 00
3 090200 DI SPUTE RESCLUTI ON ADVI SOR ON-SI TE EA 5 2, 000. 00 10, 000. 00
MEETI NG
4 090207 HOURLY OFF- SI TE HR 10 200. 00 2, 000. 00
DI SPUTE- RESOLUTI ON- ADVI SOR- RELATED TASKS
5 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 14, 000. 00 14, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 79, 000. 00 79, 000. 00
7 120110 FLASH NG ARROW SI GN EA 1 1, 500. 00 1, 500. 00
8 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 130 4.00 520. 00
9 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 1, 730 1.00 1, 730. 00
10 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 48 60. 00 2,880. 00
11 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 30 140. 00 4,200. 00
SYSTEM DAY
12 124000 TEMPORARY PEDESTRI AN ACCESS ROUTE LS LUWP SUM 1, 000. 00 1, 000. 00
13 128652 PORTABLE CHANGEABLE MESSACE SI GN (LS) LS LUWP SUM 5, 400. 00 5, 400. 00
14 128654 TEMPORARY AUTOVATED END OF QUEUE EA 30 500. 00 15, 000. 00
WARNI NG SYSTEM ( TYPE 1) DAY
15 128658 END OF QUEUE MONI TORI NG AND EA 30 1, 750. 00 52, 500. 00
WARNI NG W TH TRUCK MOUNTED
CHANGEABLE MESSAGE SI GN DAY
16 129000 TEMPORARY RAI LI NG ( TYPE K) LF 860 20. 00 17, 200. 00
17 011970 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 2 4, 500. 00 9, 000. 00
18 129152 TEMPORARY RADAR SPEED FEEDBACK EA 2 3, 900. 00 7, 800. 00
SI GN SYSTEM
19 130100 JOB SI TE MANAGEMENT LS LUMP SUM 16, 000. 00 16, 000. 00
20 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 500. 00 500. 00
21 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 4 180. 00 720. 00
22 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 3, 000. 00 3, 000. 00
23 141120 TREATED WOOD WASTE LB 1, 490 4.50 6, 705. 00
24 170103 CLEARI NG AND GRUBBI NG ( LS) LS LUWP SUM 50, 000. 00 50, 000. 00
25 190101 ROADWAY EXCAVATI ON CY 26 150. 00 3, 900. 00
26 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) CcY 733 75. 00 54, 975. 00
27 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) CY 502 75. 00 37, 650. 00
28 (F) 193116 CONCRETE BACKFI LL (SOLDI ER PI LE WALL) CY 57 220. 00 12, 540. 00
29 (F) 193119 LEAN CONCRETE BACKFI LL CY 27 210. 00 5,670. 00
30 200002 ROADSI DE CLEARI NG LS LUMP SUM 20, 000. 00 20, 000. 00

31 200111 DECORATI VE BOULDERS EA 5 430. 00 2, 150. 00



05- 1E0404 Bl D211

05- SB- 101- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 26
08/ 17/ 21 08/ 18/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
32 202006 SO L AVENDVENT cy 4 100. 00 400. 00
33 202038 PACKET FERTI LI ZER EA 170 1. 00 170. 00
34 202039 SLOW RELEASE FERTI LI ZER LB 16 3.30 52. 80
35 204035 PLANT ( GROUP A) EA 110 12. 00 1, 320. 00
36 204036 PLANT ( GROUP B) EA 15 31. 00 465. 00
37 204038 PLANT ( GROUP U) EA 13 220. 00 2, 860. 00
38 204099 PLANT ESTABLI SHVENT WORK LS LUVP SUM 25, 000. 00 25, 000. 00
39 205033 GRAVEL MULCH SQFT 330 4.20 1, 386. 00
40 205035 WOOD MULCH cY 26 105. 00 2,730.00
41 205062 ROOT BARRI ER LF 56 18. 00 1, 008. 00
42 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUVP SUM 3, 800. 00 3, 800. 00
FACI LI TI ES
43 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUVP SUM 150. 00 150. 00
44 206561 3/ 4" REMOTE CONTROL VALVE EA 1 800. 00 800. 00
45 206920 BATTERY POMERED | RRI GATI ON CONTROLLER EA 1 830. 00 830. 00
46 (F) 208006 2" GALVANI ZED STEEL Pl PE (SUPPLY LI NE) LF 120 39. 00 4, 680. 00
47 (F) 208008 3" GALVAN ZED STEEL Pl PE (SUPPLY LI NE) LF 120 41.00 4, 920. 00
48 208448 RI SER SPRI NKLER ASSEMBLY EA 130 41.00 5. 330. 00
49 (F) 208595 1" P;_ASTI C PI PE ( SCHEDULE 40) (SUPPLY LF 500 4.10 2, 050. 00
LI NE
50 (F) 208597 1 1/2" PLASTI C PI PE ( SCHEDULE 40) LF 250 4.70 1,175. 00
(SUPPLY LI NE)
51 208670 CHECK VALVE EA 2 500. 00 1, 000. 00
52 208683 BALL VALVE EA 2 520. 00 1, 040. 00
53 (F) 208690 PVC PI PE CONDUI T ( SLEEVE) LF 100 30. 00 3, 000. 00
54 260200 AGGREGATE BASE cY 50 220. 00 11, 000. 00
55 260203 CLASS 2 AGGREGATE BASE ( CY) cy 14 270. 00 3, 780. 00
56 390095 REPLACE ASPHALT CONCRETE SURFAC! NG cy 5 960. 00 4, 800. 00
57 390132 HOT M X ASPHALT ( TYPE A) TON 7 190. 00 1, 330. 00
58 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 360 17. 00 6, 120. 00
59 394090 PLACE HOT M X ASPHALT SQYD 6 110. 00 660. 00
(M SCELLANEQUS AREA)
60 047760 STEEL SOLDI ER PILE (W14 X 120) LF 705 170. 00 119, 850. 00
61 490400 24" DRI LLED HOLE LF 712 170. 00 121, 040. 00
62 490801 STEEL SHEET PILI NG SQFT 1,219 72.00 87, 768. 00
63 (F) 047761 STRUCTURAL CONCRETE, WALL cy 34 2, 000. 00 68, 000. 00
FACI NG

64 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL CY 185 1, 400. 00 259, 000. 00
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05- SB- 101- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 27
08/ 17/ 21 08/ 18/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
65 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB cy 122 710. 00 86, 620. 00
66 (F) 047762 STRUCTURAL CONCRETE, PARAPET cy 13 1, 300. 00 16, 900. 00
67 (F) 511046 HEAVY BLAST TEXTURE SQFT 415 40. 00 16, 600. 00
68 (F) 047763 CONCRETE SURFACE TEXTURE SQFT 1,481 36. 00 53, 316. 00
( TROWELED STUCCO)
69 (F) 047764 CONCRETE SURFACE TEXTURE SQFT 1, 497 41. 00 61, 377. 00
( RANDOM CUT STONE)
70 (F) 047765 CONCRETE SURFACE TEXTURE SQFT 1,038 9.00 9, 342. 00
( CUTSTONE CAP 4")
71 (F) 047766 CONCRETE SURFACE TEXTURE SQFT 1,038 12. 00 12, 456. 00
(CUTSTONE CAP 2-1/4")
72 511106 DRI LL AND BOND DOWEL LF 69 35. 00 2, 415. 00
73 (F) 520100 BAR REI NFORCI NG STEEL (WALL FACI NG LB 4,529 1. 70 7. 699. 30
74 (F) 520103 BAR RElI NFORCI NG STEEL ( RETAI NI NG WALL) LB 30, 648 1.50 45, 972. 00
75 (F) 047767 BAR RElI NFORCI NG STEEL ( EPOXY COATED) LB 6, 270 3.40 21, 318. 00
( PARAPET)
76 (F) 575004 TI MBER LAGG NG MFBM 6 5, 000. 00 30, 000. 00
77 590120 CLEAN AND PAI NT STEEL SOLDI ER PI LI NG LS LUMP SUM 22, 000. 00 22, 000. 00
78 047768 CLEAN AND PAI NT STEEL SHEET PI LI NG LS LUMP SUM 15, 000. 00 15, 000. 00
79 600114 BRI DGE REMOVAL ( PORTI ON) LS LUMP SUM 80, 000. 00 80, 000. 00
80 710208 ADJUST FRAME AND COVER TO GRADE EA 2 2,100. 00 4, 200. 00
81 730070 DETECTABLE WARNI NG SURFACE SQFT 120 50. 00 6, 000. 00
82 731521 M NOR CONCRETE ( S| DEWALK) cy 15 780. 00 11, 700. 00
83 731780 REMOVE CONCRETE S| DEWALK™ ( SQYD) SQYD 6 170. 00 1, 020. 00
84 047769 PRECAST QUOI N EA 35 120. 00 4, 200. 00
85 780435 PREPARE AND PAI NT CONCRETE SQFT 3,017 3.00 9, 051. 00
86 780440 PREPARE AND STAI N CONCRETE SQFT 1,616 5. 30 8, 564. 80
87 (F) 780460 ANTI - GRAFFI TI  COATI NG SQFT 1,910 2.30 4,393. 00
88 800360 CHAI N LI NK FENCE ( TYPE CL- 6) LF 41 100. 00 4, 100. 00
89 011971 PEDESTRI AN SW NG GATE EA 2 6, 000. 00 12, 000. 00
90 803050 REMOVE CHAI N LI NK FENCE LF 220 20. 00 4, 400. 00
91 810120 REMOVE PAVEMENT MARKER EA 48 1. 00 48.00
92 810190 GUARD RAI LI NG DELI NEATOR EA 7 85. 00 595. 00
93 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 48 4.00 192. 00
94 820530 RESET ROADSI DE SI GN EA 4 280. 00 1, 120. 00
95 820610 RELOCATE ROADSI DE SI GN EA 1 350. 00 350. 00
96 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 27 18. 00 486. 00

(0. 063" - UNFRANED)
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08/ 17/ 21 08/ 18/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
97 820840 ROADSI DE SI GN - ONE POST EA 6 500. 00 3, 000. 00
98 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 290 45. 00 13, 050. 00
99 832070 VEGETATI ON CONTROL (M NOR CONCRETE) SQYD 160 70. 00 11, 200. 00
100 (F) 047770 DECORATI VE RAI LI NG LF 458. 3 510. 00 233, 733. 00
101 (F) 047771 Pl PE HANDRAI LI NG ( MODI FI ED) LF 415 125. 00 51, 875. 00
102 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 1 5, 300. 00 5, 300. 00
103 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 1 5, 200. 00 5, 200. 00
104 (F) 839744 CONCRETE BARRI ER ( TYPE 836 MODI FI ED) LF 220 300. 00 66, 000. 00
105 839752 REMOVE GUARDRAI L LF 150 20. 00 3, 000. 00
106 839779 REMOVE METAL RAI LI NG LF 69 60. 00 4,140. 00
107 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 130 6. 00 780. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
108 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 2, 260 1. 00 2,260. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)
109 846007 6" THERVOPLASTI C TRAFFI C STRI PE LF 1, 840 1. 00 1, 840. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
110 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 2, 300 . 60 1, 380. 00
111 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 130 2.00 260. 00
112 994650 BUI LDI NG WORK LS LUVP SUM 245, 000. 00 245, 000. 00
113 999990 MOBI LI ZATI ON LS LUVP SUM 310, 000. 00 310, 000. 00

TOTAL 3, 189, 507. 90
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08/17/21 08/ 18/ 21
| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00 1500. 00 5, 500. 00 5500. 00
2 1, 700. 00 238000. 00 550. 00 77000. 00
3 2, 000. 00 10000. 00 2, 000. 00 10000. 00
4 200. 00 2000. 00 200. 00 2000. 00
5 13, 500. 00 13500. 00 30, 000. 00 30000. 00
6 145, 123. 00 145123. 00 167, 064. 75 167064. 75
7 1, 200. 00 1200. 00 1,100.00 1100. 00
8 4.00 520. 00 5. 00 650. 00
9 1.50 2595. 00 1.10 1903. 00
10 55. 00 2640. 00 44.00 2112. 00
11 40. 00 1200. 00 110. 00 3300. 00
12 3, 000. 00 3000. 00 5, 500. 00 5500. 00
13 15, 000. 00 15000. 00 15, 000. 00 15000. 00
14 300. 00 9000. 00 1, 100. 00 33000. 00
15 1, 200. 00 36000. 00 1, 100. 00 33000. 00
16 45. 00 38700. 00 39. 00 33540. 00
17 2,240.00 4480. 00 4, 500. 00 9000. 00
18 1, 200. 00 2400. 00 6, 000. 00 12000. 00
19 3, 000. 00 3000. 00 30, 000. 00 30000. 00
20 650. 00 650. 00 3, 000. 00 3000. 00
21 300. 00 1200. 00 165. 00 660. 00
22 4, 500. 00 4500. 00 15, 000. 00 15000. 00
23 1.50 2235.00 5.10 7599. 00
24 24, 500. 00 24500. 00 17, 500. 00 17500. 00
25 150. 00 3900. 00 875.00 22750. 00
26 175. 00 128275. 00 155. 00 113615. 00
27 135. 00 67770. 00 150. 00 75300. 00
28 240. 00 13680. 00 450. 00 25650. 00
29 225.00 6075. 00 360. 00 9720. 00
30 19, 548. 00 19548. 00 2,200. 00 2200. 00
31 425. 00 2125. 00 1,100.00 5500. 00
32 95. 00 380. 00 135. 00 540. 00
33 1.00 170. 00 6. 50 1105. 00
34 3.25 52.00 27.00 432. 00
35 11.50 1265. 00 30. 00 3300. 00
36 31.00 465. 00 73.00 1095. 00
37 215. 00 2795. 00 285. 00 3705. 00
38 24,529. 00 24529. 00 33, 000. 00 33000. 00
39 4.15 1369. 50 11. 50 3795. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58

60
61

63
64
65
66
67
68
69

71
72
73
74
75
76
77

78

05- 1E0404
05-SB-101-1
08/17/21

4, 000.
1, 700.
1, 500.
3, 000.

80.

98.

38.
105.

13, 000.
28. 000.
26. 000.

510.
133950.
66216.
73140.
136000.
314500.
183000.
39000.
33200.
13329.
146706.
13494.
39444.
7245.
10416.
79684.
21945.
78000.
28000.
26000.

SUMMARY

5, 150.
2, 285.
1, 560.
5, 150.

40.
68.

23.
62.

10, 225.
30, 000.
30, 000.

OF

REMA/

1860.
162150.
60520.
91425.
175100.
422725.
190320.
66950.
18260.
59240.
101796.
31140.
23874.
4278.
8152.
49036.
23826.
61350.
30000.
30000.

DDERS
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| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT
79 75, 000. 00 75000. 00 100, 000. 00 100000. 00
80 2,250. 00 4500. 00 1, 100. 00 2200. 00
81 65. 00 7800. 00 27.00 3240. 00
82 850. 00 12750. 00 1, 870. 00 28050. 00
83 950. 00 5700. 00 825. 00 4950. 00
84 490. 00 17150. 00 1,100.00 38500. 00
85 1.85 5581. 45 2.35 7089. 95
86 3.25 5252. 00 4.40 7110. 40
87 1.50 2865. 00 2.00 3820. 00
88 152. 00 6232. 00 110. 00 4510. 00
89 5, 975. 00 11950. 00 9, 075. 00 18150. 00
90 9. 80 2156. 00 22.00 4840. 00
91 1.00 48. 00 2.30 110. 40
92 20. 00 140. 00 94. 00 658. 00
93 4.00 192. 00 4.50 216. 00
94 275.00 1100. 00 440. 00 1760. 00
95 345. 00 345. 00 550. 00 550. 00
96 18. 00 486. 00 40. 00 1080. 00
97 495. 00 2970. 00 365. 00 2190. 00
98 50. 00 14500. 00 50. 00 14500. 00
99 85. 00 13600. 00 200. 00 32000. 00
100 525. 00 240607. 50 815. 00 373514. 50
101 123. 00 51045. 00 195. 00 80925. 00
102 5, 080. 00 5080. 00 6, 000. 00 6000. 00
103 6, 384. 00 6384. 00 6, 000. 00 6000. 00
104 325. 00 71500. 00 315. 00 69300. 00
105 24.00 3600. 00 22.00 3300. 00
106 28.00 1932. 00 70. 00 4830. 00
107 6. 00 780. 00 6.70 871.00
108 1.00 2260. 00 1.10 2486. 00
109 1.00 1840. 00 1.10 2024. 00
110 . 60 1380. 00 . 65 1495. 00
111 2.00 260. 00 2.50 325.00
112 232, 000. 00 232000. 00 235, 000. 00 235000. 00
113 350, 000. 00 350000. 00 372, 000. 00 372000. 00
TOT 3,512, 795. 95 3, 955, 700. 00




