STATE OF CALI FORNI A

08/ 26/ 21
07-319904
07-LA-5-39.4/R44. 4

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 30

NUMBER OF BI DDERS 17
PROGRAM ELEMENTS

Bl D RANK

DI SADVANTACGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

OoHC

Bl D TOTAL

2,537, 319. 00

2,548, 845. 00

2,597, 955. 90

2,606, 999. 00

2,632,997. 00

B I

HB34
2,629,576.45 AMOUNT UNDER

Bl DDER | D

14

D SUMMARY
IN LOS ANGELES COUNTY IN LGS

DEPARTMENT OF TRANSPORTATI ON

ANCGELES FROM ROUTE 5/ 118 SEPARATI ON

TO BALBOA BOULEVARD OVERCROSSI NG_

ROADSI DE SAFETY | MPROVEMENTS

0

19. 0%

TOTAL NUMBER OF WORKI NG DAYS

92, 257. 45

Bl DDER | NFORMATI ON

Bl D211
PAGE 1
08/ 30/ 21

CONTRACT CCDE 'A '

70 CONTRACT | TEMS

FEDERAL AlD ACI M 005-2(030) E

180

PERCENT UNDER EST 3.51

( NAVE/ ADDRESS/ LOCATI ON)

MARTI NEZ LANDSCAPE CO. ,

12357 SAN FERNANDO ROAD;
SYLMAR CA 91342
BOSCO CONSTRUCTORS, | NC.

21353 MAYALL ST.;
CHATSWORTH CA 91311

DI VERSI FI ED LANDSCAPE CO.

21730 BUNDY CANYON ROAD;
W LDOVAR CA 92595

YAKAR

689 EAST SAN BERNARDI NO RD;
COVINA CA 91703
A. M CONCRETE, | NC

3075 TOANNSGATE RD #200
VEST LAKE VI LLAGE CA 91361

FAX

FAX

FAX

FAX

FAX

818 364-9188
00776616
818 364-9958

818 700- 0304
00972065
818 280- 3444

951 245-1686
00576183
800 783-4197

909 599-1612
00909978
800 750-9094

818 362-8300
00446850
818 362-8600



07-319904
07-LA-5-39
08/ 26/ 21

10

11

12

13

2,694, 291.

2, 838, 283

2,993, 697

2,995, 278

2,997, 296

3, 094, 061.

3, 145, 300.

3, 168, 969.

00

80

50

38

00

00

00

50

12

17

11

| BARRA GENERAL ENG NEERI NG | NC

4325 TYRCLI TE ST;
RI VERSI DE CA 92509

WESTCOAST PUBLI C WORK, | NC

20058 VENTURA BLVD., #318
WOODLAND HI LLS CA 91364

HI GHLAND CONSTRUCTI ON, | NC

133 N. Pl XLEY STREET;
ORANGE CA 92868

SEMA CONSTRUCTI ON, | NC

42690 RI O NEDO STE. G
TEMECULA CA 92590

GENUI NE ENG NEERI NG | NC

13306 | NDI AN BOWCI R
CORONA CA 92883

DREAMBUI LDER CONSTRUCTI ON CORP
DBA DREAMBUI LDER

18543 YORBA LI NDA BLVD # 376

YORBA LI NDA CA 92886

BEADOR CONSTRUCTI ON COVPANY,
I NC.

26320 LESTER Cl RCLE;

CORONA CA 92883

GRANI TE CONSTRUCTI ON' COVPANY

4820 MCGRATH ST. STE. 101,
VENTURA CA 93003

FAX

FAX

FAX

FAX

FAX

FAX

FAX

FAX

909 342-8447
00635365
951 332-2670

888 646-6411
00949582
818 206-4423

714 538-5156
00743775
714 538-5157

303 627-2600
00657770
951 296- 6448

951 674-5000
01039391
951 674-5020

714 646- 3697
00873436
714 844-9073

951 674-7352
00720483
951 674-7495

805 765-6867
00000089
805 335-8912

Bl D211
PAGE 2
08/ 30/ 21



07-319904
07-LA-5-39
08/ 26/ 21

14

15

16

17

3, 289, 227. 00

3,429, 895. 00

3, 619, 523. 38

1,957,473.09

RELI EF OF BI D

15

16

10

FBD VANGUARD CONSTRUCTI ON,
I NC.

550 GREENVI LLE RQOAD;

LI VERMORE CA 94550

CALPROVMAX ENG NEERI NG | NC.

650 N. ROSE DR #186;
PLACENTI A CA 92870

ALFARO COVMUNI CATI ONS
CONSTRUCTI ON, | NC

15614 S. ATLANTI C AVENUE;
COWPTON CA 90221

LANDSCAPE SUPPCORT SERVI CES

12610 SATI COY ST SOUTH,
NORTH HOLLYWOCD CA 91605

FAX

FAX

FAX

FAX

925 245-1300
00833032
925 245-1007

714 573-4599
00995933
714 459-7088

310 669-8949
00912727
310 693-5343

818 475-0680
00969552
661 554-0109

Bl D211
PAGE 3
08/ 30/ 21



07- 319904 Bl D211
07- LA-5-39 PAGE 4
08/ 26/ 21 08/ 30/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

13

AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY

LONG BEACH CA 1021737
AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY
LONG BEACH CA 1021737
AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY
LONG BEACH CA 1021737
AVERI CAN TRAFFI C BARRI CADE AND SAFETY COVPANY
LONG BEACH CA 1021737
ASPHALT DI KE CONSTRUCTI ON | NC

GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON | NC

GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON | NC

GOSHEN CA 283095
ASPHALT DI KE CONSTRUCTI ON | NC

GOSHEN CA 283095

ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA 283095

ASPHALT DI KE CONSTRUCTI ON | NC
GOSHEN CA 283095

CONSTRUCTI ON AREA SI G\S

I TEM 5 (82%

| TEM 6 (95%

TRAFFI C CONTROL SYSTEM

| TEM 41 (95%

| TEM 42 (95%

| TEM 43 (95%

PLACE HOT M X ASPHALT DI KE (TYPE O

PLACE HOT M X ASPHALT DI KE ( TYPE D)

PLACE HOT M X ASPHALT DI KE ( TYPE F)



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

14

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

APCO
GOSHEN CA

APCO
GOSHEN CA

APCO
GOSHEN CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

COVPANY
CA

CONTI NUED ON NEXT PAGE

998577,

998577,

998577,

998577,

998577,

998577,

998577,

998577,

283095

283095

283095

CHAI' N LI NK FENCE ( TYPE CL- 6)

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

REMOVE CHAI'N LI NK FENCE

12" CHAIN LI NK GATE (TYPE CL-6)

4' CHAIN LI NK GATE (TYPE CL-6)

| TEM 41 (49. 3%

| TEM 42 (49. 3%

| TEM 43 (49.3%



07-319904 Bl D211

07-LA-5-39 PAGE 6

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
14 APCO PLACE HOT M X ASPHALT DI KE ( TYPE C)
GOSHEN CA 283095
APCO PLACE HOT M X ASPHALT DI KE ( TYPE D)
GOSHEN CA 283095
APCO PLACE HOT M X ASPHALT DI KE (TYPE F)
GOSHEN CA 283095
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 67 (90.9%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 68 (95%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 69 (95%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. MODI FYI NG LI GHTI NG SYSTEMS
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. MODI FYI NG RAMP METERI NG SYSTEMS
LA PUENTE CA 793907
SEGU | NCORPORATED CONSTRUCTI ON AREA SI G\S
FONTANA CA 992622
SEGU | NCORPORATED ITEM5 (91.4%
FONTANA CA 992622

CONTI NUED ON NEXT PAGE



07-319904 Bl D211
07-LA-5-39 PAGE 7
08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
14 SEGU | NCORPORATED | TEM 6 (93.8%
FONTANA CA 992622
SEGU | NCORPORATED I TEM 7 (66.7%
FONTANA CA 992622
SEGU | NCORPORATED | TEM 8 (80.9%
FONTANA CA 992622
SEGQU | NCORPCORATED PORTABLE CHANGEABLE MESSACE SI GN (EA)
FONTANA CA 992622
SEGU | NCORPORATED PORTABLE RADAR SPEED FEEDBACK S| GN SYSTEM DAY
FONTANA CA 992622
SEGU | NCORPORATED TRAFFI C CONTROL SYSTEM
FONTANA CA 992622
S| ERRA LANDSCAPE DEVELOPMENT, | NC CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC CONTROL AND NEUTRAL CONDUCTORS
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC | TEM 28 (71. 4%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCPMENT, | NC | TEM 29 (50%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC | TEM 30 (21%
ARCADI A CA 514938

CONTI NUED ON NEXT PAGE



07-319904 Bl D211

07-LA-5-39 PAGE 8

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
14 S| ERRA LANDSCAPE DEVELCOPMENT, | NC | TEM 31 (57.1%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCPMENT, | NC | TEM 32 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC | TEM 33 (76.9%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC | TEM 34 (66. 7%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCPMENT, | NC | TEM 35 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCPMENT, | NC | TEM 36 (82.9%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC REMOVE | RRI GATI ON FACI LI TY
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC RI SER SPRI NKLER ASSEMBLY ( GEAR DRI VEN)
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCPMENT, | NC 1" REMOTE CONTROL VALVE
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC 2" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)
ARCADI A CA 514938

CONTI NUED ON NEXT PAGE



07-319904 Bl D211

07-LA-5-39 PAGE 9

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

14 SI ERRA LANDSCAPE DEVELOPMENT, | NC 3/ 4" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)
ARCADI A CA 514938
SI ERRA LANDSCAPE DEVELOPMENT, | NC 6" PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LI NE)
ARCADI A CA 514938

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C. DI KE CO | TEM 26 (100%)
LI NCOLN CA 407417
ACE FENCE COMPANY | TEM 52 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 53 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 54 (100%)
LA PUENTE CA 996577
ACE FENCE COMPANY | TEM 55 (100%)
LA PUENTE CA 996577
HARDY & HARPER, | NC. | TEM 39 (100%)
LAKE FOREST CA 215952
HARDY & HARPER, | NC. | TEM 40 (95%
LAKE FOREST CA 215952
HARDY & HARPER, | NC. | TEM 41 (30%
LAKE FOREST CA 215952

CONTI NUED ON NEXT PAGE



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 10
08/ 30/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 HARDY & HARPER, | NC.

LAKE FOREST CA

HARDY & HARPER, | NC.

LAKE FOREST CA

HARDY & HARPER, | NC.

LAKE FOREST CA

HARDY & HARPER, | NC.

LAKE FOREST CA

HARDY & HARPER, | NC.

LAKE FOREST CA
MSL ELECTRIC, I NC

ANAHEI M CA
MSL ELECTRIC, INC
ANAHEI M CA
MSL ELECTRIC, INC
ANAHEI M CA

RTC, | NC STORMMTER & EROSI ON CONTROL PROFESSI ONAL
RANCHO SANTA MARGARI TA" CA

RTC, | NC STORMMTER & EROSI ON CONTROL PROFESSI ONAL
RANCHO SANTA MARGARI TA® CA

RTC, | NC STORMMTER & EROSI ON CONTRCL PROFESSI ONAL
RANCHO SANTA MARGARI TA" CA

CONTI NUED ON NEXT PAGE

215952

215952

215952

215952

215952

822450

822450

822450

24331

24331

24331

| TEM 42 (50%

| TEM 43 (80%

| TEM 44 (100%

PLACE HOT M X ASPHALT DI KE

RUBBERI ZED HOT M X ASPHALT

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 10 (100%

| TEM 11 (100%

| TEM 12 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

LI ST

LI CENSE NUMBER

OF

Bl D211

PAGE 11

08/ 30/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

RTC,

RANCHO SANTA MARGARI TA" CA 24331
RTC, | NC STORMMTER & EROSI ON CONTROL PROFESSI ONAL
RANCHO SANTA MARGARI TA® CA 24331
RTC, | NC STORMMTER & EROSI ON CONTRCL PROFESSI ONAL
RANCHO SANTA MARGARI TA" CA 24331
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518
STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA 975518

CONTI NUED ON NEXT PAGE

I NC STORMMTER & EROSI ON CONTROL PROFESSI ONAL

| TEM 13 (100%

I TEM 9 (50%

JOB SI TE MANAGEMENT

| TEM 20 (100%

I TEM 5 (100%

| TEM 57 (100%

| TEM 58 (100%)

| TEM 59 (100%

| TEM 6 (100%

| TEM 60 (100%

| TEM 61 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 12
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA

STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA

STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA

STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA

STATEW DE TRAFFI C SAFETY & SI GNS

SANTA ANA CA

Bl DDER | D NAME AND ADDRESS

975518

975518

975518

975518

975518

LI CENSE NUMBER

| TEM 62 (100%

| TEM 64 (100%

| TEM 65 (100%

| TEM 7 (100%

| TEM 8 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

DI VERSI FI ED
W LDOVAR CA

CONTI NUED ON NEXT PAGE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

LANDSCAPE

576183

576183

576183

576183

576183

EXCLUDE EXCAVATI ON AND COVPACTI ON

EXCLUDE SUB GRADE

| TEM 27 (70%

| TEM 50 (70%

| TEM 51 (70%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 13
08/ 30/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

H  WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

H WAY SAFETY
CHI NO CA

H WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

215952

215952

215952

215952

215952

215952

934148

934148

934148

934148

934148

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 75 (100%

| TEM 5 (100%

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 62 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 14
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

H WAY SAFETY
CH NO CA

H WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

LOPEZ CONSTRUCTI ON, | NC

CORONA CA

LOPEZ CONSTRUCTI ON, | NC

CORONA CA

MIC | NC
FALLBROOK CA

MIC | NC
FALLBROOK CA

MIC | NC
FALLBROOK CA

MIC | NC
FALLBROOK CA

MIC | NC
FALLBROOK CA

934148

934148

934148

890389

890389

1017741

1017741

1017741

1017741

1017741

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%

| TEM 50 (70%

| TEM 51 (70%

ITEM5 (0%

| TEM 6 (70%

| TEM 7 (100%

I TEM 9 (100%

TRAFFI C CONTROL



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 15
08/ 30/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

CALI FORNI A PROFESSI ONAL ENG NEERI NG,

LA PUENTE CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,

LA PUENTE CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG,

LA PUENTE CA

GRI FFI TH COVPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRlI FFI TH COVPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRI FFI TH COVMPANY
BREA CA

GRI FFI TH COVPANY
BREA CA

GRlI FFI TH COVPANY
BREA CA

CONTI NUED ON NEXT PAGE

I NC.

793907

I NC.

793907

I NC

793907
88
88
88
88
88
88
88

88

| TEM 67

| TEM 68

| TEM 69

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-319904 Bl D211

07-LA-5-39 PAGE 16

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 GRI FFI TH COVPANY | TEM 35 (100%
BREA CA 88
GRI FFI TH COVPANY | TEM 36 (100%
BREA CA 88
MANERI TRAFFI C CONTRCL, | NC. ITEM5 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 6 (100%
FALLBROOK CA 1017741
STATEW DE TRAFFI C SAFETY AND SI GNS, | NC | TEM 20 (100%
I RVI NE CA 975518
STATEW DE TRAFFI C SAFETY AND SIGNS, | NC. | TEM 57 (100%
I RVI NE CA 975518
STATEW DE TRAFFI C SAFETY AND SI GNS, | NC. | TEM 58 (100%
I RVI NE CA 975518
STATEW DE TRAFFI C SAFETY AND SI GNS, | NC. | TEM 59 (100%
I RVI NE CA 975518
STATEW DE TRAFFI C SAFETY AND SI GNS, | NC | TEM 60 (100%
I RVI NE CA 975518
STATEW DE TRAFFI C SAFETY AND SI GNS, | NC. | TEM 61 (100%
I RVI NE CA 975518
STATEW DE TRAFFI C SAFETY AND SI GNS, | NC. | TEM 62 (100%
I RVI NE CA 975518

CONTI NUED ON NEXT PAGE



07-319904
07-LA-5-39
08/ 26/ 21
LI ST

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 17
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09 STATEW DE TRAFFI C SAFETY AND SI GNS, | NC
I RVI NE CA

STATEW DE TRAFFI C SAFETY AND SIGNS, | NC.
I RVI NE CA

Bl DDER | D NAME AND ADDRESS

975518

975518

LI CENSE NUMBER

| TEM 64 (100%

| TEM 65 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12 A. C DIKE CO
LI NCOLN CA

A. C DI KE CO
LI NCOLN CA

A. C DIKE CO
LI NCOLN CA

A. C DIKE CO
LI NCOLN CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

407417

407417

407417

407417

996577

996577

996577

996577

| TEM 41 (50%

| TEM 42 (50%

| TEM 43 (50%

PLACE ONLY

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 18
08/ 30/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

BTI
DANVI LLE CA

BTI
DANVI LLE CA

BTI
DANVI LLE CA

HI - WAY SAFETY
CH NO CA

Hl - WAY SAFETY
CH NO CA

HI - WAY SAFETY
CH NO CA

HI - WAY SAFETY
CH NO CA

HI - WAY SAFETY
CH NO CA

Hl - WAY SAFETY
CHI NO CA

HI - WAY SAFETY
CH NO CA

HI - WAY SAFETY
CH NO CA

CONTI NUED ON NEXT PAGE

RENTALS

RENTALS

RENTALS

RENTALS

RENTALS

RENTALS

RENTALS

RENTALS

964166

964166

964166

934148

934148

934148

934148

934148

934148

934148

934148

| TEM 24 (50%

| TEM 25 (50%

TRANSPORT ONLY

| TEM 5 (100%

| TEM 59 (100%

| TEM 6 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 62 (100%

| TEM 63 (100%

| TEM 64 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 19
08/ 30/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12

Hl - WAY SAFETY RENTALS
CH NO CA

Hl - WAY SAFETY RENTALS
CH NO CA

HI - WAY SAFETY RENTALS
CH NO CA

TRAFFI C LOOPS CRACKFI LLI NG, | NC
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

TRAFFI C LOOPS CRACKFI LLI NG | NC
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

934148

934148

934148

652956

652956

652956

LI CENSE NUMBER

| TEM 65 (100%

| TEM 7 (100%

| TEM 8 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

A C DI KE
2788 VENTURE DR. LI NCCAN, C

A C DI KE
2788 VENTURE DR. LI NCCAN, C

A C DI KE
2788 VENTURE DR LINCCAN, C

A C DI KE
2788 VENTURE DR LINCCAN, C

CONTI NUED ON NEXT PAGE

407417

407417

407417

407417

| TEM 26 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%



07-319904 Bl D211

07-LA-5-39 PAGE 20

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ALCORN FENCE COVPANY | TEM 52 (100%
9901 GLENOAKS BLVD, SCA VAL 122954
ALCORN FENCE COVPANY | TEM 53 (100%
9901 GLENOAKS BLVD, SCA VAL 122954
ALCORN FENCE COVPANY | TEM 54 (100%
9901 GLENOAKS BLVD, SCA VAL 122954
ALL AMERI CAN ASPHALT | TEM 39 (100%
P. O BOX 2229, CORONA CA 2670783
ALL AMERI CAN ASPHALT | TEM 40 (100%
P. O BOX 2229, CORONA CA 2670783
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 67 (100%
19062 SAN JOSE AVENUECALA P 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 68 (100%
19062 SAN JOSE AVENUECALA P 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 69 (100%
19062 SAN JOSE AVENUECALA P 793907
MANERI TRAFFI C CONTRCL I TEM5 (100%
4949 2ND STREET, FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL | TEM 6 (62%
4949 2ND STREET, FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL 110 TRAFFI C CONTROL SHI FTS X 1625.00 = 178, 750. 00 PARTI AL
4949 2ND STREET, FALLBROOK CA 1017741

CONTI NUED ON NEXT PAGE



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 21
08/ 30/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

M RANDA LOAQ STI CS

2CA2 S FlI GUEROA ST.

M RANDA LOAd STI CS

2202 S FlI GUEROA ST.

M RANDA LOG STI CS

2CA2 S FI GUEROA ST.

M RANDA LOG STI CS

2CA2 S FI GUEROA ST.

M RANDA LOAQ STI CS

2CA2 S FlI GUEROA ST.

M RANDA LOAd STI CS

2202 S FI GUEROA ST.

M RANDA LOG STI CS

2CA2 S FI GUEROA ST.

M RANDA LOG STI CS

2202 S FlI GUEROA ST.

M RANDA LOAQ STI CS

2CA2 S FlI GUEROA ST.

M RANDA LOAd STI CS

2CA2 S FI GUEROA ST.

M RANDA LOG STI CS

2CA2 S FI GUEROA ST.

CONTI NUED ON NEXT PAGE

#437,

#CA7,

#437,

#437,

#437,

#CA7,

#437,

#CA7,

#437,

#437,

#437,

1021984

1021984

1021984

1021984

1021984

1021984

1021984

1021984

1021984

1021984

1021984

CLASS 3 AGG BASE, TRUCKI NG MATERI AL AND PLACEMENT, PARTI AL

DPPI A (ROCK) TRUCKI NG AND MATERI AL, PLACEMENT., PARTI AL

| TEM 22 (75%

| TEM 23 (80%

| TEM 24 (90%

| TEM 27 (40%

| TEM 37 (60%

| TEM 47 (75%

| TEM 70 (8%

MOBI LI ZATI ON AND DEMOB FOR WCPW EQUI PMENT, PARTI AL

TRUCKI NG FOR CLEAR AND GRUB SPA LS



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 22
08/ 30/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

M RANDA LOAQ STI CS

2CA2 S FI GUEROA ST. #437, L

M RANDA LOAd STI CS

2CA2 S FI GUEROA ST. #437, L

M RANDA LOG STI CS

2202 S FI GUEROA ST. #CA7, L

ROUCH REBAR
3738 BAYER AVE, SUI TECAO1,

ROUCH REBAR
3738 BAYER AVE, SU TECAO1,

ROUCH REBAR
3738 BAYER AVE, SUI TECAO1,

SYNERGY TRAFFI C CONTROL
436 W WALNUT ST., GACAENA,

SYNERGY TRAFFI C CONTROL
436 W WALNUT ST., GACAENA,

SYNERGY TRAFFI C CONTROL
436 W WALNUT ST., GACAENA,

SYNERGY TRAFFI C CONTROL
436 W WALNUT ST., GACAENA,

SYNERGY TRAFFI C CONTROL
436 W WALNUT ST., GACAENA,

CONTI NUED ON NEXT PAGE

1021984

1021984

1021984

954741

954741

954741

931953

931953

931953

931953

931953

TRUCKI NG FOCR ROADWAY EXCVATI ON TYPE Z-2, PARTI AL

TRUCKI NG FOCR ROADWAY EXCVATI ON, PARTI AL

TRUCKI NG FOR ROCK BLANKET ROCK COBBLE, PARTI AL

| TEM 50 (4%

| TEM 51 (4%

SUPPLY W RE MESH, MATERI AL ONLY

| TEM 57 (100%)

| TEM 58 (100%

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 23

08/ 30/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 SYNERGY TRAFFI C CONTROL | TEM 62 (100%
436 W WALNUT ST., GACAENA, 931953
SYNERGY TRAFFI C CONTROL | TEM 63 (100%
436 W WALNUT ST., GACAENA, 931953
SYNERGY TRAFFI C CONTROL | TEM 64 (100%
436 W WALNUT ST., GACAENA, 931953
SYNERGY TRAFFI C CONTROL | TEM 65 (100%
436 W WALNUT ST., GACAENA, 931953
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CA PROFESSI ONAL ENG NEERI NG, | NC. | TEM 67 (67%
LA PUENTE CA 793907
CA PROFESSI ONAL ENG NEERI NG, | NC. | TEM 68 (94%
LA PUENTE CA 793907
CA PROFESSI ONAL ENG NEERI NG, | NC. | TEM 69 (84%
LA PUENTE CA 793907
CA PROFESSI ONAL ENG NEERI NG, | NC. MAI NTAI N EXI TI NG TM5
LA PUENTE CA 793907
CA PROFESSI ONAL ENG NEERI NG, | NC. MODI FY LI GHTI NG SYSTEMS
LA PUENTE CA 793907
CA PROFESSI ONAL ENG NEERI NG, | NC. MODI FY RAVMP METERI NG SYSTEMS
LA PUENTE CA 793907

CONTI NUED ON

NEXT PACE



Bl DDER | D NAME AND ADDRESS

07-319904
07-LA-5-39
08/ 26/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

GLOBAL TRANSLOADI NG

SIGNAL H LL CA

GLOBAL TRANSLOADI NG

SIGNAL HI LL CA

GLOBAL TRANSLOADI NG

SIGNAL HI LL CA

GLOBAL TRANSLOADI NG

SIGNAL H LL CA

GLOBAL TRANSLOADI NG

SIGNAL H LL CA

MANERI TRAFFI C CONTRCL,

FALLBROOK CA

MANERI TRAFFI C CONTRCL,

FALLBROOK CA

ROUCH REBAR
LONG BEACH CA

ROUCH REBAR
LONG BEACH CA

ROUCH REBAR
LONG BEACH CA

S| ERRA LANDSCAPE DEVELOPMENT,

ARCADI A CA

CONTI NUED ON NEXT PAGE

I NC.

106557

106557

106557

106557

106557

1017741

1017741

954751

954751

954751

514938

| TEM 20 (28%

| TEM 23 (28%

| TEM 24 (49%

| TEM 25 (50%

TRUCKI NG AND DI SPOSAL

| TEM 6 (60%

TRAFFI C CONTROL

| TEM 50 (23%

| TEM 51 (19%

WELDED FABRI C

CHECK & TEST | RRI GATI ON



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211

03

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

PAGE 25
08/ 30/ 21
LI ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
DEVELOPMENT, | NC. CONTROL & NEUTRAL CONDUCTORS
514938
DEVELOPMENT, | NC. | TEM 28 (83%
514938
DEVELOPMENT, | NC. | TEM 29 (83%
514938
DEVELOPMENT, | NC. | TEM 30 (81%
514938
DEVELOPMENT, | NC. | TEM 31 (83%
514938
DEVELOPMENT, | NC. | TEM 32 (90%
514938
DEVELOPMENT, | NC. | TEM 33 (91%
514938
DEVELOPMENT, | NC. | TEM 34 (91%
514938
DEVELOPMENT, | NC. | TEM 35 (92%
514938
DEVELOPMENT, | NC. | TEM 36 (83%
514938
DEVELOPMENT, | NC. OPERATE EXI STI NG | RRI GATI ON
514938



07-319904 Bl D211

07-LA-5-39 PAGE 26

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 S| ERRA LANDSCAPE DEVELCOPMENT, | NC. REMOVE | RRI GATI ON FACI LI TY
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. Rl SER SPRI NKLER ASSEMBLY
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. 1" REMOTE CONTROL VALVE
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. 2" PLASTI C PI PE
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC. 3/ 4" PLASTIC PI PE
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. 6" PLASTI C PI PE
ARCADI A CA 514938

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 ACE FENCE COVPANY | TEM 52 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 53 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 54 (100%
LA PUENTE CA 996577
ACE FENCE COVPANY | TEM 55 (100%
LA PUENTE CA 996577

CONTI NUED ON NEXT PAGE



07-319904 Bl D211

07-LA-5-39 PAGE 27

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 AUSTI N ENTERPRI SE | TEM 23 (14%

BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE SAWCUTTI NG
BAKERSFI ELD CA 764893
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 67 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 68 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG | TEM 69 (100%
LA PUENTE CA 793907
GRI FFI TH COVPANY | TEM 27 (100%
SANTA FE SPRI NGS CA 88
GRlI FFI TH COVPANY | TEM 28 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 29 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 30 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 31 (100%
SANTA FE SPRI NGS CA 88
GRlI FFI TH COVPANY | TEM 32 (100%
SANTA FE SPRI NGS CA 88

CONTI NUED ON NEXT PAGE



07- 319904 BI D211
07- LA-5-39 PAGE 28
08/ 26/ 21 08/ 30/ 21
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GRI FFI TH COVPANY | TEM 33 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 34 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 35 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 36 (100%)
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 38 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 50 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 51 (100%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 66 (100%)
SANTA FE SPRI NGS CA 88
HARDY & HARPER | TEM 39 (100%
LAKE FOREST CA 215952
HARDY & HARPER | TEM 40 (100%
LAKE FOREST CA 215952
HARDY & HARPER | TEM 41 (100%
LAKE FOREST CA 215952

CONTI NUED ON NEXT PAGE



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 29
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

MANERI TRAFFI C CONTROL, I NC
FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC
FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC
FALLBROOK CA

MANERI TRAFFI C CONTRCOL, INC
FALLBROOK CA

STATEW DE SAFETY SYSTEMS
I RVI NE CA

STATEW DE SAFETY SYSTEMS
I RVI NE CA

CONTI NUED ON NEXT PAGE

215952

215952

215952

215952

215952

1017741

1017741

1017741

1017741

975518

975518

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 70 (1%

MOBI LI ZATI ON FOR ASPHALT PAVI NG

I TEM 5 (100%

| TEM 6 (100%

| TEM 7 (100%

| TEM 8 (100%

| TEM 20 (100%

| TEM 57 (100%)



07- 319904 BI D211
07- LA-5-39 PAGE 30
08/ 26/ 21 08/ 30/ 21
LI ST OF SUBCONTRACTORS
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 STATEW DE SAFETY SYSTEMS | TEM 58 (100%
| RVINE CA 975518
STATEW DE SAFETY SYSTEMS | TEM 59 (100%
I RVINE CA 975518
STATEW DE SAFETY SYSTEMS | TEM 60 (100%
I RVINE CA 975518
STATEW DE SAFETY SYSTEMS | TEM 61 (100%
| RVINE CA 975518
STATEW DE SAFETY SYSTEMS | TEM 62 (100%
I RVINE CA 975518
STATEW DE SAFETY SYSTEMS | TEM 63 (100%
I RVINE CA 975518
STATEW DE SAFETY SYSTEMS | TEM 64 (100%
I RVINE CA 975518
STATEW DE SAFETY SYSTEMS | TEM 65 (100%
I RVINE CA 975518
BI DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
17 ACE FENCE COMPANY | TEM 5255 (100%

CONTI NUED

LA PUENTE CA

ACE FENCE COVPANY

LA PUENTE CA
ON NEXT PACE

996577

996577

R & R CHAI NLI NK FENCE & GATES



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 31
08/ 30/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

17 ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

ATBS | NC
LONG BEACH

g £ 2 2 2 2 2 9 9

ATBS | NC
LONG BEACH CA

GLOBAL TRANSLOADI NG, LLC
SIGNAL H LL CA

CONTI NUED ON NEXT PAGE

1021737

1021737

1021737

1021737

1021737

1021737

1021737

1021737

1021737

1021737

1065577

CAS

FURNI SH, R&R SI GNS

| TEM 5 (100%

| TEM 5965 (100%

| TEM 6 (100%

| TEM 7 (100%

| TEM 8 (100%

PORTABLE CMs

PORTABLE RADAR

TRAFFI C CONTROL

| TEM 20 (33.23%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 32

08/ 30/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

17

GLOBAL TRANSLOADI NG, LLC
SIGNAL H LL CA

GLOBAL TRANSLOADI NG, LLC
SIGNAL HI LL CA

GLOBAL TRANSLOADI NG, LLC
SIGNAL H LL CA

GLOBAL TRANSLOADI NG, LLC
SIGNAL H LL CA

HARDY & HARPER | NC
LAKE FOREST CA

HARDY & HARPER | NC
LAKE FOREST CA

S| ERRA LANDSCAPE DEVELOPMENT
ARCADI A CA

S| ERRA LANDSCAPE DEVELOPMENT
ARCADI A CA

VT ELECTRI C | NC
ONTARI O CA

VT ELECTRI C | NC
ONTARI O CA

1065577

1065577

1065577

1065577

215952

215952

514938

514938

763236

763236

| TEM 23 (80.73%

| TEM 24 (32.85%

| TEM 25 (16.94%

PARTI AL - TRUCKI NG HAUL & DI SPOSE

HVA, RUBBER HVA, DI KE, TACK

| TEM 3944 (100%

| TEM 2836 (100%

R & R | RRI GATI ON CHECK & TEST

ELECTRI CAL

| TEM 6769 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 33
08/ 30/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11

ACE FENCE COVPANY
LA PUENTE CA

DI VERSI FI ED LANDSCAPE
W LDOVAR CA

DI VERSI FI ED LANDSCAPE
W LDOVAR CA

DI VERSI FI ED LANDSCAPE
W LDOVAR CA

DI VERSI FI ED LANDSCAPE
W LDOVAR CA

Dl VERSI FI ED LANDSCAPE
W LDOVAR CA

HARDY & HARPER | NC
LAKE FOREST CA

HI - WAY SAFETY RENTAL
CH NO CA

H - WAY SAFETY RENTAL
CHI NO CA

H - WAY SAFETY RENTAL
CH NO CA

H - WAY SAFETY RENTAL
CH NO CA

CONTI NUED ON NEXT PAGE

8 8 8 8 8

I NC

996577

576183

576183

576183

576183

576183

215952

934148

934148

934148

934148

| TEM 5255 (100%

CONCRETE FORM AND POUR

| TEM 27 (35%

| TEM 2736 (100%

| TEM 5051 (48%

PARTI AL ROCK BLANKET

| TEM 3944 (100%

| TEM 5 (100%

| TEM 57585962 (100%

| TEM 6 (45%

| TEM 63 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 34
08/ 30/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 H - WAY SAFETY RENTAL | NC
CH NO CA
H - WAY SAFETY RENTAL | NC
CH NO CA
MSL ELECTRI C I NC
ANAHEI M CA

Bl DDER | D NAME AND ADDRESS

934148

934148

822450

LI CENSE NUMBER

| TEM 6465 (100%

PARTI AL TRAFFI C CONTROL

| TEM 6869 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ALL AMERCI AN ASPHALT
CORONA CA

ALL AMERCI AN ASPHALT
CORONA CA

ALL AMERCI AN ASPHALT
CORONA CA

ALL AMERCI AN ASPHALT
CORONA CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

267073

267073

267073

267073

| TEM 52

| TEM 53

| TEM 55

| TEM 39

| TEM 40

| TEM 41

| TEM 42

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-319904 Bl D211

07-LA-5-39 PAGE 35

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ALL AMERCI AN ASPHALT | TEM 43 (100%
CORONA CA 267073
ALL AMERI CAN ASPHALT | TEM 44 (100%
CORONA CA 267073
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 67 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 68 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 69 (100%
LA PUENTE CA 793907
MANERI TRAFFI C CONTRCL, | NC. I TEM 5 (100%
FALLBROOK CA 1017741
MANERI TRAFFI C CONTRCL, | NC. | TEM 6 (100%
FALLBROOK CA 1017741
ROUCH REBAR FURNI SH AND | NSTALL REI NFORCI NG ELECTRI C VELDED FABRI C ONLY
LONG BEACH CA 954751
ROUCH REBAR | TEM 50 (22%
LONG BEACH CA 954751
ROUCH REBAR | TEM 51 (20%
LONG BEACH CA 954751
S| ERRA LANDSCAPE DEVELOPMENT, | NC. FURNI SH AND PLACE ROCK BLANKET & CONCRETE ONLY
ARCADI A CA 514938

CONTI NUED ON NEXT PAGE



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 36
08/ 30/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

S| ERRA LANDSCAPE
ARCADI A CA

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

DEVEL OPMENT,

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

| TEM 32

| TEM 33

| TEM 34

| TEM 35

| TEM 36

(42%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



07-319904 Bl D211
07-LA-5-39 PAGE 37
08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACE FENCE COVPANY

LA PUENTE CA 996577
ACE FENCE COVPANY

LA PUENTE CA 996577
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA 793907
CI NDY TRUMP | NC.

LA HABRA CA 754500
ClI NDY TRUWP | NC.

LA HABRA CA 754500
GLOBAL TRANSLOADI NG

SIGNAL H LL CA 1065577
GLOBAL TRANSLOADI NG

SIGNAL H LL CA 1065577
GLOBAL TRANSLOADI NG

SIGNAL H LL CA 1065577
GLOBAL TRANSLOADI NG

SIGNAL H LL CA 1065577

CONTI NUED ON NEXT PAGE

| TEM 52 (100%

| TEMS 52-55

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 18 (95%

STREET SWEEPER RENTAL

| TEM 20 (100%

| TEM 24 (69%

| TEM 25 (50%

TRANSPORTATI ON AND DI SPOSAL FEES



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 38
08/ 30/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

Hl - WAY SAFETY RENTALS, | NC.
CH NO CA

Hl - WAY SAFETY RENTALS, | NC.
CH NO CA

HI - WAY SAFETY RENTALS, | NC
CH NO CA

S| ERRA LANDSCAPE DEVELOPIVENT.
ARCADI A CA

S| ERRA LANDSCAPE DEVELOPMENT.
ARCADI A CA

TOTAL BARRI CADE SERVI CE, | NC.
OXNARD CA

TOTAL BARRI CADE SERVI CE, | NC.
OXNARD CA

Bl DDER | D NAME AND ADDRESS

934148

934148

934148

514938

514938

826823

826823

LI CENSE NUMBER

I TEM 5 (100%

| TEM 59 (100%

| TEM5 59-65

| TEM 28 (100%

| TEMS 28-36

| TEM 6 (95%

LANE CLOSURES

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

ACE FENCE COVPANY
LA PUENTE CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%



07-319904
07-LA-5-39
08/ 26/ 21
LI ST

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 39
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ACE FENCE COVPANY
LA PUENTE CA

ASPHALT DI KE CONSTRUCTI ON, | NC.
GOSHEN CA

ASPHALT DI KE CONSTRUCTI ON, | NC.
GOSHEN CA

ASPHALT DI KE CONSTRUCTI ON, | NC.
GOSHEN CA

CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC

LA PUENTE CA

996577
283095
283095
283095

793907

CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA

793907

CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC.

LA PUENTE CA

GRI FFI TH COVPANY
SANTA FE SPRI NGS CA

MANERI TRAFFI C CONTRCOL, | NC.

FALLBROOK CA

MANERI TRAFFI C CONTRCL, | NC.
FALLBROOK CA

S| ERRA LANDSCAPE DEVELOPMENT, | NC.
ARCADI A CA

CONTI NUED ON NEXT PAGE

793907

88

1017741

1017741

514938

| TEM 55 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 66 (100%

I TEM 5 (100%

| TEM 6 (100%

| TEM 27 (100%



07-319904 Bl D211

07-LA-5-39 PAGE 40

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 28 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 29 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 30 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 31 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 32 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 33 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 34 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELOPMENT, | NC. | TEM 35 (100%
ARCADI A CA 514938
S| ERRA LANDSCAPE DEVELCOPMENT, | NC. | TEM 36 (100%

ARCADI A CA 514938



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 41
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

15

ACE FENCI NG COVPANY
LA PUENTE CA

ACE FENCI NG COMPANY
LA PUENTE CA

ACE FENCI NG COVPANY
LA PUENTE CA

ACE FENCI NG COVPANY
LA PUENTE CA

ACE FENCI NG COVPANY
LA PUENTE CA

ACE FENCI NG COMPANY
LA PUENTE CA

ACE FENCI NG COVPANY
LA PUENTE CA

ACE FENCI NG COVPANY
LA PUENTE CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

ALL AMERI CAN ASPHALT
CORONA CA

CONTI NUED ON NEXT PAGE

996577

996577

996577

996577

996577

996577

996577

996577

267073

267073

267073

CHAI' N LI NK FENCE ( TYPE CL- 6)

| TEM 52 (100%

| TEM 53 (100%

| TEM 54 (100%

| TEM 55 (100%

REMOVE CHAI'N LI NK FENCE

12" CHAIN LI NK GATE (TYPE CL-6)

4' CHAIN LI NK GATE (TYPE CL-6)

HOT M X ASPHALT (TYPE A)

| TEM 39 (100%

| TEM 40 (100%



07-319904 Bl D211

07-LA-5-39 PAGE 42

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
15 ALL AVERI CAN ASPHALT | TEM 44 (100%
CORONA CA 267073
ALL AVERI CAN ASPHALT RUBBERI ZED HOT M X ASPHALT ( GAP GRADED)
CORONA CA 267073
ALL AVERI CAN ASPHALT TACK COAT
CORONA CA 267073
APCO | TEM 41 (55%
GOSHEN CA 283095
APCO | TEM 42 (50%
GOSHEN CA 283095
APCO | TEM 43 (61%
GOSHEN CA 283095
APCO PLACE HOT M X ASPHALT DI KE (TYPE C)
GOSHEN CA 283095
APCO PLACE HOT M X ASPHALT DI KE ( TYPE D)
GOSHEN CA 283095
APCO PLACE HOT M X ASPHALT DI KE (TYPE F)
GOSHEN CA 283095
GRI FFI TH COVPANY | TEM 50 (60%
SANTA FE SPRI NGS CA 88
GRI FFI TH COVPANY | TEM 51 (60%
SANTA FE SPRI NGS CA 88

CONTI NUED ON NEXT PAGE



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 43
08/ 30/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

15

GRI FFI TH COVPANY
SANTA FE SPRI NGS

GRI FFI TH COVPANY
SANTA FE SPRI NGS

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA  LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

CA

CA
DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

88

88

514938

514938

514938

514938

514938

514938

514938

514938

514938

M NOR CONCRETE ( BRUSHED CONCRETE)

M NOR CONCRETE ( STAMPED CONCRETE)

CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES

CONTROL AND NEUTRAL CONDUCTORS

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 33 (100%



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 44

08/ 30/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

15

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA  LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

SEI RRA LANDSCAPE
ARCADI A CA

CONTI NUED ON NEXT PAGE

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMENT

DEVEL OPMVENT

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

514938

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES
REMOVE | RRI GATI ON FACI LI TY

RI SER SPRI NKLER ASSEMBLY (GEAR DRI VEN)

ROCK BLANKET

1" REMOTE CONTROL VALVE

2" PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LI NE)
3/4"

PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LI NE)

6" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)



07-319904 Bl D211

07-LA-5-39 PAGE 45

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
15 TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - FRAMED)
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED)
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG POST
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY | TEM 59 (100%
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY | TEM 60 (100%
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY | TEM 61 (100%
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY | TEM 62 (100%
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY | TEM 63 (100%
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY | TEM 64 (100%
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY | TEM 65 (100%
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY REMOVE ROADSI DE SI GN (WOOD POST)
LONG BEACH CA 1021737

CONTI NUED ON NEXT PAGE



07- 319904 Bl D211
07- LA-5-39 PAGE 46
08/ 26/ 21 08/ 30/ 21
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
15 TBS AVERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY REMOVE ROADSI DE SI GN PANEL
LONG BEACH CA 1021737
TBS AVMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY ROADSI DE SI GN - TWO POST
LONG BEACH CA 1021737
TBS AMERI CAN TARFFI C BARRI CADE AND SAFETY COVPANY ROADSI DE SI G\N- ONE POST ( REDI - TORQUE SYSTEM
LONG BEACH CA 1021737
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
16 A. C. Dl KE CO | TEM 41 (100%
LI NCOLN CA 407417
A. C. DIl KE CO | TEM 42 (100%
LI NCOLN CA 407417
A. C. DI KE CO | TEM 43 (100%
LI NCOLN CA 407417
A. C. DI KE CO PLACE HOT M X ASPHALT DI KE (TYPE C)
LI NCOLN CA 407417
A. C. DI KE CO PLACE HOT M X ASPHALT DI KE ( TYPE D)
LI NCOLN CA 407417
A. C. DI KE CO PLACE HOT M X ASPHALT DI KE (TYPE F)
LI NCOLN CA 407417

ALCORN FENCE COWVPANY
SUN VALLEY CA 122957

CONTI NUED ON NEXT PAGE

CHAI N LI NK FENCE ( TYPE CL- 6)



07-319904 Bl D211

07-LA-5-39 PAGE 47

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
16 ALCORN FENCE COVPANY | TEM 52 (100%
SUN VALLEY CA 122957
ALCORN FENCE COVPANY | TEM 53 (100%
SUN VALLEY CA 122957
ALCORN FENCE COVPANY | TEM 54 (100%
SUN VALLEY CA 122957
ALCORN FENCE COWVPANY | TEM 55 (100%
SUN VALLEY CA 122957
ALCORN FENCE COVPANY REMOVE CHAI'N LI NK FENCE
SUN VALLEY CA 122957
ALCORN FENCE COVPANY 12" CHAIN LI NK GATE ( TYPE CL- 6)
SUN VALLEY CA 122957
ALCORN FENCE COVPANY 4' CHAIN LI NK GATE (TYPE CL-6)
SUN VALLEY CA 122957
FULL TRAFFI C MAI NTENANCE, | NC | TEM 6 (100%
CORONA CA 780910
FULL TRAFFI C MAI NTENANCE, | NC TRAFFI C CONTROL SYSTEM
CORONA CA 780910
H  WAY SAFETY RENTALS, | NC FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - FRAMED)
CH NO CA 934148
H  WAY SAFETY RENTALS, | NC FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED)
CH NO CA 934148

CONTI NUED ON NEXT PAGE



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 48
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

16

H WAY SAFETY
CH NO CA

H WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

H WAY SAFETY
CH NO CA

H WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

H WAY SAFETY
CHI NO CA

H WAY SAFETY
CH NO CA

H  WAY SAFETY
CH NO CA

CONTI NUED ON NEXT PAGE

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

RENTALS, | NC

934148

934148

934148

934148

934148

934148

934148

934148

934148

934148

934148

I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG POST

| TEM 59 (100%

| TEM 60 (100%

| TEM 61 (100%

| TEM 62 (100%

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%

REMOVE ROADSI DE SI GN (WOOD POST)

REMOVE ROADSI DE SI GN PANEL

ROADSI DE SI GN - TWO POST



07-319904 Bl D211

07-LA-5-39 PAGE 49

08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
16 H  WAY SAFETY RENTALS, | NC ROADSI DE SI GN- ONE POST ( REDI - TORQUE SYSTEM
CH NO CA 934148
SI ERRA  LANDSCAPE DEVELOPMENT, | NC CHECK AND TEST EXI STI NG | RRI GATI ON FACI LI TI ES
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC CONTROL AND NEUTRAL CONDUCTORS
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 27 (100%
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 28 (100%
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 29 (100%
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 30 (100%
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 31 (100%
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 32 (100%
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 33 (100%
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 34 (100%
ARCADI A CA 514938

CONTI NUED ON NEXT PAGE
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08/ 26/ 21 08/ 30/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
16 SI ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 35 (100%
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC | TEM 36 (100%
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC REMOVE | RRI GATI ON FACI LI TY
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC RI SER SPRI NKLER ASSEMBLY ( GEAR DRI VEN)
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC ROCK BLANKET
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC 1" REMOTE CONTROL VALVE
ARCADI A CA 514938
S| ERRA  LANDSCAPE DEVELOPMENT, | NC 2" PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LI NE)
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC 3/ 4" PLASTIC PI PE (SCHEDULE 40) (SUPPLY LI NE)
ARCADI A CA 514938
SI ERRA  LANDSCAPE DEVELOPMENT, | NC 6" PLASTI C PI PE ( SCHEDULE 40) (SUPPLY LI NE)

ARCADI A CA 514938



07-319904
07-LA-5-39
08/ 26/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 51
08/ 30/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

ALCORN FENCE
SUN VALLEY CA

ALCORN FENCE
SUN VALLEY CA

HARDY & HARPER, | NC
LAKE FOREST CA

HARDY & HARPER, | NC
LAKE FOREST CA

Hl - WAY SAFETY RENTALS | NC
CH NO CA

ROUCH REBAR, | NC
LONG BEACH CA

ROUCH REBAR, | NC
LONG BEACH CA

122954

122954

215952

215952

934148

954751

954751

| TEM 52 (100%

| TEMS 52-55

| TEM 39 (100%

| TEM5S 39-44

I TEM 5 (100%

| TEM 50 (20%

REI NFORCEMENT



07-319904 Bl D211

07-LA-5-39 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 52
08/ 26/ 21 08/ 30/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00 5, 000. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 180 150. 00 27,000. 00
3 090200 DI SPUTE RESCLUTI ON ADVI SOR ON-SI TE EA 5 2, 000. 00 10, 000. 00
MEETI NG
4 090207 HOURLY OFF- SI TE HR 10 200. 00 2, 000. 00
DI SPUTE- RESOLUTI ON- ADVI SOR- RELATED TASKS
5 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 33, 000. 00 33, 000. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 100, 000. 00 100, 000. 00
7 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 180 80. 00 14, 400. 00
SYSTEM DAY
8 128651 PORTABLE CHANCEABLE MESSAGE SI GN (EA) EA 2 7, 000. 00 14, 000. 00
9 130100 JOB SI TE MANAGEMENT LS LUMP SUM 5, 000. 00 5, 000. 00
10 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUMP SUM 2, 000. 00 2,000. 00
PLAN
11 130310 RAI'N EVENT ACTI ON PLAN EA 13 500. 00 6, 500. 00
12 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 13 250. 00 3, 250. 00
13 130330 STORM WATER ANNUAL REPORT EA 1 2, 000. 00 2, 000. 00
14 130520 TEMPORARY HYDRAULI C MULCH SQYD 3,500 10. 00 35, 000. 00
15 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 1 350. 00 350. 00
16 130640 TEMPORARY FI BER ROLL LF 1,100 4.00 4, 400. 00
17 130710 TEMPORARY CONSTRUCTI ON ENTRANCE EA 1 5, 900. 00 5, 900. 00
18 130730 STREET SWEEPI NG LS LUMP SUM 10, 000. 00 10, 000. 00
19 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 5, 000. 00 5, 000. 00
20 141120 TREATED WOCD WASTE LB 2,750 15. 00 41, 250. 00
21 153247 REMOVE CONCRETE (M SCELLANEQUS) ( CY) CY 42 255. 00 10, 710. 00
22 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 80, 000. 00 80, 000. 00
23 190101 ROADWAY EXCAVATI ON CY 2,180 125. 00 272, 500. 00
24 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) (14 120 285. 00 34, 200. 00
(AERI ALLY DEPCSI TED LEAD)
25 190159 ROADVWAY EXCAVATI ON ( TYPE COM (14 30 500. 00 15, 000. 00
(AERI ALLY DEPCSI TED LEAD)
26 190185 SHOULDER BACKI NG TON 99 35. 00 3, 465. 00
27 200114 ROCK BLANKET SQFT 1,370 17.00 23, 290. 00
28 206400 CHECK AND TEST EXI STI NG | RRI GATI ON LS LUMP SUM 5, 000. 00 5, 000. 00
FACI LI TI ES
29 206402 OPERATE EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 3, 000. 00 3, 000. 00
30 206405 REMOVE | RRI GATI ON FACI LI TY LS LUMP SUM 2, 000. 00 2,000. 00
31 206560 CONTROL AND NEUTRAL CONDUCTORS LS LUMP SUM 3, 800. 00 3, 800. 00



07-319904 Bl D211

07- LA-5- 39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 53
08/ 26/ 21 08/ 30/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
32 206562 1" REMOTE CONTROL VALVE EA 3 750. 00 2, 250. 00
33 208446 RI SER SPRI NKLER ASSEMBLY (GEAR DRI VEN) EA 5 85. 00 425. 00
34 (F) 208594 3/ 4") PLASTI C Pl PE ( SCHEDULE 40) (SUPPLY LF 106 3.00 318. 00
LI NE
35 (F) 208598 2" PLASTI C PI PE ( SCHEDULE 40) LF 1, 610 86. 00 138, 460. 00
(SUPPLY LI NE)
36 (F) 208602 6" PLASTI C Pl PE ( SCHEDULE 40) LF 160 45. 00 7,200. 00
(SUPPLY LI NE)
37 260303 CLASS 3 AGGREGATE BASE ( CY) cy 1,120 35. 00 39, 200. 00
38 280000 LEAN CONCRETE BASE cY 14 250. 00 3. 500. 00
39 390132 HOT M X ASPHALT (TYPE A) TON 52 125. 00 6. 500. 00
40 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 12 250. 00 3. 000. 00
41 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 600 6. 50 3. 900. 00
42 394075 PLACE HOT M X ASPHALT DI KE ( TYPE D) LF 250 6. 50 1, 625. 00
43 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 1,020 6. 50 6, 630. 00
44 397005 TACK COAT TON 0.2 300. 00 60. 00
45 398100 REMOVE ASPHALT CONCRETE DI KE LF 3, 160 2.00 6, 320. 00
46 600019 REMOVE RETAI NI NG WALL ( WOOD) LF 40 10. 00 400. 00
47 011985 DPP | NFI LTRATI ON AREA ( ROCK) cY 810 52. 00 42, 120. 00
48 723095 ROCK SLOPE PROTECTI ON cY 2 700. 00 1, 400. 00
(20 LB, CLASS |, METHOD B) (CY)
49 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 10 50. 00 500. 00
50 731518 M NOR CONCRETE ( BRUSHED CONCRETE) SOFT 33, 900 9. 00 305, 100. 00
51 731519 M NOR CONCRETE ( STAMPED CONCRETE) SOFT 86, 100 10. 00 861, 000. 00
52 800360 CHAIN LI NK FENCE ( TYPE CL-6) LF 28 25. 00 700. 00
53 802501 4' CHAI'N LI NK GATE (TYPE CL-6) EA 5 570. 00 2, 850. 00
54 802580 12" CHAIN LI NK GATE (TYPE CL-6) EA 1 1, 200. 00 1, 200. 00
55 803050 REMOVE CHAI'N LI NK FENCE LF 20 5. 00 100. 00
56 810130 REMOVE DEL| NEATOR EA 65 1. 00 65. 00
57 810180 DELI NEATCR ( CLASS 2) EA 67 18. 00 1, 206. 00
58 820113 TREATMENT BEST MANAGEMENT EA 4 100. 00 400. 00
PRACTI CE MARKER
59 820270 REMOVE ROADSI DE SI GN (WOOD POST) EA 5 25. 00 125. 00
60 820310 REMOVE ROADSI DE SI GN PANEL EA 14 45. 00 630. 00
61 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 270 22. 00 5, 940. 00
(0. 080" - UNFRANED)
62 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 22 30. 00 660. 00

(0. 063" - FRAMED)



07-319904 Bl D211

07- LA-5- 39 CONTRACT PROPOSAL OF LOW BIDDER PAGE 54
08/ 26/ 21 08/ 30/ 21

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

63 011986 ROADSI DE SI G\- ONE POST EA 3 1, 300. 00 3, 900. 00
( REDI - TORQUE SYSTEM

64 820850 ROADSI DE SI GN - TWO POST EA 1 600. 00 600. 00

65 820900 I NSTALL ROADSI DE S| GN PANEL ON EA 12 25.00 300. 00
EXI STI NG POST

66 011987 RUBBER VEGETATI ON CONTROL MAT SQYD 2, 160 67. 00 144, 720. 00

67 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUVP SUM 5, 000. 00 5, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

68 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUVP SUM 60, 000. 00 60, 000. 00

69 872134 MODI FYI NG RAMP METERI NG SYSTEMS LS LUVP SUM 20, 000. 00 20, 000. 00

70 999990 MOBI LI ZATI ON LS LUVP SUM 80, 000. 00 80, 000. 00

TOTAL 2,537,319. 00
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07- 319904 Bl D211
07- LA-5-39 SUMMARY OF REMAINING BIDDERS PAGE 55
08/ 26/ 21 08/ 30/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 500. 00 1500. 00| 2, 940. 00 2940. 00 1, 900. 00 1900. 00| 9, 680. 00 9680. 00

480. 00 86400. 00| 770. 00 138600. 00| 500. 00 90000. 00| 520. 00 93600. 00

2,000. 00 10000. 00| 2,000. 00 10000. 00| 2,000. 00 10000. 00| 2,000. 00 10000. 00

200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00

32, 000. 00 32000. 00| 35, 700. 00 35700. 00| 27,500. 00 27500. 00| 29, 920. 00 29920. 00

310, 000. 00 310000. 00 271, 800. 00 271800. 00 135, 500. 00 135500. 00| 372, 600. 00 372600. 00

70. 00 12600. 00| 39. 40 7092. 00 65. 00 11700. 00| 131. 00 23580. 00

8, 000. 00 16000. 00| 9, 970. 00 19940. 00| 7,500. 00 15000. 00| 12, 290. 00 24580. 00

34, 000. 00 34000. 00| 20, 700. 00 20700. 00| 8, 000. 00 8000. 00| 15, 500. 00 15500. 00

2,500. 00 2500. 00| 1,920.00 1920. 00 4, 200. 00 4200. 00| 1, 800. 00 1800. 00

500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00

400. 00 5200. 00| 220. 00 2860. 00| 50. 00 650. 00| 330. 00 4290. 00

2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00

2.00 7000. 00 35 1225. 00| 50 1750. 00| 2.80 9800. 00

250. 00 250. 00| 220. 00 220. 00| 500. 00 500. 00| 475. 00 475. 00

4.00 4400. 00| 3.80 4180. 00| 4.00 4400. 00| 4. 40 4840. 00

550. 00 550. 00| 5, 080. 00 5080. 00| 3,500. 00 3500. 00| 2,180. 00 2180. 00

30, 000. 00 30000. 00| 4, 600. 00 4600. 00 2,500. 00 2500. 00| 27, 410. 00 27410. 00

7,500. 00 7500. 00 6, 720. 00 6720. 00 12, 000. 00 12000. 00| 43, 700. 00 43700. 00

1.50 4125. 00 2.75 7562. 50| 3.00 8250. 00 2.70 7425. 00

250. 00 10500. 00| 200. 00 8400. 00| 365. 00 15330. 00| 426. 00 17892. 00

25, 000. 00 25000. 00| 34, 800. 00 34800. 00| 75, 000. 00 75000. 00| 18, 150. 00 18150. 00

120. 00 261600. 00 89. 00 194020. 00| 92. 00 200560. 00| 78. 50 171130. 00

300. 00 36000. 00| 400. 00 48000. 00| 290. 00 34800. 00| 282. 00 33840. 00

350. 00 10500. 00| 400. 00 12000. 00| 250. 00 7500. 00 389. 00 11670. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

150.
50.

3, 500.
1, 000.
5, 000.
7, 000.
680.
130.
15.

35.
80.
700.
400.

00
00
00
00
00
00
00
00
00

.50

00
00
00
00

14850.
68500.
3500.
1000.
5000.
7000.
2040.
650.
1590.
13685.
5600.
89600.
9800.
20800.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

53.

14.

5, 890.
6, 120.
680.
12, 500.
310.
47.

38.
96.
360.
220.

00
90
00
00
00
00
00
00

. 85
.95

30
80
00
00

5247.
20413.
5890.
6120.
680.
12500.
930.
235.
408.
11189.
6128.
108416.
5040.
11440.

00|
00|
00|
00|
00|
00|
00|
00|
10|
50|
00|
00|
00|
00|

95.
22.
500.
500.
500.
4, 000.
950.
100.
.00
.00
35.
98.
315.
188.

00
00
00
00
00
00
00
00

00
00
00
00

9405.
30140.
500.
500.
500.
4000.
2850.
500.
530.
9660.
5600.
109760.
4410.
9776.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

185.
36.

4, 350.
4, 350.
4, 350.
8, 160.
566.
114.
20.
11.
136.
138.
821.
293.

00
00
00
00
00
00
00
00
50
50
00
00
00
00

18315.
49320.
4350.
4350.
4350.
8160.
1698.
570.
2173.
18515.
21760.
154560.
11494.
15236.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

07-319904
07-LA-5-39
08/ 26/ 21

2, 000.
10.
70.

140.

1, 000.

30.

160.
2, 850.
3, 000.

120.

25.
50.

300.

200.

150.

16.
20.

1, 000.
700.

4800.
6000.
2500.
10200.
400.
31600.
2800.
113400.
2000.
300.
271200.
602700.
4480.
14250.
3000.
2400.
1625.
3350.
1200.
1000.
2100.
4320.
440.
3000.
700.

SUMMARY OF

| THI RD

| BI D
00| 910. 00
00| 12. 00
00| 18. 70
00| 10. 00
00| 4, 310. 00
00| 12. 00
00| 58. 00
00| 120. 00
00| 460. 00
00| 680. 00
00| 6.35
00| 9.00
00| 180. 00
00| 3, 130. 00
00| 3, 290. 00
00| 130. 00
00| 110. 00
00| 130. 00
00| 130. 00
00| 220. 00
00| 110. 00
00| 11. 80
00| 18. 90
00| 1, 560. 00
00| 1, 100. 00

REMA/

10920.
7200.
4675.

10200.

862.

37920.
2320.

97200.

920.
6800.
215265.
774900.
5040.

15650.
3290.
2600.
7150.
8710.

520.
1100.
1540.
3186.

415.
4680.
1100.

6, 000.

40.
125.
1, 000.
50.
11.

90.

2, 000.
3, 500.
10.
35.
135.
135.
250.
150.
14.
22.

1, 500.
1, 250.

NI NG BI DDERS

10800.
6000.
2500.

10200.
1200.

17064.
1600.

101250.
2000.
500.
394935.
701715.
2520.

10000.

3500.

200.
2275.
9045.

540.
1250.
2100.
3780.

484.
4500.
1250.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00
00
00
00
00
00
00

Bl D211
PAGE 56
08/ 30/ 21
FI FTH
BI D ANOUNT

775. 00 9300.
5. 40 3240.
5. 40 1350.
5. 40 5508.
2,180. 00 436.
3.30 10428.
35. 50 1420.
76. 50 61965.
1, 770. 00 3540.
7.60 76.
5. 40 183060.
5. 80 499380.
109. 00 3052.
2,180. 00 10900.
4, 350. 00 4350.
54.50 1090.
43.50 2827.
131. 00 8777.
131. 00 524.
218. 00 1090.
109. 00 1526.
11.50 3105.
19. 00 418.
2,720.00 8160.
1, 090. 00 1090.

00



65
66
67
68
69
70

TOT

100.

44.

1, 100.
80, 000.
20, 000.
100, 000.

00
00
00
00
00
00

1200.
95040.
1100.
80000.
20000.
100000.

00|
00|
00|
00|
00|
00|

2,548, 845. 00

110.

65.
2,100.
102, 100.
28, 580.
54, 500.

00
60
00
00
00
00

1320.
141696.
2100.
102100.
28580.
54500.

2,597, 955. 90

00|
00|
00|
00|
00|
00|

125.

82.

2, 000.
63, 000.
28, 000.
175, 000.

00 1500.
00 177120.
00 2000.
00 63000.
00 28000.
00 175000.

2, 606, 999. 00

00|
00|
00|
00|
00|
00|

109.
102.

1, 090.
82, 680.
20, 670.
220, 903.

00 1308.
00 220320.
00 1090.
00 82680.
00 20670.
50 220903
2,632,997. 00

00
00
00
00
00
50
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07- 319904 Bl D211
07- LA-5-39 SUMMARY OF REMAINING BIDDERS PAGE 57
08/ 26/ 21 08/30/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

1, 900. 00 1900. 00 3, 500. 00 3500. 00| 2,310. 00 2310. 00| 2,517.81 2517.81

200. 00 36000. 00| 750. 00 135000. 00 800. 00 144000. 00| 1,521.83 273929. 40

2, 000. 00 10000. 00| 2, 000. 00 10000. 00| 2, 000. 00 10000. 00| 2, 000. 00 10000. 00

200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00

20, 500. 00 20500. 00| 26, 990. 00 26990. 00| 14, 300. 00 14300. 00| 27, 395. 38 27395. 38

250, 000. 00 250000. 00| 300, 000. 00 300000. 00| 265, 000. 00 265000. 00| 235, 423. 02 235423. 02

63. 50 11430. 00| 40.00 7200. 00| 65. 00 11700. 00| 46.69 8404. 20

12, 500. 00 25000. 00| 1, 000. 00 2000. 00| 6, 315. 00 12630. 00| 6, 760. 04 13520. 08

12, 500. 00 12500. 00| 65, 000. 00 65000. 00| 1, 975. 00 1975. 00| 40, 924. 65 40924. 65

2, 500. 00 2500. 00| 2, 500. 00 2500. 00| 2, 350. 00 2350. 00| 1, 769. 44 1769. 44

500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00

300. 00 3900. 00| 350. 00 4550. 00| 275. 00 3575. 00| 202. 22 2628. 86

2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00

2.00 7000. 00| 1.00 3500. 00| 1.60 5600. 00| 1.01 3535. 00

300. 00 300. 00| 100. 00 100. 00| 80. 00 80. 00| 651. 59 651. 59

5.50 6050. 00| 2.50 2750. 00| 5.00 5500. 00| 5.92 6512. 00

3, 500. 00 3500. 00| 3, 000. 00 3000. 00| 870. 00 870. 00| 5, 958. 77 5958. 77

27, 900. 00 27900. 00| 2, 500. 00 2500. 00| 1,245.00 1245. 00| 13, 831. 98 13831. 98

10, 000. 00 10000. 00| 3, 000. 00 3000. 00| 12, 550. 00 12550. 00| 18,577. 14 18577. 14

.75 2062. 50| 2.50 6875. 00| 3.00 8250. 00| 2.53 6957. 50

250. 00 10500. 00| 50. 00 2100. 00| 325. 00 13650. 00| 127.28 5345. 76

25, 000. 00 25000. 00| 80, 000. 00 80000. 00| 25, 300. 00 25300. 00| 61, 733. 03 61733. 03

65. 00 141700. 00| 75.00 163500. 00 155. 00 337900. 00| 132.05 287869. 00

250. 00 30000. 00| 180. 00 21600. 00| 355. 00 42600. 00 329. 24 39508. 80

250. 00 7500. 00| 120. 00 3600. 00| 155. 00 4650. 00| 311.92 9357. 60



26
27
28
29
30
31
32
33
34
35
36
37
38
39

205.
13.

7, 500.
7, 500.
5, 000.
12, 000.
750.
110.
19.

.00
105.
150.
650.
240.

00
00
00
00
00
00
00
00
00

00
00
00
00

20295.
17810.
7500.
7500.
5000.
12000.
2250.
550.
2014.
14490.
16800.
168000.
9100.
12480.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

125.
20.

2, 000.
1, 500.
1, 500.
5, 200.
450.
80.
15.
10.
70.
85.
600.
339.

00
00
00
00
00
00
00
00
00
00
00
00
00
41

12375.
27400.
2000.
1500.
1500.
5200.
1350.
400.
1590.
16100.
11200.
95200.
8400.
17649.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
32|

275.
20.

3, 000.
600.
1, 300.
4, 800.
755.
110.
11.

35.
195.
500.
425.

00
00
00
00
00
00
00
00
00

. 25

00
00
00
00

27225.
27400.
3000.
600.
1300.
4800.
2265.
550.
1166.
14892.
5600.
218400.
7000.
22100.

00|
00|
00|
00|
00|
00|
00|
00|
00|
50|
00|
00|
00|
00|

78.
34.

4, 085.
4, 085.
4, 085.
7, 659.
531.
107.
19.
10.
127.
148.
599.
213.

06
87
28
28
28
93
09
24
41
73
71
78
52
39

7727.
47771.
4085.
4085.
4085.
7659.
1593.
536.
2057.
17275.
20433.
166633.
8393.
11096.

94
90
28
28
28
93
27
20
46
30
60
60
28
28



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

07- 319904 Bl D211
07- LA-5-39 SUMMARY OF REMAINING BIDDERS PAGE 58
08/ 26/ 21 08/30/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

450. 00 5400. 00| 806. 86 9682. 32| 655. 00 7860. 00| 1,052. 74 12632. 88

12.00 7200. 00| 12.00 7200. 00| 14.00 8400. 00| 9.25 5550. 00

12. 00 3000. 00| 12. 00 3000. 00| 14. 00 3500. 00| 9.25 2312. 50

12.00 12240. 00| 12. 00 12240. 00| 14. 00 14280. 00| 9.25 9435. 00

1, 500. 00 300. 00| 1,019.81 203. 96| 2,000. 00 400. 00 1,422.60 284. 52

6. 00 18960. 00| 10. 00 31600. 00| 8. 00 25280. 00| 8. 87 28029. 20

90. 00 3600. 00| 259. 00 10360. 00| 30. 00 1200. 00 67.79 2711. 60

160. 00 129600. 00 85. 00 68850. 00| 320. 00 259200. 00| 178.30 144423. 00

1, 500. 00 3000. 00| 500. 00 1000. 00| 215. 00 430. 00| 1, 365. 84 2731. 68

30. 00 300. 00| 20. 00 200. 00| 10. 00 100. 00| 29. 23 292. 30

9. 00 305100. 00| 9. 50 322050. 00| 7.60 257640. 00| 7. 40 250860. 00

9. 00 774900. 00| 9. 00 774900. 00| 8. 50 731850. 00| 6. 64 571704. 00

160. 00 4480. 00| 117.15 3280. 20| 55. 00 1540. 00| 165. 08 4622. 24

2, 850. 00 14250. 00| 2, 415. 00 12075. 00| 1, 900. 00 9500. 00| 2, 940. 47 14702. 35

3, 000. 00 3000. 00| 4,000. 00 4000. 00| 3,120. 00 3120. 00| 3, 095. 23 3095. 23

120. 00 2400. 00| 10. 00 200. 00| 15. 00 300. 00| 123. 81 2476. 20

12.00 780. 00| 10. 00 650. 00| 25.00 1625. 00| 84. 99 5524. 35

45.00 3015. 00| 120. 00 8040. 00| 90. 00 6030. 00| 121.33 8129. 11

300. 00 1200. 00 120. 00 480. 00 100. 00 400. 00 121.33 485. 32

155. 00 775. 00| 200. 00 1000. 00 100. 00 500. 00| 202. 22 1011. 10

115. 00 1610. 00| 100. 00 1400. 00| 90. 00 1260. 00| 101. 11 1415. 54

12. 25 3307. 50| 10. 75 2902. 50| 22.00 5940. 00| 10. 87 2934. 90

13.00 286. 00| 17.25 379. 50| 17.00 374. 00| 17. 44 383. 68

1,437.00 4311. 00| 1,437.00 4311. 00| 1, 650. 00 4950. 00| 505. 55 1516. 65

195. 00 195. 00| 650. 00 650. 00| 1, 265. 00 1265. 00 1,011.11 1011. 11



65
66
67
68
69
70

TOT

125.
75.
500.
97, 650.
27, 900.
150, 000.

00
00
00
00
00
00

1500.
162000.
500.
97650.
27900.
150000.

00|
00|
00|
00|
00|
00|

2,694, 291. 00

100.

55.

1, 000.
76, 000.
19, 000.
280, 000.

00
00
00
00
00
00

1200.
118800.
1000.
76000.
19000.
280000.

2, 838, 283. 80

00|
00|
00|
00|
00|
00|

110.

60.

1, 500.
81, 000.
22, 500.
138, 000.

00 1320.
00 129600.
00 1500.
00 81000.
00 22500.
00 138000.

2,993, 697.50

00|
00|
00|
00|
00|
00|

101.

52.

1, 042.
87, 560.
23,974.
299, 527.

11 1213.
50 113400.
38 1042.
02 87560.
76 23974.
83 299527
2,995, 278. 38

32
00
38
02
76
83
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07- 319904 Bl D211
07- LA-5-39 SUMMARY OF REMAINING BIDDERS PAGE 59
08/ 26/ 21 08/30/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
TENTH ELEVENTH | TVELFTH TH RTEENTH

I S O B AN B O B AVORT

3, 000. 00 3000. 00| 4,000. 00 4000. 00| 7,500. 00 7500. 00| 2,070. 00 2070. 00

850. 00 153000. 00 285. 00 51300. 00| 500. 00 90000. 00| 1, 890. 00 340200. 00

2, 000. 00 10000. 00| 2, 000. 00 10000. 00| 2, 000. 00 10000. 00| 2, 000. 00 10000. 00

200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00

35, 014. 00 35014. 00 25, 000. 00 25000. 00| 35, 000. 00 35000. 00 16, 130. 00 16130. 00

222,222.00 222222. 00| 185, 000. 00 185000. 00 282, 489. 00 282489. 00| 395, 520. 00 395520. 00

100. 00 18000. 00| 56. 00 10080. 00| 50. 00 9000. 00| 56. 00 10080. 00

9, 000. 00 18000. 00| 7,900. 00 15800. 00| 15, 500. 00 31000. 00| 2,502. 00 5004. 00

18, 000. 00 18000. 00| 11, 250. 00 11250. 00| 32, 500. 00 32500. 00| 36, 500. 00 36500. 00

2, 000. 00 2000. 00| 2, 100. 00 2100. 00| 2, 700. 00 2700. 00| 2,310. 00 2310. 00

500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00

250. 00 3250. 00| 350. 00 4550. 00| 500. 00 6500. 00| 125. 00 1625. 00

2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00| 2,000. 00 2000. 00

2.85 9975. 00| 1.15 4025. 00| 1.00 3500. 00| 2.00 7000. 00

500. 00 500. 00| 340. 00 340. 00| 215. 00 215. 00| 1, 000. 00 1000. 00

6. 00 6600. 00| 5.50 6050. 00| 11. 00 12100. 00| 4.50 4950. 00

5, 000. 00 5000. 00| 2, 800. 00 2800. 00| 8, 000. 00 8000. 00| 7,500. 00 7500. 00

60, 000. 00 60000. 00| 15, 000. 00 15000. 00| 55, 000. 00 55000. 00| 45, 500. 00 45500. 00

9, 000. 00 9000. 00| 4,000. 00 4000. 00| 25, 000. 00 25000. 00| 15, 755. 00 15755. 00

2.50 6875. 00| 2. 80 7700. 00| 1.00 2750. 00| .80 2200. 00

500. 00 21000. 00| 340. 00 14280. 00| 25. 00 1050. 00| 92. 00 3864. 00

40, 000. 00 40000. 00| 12, 000. 00 12000. 00| 35, 000. 00 35000. 00| 46, 000. 00 46000. 00

100. 00 218000. 00| 118. 00 257240. 00| 165. 00 359700. 00| 100. 50 219090. 00

350. 00 42000. 00 320. 00 38400. 00| 225. 00 27000. 00| 301. 00 36120. 00

450. 00 13500. 00| 118. 00 3540. 00| 1, 600. 00 48000. 00 188. 00 5640. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

150.
15.

3, 500.
750.
1, 500.
5, 000.
750.
200.
12.
10.
32.
80.
800.
180.

00
00
00
00
00
00
00
00
50
00
00
00
00
00

14850.
20550.
3500.
750.
1500.
5000.
2250.
1000.
1325.
16100.
5120.
89600.
11200.
9360.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

141.
20.

7, 800.
8, 200.
900.
16, 500.
410.
63.

.00

51.
115.
450.
369.

00
00
00
00
00
00
00
00

.50

00
00
00
00

13959.
27400.
7800.
8200.
900.
16500.
1230.
315.
530.
15295.
8160.
128800.
6300.
19188.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

170.
26.

2, 685.
535.
1, 180.
4, 300.
750.
105.
11.

34.
110.
815.
370.

00
00
00
00
00
00
00
00
00

.40

00
00
00
00

16830.
35620.
2685.
535.
1180.
4300.
2250.
525.
1166.
15134.
5440.
123200.
11410.
19240.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

59.

2, 500.
500.
1, 050.
4, 000.
680.
100.
10.

29.
128.
930.
310.

00

.00

00
00
00
00
00
00
00

.50

00
00
00
00

5841.
12330.
2500.
500.
1050.
4000.
2040.
500.
1060.
13685.
4640.
143360.
13020.
16120.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

07-319904
07-LA-5-39
08/ 26/ 21

5, 000. 00
26. 00
80. 00

127. 00

2,500. 00

100. 00

10. 00
125. 00
3, 000. 00
5, 000. 00
125. 00
25.00
150. 00
150. 00
250. 00
350. 00
20. 00
50. 00
2,500. 00
2, 000. 00

10200.
12000.
5000.
20400.
1000.
82160.
3200.
102870.
5000.
1000.
305100.
861000.
3500.
15000.
5000.
2500.
1625.
10050.
600.
1250.
4900.
5400.
1100.
7500.
2000.

SUMMARY OF REMAI

_______________________________ |

| ELEVENTH

| Bl D AMOUNT

_______________________________ |
00| 840. 00 10080.
00| 7.40 4440.
00| 7.40 1850.
00| 7. 40 7548.
00| 1, 140. 00 228.
00| 8. 00 25280.
00| 17.00 680.
00| 198. 00 160380.
00| 910. 00 1820.
00| 11. 00 110.
00| 8. 50 288150.
00| 11.93  1027173.
00| 75. 00 2100.
00| 3, 000. 00 15000.
00| 7, 400. 00 7400.
00| 12. 00 240.
00| 7.00 455,
00| 136. 00 9112.
00| 136. 00 544,
00| 181. 00 905.
00| 100. 00 1400.
00| 17. 50 4725.
00| 31. 00 682.
00| 2, 300. 00 6900.
00| 1, 020. 00 1020.

NI NG BI DDERS

TWELFTH
Bl D AMOUNT
_______________________________ |

985. 00 11820.
11. 00 6600.
11. 00 2750.
11. 00 11220.
1, 600. 00 320.
6. 50 20540.
94. 00 3760.
194. 00 157140.
3, 490. 00 6980.
105. 00 1050.
8.10 274590.
8. 00 688800.
170. 00 4760.
3,225.00 16125.
3,225.00 3225
80. 00 1600.
30. 00 1950.
90. 00 6030.
135. 00 540.
160. 00 800.
375. 00 5250.
20. 00 5400.
78. 00 1716.
2,700. 00 8100.
700. 00 700.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
50
00
00

Bl D211

PAGE 60

08/ 30/ 21

THI RTEENTH

Bl D AMOUNT

850. 00 10200.
5.80 3480.
5. 80 1450.
5. 80 5916.
625. 00 125.
4.50 14220.
9. 50 380.
105. 00 85050.
2,400. 00 4800.
106. 00 1060.
8. 50 288150.
8. 50 731850.
160. 00 4480.
2, 850. 00 14250.
3, 000. 00 3000.
120. 00 2400.
18. 00 1170.
120. 00 8040.
120. 00 480.
155. 00 775.
115. 00 1610.
12. 25 3307.
13. 00 286.
1, 437.00 4311.
195. 00 195.

00



65
66
67
68
69
70

TOT

350.

70.

2, 000.
95, 000.
28, 000.
140, 000.

00
00
00
00
00
00

4200. 00|
151200. 00|
2000. 00
95000. 00|
28000. 00|
140000. 00|

2,997, 296. 00

204.

56.

2, 200.
105, 000.
29, 500.
306, 199.

00
00
00
00
00
00

2448.
120960.
2200.
105000.
29500.
306199.

3, 094, 061. 00

00|
00|
00|
00|
00|
00|

270.
120.

1, 075.
85, 000.
21, 000.
200, 000.

00 3240.
00 259200.
00 1075.
00 85000.
00 21000.
00 200000.

3, 145, 300. 00

00|
00|
00|
00|
00|
00|

125.

58.

1, 000.
76, 000.
19, 000.
310, 000.

00 1500.
00 125280.
00 1000.
00 76000.
00 19000.
00 310000.
3, 168, 969. 50

00
00
00
00
00
00
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07- 319904 Bl D211
07- LA-5-39 SUMMARY OF REMAINING BIDDERS PAGE 61
08/ 26/ 21 08/ 30/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
FOURTEENTH | FI FTEENTH | SI XTEENTH | SEVENTEENTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,100. 00 2100. 00 1, 300. 00 1300. 00| 1, 560. 00 1560. 00| 4, 250. 00 4250. 00

500. 00 90000. 00| 100. 00 18000. 00| 260. 00 46800. 00| 690. 10 124218. 00

2,000. 00 10000. 00| 2,000. 00 10000. 00| 2,000. 00 10000. 00| 2,000. 00 10000. 00

200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00

30, 000. 00 30000. 00| 35, 000. 00 35000. 00| 24, 600. 00 24600. 00| 20, 500. 00 20500. 00

600, 000. 00 600000. 00| 120, 000. 00 120000. 00| 721, 000. 00 721000. 00 260, 420. 00 260420. 00

150. 00 27000. 00| 40. 00 7200. 00 85. 00 15300. 00| 30. 40 5472. 00

7,500. 00 15000. 00| 10, 350. 00 20700. 00| 23, 000. 00 46000. 00| 7,124.00 14248. 00

12, 000. 00 12000. 00| 6, 000. 00 6000. 00| 11, 000. 00 11000. 00| 11, 306. 00 11306. 00

880. 00 880. 00| 2,000. 00 2000. 00| 2, 200. 00 2200. 00| 1, 400. 00 1400. 00

500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00| 500. 00 6500. 00

380. 00 4940. 00 345.00 4485. 00 230. 00 2990. 00 275. 00 3575. 00

2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00 2,000. 00 2000. 00

1.50 5250. 00 3.50 12250. 00| .50 1750. 00| .61 2135. 00

550. 00 550. 00| 1, 200. 00 1200. 00| 260. 00 260. 00| 192. 00 192. 00

10. 00 11000. 00| 6. 00 6600. 00| 4.00 4400. 00| 3.09 3399. 00

6, 550. 00 6550. 00| 6, 000. 00 6000. 00| 2, 400. 00 2400. 00 3,524.00 3524. 00

15, 000. 00 15000. 00| 1, 200. 00 1200. 00| 7,000. 00 7000. 00 10, 313. 00 10313. 00

3, 500. 00 3500. 00| 6, 000. 00 6000. 00| 4,000. 00 4000. 00 9, 185. 00 9185. 00

1.00 2750. 00 4.60 12650. 00| 1.20 3300. 00 3.20 8800. 00

550. 00 23100. 00| 350. 00 14700. 00| 400. 00 16800. 00| 247. 50 10395. 00

35, 000. 00 35000. 00| 57, 000. 00 57000. 00| 151, 000. 00 151000. 00 32,270.00 32270. 00

135. 00 294300. 00 260. 00 566800. 00| 181. 00 394580. 00| 127. 90 278822. 00

480. 00 57600. 00| 460. 00 55200. 00| 350. 00 42000. 00| 201. 70 24204. 00

500. 00 15000. 00| 575. 00 17250. 00| 350. 00 10500. 00| 118. 60 3558. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

200.
12.

2, 700.
550.
1, 160.
4, 400.
750.
110.
11.

32.
150.
460.
480.

00
00
00
00
00
00
00
00
00

.40

00
00
00
00

19800.
16440.
2700.
550.
1160.
4400.
2250.
550.
1166.
15134.
5120.
168000.
6440.
24960.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

345.
15.

2, 900.
600.
1, 200.
4, 600.
790.
115.
12.
10.
34.
95.
675.
390.

00
00
00
00
00
00
00
00
00
00
00
00
00
00

34155.
20550.
2900.
600.
1200.
4600.
2370.
575.
1272.
16100.
5440.
106400.
9450.
20280.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

210.
14.

3, 000.
600.
1, 260.
4, 800.
816.
120.
12.
10.
34.
134.
350.
355.

00
00
00
00
00
00
00
00
23
20
80
00
00
00

20790.
19180.
3000.
600.
1260.
4800.
2448.
600.
1296.
16422.
5568.
150080.
4900.
18460.

00|
00|
00|
00|
00|
00|
00|
00|
38|
00|
00|
00|
00|
00|

124.

1, 925.
5, 500.
1, 680.
8, 081.
418.
81.

16.
78.
626.
150.

00

.70

00
00
00
00
00
50

.04
.10

94
90
00
00

12276.
10549.
1925.
5500.
1680.
8081.
1254.
407.
428.
11431.
2710.
88368.
8764.
7800.

00
00
00
00
00
00
00
50
24
00
40
00
00
00



40

41

42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |

07-319904

SUMMARY OF REMAI

_______________________________ |

| FI FTEENTH

| eo AT |
00| 927. 00 11124,
00| 9.00 5400.
00| 10. 00 2500.
00| 8. 00 8160.
00| 2, 000. 00 400.
00| 4.60 14536.
00| 35. 00 1400.
00| 310. 00 251100.
00| 2, 300. 00 4600.
00| 120. 00 1200.
00| 12.00 406800.
00| 11. 00 947100.
00| 184. 00 5152.
00| 3, 300. 00 16500.
00| 3, 500. 00 3500.
00| 138. 00 2760.
00| 11. 50 747.
00| 57.50 3852.
00| 115. 00 460.
00| 184. 00 920.
00| 92. 00 1288.
00| 18. 00 4860.
00| 32.00 704.
00| 2, 000. 00 6000.
00| 1, 200. 00 1200.

07-LA-5-39
08/ 26/ 21
_______________________________ |
FOURTEENTH
Bl D AMOUNT
_______________________________ |
900. 00 10800.
5.50 3300.
5.50 1375.
5.50 5610.
11, 000. 00 2200.
22.00 69520.
135. 00 5400.
235.00 190350.
78. 00 156.
11. 00 110.
7.50 254250.
8.40 723240.
180. 00 5040.
3, 150. 00 15750.
3, 320. 00 3320.
132. 00 2640.
85. 00 5525.
110. 00 7370.
180. 00 720.
720. 00 3600.
460. 00 6440.
17.00 4590.
23.00 506.
855. 00 2565.
1, 580. 00 1580.

NI NG BI DDERS

S| XTEENTH
Bl D AMOUNT
_______________________________ |

850. 00 10200.
17.00 10200.
17. 00 4250.
17. 00 17340.

7, 800. 00 1560.
8.33 26322.
74.00 2960.
325. 00 263250.
650. 00 1300.
120. 00 1200.
9.50 322050.

10. 33 889413.
145. 00 4060.
2,900. 00 14500.
4, 800. 00 4800.
28.00 560.
13. 00 845.
36. 00 2412.
144. 00 576.
186. 00 930.
138. 00 1932.
14. 70 3969.
15. 60 343.
1,724.00 5172
234.00 234.

00
00
00
00
00
00
00
20
00
00
00
00
20
00
00
00
35
00
00
00
00
00
00
00

Bl D211

PAGE 62

08/ 30/ 21

SEVENTEENTH

Bl D AMOUNT

740. 00 8880.
6. 50 3900.
6.50 1625.
6. 50 6630.
1, 000. 00 200.
7.60 24016.
70. 00 2800.
94.72 76723.
338. 00 676.
96. 20 962.
7.70 261030.
.79 68019.
117.15 3280.
2,415.00 12075.
4, 000. 00 4000.
23.50 470.
7.79 506.
72.00 4824.
84. 00 336.
114. 60 573.
76. 50 1071.
12. 90 3483.
20.50 451.
956. 00 2868.
1, 000. 00 1000.

00



65
66
67
68
69
70

TOT

550.

40.

1, 100.
93, 000.
25, 480.
210, 000.

00
00
00
00
00
00

6600.
86400.
1100.
93000.
25480.
210000.

00|
00|
00|
00|
00|
00|

3, 289, 227. 00

207.

52.

6, 000.
75, 000.
31, 000.
282, 900.

00
00
00
00
00
00

2484.
112320.
6000.
75000.
31000.
282900.

3, 429, 895. 00

00|
00|
00|
00|
00|
00|

150.
50.

3, 000.
68, 000.
19, 000.
50, 000.

00 1800.
00 108000.
00 3000.
00 68000.
00 19000.
00 50000.

3, 619, 523. 38

00|
00|
00|
00|
00|
00|

100.

57.

1, 000.
73, 687.
21, 053.
231, 815.

00 1200.
62 124459
00 1000.
00 73687.
00 21053.
00 231815
1,957,473.09

00
20
00
00
00
00



