STATE OF CALI FORNI A BI D SUMMARY
Bl D OPENI NG DATE 08/31/21 I'N ORANGE COUNTY AT VARI QUS
CONTRACT NUMBER 12- 0R3404 LOCATI ONS FROM MOULTON PARKWAY

LOCATI ON 12- ORA-73-12.9/26.8 UNDERCROSSI NG | N LAGUNA NI GUEL TO

BRI STCL STREET UNDERCROSSI NG | N
REPLACE APPROACH SLABS AND SEAL

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES -
PROPCSALS | SSUED 17 FUND TOTAL 0

NUMBER OF BI DDERS 12

3.0%

ENG NEERS EST 1,948, 438.58 AMOUNT UNDER 307,573. 54

Bl D RANK

Bl D TOTAL

Bl DDER | D

Bl DDER | NFORMATI ON

1 1, 640, 865. 04 2 PETERSON- CHASE GENERAL
ENG NEERI NG CONSTRUCTI ON,
16351 CONSTRUCTION CIR W
I RVINE CA 92606
2 1, 699, 633. 75 9 RV CONCRETE
605 E. COMMERCI AL ST.;
ANAHEI M CA 92801
3 1, 808, 830. 07 12 3SIXTY 1 NNOVATI ON | NC
8384 HERCULES ST;
LA MESA CA 91942
4 1, 839, 660. 30 1 AUTOBAHN CONSTRUCTI ON, | NC.
933 N. BATAVI A ST.;
ORANGE CA 92867
5 1,875, 136. 56 7 O DONNELL CONSTRUCTI ON, | NC.
559 W COVI NA BLVWD. ;
SAN DI MAS CA 91773
6 1, 899, 528. 30 8 J. FRANCI S COVPANY
16197 KRAMERI A AVE. ;
RI VERSI DE CA 92504

I NC.

DEPARTMENT OF TRANSPORTATI ON

Bl D211
PAGE 1
09/01/ 21

CONTRACT CCDE 'C'
51 CONTRACT | TEM5

FEDERAL Al D NONE

TOTAL NUMBER OF WORKI NG DAYS

180

PERCENT UNDER EST 15. 79

FAX

FAX

FAX

FAX

FAX

FAX

( NAME/ ADDRESS/ LOCATI ON)

949 252- 0441
00615876
949 252-0266

714 855-4201
00924742
714 415-6173

858 304-1093
01049906
858 304-1093

714 769-7025
00676837
714 769-7031

909 394-4510
00772905
909 394-4750

951 776-9100
00585103
951 776-9174

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS



12- 0R3404

12-ORA-73-1

08/31/21

10

11

12

1, 909, 700.

1, 910, 324.

1, 957, 960.

2,177, 563.

2,275, 680.

2,376, 235

00

70

00

32

50

80

11

10

BEADOR CONSTRUCTI ON COVPANY,
I NC.

26320 LESTER Cl RCLE;

CORONA CA 92883

FEC FUTURE CONTRACTORS AND
ENG NEERS, | NC

184 TECHNOLOGY DRI VE, SU TE 20
I RVINE CA 92618

SECURI TY PAVI NG COVPANY | NC

3075 TONNSGATE RCAD, SUI TE 200
VESTLAKE VI LLAGE CA 91361

FBD VANGUARD CONSTRUCTI ON,

I NC.

550 GREENVI LLE ROAD;

LI VERMORE CA 94550

MYERS & SONS CONSTRUCTI ON, LLC

4600 NORTHGATE BLVD, SUI TE 100
SACRAMENTO CA 95834

HI GHLAND CONSTRUCTI ON, | NC

133 N. PI XLEY STREET;
CRANGE CA 92868

FAX

FAX

FAX

FAX

FAX

FAX

951 674-7352
00720483
951 674-7495

949 328-9758
00959988
949 328-9768

818 362-9200
00116307
818 362-9300

925 245-1300
00833032
925 245-1007

916 283-9950
01033752
916 614-9520

714 538-5156
00743775
714 538-5157

Bl D211
PAGE 2
09/01/ 21

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LI M TS

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

CC PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

SB PREF CLAI MED

BID I S OVER SBP
PREFERENCE LIM TS

I N ACCORDANCE W TH G C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 3
09/01/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

DRS REBAR
CORONA CA

DRS REBAR
CORONA CA

FRYMAN MANAGEMENT, | NC.

LOS ANGELES CA

FRYMAN MANAGEMENT, | NC.

LOS ANGELES CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

CONTI NUED ON NEXT PAGE

981885

981885

1007017

1007017

215952

215952

215952

298637

298637

298637

298637

FABRI CATE AND Tl E APPROACH MATS

| TEM 20 (22%

ITEM 5 (21%

18 SHI FTS OF TRAFFI C CONTRCL

| TEM 13 (100%

| TEM 14 (100%

| TEM 15 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 40 (100%

| TEM 41 (100%



Bl DDER | D NAME AND ADDRESS

12- 0R3404

12- ORA-

73-1

08/31/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 4
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

298637

298637

298637

298637

298637

298637

298637

298637

298637

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

09

ARROW SI GNS HC, | NC

TEMECULA CA
ARROW SI GNS HC, | NC
TEMECULA CA
ARROW SI GNS HC, INC
TEMECULA CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

1022809

1022809

1022809

215952

215952

215952

298637

298637

298637

298637

298637

| TEM 33 (100%

| TEM 4 (100%

| TEM5 33-39

| TEM 13 (100%

| TEM 14 (100%

| TEM 15 (100%

| TEM 1 (100%

| TEM 31 (100%

| TEM 40 (100%

| TEMS 31-32

| TEM5 40-50



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 6
09/01/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12 EXTREME PRESSURE SYSTEMS, | NC.

CAMARI LLO CA

EXTREME PRESSURE SYSTEMS, | NC.

CAVARI LLO CA

I VET ENVI RONMENTAL, | NC
SAN DI EGO CA

I VET ENVI RONMENTAL, | NC
SAN DI EGO CA

I VET ENVI RONMENTAL, | NC
SAN DI EGO CA

I VET ENVI RONMVENTAL, | NC
SAN DI EGO CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

840062

840062

1046197

1046197

1046197

1046197

298637

298637

298637

298637

298637

| TEM 28 (100%

| TEM 51 (5. 5%

| TEM 1 (80%

| TEM 25 (100%

| TEM 8 (6.6%

I TEM 9 (100%

| TEM 1 (20%

| TEM 31 (100%

| TEM 32 (100%

| TEM 40 (100%

| TEM 41 (100%



12- 0R3404 Bl D211

12-ORA-73-1 PAGE 7

08/31/21 09/01/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

12 PAYCO SPECI ALTI ES | TEM 42 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 43 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 44 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 45 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 46 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 47 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 48 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 49 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES | TEM 50 (100%

CHULA VI STA CA 298637



Bl DDER | D NAME AND ADDRESS

12- 0R3404
12-ORA-73-1
08/31/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 8
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

BLANCO CONSTRUCTI ON

RI VERSI DE CA

BLANCO CONSTRUCTI ON

Rl VERSI DE CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

FRYMAN MANAGEMENT

CLLAREMONT CA

HARDY & HARPER
LAKE FOREST CA

HARDY & HARPER
LAKE FOREST CA

875821

875821

374600

374600

374600

374600

1007017

215952

215952

| TEM 11 (100%

| TEM 1721 (100%

| TEM 1 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 4050 (100%

| TEM 4 (100%

| TEM 14 (100%

| TEM 15 (100%



Bl DDER | D NAME AND ADDRESS

12- 0R3404
12-ORA-73-1
08/31/21

L

ST

Bl D211
PAGE 9
09/01/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

HC,

HC,

5

HC

CHRI SP COVPANY

BLOOM NGTCON

CA

CHRI SP COVPANY

BLOOM NGTON

CA

CHRI SP COVPANY

BLOOM NGTON

CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

1022809

1022809

1022809

1022809

1022809

1022809

1022809

1022809

374600

374600

374600

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 4 (100%

| TEM 01 (100%

| TEM 31 (100%

| TEM 32 (100%



Bl DDER | D NAME AND ADDRESS

12- 0R3404
12-ORA-73-1
08/31/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 10
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CHRI SP COVPANY
BLOOM NGTON CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%

| TEM 47 (100%

| TEM 48 (100%

| TEM 49 (100%

| TEM 50 (100%



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 DRS REBAR | NC.
CORONA CA

DRS REBAR | NC.
CORONA CA

DRS REBAR | NC.
CORONA CA

EXTREME PRESSURE SYSTEMS, | NC.

CAVARI LLO CA

HARDY & HARPER,
LAKE FOREST CA

HARDY & HARPER,
LAKE FOREST CA

I NC.

I NC.

MANERI TRAFFI C CONTRCL, | NC.

FALLBROOK CA

Bl DDER | D NAME AND ADDRESS

981885

981885

981885

840062

215952

215952

1017741

LI CENSE NUMBER

| TEM 20 (24%

| TEM 21 (2%

REBAR ONLY

| TEM 28 (100%

| TEM 14 (100%

| TEM 15 (100%

| TEM 5 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08 ALL AMERI CAN ASPHALT

CORONA CA

ALL AMERI CAN ASPHALT

CORONA CA

ALL AMERI CAN ASPHALT

CORONA CA
CONTI NUED ON NEXT PAGE

267073

267073

267073

HOT M X ASPHALT (TYPE A)

| TEM 14 (100%

| TEM 15 (90%



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 12

09/01/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CONTI NUED ON NEXT PAGE

ALL AMERI CAN ASPHALT

CORONA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

ARROW SI GNS
TEMECULA CA

HC, I NC
HC, | NC
HC, | NC
HC, I NC
HC, I NC
HC, | NC

EXTREME PRESSURE SYSTEMS
CAVARI LLO CA

EXTREME PRESSURE SYSTEMS
CAMARI LLO CA

PAYCO SPECI ALTI ES

CHULA VI STA

CA

PAYCO SPECI ALTI ES

CHULA VI STA

CA

267073

1022809

1022809

1022809

1022809

1022809

1022809

685387

685387

298637

298637

RUBBERI ZED HOT M X ASPHALT ( GAP GRADED)

CONSTRUCTI ON AREA SI G\S

| TEM 3335 (99%

| TEM 3639 (99%

| TEM 4 (99%

REMOVE ROADSI DE SI GNS

SHEET AND ROADSI DE SI GNS

| TEM 28 (99%

PREPARE CONCRETE BRI DGE DECK SURFACE

| TEM 1 (85%

| TEM 32 (80%



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 13
09/01/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

SYNERGY TRAFFI C CONTROL
GARDENA CA

SYNERGY TRAFFI C CONTROL
GARDENA CA

Bl DDER | D NAME AND ADDRESS

298637

298637

298637

298637

298637

298637

931953

931953

LI CENSE NUMBER

| TEM 4047 (90%

| TEM 4850 (80%

LCP

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE STRI PES AND MARKI NG

THERMOPLASTI C AND PAI NT PAVEMENT MARKI NG, STRI PES AND EVWWV

| TEM 3 (95%

TRAFFI C CONTROL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ALL AMERI CAN ASPHALT
I RVI NE CA

ALL AMERI CAN ASPHALT
I RVI NE CA

CONTI NUED ON NEXT PAGE

267073

267073

| TEM 14 (100%

| TEM 15 (100%



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 14
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

DRS REBAR, | NC.

CORONA CA
DRS REBAR, | NC.
CORONA CA
DRS REBAR, | NC.
CORONA CA

EXTREME PRESSURE SYSTEMS, | NC.

CAVARI LLO CA

EXTREME PRESSURE SYSTEMS, | NC.

CAMARI LLO CA

EXTREME PRESSURE SYSTEMS, | NC.

CAVARI LLO CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN NMANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

CONTI NUED ON NEXT PAGE

981885

981885

981885

840062

840062

840062

1007017

1007017

1007017

1007017

1007017

FURNI SH AND | NSTALL REBAR ONLY

| TEM 20 (25%

| TEM 21 (2%

| TEM 28 (100%

| TEM 51 (3%

MOBI LI ZATI ON PER SHI FT AS PER QUOTE

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 15

09/01/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN NMANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

1007017

1007017

1007017

1007017

1007017

1007017

298637

298637

298637

298637

298637

| TEM 38 (100%

| TEM 39 (100%

| TEM 4 (100%

| TEM 5 (13%

| TEM 6 (100%

TRAFFI C CONTROL PER SHI FT AS PER QUOTE

| TEM 1 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 40 (100%

| TEM 41 (100%



Bl DDER | D NAME AND ADDRESS

12- 0R3404

12- ORA-

73-1

08/31/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 16
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

298637

298637

298637

298637

298637

298637

298637

298637

298637

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



12- 0R3404 Bl D211

12-ORA-73-1 PAGE 17

08/31/21 09/01/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 EXTREME PRESSURE SYSTEMS, | NC. | TEM 28 (100%
CAMARI LLO CA 840062
FRYMAN MANAGEMENT, | NC. CONSTRUCTI ON AREA SI G\S
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" UNFRAMED)
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG PCST
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. I NSTALL SI GN ( STRAP AND SADDLE BRACKET METHCD)
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. | TEM 12 (96. 15%
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. | TEM 33 (96. 15%
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. | TEM 34 (96. 15%
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. | TEM 35 (96.15%
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. | TEM 36 (96.15%
I RVI NE CA 1007017
FRYMAN MANAGEMENT, | NC. | TEM 37 (96. 15%
I RVI NE CA 1007017

CONTI NUED ON NEXT PAGE



12- 0R3404
12-ORA-73-1

08/31/21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 18

09/01/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 FRYNMAN
I RVI NE

FRYMAN
I RVI NE

FRYMAN
I RVI NE

FRYNMAN

MANAGEMENT,
CA

MANAGEMENT,
CA

MANAGEMENT,
CA

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN

MANAGEMENT,

I RVI NE CA

FRYMAN
I RVI NE

FRYMAN
I RVI NE

FRYMAN
I RVI NE

MANAGEMENT,
CA

MANAGEMENT,
CA

MANAGEMENT,
CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1007017

1007017

1007017

1007017

1007017

1007017

1007017

1007017

1007017

1007017

1007017

| TEM 38 (96. 15%

| TEM 39 (96. 15%

| TEM 4 (96. 15%

| TEM 6 (96. 15%

I TEM 7 (27.47%

PORTABLE CHANGEABLE MESSAGE SI GN

PORTABLE RADAR SPEED FEEDBACK SI GN SYSTEM DAY

REMOVE ROADSI DE SI GN

REMOVE ROADSI DE SI GN ( STRAP AND SADDLE BRACKET METHOD)

REMOVE ROADSI DE SI GN PANEL

ROADSI DE SI GN - ONE POST



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 19
09/01/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

11 FRYMAN MANAGEMENT,
I RVI NE CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

1007017

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

TREATED WOCD WASTE

| TEM 1 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 45 (100%

| TEM 46 (100%



12- 0R3404 Bl D211

12-ORA-73-1 PAGE 20

08/31/21 09/01/ 21

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
11 PAYCO SPECI ALTI ES, | NC. | TEM 47 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 48 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 49 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 50 (100%
CHULA VI STA CA 298637
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 FRYMANN NMANAGEMENT | TEM 04 (100%

CLAREMONT CA 1007017
FRYMANN NMANAGEMENT | TEM 12 (100%
CLAREMONT CA 1007017
FRYMANN NMANAGEMENT | TEM 33 (100%
CLAREMONT CA 1007017
FRYMANN MANAGEMENT | TEM 34 (100%
CLAREMONT CA 1007017
FRYMANN MANAGEMENT | TEM 35 (100%
CLAREMONT CA 1007017
FRYMANN NMANAGEMENT | TEM 36 (100%
CLAREMONT CA 1007017

CONTI NUED

ON NEXT PACE



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 21
09/01/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

FRYMANN MANAGEMENT
CLAREMONT CA

FRYMANN MANAGEMENT
CLAREMONT CA

FRYMANN NMANAGEMENT
CLAREMONT CA

LA STEEL SERVI CES
CORONA CA

LA STEEL SERVI CES
CORONA CA

LA STEEL SERVI CES
CORONA CA

Bl DDER | D NAME AND ADDRESS

1007017

1007017

1007017

998917

998917

998917

LI CENSE NUMBER

| TEM 37 (100%

| TEM 38 (100%

| TEM 39 (100%

| TEM 17 (18%

| TEM 20 (42%

REI NFORCEMENT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

ARROW SI GNS HC, I NC

TEMECULA CA

ARROW SI GNS HC, | NC

TEMECULA CA

ARROW SI GNS HC, | NC

TEMECULA CA

ARROW SI GNS HC, | NC

TEMECULA CA

CONTI NUED ON NEXT PAGE

1022809

1022809

1022809

1022809

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%



12- 0R3404 Bl D211

12-ORA-73-1 PAGE 22

08/31/21 09/01/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 ARROW SI GNS HC, | NC. | TEM 37 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 38 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 39 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 4 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 6 (100%
TEMECULA CA 1022809
ARROW SI GNS HC, | NC. | TEM 7 (100%
TEMECULA CA 1022809
AUSTI N ENTERPRI SE | TEM 22 (100%
BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE | TEM 23 (100%
BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE | TEM 24 (100%
BAKERSFI ELD CA 764893
DRS REBAR | NC. | TEM 20 (22%
CORONA CA 981885
DRS REBAR | NC. PARTI AL - REBAR FOR APPROACH SLABS
CORONA CA 981885

CONTI NUED ON NEXT PAGE



12- 0R3404 Bl D211

12-ORA-73-1 PAGE 23

08/31/21 09/01/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 HARDY & HARPER, | NC. | TEM 14 (100%
LAKE FOREST CA 215952
HARDY & HARPER, | NC. | TEM 15 (100%
LAKE FOREST CA 215952
HARDY & HARPER, | NC. | TEM 51 (2.5%
LAKE FOREST CA 215952
HARDY & HARPER, | NC. PARTI AL - MOBI LI ZATI ON FOR THEI R WORK ONLY
LAKE FOREST CA 215952
MANERI TRAFFI C CONTRCL, | NC. I TEM5 (100%
FALLBROOK CA 1017741
PAYCO SPECI ALTI ES, | NC. I TEM 1 (50%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 31 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 32 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 40 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 41 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 42 (100%
CHULA VI STA CA 298637

CONTI NUED ON NEXT PAGE



12- 0R3404 Bl D211

12-ORA-73-1 PAGE 24

08/31/21 09/01/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 PAYCO SPECI ALTI ES, | NC. | TEM 43 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 44 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 45 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 46 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 47 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 48 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 49 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. | TEM 50 (100%
CHULA VI STA CA 298637
PAYCO SPECI ALTI ES, | NC. PARTI AL - LCP FOR THEI R WORK ONLY
CHULA VI STA CA 298637
TRUESDELL CORPORATI ON OF CALI FORNI A, | NC. | TEM 28 (100%
TEMPE AZ 615058
TRUESDELL CORPORATI ON OF CALI FORNI A, | NC. | TEM 29 (100%
TEMPE AZ 615058

CONTI NUED ON NEXT PAGE



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST OF

LI CENSE NUMBER

Bl D211
PAGE 25
09/01/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 TRUESDELL CORPORATI ON OF CALI FORNI A, | NC. | TEM 30 (100%
TEMPE AZ 615058
TRUESDELL CORPORATI ON OF CALI FORNI A, | NC. | TEM 51 (10%
TEMPE AZ 615058
TRUESDELL CORPORATI ON OF CALI FORNI A, | NC. PARTI AL - NOBI LI ZATI ON FOR THEI R WORK ONLY
TEMPE AZ 615058

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10 AUSTI N ENTERPRI SE | TEM 20 (6%

BAKERSFI ELD CA 764893
AUSTI N ENTERPRI SE SAWCUTTI NG
BAKERSFI ELD CA 764893
CAL STRI PE | TEM 1 (100%
COLTON CA 685387
CAL STRI PE | TEM 31 (100%
COLTON CA 685387
CAL STRI PE | TEM 40 (100%
COLTON CA 685387
CAL STRI PE | TEM 51 (4%
COLTON CA 685387
CAL STRI PE | TEVS 31, 32
COLTON CA 685387

CONTI NUED ON NEXT PAGE



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 26
09/01/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

DRS REBAR | NC
CORONA CA

DRS REBAR | NC
CORONA CA

DRS REBAR | NC
CORONA CA

FRYMAN MANAGEMENT

CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN NMANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

CONTI NUED ON NEXT PAGE

685387

685387

981885

981885

981885

1007017

1007017

1007017

1007017

1007017

1007017

| TEMS 40-50

MOBI LI ZATI ON FOR THEI R WORK

| TEM 20 (20%

| TEM 21 (2%

REBAR

| TEM 12 (100%

| TEM 33 (100%

| TEM 4 (100%

ITEM5 (9%

| TEMS 33-39



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 27
09/01/ 21

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

10

FRYMAN MANAGEMENT
CLAREMONT CA

HARDY & HARPER | NC
LAKE FOREST CA

HARDY & HARPER | NC
LAKE FOREST CA

HARDY & HARPER | NC
LAKE FOREST CA

HARDY & HARPER | NC
LAKE FOREST CA

Bl DDER | D NAME AND ADDRESS

1007017

215952

215952

215952

215952

LI CENSE NUMBER

5 SH FTS OF TRAFFI C CONTRCL

| TEM 13 (100%

| TEM 51 (2%

| TEM5S 13-15

MOBI LI ZATI ON FOR THEI R WORK

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

DRS REBAR, | NC.
CORONA CA

DRS REBAR, | NC.
CORONA CA

DRS REBAR, | NC.
CORONA CA

EXTREME PRESSURE SYSTEMS, | NC.

CAVARI LLO CA

EXTREME PRESSURE SYSTEMS, | NC.

CAVARI LLO CA

CONTI NUED ON NEXT PAGE

981885

981885

981885

840062

840062

| TEM 20 (22%

| TEM 21 (2%

REBAR

| TEM 28 (48%

PREPARE CONCRETE BRI DGE DECK SURFACE



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 28
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

FRYMAN MANAGEMENT
CLAREMONT CA

FRYMAN MANAGEMENT
CLAREMONT CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

HARDY & HARPER, | NC.
LAKE FOREST CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

PAYCO SPECI ALTI ES, | NC.

CHULA VI STA CA

CONTI NUED ON NEXT PAGE

1007017

1007017

215952

215952

215952

215952

215952

215952

298637

298637

298637

I TEM 5 (35%

TRAFFI C CONTROL

CLASS2 BASE

HVA

| TEM 13 (7%

| TEM 14 (61%

| TEM 15 (59%

RUBBERI ZED HVA

| TEM 1 (58%

| TEM 31 (80%

| TEM 32 (75%



12- 0R3404
12-ORA-73-1
08/31/21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 29
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

PAYCO SPECI ALTI ES,
CHULA VI STA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

| TEM 40

| TEM 41

| TEM 42

| TEM 43

| TEM 44

| TEM 45

| TEM 46

| TEM 47

| TEM 48

| TEM 49

| TEM 50

(90%

(85%

(85%

(71%

(86%

(88%

(84%

(80%

(78%

(78%

(88%



Bl DDER | D NAME AND ADDRESS

12- 0R3404

12- ORA-

73-1

08/31/21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 30
09/01/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

PAYCO SPECI ALTI ES,

CHULA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

VI STA CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

298637

LCP FOR STRI PI NG

PAI NT PAVEMENT MARKI NG

PAI NT TRAFFI C STRI PE

PAVEMENT NMARKERS

REMOVE PAI NTED TRAFFI C STRI PE

REMOVE PAVEMENT MARKERS

REMOVE THERMO PAVEMENT MARKI NG

REMOVE THERMO TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT NMARKI NG

6"

8"

THERMO STRI PE

THERMO STRI PE



12- 0R3404 Bl D211

12- ORA-73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 31
08/ 31/ 21 09/ 01/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 2, 750. 00 2, 750. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUVP SUM 2,500. 00 2.500. 00
3 090100 TI ME- RELATED OVERHEAD ( \DAY) VDAY 180 370. 00 66, 600. 00
4 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 28, 000. 00 28, 000. 00
5 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 145, 000. 00 145, 000. 00
6 120204 PORTABLE RADAR SPEED FEEDBACK SI GN EA 12 400. 00 4. 800. 00
SYSTEM DAY
7 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 5, 000. 00 5, 000. 00
8 130100 JOB SI TE MANAGEMENT LS LUVP SUM 1, 500. 00 1, 500. 00
9 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 1, 000. 00 1, 000. 00
10 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 38 30. 00 1, 140. 00
11 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 2, 000. 00 2,000. 00
12 141120 TREATED WOOD WASTE LB 150 1. 00 150. 00
13 260203 CLASS 2 AGGREGATE BASE ( CY) cY 21 330. 00 6, 930. 00
14 390132 HOT M X ASPHALT ( TYPE A) TON 140 195. 00 27, 300. 00
15 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 30 215. 00 6, 450. 00
16 398300 REMOVE BASE AND SURFACI NG cY 120 190. 00 22, 800. 00
17 401050 JO NTED PLAI N CONCRETE PAVEMENT cy 32 1, 130. 00 36, 160. 00
18 410096 DRI LL AND BOND ( DOVEL BAR) EA 390 10. 00 3, 900. 00
19 510081 AGGREGATE BASE ( APPROACH SLAB) cY 49 780. 00 38, 220. 00
20 510087 STRUCTURAL CONCRETE, APPROACH SLAB cY 475 1, 640. 00 779, 000. 00
(TYPE R)
21 510800 PAVI NG NOTCH EXTENSI ON CF 234 150. 00 35, 100. 00
22 511118 CLEAN EXPANSI ON JOI NT LF 77 25. 00 1, 925. 00
23 519088 JONT SEAL (MR 1) LF 302 38. 00 11, 476. 00
24 519100 JONT SEAL (MR 2") LF 74 85. 00 6, 290. 00
25 600001 PUBLI C SAFETY PLAN LS LUMP SUM 11, 000. 00 11, 000. 00
26 600011 RAPI D SETTI NG CONCRETE ( PATCH) CF 497. 3 25. 00 12, 432. 50
27 600033 REMOVE UNSOUND CONCRETE CF 497. 3 25. 00 12, 432. 50
28 600037 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 198, 686 .15 29, 802. 90
29 (F) 600045 TREAT BRI DGE DECK SQFT 198, 686 .24 47, 684. 64
30 600047 FURNI SH BRI DGE DECK TREATMENT MATERI AL GAL 2,208 59. 00 130, 272. 00
31 810120 REMOVE PAVEMENT MARKER EA 1,710 1.30 2,223.00
32 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 1, 700 3.20 5, 440. 00
33 820250 REMOVE ROADSI DE SI GN EA 1 100. 00 100. 00
34 820300 REMOVE ROADS| DE SI GN EA 6 50. 00 300. 00
(STRAP AND SADDLE BRACKET METHOD)
35 820310 REMOVE ROADSI DE SI GN PANEL EA 3 100. 00 300. 00



12- 0R3404 Bl D211

12- ORA-73-1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 32
08/ 31/ 21 09/ 01/ 21

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

36 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 79 24.00 1, 896. 00
(0. 063" - UNFRAVED)

37 820840 ROADSI DE SI GN - ONE POST EA 1 450. 00 450. 00

38 820860 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 6 250. 00 1, 500. 00
METHOD)

39 820900 I NSTALL ROADSI DE S| GN PANEL ON EA 3 200. 00 600. 00
EXI STI NG POST

40 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 4,570 3.50 15, 995. 00
( ENHANCED WET NI GHT VI SIBI LI TY)

41 840615 6" THERMOPLASTI C TRAFFI C STRI PE LF 21, 500 .75 16, 125. 00

( ENHANCED VEET NI GHT VI SIBI LI TY)
( BROKEN 18- 12)
42 840621 6" THERVOPLASTI C TRAFFI C STRI PE LF 2, 450 .75 1, 837.50
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 17-7)

43 840656 PAI NT TRAFFI C STRI PE (2- COAT) LF 17,000 . 28 4,760. 00

44 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SOQFT 600 2.40 1, 440. 00

45 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 34, 300 .75 25,725. 00
(ENHANCED VET NI GHT VI S| Bl LI TY)

46 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 2,400 1.50 3, 600. 00
(ENHANCED WVET NI GHT VI SI Bl LI TY)

47 846010 8" THERMOPLASTI C TRAFFI C STRI PE LF 1, 860 1.30 2,418. 00

( ENHANCED VEET NI GHT VI SIBI LI TY)
( BROKEN 12-3)

48 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 14, 400 .40 5, 760. 00
49 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 47,100 .40 18, 840. 00
50 846035 REMOVE THERMOPLASTI C PAVEMENT NMARKI NG SOFT 970 2.00 1, 940. 00
51 999990 MOBI LI ZATI ON LS LUWP SUM 50, 000. 00 50, 000. 00

TOTAL 1, 640, 865. 04
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12- OR3404 Bl D211
12- ORA-73-1 SUMMARY OF REMAINING BIDDERS PAGE 33
08/ 31/ 21 09/ 01/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,500. 00 2500. 00 15, 000. 00 15000. 00| 2,900. 00 2900. 00 1, 900. 00 1900. 00

10, 036. 00 10036. 00| 20, 000. 00 20000. 00| 2,500. 00 2500. 00 1, 500. 00 1500. 00

438. 00 78840. 00| 180. 00 32400. 00| 815. 00 146700. 00| 400. 00 72000. 00

51, 895. 00 51895. 00| 4, 300. 00 4300. 00| 42, 000. 00 42000. 00 54, 000. 00 54000. 00

100, 000. 00 100000. 00| 85, 000. 00 85000. 00| 157, 000. 00 157000. 00| 140, 000. 00 140000. 00

150. 00 1800. 00| 9, 595. 00 115140. 00 750. 00 9000. 00| 50. 00 600. 00

10, 000. 00 10000. 00| 72, 000. 00 72000. 00| 12, 000. 00 12000. 00| 12, 000. 00 12000. 00

7,000. 00 7000. 00 15, 000. 00 15000. 00| 6, 000. 00 6000. 00| 9, 000. 00 9000. 00

1, 000. 00 1000. 00| 3, 500. 00 3500. 00| 600. 00 600. 00| 7,000. 00 7000. 00

140. 00 5320. 00| 230. 00 8740. 00| 250. 00 9500. 00| 90. 00 3420. 00

9, 190. 00 9190. 00 8, 000. 00 8000. 00| 10, 000. 00 10000. 00| 8, 000. 00 8000. 00

8. 00 1200. 00| 5. 00 750. 00| 5. 00 750. 00| 2.00 300. 00

300. 00 6300. 00| 165. 00 3465. 00 900. 00 18900. 00| 275. 00 5775. 00

177. 00 24780. 00| 520. 00 72800. 00| 177. 00 24780. 00| 220. 00 30800. 00

194. 00 5820. 00| 480. 00 14400. 00| 194. 00 5820. 00| 250. 00 7500. 00

125. 00 15000. 00| 185. 00 22200. 00| 250. 00 30000. 00| 175. 00 21000. 00

802. 00 25664. 00| 440. 00 14080. 00| 1, 300. 00 41600. 00| 900. 00 28800. 00

25. 00 9750. 00| 23.00 8970. 00 30. 00 11700. 00| 35. 00 13650. 00

619. 00 30331. 00| 275. 00 13475. 00| 150. 00 7350. 00 470. 00 23030. 00

1, 450. 00 688750. 00 1, 500. 00 712500. 00 1, 400. 00 665000. 00 1, 550. 00 736250. 00

120. 00 28080. 00| 175. 00 40950. 00 200. 00 46800. 00 390. 00 91260. 00

20.00 1540. 00| 27.95 2152. 15| 45. 00 3465. 00| 45. 00 3465. 00

103. 00 31106. 00| 24.00 7248. 00 60. 00 18120. 00| 50. 00 15100. 00

203. 00 15022. 00| 60. 00 4440. 00 125. 00 9250. 00| 135. 00 9990. 00

4, 500. 00 4500. 00 16, 500. 00 16500. 00| 10, 000. 00 10000. 00| 12, 000. 00 12000. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

45,
65.

65.

95.
195.
95.
17.
395.
225.
160.

00
00

. 25
. 20

00

.20
.00

00
00
00
95
00
00
00

22378.
32324.
49671.
39737.
143520.
2052.
5100.
95.
1170.
285.
1418.
395.
1350.
480.

50|
50|
50|
20|
00|
00|
00|
00|
00|
00|
05|
00|
00|
00|

105.
110.

59.

185.
157.
300.

20.
600.
400.
250.

00
00

.21
. 26

75

.50
.50

00
00
00
00
00
00
00

52216.
54703.
41724.
51658.
131928.
2565.
5950.
185.
942.
900.
1580.
600.
2400.
750.

50|
00|
06|
36|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

35.
35.
. 20

53.

150.
100.
150.

18.
400.
200.
200.

00
00

.35

50

.50
.00

00
00
00
00
00
00
00

17405.
17405.
39737.
69540.
118128.
2565.
8500.
150.
600.
450.
1422.
400.
1200.
600.

50|
50|
20|
10]
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

45.
45.

64.

100.
210.
100.

20.
420.
240.
175.

00
00

. 16
.30

00

.10
.50

00
00
00
00
00
00
00

22378.
22378.
31789.
59605.
141312.
1881.
9350.
100.
1260.
300.
1580.
420.
1440.
525.

50
50
76
80
00
00
00
00
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |

TOT

12- OR3404 Bl D211
12- ORA-73-1 SUMMARY OF REMAINING BIDDERS PAGE 34

08/ 31/ 21 09/ 01/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE

SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

3.20 14624. 00| 3.25 14852. 50| 3.00 13710. 00| 3.20 14624. 00

68 14620. 00| 71 15265. 00| 50 10750. 00| 55 11825. 00

68 1666. 00| 75 1837. 50| 50 1225. 00| 55 1347. 50

25 4250. 00| 33 5610. 00| 50 8500. 00| 55 9350. 00

2.20 1320. 00| 2.50 1500. 00| 5. 00 3000. 00 5. 50 3300. 00

70 24010. 00| 73 25039. 00| 70 24010. 00| 70 24010. 00

1.35 3240. 00 1.50 3600. 00 80 1920. 00| 85 2040. 00

1.20 2232. 00 1.50 2790. 00 70 1302. 00| 70 1302. 00

35 5040. 00| .40 5760. 00| 35 5040. 00| 35 5040. 00

35 16485. 00| .37 17427. 00| .35 16485. 00| 35 16485. 00

1. 80 1746. 00| 2.10 2037. 00 4.00 3880. 00| 3.25 3152. 50

145, 000. 00 145000. 00 52, 000. 00 52000. 00| 180, 000. 00 180000. 00| 180, 000. 00 180000. 00

1,699, 633. 75 1, 808, 830. 07 1, 839, 660. 30 1,875, 136. 56
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12- 0R3404

12-ORA-73-1

08/31/21

300.
52, 500.
142, 500.
200.

6, 000.
8, 000.
3, 600.
100.

8, 000.
5.

160.
425.
450.
100.
750.
40.
500.

1, 665.
300.
50.

65.

95.

15, 000.

2500.
2600.
54000.
52500.
142500.
2400.
6000.
8000.
3600.
3800.
8000.
750.
3360.
59500.
13500.
12000.
24000.
15600.
24500.
790875.
70200.
3850.
19630.
7030.
15000.

SUMMARY OF
| SEVENTH
| BI D
00| 5, 000. 00
00| 5, 500. 00
00| 500. 00
00| 60, 000. 00
00| 128, 045. 30
00| 600. 00
00| 25, 000. 00
00| 20, 000. 00
00| 3, 000. 00
00| 135. 00
00| 5, 500. 00
00| 7.00
00| 440. 00
00| 470. 00
00| 510. 00
00| 185. 00
00| 795. 00
00| 55. 00
00| 660. 00
00| 1, 420. 00
00| 335. 00
00| 35. 00
00| 115. 00
00| 195. 00
00| 11, 000. 00

REMA/

5000.
5500.
90000.
60000.
128045.
7200.
25000.
20000.
3000.
5130.
5500.
1050.
9240.
65800.
15300.
22200.
25440.
21450.
32340.
674500.
78390.
2695.
34730.
14430.
11000.

43, 680.
145, 600.
78.

36, 400.
9, 360.
2, 600.
260.

2, 600.
7.

156.
426.
449.
104.
520.
52.
208.

1, 404.
83.

52.

36.

78.

15, 600.

NI NG BI DDERS

2600.
15600.
187200.
43680.
145600.
936.
36400.
9360.
2600.
9880.
2600.
1092.
3276.
59732.
13485.
12480.
16640.
20280.
10192.
666900.
19468.
4004.
10992.
5772.
15600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00
00

Bl D211
PAGE 35
09/01/ 21
NI NTH
Bl D AMOUNT
2,500. 00 2500.
3, 400. 00 3400.
1, 300. 00 234000.
65, 000. 00 65000.
134, 300. 00 134300.
3, 500. 00 42000.
6, 700. 00 6700.
20, 000. 00 20000.
4, 000. 00 4000.
1, 000. 00 38000.
7, 800. 00 7800.
7.50 1125.
635. 00 13335.
335. 00 46900.
680. 00 20400.
117. 00 14040.
1, 000. 00 32000.
29.00 11310.
640. 00 31360.
1, 015. 00 482125
100. 00 23400.
65. 00 5005.
42.00 12684.
60. 00 4440.
13, 000. 00 13000.

00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

60.
40.
. 23
.32
58.

100.
210.
100.

18.
420.
230.
165.

00
00

00

.20
.00

00
00
00
00
00
00
00

29838.
19892.
45697.
63579.
128064.
2052.
5100.
100.
1260.
300.
1422.
420.
1380.
495.

00|
00|
78|
52|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

70.
58.
. 20
. 60
45.

100.
210.
100.

20.
430.
240.
175.

00
00

00

.35
.30

00
00
00
00
00
00
00

34811.
28843.
39737.
119211.
99360.
2308.
5610.
100.
1260.
300.
1580.
430.
1440.
525.

00|
40|
20|
60|
00|
50|
00|
00|
00|
00|
00|
00|
00|
00|

67.
67.
.22

53.

156.
52.
78.
18.

624.

187.

156.

60
60

. 37

04

.25
.12

00
00
00
72
00
20
00

33617.
33617.
43710.
73513.
117112.
2137.
5304.
156.
312.
234.
1478.
624.
1123.
468.

48|
48|
92|
82|
32|
50|
00|
00|
00|
00|
88|
00|
20|
00|

67.
57.

60.

155.
52.
7.
19.

625.

187.

156.

00
00

.41
.47

00

.02
.10

12
00
00
00
00
00
00

33319.
28346.
81461.
93382.
132480.
1744.
5270.
155.
312.
231.
1501.
625.
1122.
468.

10
10
26
42
00
20
00
12
00
00
00
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |
48 |
49 |
50 |
51 |

TOT

12- 0R3404 Bl D211
12- ORA-73-1 SUMMARY OF REMAINING BIDDERS PAGE 36

08/ 31/ 21 09/ 01/ 21

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE

SI XTH SEVENTH El GHTH NI NTH

I S O B AN B O B AVORT

3.20 14624. 00| 3.60 16452. 00| 3.33 15218. 10| 4.00 18280. 00

68 14620. 00| 75 16125. 00| .71 15265. 00| 30 6450. 00

68 1666. 00| 90 2205. 00| .71 1739. 50| 56 1372. 00

25 4250. 00| 30 5100. 00| 26 4420. 00| 40 6800. 00

2.20 1320. 00| 2.75 1650. 00 2.29 1374. 00| 5. 62 3372.00

70 24010. 00| 80 27440. 00| 73 25039. 00| 97 33271. 00

1.35 3240. 00| 1.60 3840. 00| 1.41 3384. 00| 3.51 8424. 00

1.20 2232. 00| 1.45 2697. 00| 1.25 2325. 00| 2.32 4315. 20

35 5040. 00| .40 5760. 00| 37 5328. 00| 57 8208. 00

35 16485. 00| 40 18840. 00| .37 17427. 00| 62 29202. 00

1.80 1746. 00| 2.20 2134. 00| 1.88 1823. 60 5.18 5024. 60

165, 000. 00 165000. 00 109, 000. 00 109000. 00 187, 200. 00 187200. 00| 184, 000. 00 184000. 00

1, 899, 528. 30 1, 909, 700. 00 1,910, 324. 70 1,957, 960. 00



12- 0R3404 Bl D211

12-ORA-73-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 37
08/31/21 09/01/ 21
| TEM TENTH ELEVENTH TWELFTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT

1 5, 000. 00 5000. 00 900. 00 900. 00 4, 300. 00 4300. 00

2 5, 000. 00 5000. 00 500. 00 500. 00 6, 300. 00 6300. 00

3 300. 00 54000. 00 1, 150. 00 207000. 00 1, 280. 00 230400. 00

4 55, 000. 00 55000. 00 42, 000. 00 42000. 00 45, 000. 00 45000. 00

5 160, 000. 00 160000. 00 155, 000. 00 155000. 00 195, 000. 00 195000. 00

6 1, 000. 00 12000. 00 2,635.00 31620. 00 2,515. 00 30180. 00

7 10, 500. 00 10500. 00 12, 000. 00 12000. 00 18, 200. 00 18200. 00

8 10, 000. 00 10000. 00 2, 000. 00 2000. 00 3,125. 00 3125. 00

9 800. 00 800. 00 1, 000. 00 1000. 00 3, 200. 00 3200. 00
10 245. 00 9310. 00 135. 00 5130. 00 110. 00 4180. 00
11 4, 300. 00 4300. 00 5, 000. 00 5000. 00 10, 700. 00 10700. 00
12 10. 00 1500. 00 7.00 1050. 00 3.00 450. 00
13 395. 00 8295. 00 300. 00 6300. 00 4, 300. 00 90300. 00
14 195. 00 27300. 00 177.00 24780. 00 290. 00 40600. 00
15 215. 00 6450. 00 194. 00 5820. 00 327. 00 9810. 00
16 400. 00 48000. 00 320. 00 38400. 00 270. 00 32400. 00
17 1, 800. 00 57600. 00 2,200. 00 70400. 00 1, 657. 00 53024. 00
18 30. 00 11700. 00 90. 00 35100. 00 71.00 27690. 00
19 600. 00 29400. 00 600. 00 29400. 00 350. 00 17150. 00
20 1, 640. 00 779000. 00 1, 750. 00 831250. 00 1, 657.00 787075. 00
21 700. 00 163800. 00 230. 00 53820. 00 255. 00 59670. 00
22 32.00 2464. 00 57.00 4389. 00 21.00 1617. 00
23 100. 00 30200. 00 90. 00 27180. 00 107. 00 32314. 00
24 215. 00 15910. 00 160. 00 11840. 00 197. 00 14578. 00
25 8, 300. 00 8300. 00 5, 000. 00 5000. 00 11, 350. 00 11350. 00
26 21.00 10443. 30 95. 00 47243. 50 50. 00 24865. 00
27 84. 00 41773. 20 120. 00 59676. 00 50. 00 24865. 00
28 .40 79474. 40 .25 49671. 50 .40 79474. 40
29 .22 43710. 92 .25 49671. 50 .40 79474. 40
30 78. 00 172224. 00 69. 00 152352. 00 65. 00 143520. 00
31 1.30 2223.00 1.00 1710. 00 1.50 2565. 00
32 3.30 5610. 00 3.00 5100. 00 4.00 6800. 00
33 105. 00 105. 00 150. 00 150. 00 100. 00 100. 00
34 215. 00 1290. 00 50. 00 300. 00 100. 00 600. 00
35 105. 00 315. 00 75. 00 225.00 90. 00 270. 00
36 20. 00 1580. 00 18. 00 1422. 00 23.00 1817. 00
37 435. 00 435. 00 600. 00 600. 00 655. 00 655. 00
38 250. 00 1500. 00 180. 00 1080. 00 120. 00 720. 00
39 175. 00 525. 00 150. 00 450. 00 100. 00 300. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50

51
TOT

12- 0R3404
12-ORA-73-1
08/31/21

2.
200, 000. 00

200000. 00
2,177, 563. 32

SUMMARY OF REMA
ELEVENTH
Bl D AMOUNT

3. 00 13710

.40 8600

.40 980

.20 3400

2.50 1500

.70 24010

1.00 2400

1.00 1860

.50 7200

.50 23550

2.00 1940.

210, 000. 00 210000.
2,275, 680. 50

NI NG BI DDERS

TWELFTH

Bl D AMOUNT
3.55 16223
. 80 17200
. 80 1960
.35 5950
2.55 1530
. 80 27440
1.60 3840
1.50 2790
.45 6480
45 21195
2.05 1988.
175, 000. 00 175000.
2,376, 235. 80

Bl D211
PAGE 38
09/01/ 21



