STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 09/ 16/ 21 I N SANTA BARBARA COUNTY | N AND NEAR 09/17/21
CONTRACT NUMBER 05- 130704 SANTA MARI A FROM LAKEVI EW RD TO CONTRACT CCDE 'A '
LOCATI ON 05-SB-135-11.7/17. 8 NORTH SANTA MARI A CONNECTOR 103 CONTRACT | TEMS
PAVEMENT PRESERVATI ON FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 0.0%
PROPCSALS | SSUED 7 FUND TOTAL HA22 0 TOTAL NUMBER OF WORKI NG DAYS 150
NUMBER OF BI DDERS 2 ENG NEERS EST 14, 238, 969. 40 AMOUNT UNDER 1, 861, 290. 40 PERCENT UNDER EST 13. 07
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 12, 377,679. 00 2 CALPORTLAND CONSTRUCTI ON 805 345-3581 CC PREF CLAI MED
00523019
1625 E DONOVAN FAX 805 345-3538
SANTA MARI A CA 93454
2 19, 255, 999. 00 1 GRANI TE CONSTRUCTI ON  COMPANY 805 964-9951 CC PREF CLAlI MED
00000089
585 WEST BEACH STREET FAX 805 974-7661

WATSONVI LLE CA 95076

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI @ BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SVALL BUSI NESS FROM AWARD OF THE CONTRACT.



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 2
09/17/ 21

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

ALTERNATI VE TEMPORARY CRASH CUSHI ON

CHANNELI ZER ( SURFACE MOUNTED)

CONSTRUCTI ON AREA SI GNS

DELI NEATOR ( CLASS 1)

FURNI SH LAM NATED PANEL SI GN (1" -TYPE B)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - FRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - FRAMED)

FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 080" - UNFRAMED)

I NSTALL ROADSI DE SI GN PANEL ON EXI STI NG POST

I NSTALL SI GN ( STRAP AND SADDLE BRACKET METHOD)



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 3
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

| TEM 11 (100%

| TEM 18 (100%

| TEM 6 (100%

| TEM 65 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 70 (100%

| TEM 71 (100%

| TEM 72 (100%

| TEM 73 (100%



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

| TEM 74 (100%

| TEM 75 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 9 (100%

OBJECT MARKER

RELOCATE ROADSI DE SI GN

REMOVE ROADSI DE SI GN ( METAL POST)

REMOVE ROADSI DE SI GN PANEL



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 5

09/17/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ASSCOCI ATED TRAFFI C SAFETY , INC
ATASCADERO CA

ASSCCI ATED TRAFFI C SAFETY , INC
ATASCADERO CA

ASSCOCI ATED TRAFFI C SAFETY , INC
ATASCADERO CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CONTI NUED ON NEXT PAGE

1048484

1048484

1048484

685387

685387

685387

685387

685387

685387

685387

685387

RESET ROADSI DE SI GN

ROADSI DE SI GN- ONE PCST

TYPE 111 BARRI CADE

I TEM 1 (16.67%

| TEM 10 (100%

| TEM 103 (1.10%

| TEM 13 (100%

| TEM 64 (100%

| TEM 66 (100%

| TEM 7 (6.36%

| TEM 84 (100%



Bl DDER | D NAME AND ADDRESS

05- 1704
05-SB-135-1
09/ 16/ 21

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 6
09/17/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 85

| TEM 86

| TEM 87

| TEM 88

| TEM 89

| TEM 90

| TEM 91

| TEM 92

| TEM 93

| TEM 94

| TEM 95

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



Bl DDER | D NAME AND ADDRESS

05- 1704
05-SB-135-1
09/ 16/ 21

L

ST

Bl D211
PAGE 7
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CAL- STRI PE
COLTON CA

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 96 (100%

| TEM 97 (100%

LEAD COWPLI ANCE PLAN ( PARTI AL- LED PLANT STRI PI NG ONLY)

MOBI LI ZATI ON ( PARTI AL- STRI PI NG WORK ONLY)

PAI NT PAVEMENT MARKI NG ( 2- COAT)

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE PAVEMENT MARKER

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE

TEMPORARY PAVEMENT NMARKER

TEMPORARY TRAFFI C STRI PE ( PAI NT)



05- 1704 Bl D211

05-SB-135-1 PAGE 8

09/ 16/ 21 09/17/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL- STRI PE THERMOPLASTI C PAVEMENT NMARKI NG

COLTON CA 685387
CAL- STRI PE TRAFFI C CONTROL SYSTEM ( PARTI AL- STRI PI NG WORK ONLY)
COLTON CA 685387
CAL- STRI PE 6" THERMOPLASTI C TRAFFI C STRI PE
COLTON CA 685387
CAL- STRI PE 6" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN 17-7)
COLTON CA 685387
CAL- STRI PE 6" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN 36-12)
COLTON CA 685387
CAL- STRI PE 6" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN 6- 1)
COLTON CA 685387
CAL- STRI PE 6" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN 8- 4)
COLTON CA 685387
CAL- STRI PE 6" TRAFFI C STRI PE TAPE ( WARRANTY)
COLTON CA 685387
CAL- STRI PE 6" TRAFFI C STRI PE TAPE (WARRANTY) (BROKEN 17-7)
COLTON CA 685387
CAL- STRI PE 6" TRAFFI C STRI PE TAPE (WARRANTY) (BROKEN 36-12)
COLTON CA 685387
CAL- STRI PE 8" THERMOPLASTI C TRAFFI C STRI PE ( BROKEN 12- 3)
COLTON CA 685387

CONTI NUED ON NEXT PAGE



05- 1704 Bl D211

05-SB-135-1 PAGE 9

09/ 16/ 21 09/17/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL COAST FENCE (F) - Pl PE HANDRAI LI NG
GROVER BEACH CA 463992
CENTRAL COAST FENCE ALTERNATI VE CRASH CUSHI ON ( PARTI AL - FURNI SH & | NSTALL ONLY
GROVER BEACH CA 463992
CENTRAL COAST FENCE | TEM 24 (100%
GROVER BEACH CA 463992
CENTRAL COAST FENCE | TEM 46 (100%
GROVER BEACH CA 463992
CENTRAL COAST FENCE | TEM 63 (100%
GROVER BEACH CA 463992
CENTRAL COAST FENCE | TEM 80 (100%
GROVER BEACH CA 463992
CENTRAL COAST FENCE | TEM 81 (81.49%
GROVER BEACH CA 463992
CENTRAL COAST FENCE | TEM 83 (100%
GROVER BEACH CA 463992
CENTRAL COAST FENCE PEDESTRI AN BARRI CADE
GROVER BEACH CA 463992
CENTRAL COAST FENCE REMOVE GUARDRAI L
GROVER BEACH CA 463992
CENTRAL COAST FENCE STAI N GALVANI ZED SURFACES (LS)
GROVER BEACH CA 463992

CONTI NUED ON NEXT PAGE



05- 1704 Bl D211

05-SB-135-1 PAGE 10

09/ 16/ 21 09/17/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CENTRAL COAST FENCE TREATED WOCD WASTE
GROVER BEACH CA 463992
LEE CONTRACTORS AND CONSULTALNTS, | NC | TEM 100 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTALNTS, | NC | TEM 98 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTALNTS, | NC | TEM 99 (100%
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTALNTS, | NC MODI FYI NG LI GHTI NG SYSTEMs (CITY)
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTALNTS, | NC MODI FYI NG SI GNAL AND LI GHTI NG SYSTEMS
NI POMO CA 961702
LEE CONTRACTORS AND CONSULTALNTS, | NC MODI FYI NG TRAFFI C MONI TORI NG STATI ONS
NI POMO CA 961702
PAVEMENT RECYCLI NG SYSTEMS, | NC COLD PLANE ASPHALT CONCRETE PAVEMENT ( PARTI AL-
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC COLD PLANE RENTAL FOR M LLI NG MACHI NE)
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 42 (24.05%
JURUPA VALLEY CA 569352
R W SCOTT CONSTRUCTION CO, I NC DETECTABLE WARNI NG SURFACE
ORCUTT CA 352392

CONTI NUED ON NEXT PAGE



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 11

09/17/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

R W SCOTIT
ORCUTT CA

R W SCOTT
ORCUTT CA

R W SCOTT
ORCUTT CA

R W SCOTT
ORCUTT CA

R W SCOIT
ORCUTT CA

R W SCOIT
ORCUTT CA

R W SCOTT
ORCUTT CA

R W SCOTT
ORCUTT CA

R W SCOTIT
ORCUTT CA

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

8

8 8 8 8 8 8

8

8

352392

352392

352392

352392

352392

352392

352392

352392

352392

| TEM 28 (100%

| TEM 55 (100%

| TEM 56 (100%)

| TEM 57 (100%

| TEM 58 (100%

M NOR CONCRETE ( CURB ) ( CY)

M NOR CONCRETE ( CURB RAMP)

M NOR CONCRETE (M SCELLANEOUS CONSTRUCTI ON)

ROCK BLANKET



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 12
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

| TEM 11 (100%

| TEM 18 (100%

| TEM 19 (100%

| TEM 6 (100%

| TEM 65 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

I TEM 70 (100%

| TEM 71 (100%

| TEM 72 (100%



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 13
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCCl ATED

TRAFFI C

ATASCADERO CA

ASSCC| ATED

TRAFFI C

ATASCADERO CA

ASSCCI ATED

TRAFFI C

ATASCADERO CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

1048484

1048484

1048484

1048484

1048484

1048484

1048484

1048484

685387

685387

685387

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 9 (100%

I TEM 1 (38%

| TEM 10 (100%

| TEM 13 (100%



Bl DDER | D NAME AND ADDRESS

05- 1704
05-SB-135-1
09/ 16/ 21

L

ST

Bl D211
PAGE 14
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CONTI NUED ON NEXT PAGE

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 42 (7%

| TEM 64 (100%

| TEM 66 (100%)

| TEM 7 (5%

| TEM 84 (100%

| TEM 85 (100%)

| TEM 86 (100%)

| TEM 87 (100%

| TEM 88 (100%

| TEM 89 (100%

| TEM 90 (100%



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 15
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CEN CAL CONSTRUCTI ON
BAKERSFI ELD CA

CEN CAL CONSTRUCTI ON
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

685387

962895

962895

| TEM 91 (100%

| TEM 92 (100%

| TEM 93 (100%

| TEM 94 (100%

| TEM 95 (100%

| TEM 96 (100%

| TEM 97 (100%)

STRI PI NG WORK ONLY

TEMP STRI PI NG

| TEM 28 (92%

| TEM 55 (85%



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 16
09/17/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CEN CAL CONSTRUCTI ON
BAKERSFI ELD CA

CEN CAL CONSTRUCTI ON
BAKERSFI ELD CA

CEN CAL CONSTRUCTI ON
BAKERSFI ELD CA

CEN CAL CONSTRUCTI ON
BAKERSFI ELD CA

CEN CAL CONSTRUCTI ON
BAKERSFI ELD CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

TRAFFI C LOOPS CRAKFI LLI NG
ANAHEI M CA

TRAFFI C LOOPS CRAKFI LLI NG
ANAHEI M CA

CONTI NUED ON NEXT PAGE

962895

962895

962895

962895

962895

569352

569352

569352

569352

652956

652956

| TEM 56 (100%

| TEM 57 (85%

| TEM 58 (70%

PLACE CONCRETE

PLACE ROCK BLANKET

| TEM 33 (20%

| TEM 41 (30%

| TEM 42 (17%

CPERATED COLD PLANER RENTAL

| TEM 100 (100%

| TEM 98 (100%



05- 1704
05-SB-135-1
09/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
09/17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 TRAFFI C LOOPS CRAKFI LLI NG
ANAHEI M CA

652956

| TEM 99 (100%



05- 1704 Bl D211

05-SB-135-1 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 18
09/ 16/ 21 09/17/ 21
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 400. 00 5, 400. 00
2 080050 PROGRESS SCHEDULE ( CRI Tl CAL PATH METHOD) LS LUMP SUM 1, 800. 00 1, 800. 00
3 090100 Tl ME- RELATED OVERHEAD ( WDAY) VDAY 150 1, 200. 00 180, 000. 00
4 090205 DI SPUTE RESCOLUTI ON BOARD ON- SI TE EA 5 6, 000. 00 30, 000. 00
MEETI NG
5 090210 HOURLY OFF- SI TE HR 20 200. 00 4, 000. 00
DI SPUTE- RESOLUTI ON- BOARD- RELATED TASKS
6 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 21, 800. 00 21, 800. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 629, 000. 00 629, 000. 00
8 120103 STATI ONARY | MPACT ATTENUATCOR VEHI CLE DAY 60 280. 00 16, 800. 00
9 120120 TYPE |11 BARRI CADE EA 36 45. 00 1, 620. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 4,000 1.50 6, 000. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 14 35. 00 490. 00
12 120204 PORTABLE RADAR SPEED FEEDBACK S| GN EA 600 45. 00 27,000. 00
SYSTEM DAY
13 120300 TEMPORARY PAVEMENT MARKER EA 84 15. 00 1, 260. 00
14 124000 TEMPORARY PEDESTRI AN ACCESS ROUTE LS LUWP SUM 17, 396. 00 17, 396. 00
15 128652 PORTABLE CHANGEABLE MESSACGE SI GN (LS) LS LUWP SUM 39, 800. 00 39, 800. 00
16 128658 END OF QUEUE MONI TORI NG AND EA 60 1, 050. 00 63, 000. 00
WARNI NG W TH TRUCK MOUNTED
CHANGEABLE MESSAGE SI GN DAY
17 129000 TEMPORARY RAI LI NG ( TYPE K) LF 800 29.00 23, 200. 00
18 012105 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 4 2,500. 00 10, 000. 00
19 129152 TEMPORARY RADAR SPEED FEEDBACK EA 2 6, 600. 00 13, 200. 00
SI GN SYSTEM
20 130100 JOB SI TE MANAGEMENT LS LUMP SUM 8, 000. 00 8, 000. 00
21 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 1, 500. 00 1, 500. 00
22 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 22 200. 00 4, 400. 00
23 130900 TEMPORARY CONCRETE WASHOUT LS LUWP SUM 5,184. 00 5, 184. 00
24 141120 TREATED WOOD WASTE LB 520 10. 00 5, 200. 00
25 153121 REMOVE CONCRETE ( CY) CY 580 419. 00 243, 020. 00
26 190101 ROADWAY EXCAVATI ON CY 140 91.71 12, 839. 40
27 190185 SHOULDER BACKI NG TON 360 81. 00 29, 160. 00
28 200114 ROCK BLANKET SQFT 850 53. 50 45, 475. 00
29 250101 CLASS 1 AGGREGATE SUBBASE CY 13 257. 00 3, 341. 00
30 260203 CLASS 2 AGCREGATE BASE ( CY) CY 28 331. 00 9, 268. 00
31 390095 REPLACE ASPHALT CONCRETE SURFACI NG CY 77 1, 338. 00 103, 026. 00

32 390132 HOT M X ASPHALT (TYPE A) TON 320 151. 00 48, 320. 00
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33 012106 HOT M X ASPHALT TON 2,210 211. 00 466, 310. 00
(TYPE A) (REPAIR FAI LED AREA)

34 012107 RUBBERI ZED HOT M X ASPHALT TON 33, 000 139. 00 4,587, 000. 00
( GAP- GRADED, STATI STI CAL PAY FACTOR)

35 394060 DATA CORE LS LUMP SUM 6, 700. 00 6, 700. 00

36 394073 PLACE HOT M X ASPHALT DI KE ( TYPE A) LF 60 1.70 102. 00

37 394074 PLACE HOT M X ASPHALT DI KE ( TYPE C) LF 55 1.70 93. 50

38 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 6, 840 1.70 11, 628. 00

39 394090 PLACE HOT M X ASPHALT SQYD 17 75. 00 1, 275. 00
(M SCELLANEQUS AREA)

40 397005 TACK COAT TON 150 600. 00 90, 000. 00

41 398100 REMOVE ASPHALT CONCRETE DI KE LF 6, 390 2.50 15, 975. 00

42 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 261, 000 3.25 848, 250. 00

43 012108 COLD PLANE ASPHALT CONCRETE SQYD 12, 100 7.50 90, 750. 00
(REPAI R FAI LED AREA)

44 (F) 510092 STRUCTURAL CONCRETE, HEADWALL cy 0.1 8, 300. 00 830. 00

45 568040 REMOVE PEDESTRI AN BARRI CADE EA 2 140. 00 280. 00

46 568062 PEDESTRI AN BARRI CADE EA 2 950. 00 1, 900. 00

47 690106 8" CORRUGATED STEEL Pl PE DOWNDRAI N LF 37 93. 00 3,441.00
(.079" THI CK)

48 692003 8" ENTRANCE TAPER EA 2 939. 00 1, 878. 00

49 692303 8" ANCHOR ASSEMBLY EA 2 1, 040. 00 2,080. 00

50 703502 4" WELDED STEEL PIPE (.105" THI CK) LF 14 65. 00 910. 00

51 710132 REMOVE CULVERT (LF) LF 14 45. 00 630. 00

52 710138 REMOVE DOWNDRAI N ( EA) EA 2 315. 00 630. 00

53 723095 ROCK SLOPE PROTECTI ON cy 4.4 320. 00 1, 408. 00
(20 LB, CLASS |, METHOD B) (CY)

54 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 18 20. 00 360. 00

55 730020 M NOR CONCRETE ( CURB) (CY) cy 130 727.00 94, 510. 00

56 730070 DETECTABLE WARNI NG SURFACE SQFT 1, 270 49. 85 63, 309. 50

57 731502 M NOR CONCRETE (M SCELLANEOUS cY 160 1, 055. 00 168, 800. 00
CONSTRUCTI ON)

58 731623 M NOR CONCRETE ( CURB RAMP) cy 180 736. 00 132, 480. 00

59 780250 ADJUST MONUMENT COVER TO GRADE EA 30 1, 038. 00 31, 140. 00

60 780254 ADJUST ACCESS BOX FRAME AND COVER EA 220 893. 00 196, 460. 00
(UTI LI TY)

61 780256 ADJUST ACCESS BOX (UTI LI TY) EA 43 995. 00 42, 785. 00

62 780258 ADJUST MANHOLE FRAME AND COVER EA 72 1,577. 00 113, 544. 00

(UTI LI TY)
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63 780446 STAI N GALVANI ZED SURFACES (LS) LS LUMP SUM 4,877.00 4,877.00

64 810120 REMOVE PAVENENT MARKER EA 720 .50 360. 00

65 810170 DELI NEATOR ( CLASS 1) EA 92 50. 00 4, 600. 00

66 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4,700 3. 00 14, 100. 00

67 820130 OBJECT MARKER EA 79 75. 00 5. 925. 00

68 820280 REMOVE ROADS| DE SI GN ( METAL POST) EA 13 110. 00 1, 430. 00

69 820310 REMOVE ROADSI DE SI GN PANEL EA 8 75. 00 600. 00

70 820530 RESET ROADSI DE SI GN EA 22 200. 00 4, 400. 00

71 820610 RELOCATE ROADSI DE SI GN EA 11 150. 00 1, 650. 00

72 820720 FURNI SH LAM NATED PANEL SI GN (1"- TYPE B) SQFT 200 31.10 6, 220. 00

73 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 860 12. 25 10, 535. 00
(0. 063" - UNFRAVED)

74 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 140 12. 80 1,792. 00
(0. 080" - UNFRAVED)

75 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 62 20. 85 1, 292. 70
(0. 063" - FRAMED)

76 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 290 21.45 6, 220. 50
(0. 080" - FRAMED)

77 820840 ROADSI DE SI GN - ONE POST EA 78 220. 00 17, 160. 00

78 820860 | NSTAL)L SI GN (STRAP AND SADDLE BRACKET EA 57 98. 00 5, 586. 00
METHOD,

79 820900 I NSTALL ROADSI DE S| GN PANEL ON EA 120 72.00 8, 640. 00
EXI STI NG POST

80 (F) 833085 Pl PE HANDRAI LI NG LF 18 320. 00 5, 760. 00

81 012109 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 2 38, 286. 00 76, 572. 00

82 (F) 839745 CONCRETE BARRI ER TRANSI TI ON LF 109 854. 00 93, 086. 00

83 839752 REMOVE GUARDRAI L LF 160 12. 00 1, 920. 00

84 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 29, 900 3.50 104, 650. 00
( ENHANCED VET NI GHT VI SI BI LI TY)

85 840617 6" THERMOPLASTI C TRAFFI C STRI PE LF 1, 330 .40 532. 00
(ENHANCED WET NI GHT VI SIBI LI TY)
( BROKEN 6- 1)

86 840621 6" THERMOPLASTI C TRAFFI C STRI PE LF 46 .40 18. 40

( ENHANCED VEET NI GHT VI SI BI LI TY)
( BROKEN 17-7)
87 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 12, 300 .40 4,920.00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 36- 12)
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88 840666 PAI NT PAVEMENT MARKI NG ( 2- COAT) SQFT 1, 240 1.50 1, 860. 00
89 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 111, 000 . 65 72, 150. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
90 846008 6" THERVOPLASTI C TRAFFI C STRI PE LF 6, 490 .40 2,596. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 8- 4)
91 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 20, 500 1.00 20, 500. 00
( ENHANCED WET NI GHT VI SI BI LI TY)
92 846010 8" THERMOPLASTI C TRAFFI C STRI PE LF 950 . 80 760. 00

( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12- 3)

93 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 36, 700 .20 7,340. 00
94 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 3, 850 1.50 5, 775. 00
95 847210 6" TRAFFI C STRI PE TAPE ( WARRANTY) LF 810 4.00 3, 240. 00
96 847213 6" TRAFFI C STRI PE TAPE ( WARRANTY) LF 53, 700 1.90 102, 030. 00

( BROKEN 17-7)
97 847214 6" TRAFFI C STRI PE TAPE (WARRANTY) LF 14, 900 1.90 28, 310. 00
( BROKEN 36- 12)
98 872133 MODI FYI NG SI GNAL AND LI GHTI NG SYSTENS LS LUVP SUM 1, 306, 698. 00 1, 306, 698. 00
99 872135 MODI FYI NG TRAFFI C MONI TORI NG STATI ONS LS LUVP SUM 128, 135. 00 128, 135. 00

100 012110 MODI FYI NG LI GHTI NG SYSTEMS (CI TY) LS LUVP SUM 22, 560. 00 22, 560. 00

101 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0. 00

102 390137 RUBBERI ZED HOT M X ASPHALT ( GAP GRADED) TON 5, 160 137. 00 706, 920. 00

103 999990 MOBI LI ZATI ON LS LUVP SUM 1, 000, 000. 00 1, 000, 000. 00

TOTAL 12, 377,679. 00



05- 1704 Bl D211

05-SB-135-1 SUMMARY OF REMAI NI NG BI DDERS PACE 22
09/ 16/ 21 09/17/ 21
| TEM SECOND
Bl D AMOUNT

1 2,500. 00 2500. 00

2 2,500. 00 2500. 00

3 1, 500. 00 225000. 00

4 6, 000. 00 30000. 00

5 200. 00 4000. 00

6 50, 000. 00 50000. 00

7 2,554, 953. 60 2554953. 60

8 700. 00 42000. 00

9 45. 00 1620. 00
10 1.50 6000. 00
11 35.00 490. 00
12 45. 00 27000. 00
13 15. 00 1260. 00
14 25, 000. 00 25000. 00
15 80, 000. 00 80000. 00
16 1, 000. 00 60000. 00
17 35.00 28000. 00
18 2,500. 00 10000. 00
19 3, 250. 00 6500. 00
20 30, 000. 00 30000. 00
21 650. 00 650. 00
22 140. 00 3080. 00
23 3, 500. 00 3500. 00
24 2.00 1040. 00
25 400. 00 232000. 00
26 425. 00 59500. 00
27 130. 00 46800. 00
28 60. 00 51000. 00
29 500. 00 6500. 00
30 750. 00 21000. 00
31 1, 500. 00 115500. 00
32 230. 00 73600. 00
33 260. 00 574600. 00
34 190. 00 6270000. 00
35 15, 000. 00 15000. 00
36 17.00 1020. 00
37 18. 00 990. 00
38 2.50 17100. 00
39 200. 00 3400. 00
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40 800. 00 120000. 00
41 5.00 31950. 00
42 6. 00 1566000. 00
43 12.00 145200. 00
44 3, 000. 00 300. 00
45 200. 00 400. 00
46 2,760. 00 5520. 00
47 90. 00 3330. 00
48 1, 800. 00 3600. 00
49 460. 00 920. 00
50 120. 00 1680. 00
51 25.00 350. 00
52 175. 00 350. 00
53 850. 00 3740. 00
54 2.00 36. 00
55 1, 500. 00 195000. 00
56 60. 00 76200. 00
57 1, 300. 00 208000. 00
58 1, 200. 00 216000. 00
59 1, 300. 00 39000. 00
60 1, 000. 00 220000. 00
61 2,200. 00 94600. 00
62 2,900. 00 208800. 00
63 3,583. 00 3583. 00
64 .50 360. 00
65 50. 00 4600. 00
66 3. 00 14100. 00
67 75. 00 5925. 00
68 110. 00 1430. 00
69 75. 00 600. 00
70 200. 00 4400. 00
71 150. 00 1650. 00
72 31.10 6220. 00
73 12. 25 10535. 00
74 12. 80 1792. 00
75 21.00 1302. 00
76 21.50 6235. 00
77 220. 00 17160. 00
78 98. 00 5586. 00
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79 72.00 8640. 00
80 325. 00 5850. 00
81 36, 250. 00 72500. 00
82 730. 00 79570. 00
83 25.00 4000. 00
84 3.50 104650. 00
85 .40 532. 00
86 .40 18. 40
87 .40 4920. 00
88 1.50 1860. 00
89 . 65 72150. 00
90 .40 2596. 00
91 1.00 20500. 00
92 . 80 760. 00
93 .20 7340. 00
94 1.50 5775. 00
95 4.00 3240. 00
96 1.90 102030. 00
97 1.90 28310. 00
98 1, 790, 000. 00 1790000. 00
99 205, 000. 00 205000. 00
100 25, 000. 00 25000. 00
101 .00 0. 00
102 170. 00 877200. 00
103 1, 924, 000. 00 1924000. 00

TOT 19, 255, 999. 00



