STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 12/ 16/ 21 I'N FRESNO COUNTY NEAR FI VE PO NTS 12/ 17/ 21
CONTRACT NUMBER 06- 0Y4204 FROM ROUTE 33/5 SEPARATI ON TO KAWM CONTRACT CCDE 'B
LOCATI ON 06- FRE- 145- 0. 0/ 20. 3 AVENUE AND FROM MANNI NG AVENUE TO 47 CONTRACT | TEMS
06- FRE- 145-23. 1/ 33. 6 CHURCH AVENUE
I NSTALL CENTERLI NE AND SHOULDER FEDERAL AID SSTG S145-(001)E

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 26. 0%

PROPCSALS | SSUED 11 FUND TOTAL HB1 0 TOTAL NUMBER OF WORKI NG DAYS 80
NUMBER OF BI DDERS 5 ENG NEERS EST 1, 796, 566. 00 AMOUNT UNDER 305, 865. 10 PERCENT UNDER EST 17.02
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 490, 700. 90 1 GRANI TE CONSTRUCTI ON' COVPANY 559 441-5700
00000089
2716 GRANI TE CCURT; FAX 559 441-5791
FRESNO CA 93706
2 1, 499, 839. 40 4 CAL VALLEY CONSTRUCTI ON, | NC. 559 274-0300
00873800

5125 N. GATES AVENUE, SUI TE 10 FAX 559 274-0311
FRESNO CA 93722

3 1, 645, 212. 00 5 EVERLEVEL HOLDI NGS, LLC 951 966-9153
01069011
5877 PINE AVE. SU TE 120; FAX 909 614-8166
CHI NO HI LLS CA 91709
4 1,682, 957.70 2 PAVE- TECH | NC. 760 727-8700
00720394
2231 LA M RADA DRI VE; FAX 760 727-8701
VI STA CA 92081
5 1, 953, 999. 00 3 PAPI CH CONSTRUCTI ON CO., | NC. 805 473-3016
00767055
398 SUNRI SE TERRACE; FAX 805 473-2217

ARROYO GRANDE CA 93420



06-0Y4204 Bl D211

06- FRE- 145 PAGE 2

12/ 16/ 21 12/ 17/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVI LA TRAFFI C SAFETY | TEM 3 (100%
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY | TEMS 3, 24-32
ATASCADERO CA 962161
CHRI SP COVPANY | TEM 23 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 47 (12%
FREMONT CA 374600
CHRI SP COVPANY | TEVMS 23, 38-42
FREMONT CA 374600
CHRI SP COVPANY MOBI LI ZATI ON FOR PAVEMENT DELI NEATI ON
FREMONT CA 374600
KRC SAFETY CO, | NC | TEM 4 (48%
VI SALI A CA 507950
KRC SAFETY CO, I NC | TEM 6 (100%
VI SALI A CA 507950
KRC SAFETY CO, I NC | TEMS 6, 9
VI SALI A CA 507950
KRC SAFETY CO, | NC TRAFFI C CONTROL
VI SALI A CA 507950
NI TTA EROSI ON CONTROL | TEM 17 (100%
LOOM S CA 401640

CONTI NUED ON NEXT PAGE



06-0Y4204 Bl D211

06- FRE- 145 PAGE 3

12/ 16/ 21 12/ 17/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 NI TTA EROSI ON CONTRCL | TEMS 17-18
LOOM S CA 401640
PAVEMENT RECYCLI NG SYSTEMS, | NC GRIND 12" RUMBLE STRI P
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC GRIND 6" RUMBLE STRI P
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 21 (76%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 43 (57%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC | TEM 44 (30%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC OPERATED GRI NDER RENTAL
JURUPA VALLEY CA 569352
PC&N CONSTRUCTI ON, | NC | TEM 15 (47%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC | TEM 33 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC | TEMS 33-37
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC TREATED WOOD WASTE FOR MBGR
BYRON CA 771652

CONTI NUED ON NEXT PAGE



06-0Y4204 Bl D211

06- FRE- 145 PAGE 4

12/ 16/ 21 12/ 17/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 TRAFFI C LOOPS CRACKFI LLI NG | NC | TEM 45 (100%

ANAHEI M CA 652956

TRAFFI C LOOPS CRACKFI LLI NG | NC | TEM 47 (8%

ANAHEI M CA 652956

TRAFFI C LOOPS CRACKFI LLI NG, | NC | TEMS 45-46

ANAHEI M CA 652956

TRAFFI C LOOPS CRACKFI LLI NG, | NC MOBI LI ZATI ON FOR ELECTRI CAL

ANAHEI M CA 652956



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
12/ 17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

| TEM 15 (43%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 3 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%



06-0Y4204 Bl D211

06- FRE- 145 PAGE 6

12/ 16/ 21 12/ 17/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AVI LA TRAFFI C SAFETY | TEM 4 (53%
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY | TEM 8 (100%
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY PARTI AL PI LOT CAR/ LANE CLOSURES
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY PARTI AL SI GN REMOVAL ONLY
ATASCADERO CA 962161
CENTRAL STRI PI NG SERVI CE | NC. | TEM 23 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 38 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 39 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 40 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 41 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC. | TEM 42 (100%
RANCHO CORDOVA CA 403896
LEE W LSON ELECTRI C COVPANY | TEM 46 (100%
ARROYO GRANDE CA 851738

CONTI NUED ON NEXT PAGE



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 7
12/ 17/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

PAVEMENT RECYCLI NG SYSTEMs, | NC.

JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS, | NC.

JURUPA VALLEY CA
PC&N CONSTRUCTI ON, | NC.

BYRON CA
PC&N CONSTRUCTI ON, | NC.
BYRON CA
PC&N CONSTRUCTI ON, | NC.
BYRON CA

PC&N CONSTRUCTI ON, | NC.
BYRON CA

PC&N CONSTRUCTI ON, | NC.
BYRON CA

PC&N CONSTRUCTI ON, | NC.
BYRON CA

PC&N CONSTRUCTI ON, | NC.
BYRON CA

401640

401640

569352

569352

771652

771652

771652

771652

771652

771652

771652

| TEM 17 (100%

| TEM 18 (100%

| TEM 43 (100%

| TEM 44 (100%

| TEM 15 (53%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

PARTI AL MBGR REMOVE ONLY



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 8
12/ 17/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

AUTOVATED FLAGGER ASSI STANCE

CONSTRUCTI ON AREA SI G\S

FURNI SH LAM NATED PANEL SI GN

FURNI SH SI NGLE SHEET ALUM NUM SI GN

I NSTALL SI GN

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 9
12/ 17/ 21
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

CENTRAL STRI PI NG SERVI CE | NC

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

403896

| TEM 3 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

| TEM 4 (60%

I TEM 9 (100%

REMOVE ROADSI DE SI GN

ROADSI DE SI GN ONE POST

ROADSI DE SI GN TWO POST

TRAFFI C CONTROL SYSTEM MENU

| TEM 23 (100%



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 10

12/ 17/ 21
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

| TEM 38 (100%

| TEM 39 (100%

| TEM 40 (100%

| TEM 41 (100%

| TEM 42 (100%

PAVEMENT MARKER

THERMO PAVEMENT MARKER

6" THERMO TRAFFI C STRI PE (EWAV BKN 12- 3)

6" THERMO TRAFFI C STRI PE (EWAV BNK 36-12)

6" THERMO TRAFFI C STRI PE ( EVAV)

8" THERMO TRAFFI C STRI PE ( EVWAV)



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
12/ 17/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 LEE W LSON ELECTRI C COVPANY
ARROYO GRANDE CA

LEE W LSON ELECTRI C COVPANY
ARROYO GRANDE CA

PAVEMENT RECYCLI NG SYSTEMS | NC
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS | NC
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS | NC
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS | NC
JURUPA VALLEY CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

PC&N CONSTRUCTI ON | NC
BYRON CA

CONTI NUED ON NEXT PAGE

851738

851738

569352

569352

569352

569352

771652

771652

771652

771652

771652

| TEM 46 (100%

TRAFFI C MONI TORI NG STATI ON SYSTEM

| TEM 43 (50%

| TEM 44 (50%

12" RUMBLE STRI P ( AC PAVEMENT)

6" RUMBLE STRI P (AC PAVEMENT)

ALTERNATI VE CRASH CUSHI ON SYSTEM

ALTERNATI VE | N-LI NE TERM NAL SYSTEM

DOUBLE THRI E- BEAM BARRI ER

| TEM 25 (100%

| TEM 33 (100%



06- 0Y4204 Bl D211

06- FRE- 145 PAGE 12
12/ 16/ 21 12/ 17/ 21

LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 PC&N CONSTRUCTI ON | NC | TEM 34 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON | NC | TEM 35 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON | NC | TEM 36 (90%
BYRON CA 771652
PC&N CONSTRUCTI ON | NC | TEM 37 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON | NC M DVEST GUARDRAI L SYSTEM
BYRON CA 771652
PC&N CONSTRUCTI ON | NC REMOVE GUARDRAI L
BYRON CA 771652
PC&N CONSTRUCTI ON | NC TREATED WOOD WASTE
BYRON CA 771652
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 CAL STRIPE I NC | TEM 22 (50%

CONTI NUED

COLTON CA

CAL STRIPE I NC
COLTON CA

CAL STRIPE I NC
COLTON CA

ON NEXT PACE

685387

685387

685387

| TEM 23 (50%

| TEM 38 (50%



Bl DDER | D NAME AND ADDRESS

06-0Y4204
06- FRE- 145
12/ 16/ 21

L

ST

Bl D211
PAGE 13
12/ 17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

I NC

CONTI NUED ON NEXT PAGE

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

685387

| TEM 39 (50%

| TEM 40 (50%

| TEM 41 (50%

| TEM 42 (50%

| TEM 43 (50%

| TEM 44 (50%

PAVEMENT MARKER

REMOVE PAVEMENT MARKER

THERMO PAVEMENT MARKI NG

12" RUMBLE STRI P

6" RUMBLE STRI P



06-0Y4204
06- FRE- 145
12/ 16/ 21

LI ST

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 14
12/ 17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CAL STRI PE
COLTON CA

CAL STRI PE
COLTON CA

CAL VALLEY
FRESNO CA

CAL VALLEY
FRESNO CA

CAL VALLEY
FRESNO CA

CAL VALLEY
FRESNO CA

CAL VALLEY
FRESNO CA

CAL VALLEY
FRESNO CA

CAL VALLEY
FRESNO CA

CALI FORNI A

I NC

I NC

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

PROFESSI ONAL ENG NEERI NG | NC

LA PUENTE CA

CALI FORNI A

PROFESSI ONAL ENG NEERI NG | NC

LA PUENTE CA

CONTI NUED ON NEXT PAGE

685387

685387

873800

873800

873800

873800

873800

873800

873800

793907

793907

6" THERMO STRI PE

8" THERMO STRI PE

COLD PLANE A C

| TEM 16 (100%

| TEM 19 (100%

| TEM 20 (100%

| TEM 21 (100%

| TEM 47 (7%

MOBI LI ZATI ON

| TEM 45 (100%

| TEM 46 (100%



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 15

12/ 17/ 21
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

8 8 8 8

CO

NI TA ERCSI ON CONTROL

LOOM S CA

NI TA ERCSI ON CONTROL

LOOM S CA

NI TA EROCSI ON CONTROL

LOOM S CA

NI TA EROSI ON CONTROL

LOOM S CA

P C & N CONSTRUCTI ON

BYRON CA

CONTI NUED ON NEXT PAGE

507950

507950

507950

507950

507950

507950

401640

401640

401640

401640

771652

| TEM 4 (45%

I TEM 5 (100%

| TEM 7 (100%

| TEM 8 (100%

I TEM 9 (100%

TRAFFI C CONTROL SYSTEM

DRY SEED

HYDROMULCH

| TEM 17 (66%

| TEM 18 (43%

| TEM 33 (100%



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 16
12/ 17/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

P
BYRON CA

C & N CONSTRUCTI ON

P C & N CONSTRUCTI ON

BYRON CA

P C & N CONSTRUCTI ON

BYRON CA

P C & N CONSTRUCTI ON

BYRON CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

CONTI NUED ON NEXT PAGE

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

771652

771652

771652

771652

975518

975518

975518

975518

975518

975518

975518

| TEM 34

| TEM 35

| TEM 36

| TEM 37

| TEM 15

| TEM 24

| TEM 25

| TEM 26

| TEM 27

| TEM 28

| TEM 29

(100%

(100%

(82%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06-0Y4204 Bl D211

06- FRE- 145 PAGE 17

12/ 16/ 21 12/ 17/ 21
LI'ST OF SUBCONTRACTORS

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 STATEW DE SAFETY SYSTEMS | TEM 3 (100%
FRESNO CA 975518
STATEW DE SAFETY SYSTEMS | TEM 30 (100%
FRESNO CA 975518
STATEW DE SAFETY SYSTEMS | TEM 31 (100%
FRESNO CA 975518
STATEW DE SAFETY SYSTEMS | TEM 32 (100%
FRESNO CA 975518

BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CALI FORNI A PROFESSI ONAL ENGI NEERI NG, | NC. | TEM 45 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESS| ONAL ENG NEERI NG, | NC. | TEM 46 (100%
LA PUENTE CA 793907
CHRI SP COVPANY | TEM 23 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 38 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 39 (100%
FREMONT CA 374600
CHRI SP COVPANY | TEM 40 (100%
FREMONT CA 374600

CONTI NUED ON NEXT PAGE



06-0Y4204
06- FRE- 145
12/ 16/ 21

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 18
12/ 17/ 21

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

KRC SAFETY
VI SALI A CA

8 8 8 8

, I'NC.
KRC SAFETY CO., INC
VI SALI A CA

NI TTA EROSI ON CONTRCL
LOOM S CA

NI TTA EROSI ON CONTRCL
LOOM S CA

PAVEMENT RECYCLI NG SYSTEMS, | NC

JURUPA VALLEY CA
CONTI NUED ON NEXT PAGE

374600

374600

374600

507950

507950

507950

507950

507950

401640

401640

569352

| TEM 41 (100%

| TEM 42 (100%

| TEM 47 (27%

| TEM 4 (10%

I TEM 5 (100%

| TEM 7 (100%

| TEM 8 (100%

TRAFFI C CONTROL SYSTEM ( PORTI ON)

| TEM 17 (100%

| TEM 18 (100%

| TEM 43 (40%



06-0Y4204 Bl D211

06- FRE- 145 PAGE 19

12/ 16/ 21 12/ 17/ 21
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 PAVEMENT RECYCLI NG SYSTEMS, | NC. | TEM 44 (26%
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. 12" RUMBLE STRI P ( PORTI ON)
JURUPA VALLEY CA 569352
PAVEMENT RECYCLI NG SYSTEMS, | NC. 6" RUMVBLE STRI P (PORTI ON)
JURUPA VALLEY CA 569352
PC&N CONSTRUCTI ON, | NC. | TEM 15 (47%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 33 (100%)
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 34 (1009
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 35 (100%)
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 36 (100%)
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 37 (1009
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. TREATED WOOD WASTE ( PARTI AL - GUARDRAI L POST/ BLOCKS ONLY)
BYRON CA 771652
STATEW DE SAFETY SYSTEMS | TEM 15 (53%
FRENSO CA 975518

CONTI NUED ON NEXT PAGE
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
12/ 17/ 21

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY
FRENSO CA

STATEW DE SAFETY
FRENSO CA

STATEW DE SAFETY
FRENSO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRENSO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRESNO CA

STATEW DE SAFETY
FRENSO CA

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 3 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 32 (100%

TREATED WOCD WASTE ( PORTI ON)
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| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COWPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 80 650. 00 52, 000. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 19, 400. 00 19, 400. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 154, 000. 00 154, 000. 00
5 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 27 60. 00 1, 620. 00
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 5, 000. 00 5, 000. 00
7 129000 TEMPORARY RAI LI NG (TYPE K) LF 660 28. 00 18, 480. 00
8 129100 TEMPORARY CRASH CUSHI ON NMODULE EA 28 300. 00 8, 400. 00
9 129161 AUTOVATED FLAGGER ASSI STANCE DEVI CE EA 100 100. 00 10, 000. 00
DAY
10 130100 JOB SI TE MANAGEMENT LS LUMP SUM 5, 000. 00 5, 000. 00
11 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUMP SUM 1, 000. 00 1, 000. 00
12 130640 TEMPORARY FI BER ROLL LF 500 10. 00 5, 000. 00
13 130730 STREET SWEEPI NG LS LUMP SUM 30, 000. 00 30, 000. 00
14 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 500. 00 500. 00
15 141120 TREATED WOOD WASTE LB 12, 000 . 60 7, 200. 00
16 198010 | MPORTED BORROW ( CY) cy 20 500. 00 10, 000. 00
17 210212 DRY SEED ( SQFT) SQFT 2, 300 3. 04 6, 992. 00
18 210300 HYDROMUL CH SOFT 2,300 1.18 2, 714. 00
19 390132 HOT M X ASPHALT (TYPE A) TON 140 500. 00 70, 000. 00
20 397005 TACK COAT TON 0.4 1. 00 0. 40
21 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 820 16. 00 13, 120. 00
22 810120 REMOVE PAVEMENT MARKER EA 3, 080 1. 00 3, 080. 00
23 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 4. 050 4.00 16, 200. 00
24 820250 REMOVE ROADSI DE S| GN EA 130 150. 00 19, 500. 00
25 820720 FURNI SH LAM NATED PANEL SI GN (1"- TYPE B) SQFT 63 29. 00 1, 827.00
26 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 690 12. 00 8., 280. 00
(0. 063" - UNFRAVED)
27 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 170 12. 50 2,125. 00
(0. 080" - UNFRAVED)
28 820780 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 120 19. 50 2, 340. 00
(0. 063" - FRAVED)
29 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 860 19. 75 16, 985. 00
(0. 080" - FRAMED)
30 820840 ROADSI DE SI GN - ONE POST EA 110 475. 00 52, 250. 00
31 820850 ROADSI DE SI GN - TWD POST EA 21 755. 00 15, 855. 00
32 820860 I NSTALL SIGN (STRAP AND SADDLE BRACKET EA 5 250. 00 1, 250. 00

METHOD)
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
33 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 200 70. 00 14, 000. 00
34 839310 DOUBLE THRI E BEAM BARRI ER LF 75 195. 00 14, 625. 00
35 839584 ALTERNATI VE | N-LI NE TERM NAL SYSTEM EA 2 6, 000. 00 12, 000. 00
36 012772 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 4 32, 800. 00 131, 200. 00
37 839752 REMOVE GUARDRAI L LF 380 17. 00 6, 460. 00
38 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 2,000 10. 00 20, 000. 00
(ENHANCED WET NI GHT VI S| Bl LI TY)
39 840619 6" THERMOPLASTI C TRAFFI C STRI PE LF 2,410 .50 1, 205. 00

( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12-3)
40 840623 6" THERVOPLASTI C TRAFFI C STRI PE LF 137, 000 .50 68, 500. 00
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 36- 12)

41 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 312, 000 .82 255, 840. 00
(ENHANCED VET NI GHT VI SI Bl LI TY)

42 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 130 1.25 162. 50
(ENHANCED WVET NI GHT VI SI Bl LI TY)

43 846046 6" RUMBLE STRI P STA 1, 400 24.00 33, 600. 00
(ASPHALT CONCRETE PAVEMENT)

44 846051 12" RUMBLE STRIP STA 2,690 41. 00 110, 290. 00
(ASPHALT CONCRETE PAVEMNENT)

45 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT LS LUMP SUM 500. 00 500. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

46 870600 TRAFFI C MONI TORI NG STATI ON SYSTEM LS LUMP SUM 114, 000. 00 114, 000. 00

47 999990 MOBI LI ZATI ON LS LUMP SUM 147, 000. 00 147, 000. 00

TOTAL 1, 490, 700. 90
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------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,500. 00 2500. 00 1, 500. 00 1500. 00| 1, 900. 00 1900. 00| 1, 730. 00 1730. 00

1, 600. 00 128000. 00 1, 750. 00 140000. 00 50. 00 4000. 00 2, 065. 00 165200. 00

23,875. 00 23875. 00| 22, 000. 00 22000. 00| 23,875. 00 23875. 00| 23,875. 00 23875. 00

305, 000. 00 305000. 00| 182, 000. 00 182000. 00 365, 087. 00 365087. 00| 487, 655. 00 487655. 00

65. 00 1755. 00| 70. 00 1890. 00| 60. 00 1620. 00| 60. 00 1620. 00

3, 500. 00 3500. 00| 7,000. 00 7000. 00 5, 000. 00 5000. 00| 7,390. 00 7390. 00

40. 00 26400. 00| 45. 00 29700. 00| 40. 00 26400. 00| 40. 00 26400. 00

350. 00 9800. 00| 375. 00 10500. 00| 350. 00 9800. 00| 350. 00 9800. 00

55. 00 5500. 00| 110. 00 11000. 00| 100. 00 10000. 00| 155. 00 15500. 00

2, 100. 00 2100. 00| 10, 000. 00 10000. 00| 1, 800. 00 1800. 00 14, 575. 00 14575. 00

800. 00 800. 00| 2,500. 00 2500. 00| 1, 000. 00 1000. 00| 1, 400. 00 1400. 00

8. 00 4000. 00 3.50 1750. 00| 9. 88 4940. 00 7.42 3710. 00

2,000. 00 2000. 00 45, 000. 00 45000. 00| 1, 000. 00 1000. 00| 31, 920. 00 31920. 00

800. 00 800. 00| 1, 500. 00 1500. 00| 1, 000. 00 1000. 00| 2,700. 00 2700. 00

47 5640. 00| .40 4800. 00| .75 9000. 00| .61 7320. 00

500. 00 10000. 00| 200. 00 4000. 00| 266. 00 5320. 00| 325. 00 6500. 00

3.00 6900. 00| 50 1150. 00| 4.61 10603. 00| 3.04 6992. 00

1.20 2760. 00 1.25 2875. 00 2.75 6325. 00 1.18 2714.00

450. 00 63000. 00| 475.00 66500. 00| 473.00 66220. 00| 585. 55 81977. 00

1.00 0. 40| 1, 000. 00 400. 00| 1.00 0. 40| 4, 620. 00 1848. 00

50. 00 41000. 00| 25.00 20500. 00| 29.00 23780. 00| 13.55 11111. 00

1.00 3080. 00| 1.50 4620. 00| 1.05 3234. 00| 2.95 9086. 00

3.50 14175. 00| 4.00 16200. 00| 4.00 16200. 00| 4.00 16200. 00

55. 00 7150. 00 160. 00 20800. 00| 55. 00 7150. 00 55. 00 7150. 00

27.00 1701. 00| 30. 00 1890. 00| 27.00 1701. 00| 27.00 1701. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

10.
11.
18.
18.
425.
500.
75.
70.
84.

4, 300.
39, 830.
15.

50
50
25
75
00
00
00
00
00
00
00
00

.00
.70

7245.
1955.
2190.
16125.
46750.
10500.
375.
14000.
6300.
8600.
159320.
5700.
16000.
1687.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

13.
13.
20.
20.
500.
780.
250.
75.
220.
6, 500.
35, 000.
15.

00
00
00
00
00
00
00
00
00
00
00
00

.50
. 80

8970.
2210.
2400.
17200.
55000.
16380.
1250.
15000.
16500.
13000.
140000.
5700.
17000.
1928.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
11.
18.
18.
645.
1, 000.
75.
70.
195.
6, 000.
39, 800.
17.

75
50
25
75
00
00
00
00
00
00
00
00

.00
.50

7417.
1955.
2190.
16125.
70950.
21000.
375.
14000.
14625.
12000.
159200.
6460.
8000.
1205.

50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

10.
11.
18.
18.
645.
1, 000.
75.
70.
195.
6, 000.
36, 935.
17.
10.

75
50
25
75
00
00
00
00
00
00
94
00
00

.50

7417.
1955.
2190.
16125.
70950.
21000.
375.
14000.
14625.
12000.
147743.
6460.
20000.
1205.

50
00
00
00
00
00
00
00
00
00
76
00
00
00



40 |
41 |
42 |
43 |
44 |
45 |
46 |
47 |

TOT
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10.

10.

800.

90, 000.
146, 000.

00
00
00
00
00

SUMMARY

82200. 00|
171600. 00|
156. 00|
14000. 00|
26900. 00|
800. 00|
90000. 00|
146000. 00|

1, 499, 839. 40

23.

27.

1, 500.
100, 000.
155, 000.

OF REMA

00
00
00

95900.
265200.
169.
32200.
72630.
1500.
100000.
155000.

1, 645, 212. 00

I NI NG BI1 D

FOURTH
Bl D AMOUNT
_______________________________ |

.50 68500.
.72 224640.
5. 00 650.
44. 43 62202.
45. 62 122717
800. 00 800.
110, 585. 00 110585.
150, 405. 00 150405.
1,682, 957.70

00
00
50
00
00
00
00
24

Bl D211
PAGE 24
12/17/ 21
FI FTH
BI D ANDUNT
.50 68500.
.82 255840.
1.25 162.
33.58 47012,
45.70 122933,
800. 00 800.
110, 585. 00 110585.
66, 046. 24 66046.
1, 953, 999. 00



