STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 01/ 04/ 22 I'N KERN COUNTY NEAR ARVI N AT ROUTE 01/ 05/ 22
CONTRACT NUMBER 06- OR1904 184/ 223 | NTERSECTI ON CONTRACT CCDE 'B
LOCATI ON 06- KER- 223- R15. 7/ R16. 3 85 CONTRACT | TEMS
06- KER- 184- L0. 0/ LO. 3
I NTERSECT! ON | MPROVEMENT FEDERAL AID CSTG X029-(150)E

CM_- 6206- ( 032)

DB GOALS: DI SADVANTACGED BUSI NESS ENTERPRI SE - 25. 0%

PROPCSALS | SSUED 12 FUND TOTAL HB4N 0 TOTAL NUMBER OF WORKI NG DAYS 130
NUMBER OF BI DDERS 3 ENG NEERS EST 5,916, 710. 20 AMOUNT UNDER 439, 975. 20 PERCENT UNDER EST 7.44
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 5, 476, 735. 00 2 GRI FFI TH COVPANY 661 392-6640
00000088
1128 CARRI ER PARKWAY AVE; FAX 661 393-9525
BAKERSFI ELD CA 93308
2 5, 539, 280. 00 1 GRANI TE CONSTRUCTI ON  COMPANY 831 724-1011
00000089
3005 JAMES RD FAX 831 768-4021
BAKERSFI ELD CA 93308
3 5, 697, 314. 00 3 SECURI TY PAVI NG COVPANY | NC 818 362-9200
00116307

3075 TONNSGATE ROAD, SUI TE 200 FAX 818 362-9300
WESTLAKE VI LLAGE CA 91361



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 2
01/ 05/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 APCO
GOSHEN CA

APCO
GOSHEN CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

283095

283095

962161

962161

962161

962161

962161

962161

962161

962161

962161

| TEM 30 (16. 8%

SHOULDER BACKI NG

| TEM 11

| TEM 13

| TEM 15

| TEM 16

| TEM 17

| TEM 55

| TEM 57

| TEM 58

| TEM 59

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
01/ 05/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

| TEM 6 (100%

| TEM 60

| TEM 61

| TEM 62

| TEM 63

| TEM 64

| TEM 65

| TEM 66

| TEM 67

| TEM 68

| TEM 69

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06- OR1904 Bl D211

06- KER- 223 PAGE 4

01/ 04/ 22 01/ 05/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 AVI LA TRAFFI C SAFETY | TEM 70 (100%
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY | TEM 71 (100%
ATASCADERO CA 962161
AVI LA TRAFFI C SAFETY | TEM 8 (100%
ATASCADERO CA 962161
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC | TEM 78 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC | TEM 79 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC | TEM 80 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC | TEM 82 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC | TEM 83 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC | TEM 84 (100%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC | TEM 85 (6.3%
LA PUENTE CA 793907
CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC MOBI LI ZATI ON FOR CPE WORK ONLY
LA PUENTE CA 793907

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

06- OR1904
06- KER- 223
01/ 04/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 5
01/ 05/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 1 (100%

| TEM 10 (100%

| TEM 12 (100%

| TEM 25 (100%

| TEM 54 (100%

| TEM 56 (100%

I TEM 7 (3.1%

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%



Bl DDER | D NAME AND ADDRESS

06- OR1904
06- KER- 223
01/ 04/ 22

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 6

01/ 05/ 22
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

J &M
BAKERSFI ELD CA

J &M
BAKERSFI ELD CA

J &M
BAKERSFI ELD CA

J &M
BAKERSFI ELD CA

J &M
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

508089

508089

508089

508089

508089

| TEM 76 (100%

| TEM 77 (100%

| TEM 85 (2. 9%

| TEM 9 (100%

MOBI LI ZATI ON STRI PI NG ONLY

TRAFFI C CONTROL FOR STRI PI NG ONLY

HYDROMULCH

HYDROSEED

| TEM 21 (100%

| TEM 27 (100%

| TEM 35 (100%



Bl D211

06- OR1904
06- KER- 223 e 7
01/ 04/ 22 01/ 05/ 22
LI ST OF SUBCONTRACTORS
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 J &M | TEM 36 (92%
BAKERSFI ELD CA 508089
J &M | TEM 37 (96%
BAKERSFI ELD CA 508089



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 8
01/ 05/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

CONTI NUED ON NEXT PAGE

764893

764893

764893

764893

764893

962161

962161

962161

962161

962161

962161

GREENSAW JO NTS

| TEM 29 (1%

| TEM 41 (3%

| TEM 42 (2%

SAWCUT AC

| TEM 26 (100%

| TEM 55 (100%)

| TEM 57 (100%

| TEM 58 (100%

| TEM 59 (100%)

| TEM 6 (100%



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
01/ 05/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

AVI LA TRAFFI C
ATASCADERO CA

CONTI NUED ON NEXT PAGE

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

SAFETY

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

962161

| TEM 60 (100%

| TEM 61 (100%

| TEM 62 (100%

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%

| TEM 66 (100%)

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 7 (62%



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 10
01/ 05/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

AVI LA TRAFFI C SAFETY
ATASCADERO CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

962161

962161

962161

962161

374600

374600

374600

374600

374600

374600

374600

I TEM 70 (100%

| TEM 71 (100%

| TEM 8 (100%

TRAFFI C CONTROL/ FLAGGE NG PI LOT CAR

I TEM 1 (38%

| TEM 10 (100%

| TEM 12 (100%

| TEM 25 (100%

| TEM 54 (100%

| TEM 56 (100%

ITEM 7 (7%



Bl DDER | D NAME AND ADDRESS

06- OR1904
06- KER- 223
01/ 04/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 11
01/ 05/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CHRI SP COVPANY
FREMONT CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 72 (100%

| TEM 73 (100%

| TEM 74 (100%

| TEM 75 (100%

| TEM 76 (100%

| TEM 77 (100%

| TEM 85 (2%

| TEM 9 (100%

LEAD COWPLI ANCE PLAN ( STRI PI NG ONLY)

MOBI LI ZATI ON ( STRI PI NG ONLY)

TRAFFI C CONTROL ( STRI PI NG ONLY)



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

I ST

OF

LI CENSE NUMBER

Bl D211
PAGE 12
01/ 05/ 22

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

J&M LAND RESTORATI ON

BAKERSFI ELD CA

J&M LAND RESTORATI ON

BAKERSFI ELD CA

MENDOZA BUSI NESS
Rl VERSI DE CA

MENDOZA BUSI NESS
Rl VERSI DE CA

MVENDOZA BUSI NESS
Rl VERSI DE CA

VENDOZA BUSI NESS
Rl VERSI DE CA

MENDOZA BUSI NESS
Rl VERSI DE CA

MENDOZA BUSI NESS
Rl VERSI DE CA

MVENDOZA BUSI NESS
Rl VERSI DE CA

VENDOZA BUSI NESS
Rl VERSI DE CA

ENTERPRI SE,

ENTERPRI SE,

ENTERPRI SE,

ENTERPRI SE,

ENTERPRI SE,

ENTERPRI SE,

ENTERPRI SE,

ENTERPRI SE,

PAVEMENT RECYCLI NG SYSTEMS

JURUPA VALLEY CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

DBA

DBA

DBA

DBA

DBA

DBA

DBA

DBA

508089

508089

MEX ELECTRI C
657808

MEX ELECTRI C
657808

MVEX ELECTRI C
657808

VEX ELECTRI C
657808

MEX ELECTRI C
657808

MEX ELECTRI C
657808

MVEX ELECTRI C
657808

MVEX ELECTRI C
657808

569352

| TEM 21 (100%
| TEM 27 (100%
| TEM 78 (100%
| TEM 79 (100%
| TEM 80 (100%
| TEM 82 (100%
| TEM 83 (100%
| TEM 84 (100%

| TEM 85 (18%

MOBI LI ZATI ON ( ELECTRI CAL ONLY)

| TEM 29 (10%



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 13
01/ 05/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

PAVEMENT RECYCLI NG SYSTEMS
JURUPA VALLEY CA

Bl DDER | D NAME AND ADDRESS

569352

569352

569352

LI CENSE NUMBER

| TEM 39 (1%

OPERAED DI AMOND GRI NDER

OPERATED PULVERI ZER & GRI NDER RENTAL

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

A.M CONCRETE
THOUSAND OAKS

A M CONCRETE
THOUSAND QAKS

A. M CONCRETE
THOUSAND QAKS

CA

CA

CA
A. M CONCRETE
THOUSAND OAKS CA
AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

446850

446850

446850

446850

764893

764893

764893

| TEM 41 (100%

| TEM 42 (100%

| TEM 49 (100%

| TEM 50 (100%

| TEM 29 (2. 2%

| TEM 41 (3. 0%

| TEM 42 (2.5%



Bl DDER | D NAME AND ADDRESS

06- OR1904
06- KER- 223
01/ 04/ 22

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 14

01/ 05/ 22
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

AUSTI N ENTERPRI SE

BAKERSFI ELD CA

AUSTI N ENTERPRI SE

BAKERSFI ELD CA

J&M
BAKERSFI ELD CA

J&M
BAKERSFI ELD CA

J&M
BAKERSFI ELD CA

J&M
BAKERSFI ELD CA

J&M
BAKERSFI ELD CA

MEX ELECTRI C
Rl VERSI DE CA

MVEX ELECTRI C
Rl VERSI DE CA

MVEX ELECTRI C
Rl VERSI DE CA

MEX ELECTRI C
Rl VERSI DE CA

CONTI NUED ON NEXT PAGE

764893

764893

508089

508089

508089

508089

508089

657808

657808

657808

657808

SAWCUT FOR REMOVALS AC & PCC

SAWCUT JPCP CONTRACTI ON JO NTS

| TEM 21 (100%

| TEM 27 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

| TEM 78 (100%

| TEM 79 (100%

| TEM 80 (100%

| TEM 82 (100%



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 15

01/ 05/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

VEX ELECTRI C
RI VERSI DE CA

MVEX ELECTRI C
Rl VERSI DE CA

MEX ELECTRI C
Rl VERSI DE CA

MEX ELECTRI C
Rl VERSI DE CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

657808

657808

657808

657808

975518

975518

975518

975518

975518

975518

975518

| TEM 83 (100%

| TEM 84 (100%

| TEM 85 (17.7%

MOBI LI ZATI ON - ELECTRI CAL

| TEM 06 (100%

| TEM 08 (100%

| TEM 11 (100%

| TEM 15 (100%

| TEM 26 (100%

| TEM 55 (100%

| TEM 57 (100%)



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 16
01/ 05/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

STATEW DE SAFETY
BAKERSFI ELD CA

CONTI NUED ON NEXT PAGE

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

SYSTEMS

SYSTEMB

SYSTEMS

SYSTEMS

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

975518

| TEM 58

| TEM 59

| TEM 60

| TEM 61

| TEM 62

| TEM 63

| TEM 64

| TEM 65

| TEM 66

| TEM 67

| TEM 68

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%



06- OR1904
06- KER- 223
01/ 04/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 17
01/ 05/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

STATEW DE SAFETY SYSTEMS
BAKERSFI ELD CA

STATEW DE SAFETY SYSTEMS
BAKERSFI ELD CA

STATEW DE SAFETY SYSTEMS
BAKERSFI ELD CA

975518

975518

975518

| TEM 69 (100%

| TEM 70 (100%

| TEM 71 (100%



06- OR1904 Bl D211

06- KER- 223 CONTRACT PROPOSAL OF LOW BIDDER PAGE 18
01/ 04/ 22 01/ 05/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUVP SUM 1, 500. 00 1, 500. 00
2 080050 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 2, 000. 00 2, 000. 00
3 090100 TI ME- RELATED OVERHEAD ( \ADAY) VDAY 130 1, 750. 00 227, 500. 00
4 090200 DI SPUTE RESOLUTI ON ADVI SOR ON- SI TE EA 2 2, 000. 00 4, 000. 00
MEETI NG
5 090207 HOURLY OFF- SI TE HR 20 200. 00 4,000. 00
DI SPUTE- RESOLUTI ON- ADVI SOR- RELATED TASKS
6 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 26, 550. 00 26, 550. 00
7 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 322, 000. 00 322, 000. 00
8 120120 TYPE |11 BARRI CADE EA 18 65. 00 1, 170. 00
9 120149 TEMPORARY PAVEMENT MARKI NG ( PAI NT) SQFT 760 10. 00 7. 600. 00
10 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) LF 21, 900 .70 15, 330. 00
11 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 220 58. 00 12, 760. 00
12 120300 TEMPORARY PAVENMENT MARKER EA 500 4.00 2, 000. 00
13 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUMP SUM 23, 600. 00 23, 600. 00
14 129000 TEMPORARY RAI LI NG ( TYPE K) LF 4,200 10. 75 45, 150. 00
15 012717 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 4 5, 300. 00 21, 200. 00
16 129152 TEMPORARY RADAR SPEED FEEDBACK EA 4 900. 00 3, 600. 00
SI GN SYSTEM
17 129161 AUTOVATED FLAGGER ASS| STANCE DEVI CE EA 60 1, 350. 00 81, 000. 00
DAY
18 130100 JOB SI TE MANAGENENT LS LUVP SUM 5, 000. 00 5, 000. 00
19 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 2. 800. 00 2, 800. 00
PLAN
20 130330 STORM WATER ANNUAL REPORT EA 2 2, 000. 00 4, 000. 00
21 130640 TEMPORARY FI BER ROLL LF 2,000 3.95 7. 900. 00
22 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 4 3, 500. 00 14, 000. 00
23 130730 STREET SWEEPI NG LS LUMP SUM 35, 000. 00 35, 000. 00
24 130900 TEMPORARY CONCRETE WASHOUT LS LUVP SUM 3, 000. 00 3, 000. 00
25 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 2,370 1. 50 3, 555. 00
STRI PE ( HAZARDOUS WASTE)
26 141120 TREATED WOOD WASTE LB 3, 360 1. 00 3, 360. 00
27 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 1, 550 4.33 6, 711. 50
28 170103 CLEARI NG AND GRUBBI NG (LS) LS LUVP SUM 39, 000. 00 39, 000. 00
29 190101 ROADWAY EXCAVATI ON cY 10, 600 29.50 312, 700. 00
30 190185 SHOULDER BACKI NG TON 640 35. 00 22, 400. 00
31 198010 | MPORTED BORROW ( CY) cY 1, 750 30. 00 52, 500. 00

32 200113 ROCK MJLCH SQFT 4,040 11. 00 44, 440. 00
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| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
33 200114 ROCK BLANKET SQFT 6, 300 17.00 107, 100. 00
34 208738 8" CORRUGATED Hl GH DENSI TY LF 300 85. 00 25, 500. 00
POLYETHYLENE Pl PE CONDUI T
35 210010 MOVE- | N MOVE- OUT ( EROSI ON' CONTROL) EA 1 450. 00 450. 00
36 210300 HYDROMUL CH SQFT 230, 000 .05 11, 500. 00
37 210430 HYDROSEED SOFT 230, 000 .05 11, 500. 00
38 260203 CLASS 2 AGGREGATE BASE ( CY) cY 4, 800 37.00 177, 600. 00
39 390132 HOT M X ASPHALT (TYPE A) TON 23, 000 72.00 1, 656, 000. 00
40 397005 TACK COAT TON 27 575. 00 15, 525. 00
41 012718 JONTED PLAI N CONCRETE PAVEMENT (% 530 535. 00 283, 550. 00
( TEXTURED)
42 012719 JO NTED PLAI N CONCRETE PAVEMENT cy 60 775. 00 46, 500. 00
( EXPOSED AGGREGATE)
43 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cY 2.8 5, 050. 00 14, 140. 00
44 510502 M NOR CONCRETE (M NOR STRUCTURE) cy 4 3, 200. 00 12, 800. 00
45 650014 18" REI NFORCED CONCRETE Pl PE LF 200 94. 00 18, 800. 00
46 705311 18" ALTERNATI VE FLARED END SECTI ON EA 1 3, 000. 00 3, 000. 00
47 723080 ROCK SLOPE PROTECTI ON cy 11 740. 00 8. 140. 00
(60 LB, CLASS I, NMETHOD B) (CY)
48 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 53 15. 00 795. 00
49 730070 DETECTABLE WARNI NG SURFACE SOFT 420 28. 00 11, 760. 00
50 731502 M NOR CONCRETE (M SCELLANEQUS cY 480 550. 00 264, 000. 00
CONSTRUCTI ON)
51 733000 PRE/ POST CONSTRUCTI ON' SURVEYS EA 8 1, 200. 00 9, 600. 00
52 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 2,271.6 16. 00 36, 345. 60
53 780210 SURVEY MONUMENT ( TYPE A) EA 4 1, 150. 00 4, 600. 00
54 810120 REMOVE PAVEMENT MARKER EA 150 1. 00 150. 00
55 810170 DELI NEATOR ( CLASS 1) EA 42 85. 00 3, 570. 00
56 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 480 4.00 1, 920. 00
57 820134 OBJECT MARKER ( TYPE P) EA 2 150. 00 300. 00
58 820141 OBJECT MARKER ( TYPE K- 1) EA 9 150. 00 1, 350. 00
59 820151 OBJECT MARKER (TYPE L-1) EA 4 100. 00 400. 00
60 820250 REMOVE ROADSI DE SI GN EA 34 250. 00 8, 500. 00
61 820530 RESET ROADSI DE SI GN EA 7 350. 00 2, 450. 00
62 820720 FURNI SH LAM NATED PANEL SIGN (1"- TYPE B) SQFT 260 28. 00 7. 280. 00
63 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SOFT 420 11.75 4,935.00
(0. 063" - UNFRANED)
64 820760 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 32 12.75 408. 00

(0. 080" - UNFRANED)
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| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

65 820790 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 270 20. 00 5, 400. 00
(0. 080" - FRAMED)

66 012720 SI'GN POST CONSPI CUI TY RETROREFLECTI VE SQFT 40 18. 00 720. 00
SHEETI NG (TYPE XI)

67 820840 ROADSI DE SI GN - ONE POST EA 43 450. 00 19, 350. 00

68 820850 ROADSI DE SI GN - TWO POST EA 9 525. 00 4.725.00

69 820860 | NSTAL;_ SI GN (STRAP AND SADDLE BRACKET EA 4 175. 00 700. 00
METHOD

70 820920 I NSTALL ROADSI DE SI GN EA 3 3, 500. 00 10, 500. 00
(LAM NATED WOOD BOX POST)

71 012721 FURNI SH LAM NATED WOOD BOX POST (TYPE M EA 6 3, 550. 00 21, 300. 00

72 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 1, 380 8. 50 11, 730. 00
( ENHANCED VET NI GHT VI SIBI LI TY)

73 840619 6" THERMOPLASTI C TRAFFI C STRI PE LF 370 1.25 462. 50

( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 12-3)

74 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 24, 000 1.45 34, 800. 00
( ENHANCED VET NI GHT VI S| BI LI TY)

75 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 130 1. 60 208. 00
( ENHANCED WET NI GHT VI SI BI LI TY)

76 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 5, 090 1. 00 5, 090. 00

77 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 180 25.00 4, 500. 00

78 870200 LI GHTI NG SYSTEM LS LUMP SUM 332, 415. 00 332, 415. 00

79 870600 TRAFFI C MONI TORI NG STATI ON SYSTEM LS LUMP SUM 38, 899. 00 38, 899. 00

80 870700 FLASH NG BEACON SYSTEM LS LUMP SUM 304, 583. 00 304, 583. 00

81 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM .00 0.00

82 872131 MODI FYI NG LI GHTI NG SYSTEMS LS LUVP SUM 111, 000. 00 111, 000. 00

83 012722 MODI FYI NG LI GHTI NG AND FLASHI NG BEACON LS LUMP SUM 78, 356. 00 78, 356. 00
SYSTEMG

84 872136 MODI FYI NG FLASHI NG BEACON SYSTEMS LS LUMP SUM 65, 230. 00 65, 230. 00

85 999990 MOBI LI ZATI ON LS LUVP SUM 318, 971. 40 318, 971. 40

TOTAL 5,476, 735. 00
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| TEM SECOND TH RD
Bl D AMOUNT Bl D AMOUNT

1 4,000. 00 4000. 00 1, 200. 00 1200. 00

2 1, 000. 20 1000. 20 2,500. 00 2500. 00

3 2, 600. 00 338000. 00 1, 500. 00 195000. 00

4 2, 000. 00 4000. 00 2, 000. 00 4000. 00

5 200. 00 4000. 00 200. 00 4000. 00

6 40, 000. 00 40000. 00 85, 000. 00 85000. 00

7 140, 000. 00 140000. 00 105, 000. 00 105000. 00

8 70. 00 1260. 00 85. 00 1530. 00

9 4.00 3040. 00 5.25 3990. 00
10 .40 8760. 00 .46 10074. 00
11 45. 00 9900. 00 45. 00 9900. 00
12 6. 50 3250. 00 3. 66 1830. 00
13 15, 000. 00 15000. 00 17, 000. 00 17000. 00
14 25.00 105000. 00 14. 00 58800. 00
15 1, 000. 00 4000. 00 4,900. 00 19600. 00
16 3, 200. 00 12800. 00 3, 500. 00 14000. 00
17 200. 00 12000. 00 750. 00 45000. 00
18 10, 000. 00 10000. 00 22,000. 00 22000. 00
19 3, 000. 00 3000. 00 1, 600. 00 1600. 00
20 2, 000. 00 4000. 00 2, 000. 00 4000. 00
21 5. 00 10000. 00 4.20 8400. 00
22 4, 200. 00 16800. 00 5, 100. 00 20400. 00
23 40, 000. 00 40000. 00 38, 100. 00 38100. 00
24 10, 000. 00 10000. 00 11, 300. 00 11300. 00
25 3.20 7584. 00 3. 00 7110. 00
26 1.00 3360. 00 .85 2856. 00
27 4.50 6975. 00 4.60 7130. 00
28 10, 000. 00 10000. 00 15, 000. 00 15000. 00
29 25.00 265000. 00 24.00 254400. 00
30 40. 00 25600. 00 51. 00 32640. 00
31 45. 00 78750. 00 31.00 54250. 00
32 12. 00 48480. 00 7.35 29694. 00
33 20. 00 126000. 00 18. 50 116550. 00
34 50. 00 15000. 00 131. 00 39300. 00
35 450. 00 450. 00 500. 00 500. 00
36 .05 11500. 00 .05 11500. 00
37 .05 11500. 00 .05 11500. 00
38 55. 00 264000. 00 43. 00 206400. 00
39 74.00 1702000. 00 79. 50 1828500. 00
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Bl D AMOUNT Bl D AMOUNT

40 600. 00 16200. 00 740. 00 19980. 00
41 700. 00 371000. 00 790. 00 418700. 00
42 1, 000. 00 60000. 00 825. 00 49500. 00
43 5, 000. 00 14000. 00 4, 200. 00 11760. 00
44 5, 000. 00 20000. 00 6, 000. 00 24000. 00
45 120. 00 24000. 00 140. 00 28000. 00
46 4, 500. 00 4500. 00 1, 255. 00 1255. 00
47 800. 00 8800. 00 1, 385.00 15235. 00
48 15. 00 795. 00 11. 00 583. 00
49 20. 00 8400. 00 37.00 15540. 00
50 650. 00 312000. 00 640. 00 307200. 00
51 1, 500. 00 12000. 00 1, 255. 00 10040. 00
52 8. 00 18172. 80 20. 00 45432. 00
53 850. 00 3400. 00 4,100. 00 16400. 00
54 2.00 300. 00 1.10 165. 00
55 85. 00 3570. 00 52. 00 2184.00
56 7.00 3360. 00 4.25 2040. 00
57 150. 00 300. 00 115. 00 230. 00
58 150. 00 1350. 00 58. 00 522.00
59 100. 00 400. 00 79. 00 316. 00
60 250. 00 8500. 00 58. 00 1972. 00
61 350. 00 2450. 00 260. 00 1820. 00
62 28.00 7280. 00 29.00 7540. 00
63 12. 00 5040. 00 12. 00 5040. 00
64 13. 00 416. 00 12. 00 384. 00
65 20. 00 5400. 00 20. 00 5400. 00
66 18. 00 720. 00 5.50 220. 00
67 480. 00 20640. 00 700. 00 30100. 00
68 525. 00 4725. 00 1, 255. 00 11295. 00
69 180. 00 720. 00 84. 00 336. 00
70 3, 500. 00 10500. 00 1,675.00 5025. 00
71 3, 550. 00 21300. 00 2,825.00 16950. 00
72 12. 00 16560. 00 7.40 10212. 00
73 1.20 444. 00 3.10 1147. 00
74 1.30 31200. 00 2.65 63600. 00
75 1.60 208. 00 3.10 403. 00
76 1.60 8144. 00 2.10 10689. 00
77 3.20 576. 00 10. 25 1845. 00
78 300, 000. 00 300000. 00 343, 000. 00 343000. 00
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Bl D AMOUNT Bl D AMOUNT
79 40, 000. 00 40000. 00 40, 000. 00 40000. 00
80 200, 000. 00 200000. 00 228, 000. 00 228000. 00
81 .00 0. 00 .00 0. 00
82 100, 000. 00 100000. 00 127, 300. 00 127300. 00
83 50, 000. 00 50000. 00 55, 000. 00 55000. 00
84 52, 000. 00 52000. 00 59, 400. 00 59400. 00
85 393, 900. 00 393900. 00 400, 000. 00 400000. 00

TOT 5, 539, 280. 00 5, 697, 314. 00
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