STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPCSALS | SSUED 16

NUMBER OF BI DDERS 7
PROGRAM ELEMENTS

Bl D RANK

01/ 06/ 22
10- 1F4604

10-SJ-4-4.5/ 4.

DI SADVANTACGED BUSI NESS ENTERPRI SE -

FUND TOTAL
ENG NEERS EST

9

HB1

RAS

Bl D TOTAL

6, 157, 919. 19

6, 314, 705. 00

6, 920, 565. 00

6, 939, 268. 20

7,233, 000. 00

B I

D

I'N SAN JOAQUI N COUNTY AT THE M DDLE

SUMMARY

RI VER BRI DGE

DEPARTMENT OF TRANSPORTATI ON

SJ M DDLE RI VER BRI DGE ROADVAY

0

21. 0%

7,685,273.00 AMOUNT UNDER

Bl DDER | D

TOTAL NUMBER OF WORKI NG DAYS

1,527,353. 81

Bl DDER | NFORMATI ON

Bl D211
PAGE 1
01/ 07/ 22
CONTRACT CCDE 'A '
87 CONTRACT | TEMS

FEDERAL Al D HSST-P004-(158)E

330

PERCENT UNDER EST 19. 87

( NAVE/ ADDRESS/ LOCATI ON)

BAY CI TI ES PAVI NG & GRADI NG,
I NC.

1450 CI VI C CT;

CONCCORD CA 94520

DESI LVA GATES CONSTRUCTI ON

11555 DUBLI N BLVD. ;
DUBLI N CA 94568

A. TEICHERT & SON | NC. DBA
TEI CHERT CONSTRUCTI ON

400 SUNRI SE AVE. SUI TE 300;
ROSEVI LLE CA 95661

GRANI TE ROCK COVPANY

5225 HELLYER AVENUE;
SAN JOSE CA 95138

SUKUT CONSTRUCTI ON, LLC

4010 W CHANDLER AVENUE;
SANTA ANA CA 92704

FAX

FAX

FAX

FAX

FAX

925 687-6666
00238650
925 687-2122

925 829-9220
01068502
925 803-4263

916 757-6400
00000008
916 757-6499

408 574-1400
00000022
408 365-9548

714 540-5351
00985106
545 714-2003



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

7,258, 819. 00

8,418, 274. 00

6

7

O C. JONES & SONS, |INC

1520 FOURTH STREET;
BERKELEY CA 94710

SECURI TY PAVI NG COVPANY | NC

3075 TOMSGATE ROAD, SUI TE 200
WESTLAKE VI LLAGE CA 91361

510 526-3424
00759729
FAX 510 526-0990

818 362-9200
00116307
FAX 818 362-9300

Bl D211
PAGE 2
01/ 07/ 22



10- 1F4604

10-SJ-4-4.5

01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 3
01/ 07/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CRYSTAL O NEILL ELECTRIC,
LAKEPORT CA

CRYSTAL O NEILL ELECTRIC,
LAKEPCORT CA

EVERGREEN ENG NEERI NG & EXCAVATI ON

LODI CA
H GAVWAY

SPECI ALTY

REDDI NG CA

H GHWAY

SPECI ALTY

REDDI NG CA

H GHWAY

SPECI ALTY

REDDI NG CA

H GAWAY

SPECI ALTY

REDDI NG CA

H GAVWAY

SPECI ALTY

REDDI NG CA

H GHWAY
REDDI NG

H GHWAY
REDDI NG

H GAVWAY
REDDI NG

CONTI NUED ON NEXT

SPECI ALTY
CA

SPECI ALTY
CA

SPECI ALTY
CA

PAGE

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

1081443

1081443

1066788

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

BID | TEM5 80 - 84

| TEM 80 (100%

| TEM 32 (100%

BID | TEMS 59 - 60

BID | TEMS 62 - 67

| TEM 28 (7%

| TEM 5 (100%

| TEM 59 (100%

| TEM 62 (100%

| TEM 7 (100%

| TEM 74 (100%



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

Bl D211
PAGE 4
01/ 07/ 22
ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 H GHWAY SPECI ALTY COVPANY
REDDI NG CA

KELLER NORTH AMERI CA
OAKLAND CA

MARI NA LANDSCAPE | NC
LATHROP CA

MARI NA LANDSCAPE | NC
LATHROP CA

MARI NA LANDSCAPE | NC
LATHRCP CA

MARI NA LANDSCAPE | NC
LATHROP CA

MARI NA LANDSCAPE | NC
LATHROP CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

PC&N CONSTRUCTI ON
BYRON CA

CONTI NUED ON NEXT PAGE

PORTI ON SI GNS ONLY

1003147

| TEM 52 (100%
482246

BID I TEMS 17 - 22
492862

BID I TEMS 37 - 40
492862

| TEM 17 (100%
492862

| TEM 31 (100%
492862

| TEM 37 (100%
492862

BID I TEMS 68 - 73
771652

| TEM 28 (93%
771652

| TEM 68 (100%
771652

| TEM 75 (100%
771652



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 5
01/ 07/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 PC&N CONSTRUCTI ON
BYRON CA

771652

PORTI ON GUARDRAI L POSTS & BLOCKS ONLY



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 6
01/ 07/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

ACACI A ERCSI ON CONTROL
SANTA BARBARA CA

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

ACACI A ERCSI ON CONTRCL
SANTA BARBARA CA

BEAR ELECTRI CAL SOLUTI ONS
ALVI SO CA

BEAR ELECTRI CAL SOLUTI ONS
ALVI SO CA

KELLER NORTH ANMERI CA
OAKLAND CA

M F. MAHER, | NC
VALLEJO CA

MID ENG NEERI NG
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

813236

813236

813236

813236

813236

813236

982079

982079

482246

269039

406402

BID | TEM5 17, 18, 19

BID | TEM5 20, 21, 22, 31 -

BID | TEMS 37-40

| TEM 17 (100%

| TEM 20 (70%

| TEM 37 (100%

BI D | TEMS 80-84

| TEM 80 (100%

| TEM 52 (100%

| TEM 74 (100%

BI D | TEMS 48, 49, 53-57

ALL I NSTALL ONLY



10- 1F4604 Bl D211

10-SJ-4-4.5 PAGE 7

01/ 06/ 22 01/ 07/ 22
LI ST OF SUBCONTRACTORS

Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 MID ENG NEERI NG | TEM 48 (100%)
SACRAMENTO CA 406402
PC&N CONSTRUCTI ON, | NC. BI D | TEVS 28, 68, 70- 73, 75
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 28 (100%)
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 69 (100%)
BYRON CA 771652
ROLL ' N ROCK CONSTRUCTI ON, | NC. BID | TEMS 7, 8, 59, 60, 62- 67
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. I TEM 5 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 7 (100%
MOUNT SHASTA CA 971838
TYRRELL RESOURCES, | NC. | TEM 32 (100%)
REDDI NG CA 938998
Bl DDER | D NAVE AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 "TIM PAXI N S PACI FI C EXCAVATI ON | NC | TEM 80 (100%)
ELK GROVE CA 694400
"TIM PAXI N S PACI FI C EXCAVATI ON | NC 80- 84
ELK GROVE CA 694400

CONTI NUED ON NEXT PAGE



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211

PAGE 8
01/ 07/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ADVANCED GEGSCLUTI ONS | NC
LAKE FOREST MD

ADVANCED GEOGSCLUTI ONS | NC
LAKE FOREST MD

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

FARWEST SAFETY | NC
LODI CA

MARI NA LANDSCAPE | NC
ORANGE CA

MARI NA LANDSCAPE | NC
ORANGE CA

P C & N CONSTRUCTI ON | NC
BYRON CA

P C & N CONSTRUCTI ON | NC
BYRON CA

P C & N CONSTRUCTI ON | NC
BYRON CA

CONTI NUED ON NEXT PAGE

852459

852459

523187

523187

523187

523187

492862

492862

771652

771652

771652

| TEM 36 (100%

36, 52

| TEM 28 (13%

| TEM 5 (100%

TREATED WOCD WASTE FOR ROADSI DE SI GNS

5,7,8,59, 60, 62-67, 77, 86

| TEM 17 (100%

17-21, 22, 31, 37-40

| TEM 28 (87%

| TEM 68 (100%

TREATED WOOD WASTE GUARDRAI L



10- 1F4604 Bl D211

10-SJ-4-4.5 PAGE 9

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 P C & N CONSTRUCTI ON | NC 68-73, 75
BYRON CA 771652
SI NCLAI R GENERAL ENG NEERI NG CONSTRUCTI ON | NC | TEM 74 (100%
OAKDALE CA 818693

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 J & M LAND RESTCRATI ON, | NC. | TEM 17 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTORATI ON, | NC. | TEM 18 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTCRATI ON, | NC. | TEM 19 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTCRATI ON, | NC. | TEM 21 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTCRATI ON, | NC. | TEM 22 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTORATI ON, | NC. | TEM 31 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTCRATI ON, | NC. | TEM 37 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTCRATI ON, | NC. | TEM 38 (100%
BAKERSFI ELD CA 508089

CONTI NUED ON NEXT PAGE



10- 1F4604 Bl D211

10-SJ-4-4.5 PAGE 10

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 J & M LAND RESTORATI ON, | NC. | TEM 39 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTORATI ON, | NC. | TEM 40 (100%
BAKERSFI ELD CA 508089
J & M LAND RESTCRATI ON, | NC. | TEM 87 (1%
BAKERSFI ELD CA 508089
J & M LAND RESTCRATI ON, | NC. MOBI LI ZATION FOR J & M LAND RESTORATI ON
BAKERSFI ELD CA 508089
KELLER NORTH AMERI CA FURNI SH AND | NSTALL VERTI CAL DRAI NS
OAKLAND CA 482246
KELLER NORTH AMERI CA | TEM 36 (100%
OAKLAND CA 482246
KELLER NORTH AMERI CA | TEM 52 (84%
OAKLAND CA 482246
KELLER NORTH AMERI CA | TEM 87 (12%
OAKLAND CA 482246
KELLER NORTH ANMERI CA MOBI LI ZATI ON FOR KELLER
OAKLAND CA 482246
P C & N CONSTRUCTI ON, | NC. | TEM 28 (60%
BYRON CA 771652
P C & N CONSTRUCTI ON, | NC. | TEM 68 (100%
BYRON CA 771652

CONTI NUED ON NEXT PAGE



10- 1F4604 Bl D211

10-SJ-4-4.5 PAGE 11

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 P C & N CONSTRUCTI ON, | NC. | TEM 69 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON, | NC. | TEM 70 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON, | NC. | TEM 71 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON, | NC. | TEM 72 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON, | NC. | TEM 73 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON, | NC. | TEM 75 (100%
BYRON CA 771652
P C & N CONSTRUCTI ON, | NC. TWV FOR GUARDRAI L WORK
BYRON CA 771652
PAC!I FI C EXCAVATI ON | TEM 87 (3%
ELK GROVE CA 694400
PACI FI C EXCAVATI ON MOBI LI ZATI ON FOR PACI FI C EXCAVATI ON
ELK GROVE CA 694400
PACI FI C EXCAVATI ON, | NC. | TEM 80 (100%
ELK GROVE CA 694400
PACI FI C EXCAVATI ON, | NC. | TEM 81 (100%
ELK GROVE CA 694400

CONTI NUED ON NEXT PAGE



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

Bl D211
PAGE 12
01/ 07/ 22

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

PACI FI C EXCAVATI ON, I NC
ELK GROVE CA

PACI FI C EXCAVATI ON, I NC
ELK GROVE CA

PACI FI C EXCAVATI ON, | NC
ELK GROVE CA

ROLL ' N ROCK CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK

CONSTRUCTI ON

MOUNT SHASTA CA

ROLL ' N ROCK
MOUNT SHASTA

ROLL ' N ROCK
MOUNT SHASTA

ROLL ' N ROCK
MOUNT SHASTA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON
CA

CONSTRUCTI ON
CA

CONSTRUCTI ON
CA

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

694400

694400

694400

971838

971838

971838

971838

971838

971838

971838

971838

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%

| TEM 28 (40%

I TEM 5 (100%

| TEM 59 (100%

| TEM 6 (100%

| TEM 62 (100%

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%)



10- 1F4604 Bl D211

10-SJ-4-4.5 PAGE 13

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 66 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI QN, | NC. | TEM 67 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 7 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. | TEM 8 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON, | NC. I TEM 9 (100%
MOUNT SHASTA CA 971838

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 ACACI A ENVI RONMENTAL CONSTRUCTI ON | NC. COWPCST (CY)
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL CONSTRUCTI ON | NC. FI BER ROLLS
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL CONSTRUCTI ON | NC. HYDROMULCH
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL CONSTRUCTI ON | NC. HYDROSEED
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL CONSTRUCTI ON | NC. | TEM 17 (100%
SANTA BARBARA CA 813236

CONTI NUED ON NEXT PAGE



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

I ST

OF

LI CENSE NUMBER

Bl D211
PAGE 14
01/ 07/ 22

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACACI A ENVI RONVENTAL
SANTA BARBARA CA

ACACI A ENVI RONVENTAL
SANTA BARBARA CA

ACACI A ENVI RONMENTAL
SANTA BARBARA CA

ACACI A ENVI RONMVENTAL
SANTA BARBARA CA

ACACI A ENVI RONVENTAL
SANTA BARBARA CA

ACACI A ENVI RONVENTAL
SANTA BARBARA CA

ACACI A ENVI RONMENTAL
SANTA BARBARA CA

ACACI A ENVI RONMVENTAL
SANTA BARBARA CA

ACACI A ENVI RONVENTAL
SANTA BARBARA CA

ACACI A ENVI RONVENTAL
SANTA BARBARA CA

ACACI A ENVI RONMENTAL
SANTA BARBARA CA

CONTI NUED ON NEXT PAGE

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

CONSTRUCTI ON

NC.

NC.

I NC.

I NC.

NC.

NC.

I NC.

I NC.

NC.

NC.

I NC.

813236

813236

813236

813236

813236

813236

813236

813236

813236

813236

813236

| TEM 18 (100%

| TEM 19 (100%

| TEM 20 (80%
| TEM 21 (59%
| TEM 22 (53%
| TEM 31 (60%
| TEM 37 (100%
| TEM 38 (100%
| TEM 39 (100%
| TEM 40 (100%

MOVE- | N MOVE- QUT ( TEMPORARY EROSI ON CONTRCL)



10- 1F4604 Bl D211

10-SJ-4-4.5 PAGE 15

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACACI A ENVI RONVENTAL CONSTRUCTI ON | NC. TEMP DRAI NAGE | NLET PROTECTI ON
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL CONSTRUCTI ON | NC. TEMP FI BER ROLL
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL CONSTRUCTI ON | NC. TEMP H GH VI SIBILITY FENCE
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL CONSTRUCTI ON | NC. TEMP SI LT FENCE
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL CONSTRUCTI ON | NC. TEMPORARY HYDRAULI C MJLCH
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL CONSTRUCTI ON | NC. TEMPORARY HYDROSEED
SANTA BARBARA CA 813236
ACE FENCE COVPANY, | NC. ALTERNATI VE CRASH CUSHI ON SYSTEM
LA PUENTE CA 996577
ACE FENCE COVPANY, | NC. ALTERNATI VE | N-LI NE TERM NAL SYSTEM
LA PUENTE CA 996577
ACE FENCE COWMPANY, | NC. END ANCHOR ASSEMBLY ( TYPE SFT)
LA PUENTE CA 996577
ACE FENCE COMPANY, | NC. GUARD RAI LI NG DELI NEATOR
LA PUENTE CA 996577
ACE FENCE COVPANY, | NC. | TEM 28 (96%
LA PUENTE CA 996577

CONTI NUED ON NEXT PAGE



10- 1F4604

10-SJ-4-4.5

01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 16
01/ 07/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

ACE FENCE
LA PUENTE

COVPANY,
CA

COVPANY,
CA

COVPANY
CA

COVPANY,
CA

COVPANY,
CA

COVPANY,
CA

COVPANY
CA

COVPANY,
CA

COVPANY,
CA

COVPANY,
CA

COVPANY
CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

I NC.

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

996577

| TEM 60

| TEM 68

| TEM 70

| TEM 71

| TEM 72

| TEM 73

| TEM 75

M DWEST CGUARDRAI L SYSTEM ( STEEL POST)

REMOVE GUARDRAI L

TRANSI TI ON RAI LI NG ( TYPE WB- 31)

TREATED WOOD WASTE

(100%

(100%

(100%

(100%

(100%

(96%

(100%



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 17

01/ 07/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

KELLER NORTH AMERI CA, | NC.

OAKLAND CA

KELLER NORTH AMERI CA, | NC.
OAKLAND CA

KELLER NORTH AMERI CA, | NC.
OAKLAND CA

KELLER NORTH AMERI CA, | NC.
OAKLAND CA

TIM PAXIN S PACI FI C EXCAVATI ON,
ELK GROVE CA

TIM PAXIN' S PACI FI C EXCAVATI ON,
ELK GROVE CA

TI M PAXI N S PACI FI C EXCAVATI ON,
ELK GROVE CA

TI M PAXI N S PACI FI C EXCAVATI ON,
ELK GROVE CA

TIM PAXIN' S PACI FI C EXCAVATI ON,
ELK GROVE CA

TIM PAXIN' S PACI FI C EXCAVATI ON,

ELK GROVE CA

TI M PAXI NS PACI FI C EXCAVATI ON,

ELK GROVE CA

CONTI NUED ON NEXT PAGE

482246

482246

482246

482246
I NC.

694400
I NC.

694400
I NC.

694400
I NC.

694400
I NC.

694400
I NC.

694400
I NC.

694400

| TEM 52 (100%

| TEM 87 (13%

MOBI LI ZATI ON

PREFABRI CATED VERTI CAL DRAI N

FLASHI NG BEACON SYSTEM

| TEM 80 (100%

| TEM 81 (100%

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%

| TEM 87 (2%



10- 1F4604 Bl D211

10-SJ-4-4.5 PAGE 18

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 TIM PAXIN' S PACI FI C EXCAVATI ON, | NC. LI GHTI NG SYSTEM
ELK GROVE CA 694400
TIM PAXIN' S PACI FI C EXCAVATI ON, | NC. MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMENT SYSTEM ELEMENTS DUR
ELK GROVE CA 694400
TIM PAXI N' S PACI FI C EXCAVATI ON, | NC. MOBI LI ZATI ON
ELK GROVE CA 694400
TIM PAXIN' S PACI FI C EXCAVATI ON, | NC. REMOVI NG LI GHTI NG SYSTEMS
ELK GROVE CA 694400
TIM PAXIN' S PACI FI C EXCAVATI ON, | NC. TRAFFI C MONI TORI NG STATI ON SYSTEM
ELK GROVE CA 694400
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 ACACI A ENVI RONVENTAL | TEM 1719 (100%
SANTA BARBARA CA 813236
ACAC! A ENVI RONVENTAL | TEM 20 (100%
SANTA BARBARA CA 813236
ACAC! A ENVI RONVENTAL | TEM 21 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 22 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 31 (100%
SANTA BARBARA CA 813236

CONTI NUED ON NEXT PAGE



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 19
01/ 07/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ACACI A ENVI RONVENTAL
SANTA BARBARA CA

BEAR ELECTRI CAL SOLUTI ONS
ALVI SO CA

KELLER NORTH AMERI CA
OAKLAND CA

KELLER NORTH AMERI CA
OAKLAND CA

KELLER NORTH AMERI CA
OAKLAND CA

M F. MAHER, | NC
VALLEJO CA

M F. MAHER, | NC.
VALLEJO CA

M F. MAHER, | NC.
VALLEJO CA

M F. MAHER, | NC
VALLEJO CA

PC&N CONSTRUCTI ON, | NC.
BYRON CA

PC&N CONSTRUCTI ON, | NC.
BYRON CA

CONTI NUED ON NEXT PAGE

813236

982079

482246

482246

482246

269039

269039

269039

269039

771652

771652

| TEM 3740 (100%

| TEM 8084 (100%

| TEM 52 (100%

| TEM 87 (11.4%

MOBI LI ZATI ON FOR W CK DRAI NS

ALTERNATI VE CRASH CUSHI ON PAD

CONCRETE BARRI ER TRANSI TI ON

| TEM 73 (6%

| TEM 74 (95%

ALTERNATI VE CRASH CUSHI ON

| TEM 28 (92%
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10-SJ-4-4.5 PAGE 20

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 PC&N CONSTRUCTI ON, | NC. | TEM 6872 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 73 (93%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. | TEM 75 (100%
BYRON CA 771652
PC&N CONSTRUCTI ON, | NC. TREATED WOOD WASTE FOR REMOVE GUARDRAI L
BYRON CA 771652
T AND S DVBE, | NC | TEM 28 (8%
REDDI NG CA 983087
T AND S DVBE, | NC I TEM 5 (100%
REDDI NG CA 983087
T AND S DVBE, | NC | TEM 59 (100%
REDDI NG CA 983087
T AND S DVBE, | NC. | TEM 6267 (100%
REDDI NG CA 983087
T AND S DVBE, | NC | TEM 7 (100%
REDDI NG CA 983087
T AND S DVBE, | NC | TEM 8 (100%
REDDI NG CA 983087
T AND S DVBE, | NC TREATED WOOD WASTE FOR REMOVE ROADWAY SI GNS

REDDI NG CA 983087
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10-SJ-4-4.5 PAGE 21

01/ 06/ 22 01/ 07/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 ACACI A ENVI RONVENTAL | TEM 17 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 18 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL | TEM 19 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL | TEM 21 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 22 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 31 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMENTAL | TEM 37 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONMVENTAL | TEM 38 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 39 (100%
SANTA BARBARA CA 813236
ACACI A ENVI RONVENTAL | TEM 40 (100%
SANTA BARBARA CA 813236
CRYSTAL O NEILL ELECTRIC I NC | TEM 81 (100%
LAKEPCRT CA 1081443

CONTI NUED ON NEXT PAGE



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 22
01/ 07/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

CRYSTAL O NEILL ELECTRIC I NC
LAKEPORT CA

CRYSTAL O NEILL ELECTRIC I NC
LAKEPCORT CA

CRYSTAL O NEILL ELECTRI C I NC
LAKEPCORT CA

CRYSTAL O NEILL ELECTRIC I NC
LAKEPCORT CA

ENDEM C ENVI RONMENTAL SERVI CES
SACRAMENTO CA

ENDEM C ENVI RONMENTAL SERVI CES
SACRAMENTO CA

H GAWAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

H GAWAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

H GHMWAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

H GHWAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

H GAWAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

1081443

1081443

1081443

1081443

1048090

1048090

1003147

1003147

1003147

1003147

1003147

| TEM 82 (100%

| TEM 83 (100%

| TEM 84 (100%

| TEM 85 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 28 (100%

| TEM 5 (100%

| TEM 59 (100%

| TEM 60 (100%

| TEM 62 (100%
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Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 23
01/ 07/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

H GHMAY SPECI ALTY
SACRAMENTO CA

H GHWAY SPECI ALTY
SACRAMENTO CA

H GAWAY SPECI ALTY
SACRAMENTO CA

H GAWAY SPECI ALTY
SACRAMENTO CA

H GHMAY SPECI ALTY
SACRAMENTO CA

H GHWAY SPECI ALTY
SACRAMENTO CA

H GAWAY SPECI ALTY
SACRAMENTO CA

H GAWAY SPECI ALTY
SACRAMENTO CA

H GHMAY SPECI ALTY
SACRAMENTO CA

H GHWAY SPECI ALTY
SACRAMENTO CA

H GAWAY SPECI ALTY
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

COVPANY

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

1003147

| TEM 63 (100%

| TEM 64 (100%

| TEM 65 (100%

| TEM 66 (100%

| TEM 67 (100%

| TEM 68 (100%

| TEM 69 (100%

| TEM 7 (100%

I TEM 70 (100%

| TEM 71 (100%

| TEM 72 (100%



10- 1F4604
10-SJ-4-4.5
01/ 06/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 24
01/ 07/ 22

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

H GHMAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

H GHWAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

H GAWAY SPECI ALTY COVPANY | NC
SACRAMENTO CA

KELLER
OAKLAND CA

KELLER
OAKLAND CA

KELLER
OAKLAND CA

1003147

1003147

1003147

482246

482246

482246

| TEM 73 (100%

| TEM 75 (100%

| TEM 77 (100%

| TEM 52 (100%

| TEM 87 (6.25%

MOBI LI ZATI ON FOR PVD
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10-SJ-4-4.5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 25
01/ 06/ 22 01/ 07/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 070030 LEAD COMVPLI ANCE PLAN LS LUMP SUM 1, 200. 00 1, 200. 00
2 090100 TI ME- RELATED OVERHEAD ( ADAY) V\DAY 330 650. 00 214, 500. 00
3 090200 DI SPUTE RESOLUTI ON ADVI SOR ON- SI TE EA 8 2, 000. 00 16, 000. 00
MEETI NG
4 090207 HOURLY OFF-SI TE HR 10 200. 00 2,000. 00
DI SPUTE- RESOLUTI ON- ADVI SOR- RELATED TASKS
5 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 24, 500. 00 24, 500. 00
6 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 36, 867. 00 36, 867. 00
7 120120 TYPE |11 BARRI CADE EA 10 125. 00 1, 250. 00
8 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 3 35. 00 105. 00
9 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUVP SUM 43, 200. 00 43, 200. 00
10 129000 TEMPORARY RAI LI NG ( TYPE K) LF 1, 220 30. 79 37, 563. 80
11 000001 | TEM DELETED PER ADDENDUM LS LUVP SUM . 00 0.00
12 130100 JOB SI TE MANAGENENT LS LUVP SUM 16, 676. 67 16, 676. 67
13 130300 PREPARE STORM WATER POLLUTI ON PREVENTI ON LS LUVP SUM 33, 925. 00 33, 925. 00
PLAN
14 130310 RAI N EVENT ACTI ON PLAN EA 39 500. 00 19, 500. 00
15 130320 STORM WATER SAMPLI NG AND ANALYSI S DAY EA 10 375. 00 3, 750. 00
16 130330 STORM WATER ANNUAL REPORT EA 2 2, 000. 00 4, 000. 00
17 130505 MOVE- | N/ MOVE- OUT EA 2 500. 00 1, 000. 00
( TEMPORARY ERCS| ON CONTROL)
18 130520 TEMPORARY HYDRAULI C MULCH SQYD 12, 800 .30 3, 840. 00
19 130550 TEMPORARY HYDROSEED SQYD 12, 800 .33 4, 224. 00
20 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 5 170. 00 850. 00
21 130640 TEMPORARY FI BER ROLL LF 1, 000 4.00 4, 000. 00
22 130680 TEMPORARY SI LT FENCE LF 1, 450 2.70 3, 915. 00
23 130710 TEMPORARY CONSTRUCTI ON' ENTRANCE EA 2 5, 089. 89 10, 179. 78
24 130730 STREET SWEEPI NG LS LUMP SUM 13, 748. 13 13, 748. 13
25 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 3, 583. 94 3,583. 94
26 131103 WATER QUALI TY SAMPLI NG AND ANALYSI S DAY EA 1 600. 00 600. 00
27 131104 WATER QUALI TY MONI TORI NG REPORT EA 1 125. 00 125. 00
28 141120 TREATED WOOD WASTE LB 12, 200 . 40 4, 880. 00
29 146002 CONTRACTOR- SUPPLI ED Bl OLOG ST (LS) LS LUMP SUM 164, 190. 00 164, 190. 00
30 146003 NATURAL RESOURCE PROTECTI ON PLAN LS LUVP SUM 3, 100. 00 3, 100. 00
31 160110 TEMPORARY HI GH VI SI BI LI TY FENCE LF 1, 560 3.00 4, 680. 00
32 170103 CLEARI NG AND GRUBBI NG (LS) LS LUMP SUM 25, 210. 00 25, 210. 00
33 190101 ROADWAY EXCAVATI ON cY 11, 100 8.59 95, 349. 00

34 198010 | MPORTED BORROW ( CY) CY 90, 300 22.50 2,031, 750. 00



10- 1F4604 Bl D211

10-SJ-4-4.5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 26
01/ 06/ 22 01/ 07/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
35 198250 GECSYNTHETI C REl NFORCEMENT SQYD 15, 600 7.28 113, 568. 00
36 012761 | NSTRUVENTATI ON AND MONI TORI NG LS LUVP SUM 45, 800. 52 45, 800. 52
37 210300 HYDROMUL CH SQFT 115, 000 .02 2, 300. 00
38 210350 FI BER ROLLS LF 4,120 4.00 16, 480. 00
39 210430 HYDROSEED SQFT 115, 000 .04 4. 600. 00
40 210610 COVPOST ( CY) cY 720 42.00 30, 240. 00
41 260203 CLASS 2 AGGREGATE BASE ( CY) cY 1, 960 64. 84 127, 086. 40
42 012762 | MPORTED BORROW ( LI GHTVEI GHT AGGREGATE) cY 6, 240 107. 54 671, 049. 60
43 390132 HOT M X ASPHALT ( TYPE A) TON 4,140 94. 00 389, 160. 00
44 394076 PLACE HOT M X ASPHALT DI KE ( TYPE E) LF 250 9.96 2, 490. 00
45 394077 PLACE HOT M X ASPHALT DI KE ( TYPE F) LF 1, 040 10. 07 10, 472. 80
46 394090 PLACE HOT M X ASPHALT SQYD 140 19. 71 2, 759. 40
(M SCELLANEOUS AREA)
47 397005 TACK COAT TON 4 2,414.00 9, 656. 00
48 (F) 510094 STRUCTURAL CONCRETE, DRAI NAGE | NLET cY 10 4.001.78 40, 017. 80
49 652311 18" REI NFORCED CONCRETE Pl PE LF 220 112. 71 24, 796. 20
(CLASS |11, RUBBER GASKET JOI NT)
50 (F) 682049 CLASS 3 PERMEABLE MATERI AL ( BLANKET) cy 8, 016 54.74 438, 795. 84
51 012763 FI LTER FABRI C SQYD 12, 100 2.66 32, 186. 00
52 012764 PREFABRI CATED VERTI CAL DRAI N LF 220, 000 .84 184, 800. 00
53 690112 12" CORRUGATED STEEL Pl PE DOKNDRAI N LF 66 148. 26 9,785. 16
(.079" TH CK)
54 705007 12" STEEL FLARED END SECTI ON EA 2 343. 56 687. 12
55 (F) 723080 ROCK SLOPE PROTECTI ON cy 12 144. 74 1, 736. 88
(60 LB, CLASS ||, NMETHOD B) (CY)
56 729011 ROCK SLOPE PROTECTI ON FABRI C ( CLASS 8) SQYD 34 36. 63 1,245. 42
57 (F) 750001 M SCELLANEOUS | RON AND STEEL LB 1, 200 2.99 3, 588. 00
58 782200 OBLI TERATE SURFACI NG SQYD 630 8. 70 5, 481. 00
59 810170 DELI NEATOR ( CLASS 1) EA 4 100. 00 400. 00
60 810190 GUARD RAI LI NG DELI NEATOR EA 22 35. 00 770. 00
61 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 110 10. 00 1, 100. 00
62 820132 OBJECT MARKER (TYPE L) EA 2 165. 00 330. 00
63 820250 REMOVE ROADS| DE SI GN EA 20 125. 00 2,500. 00
64 820300 REMOVE ROADS| DE SI GN EA 4 175. 00 700. 00
(STRAP AND SADDLE BRACKET METHOD)
65 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 150 25. 00 3, 750. 00
(0. 063" - UNFRANED)
66 820840 ROADSI DE SI GN - ONE POST EA 20 325. 00 6, 500. 00



10- 1F4604 Bl D211

10-SJ-4-4.5 CONTRACT PROPOSAL OF LOW BIDDER PAGE 27
01/ 06/ 22 01/ 07/ 22

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT

67 820860 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 5 125. 00 625. 00
METHOD)

68 832006 M DWEST GUARDRAI L SYSTEM ( STEEL POST) LF 1,530 38.00 58, 140. 00

69 012765 VEGETATI ON CONTROL NMAT ( RUBBER) SQYD 550 56. 00 30, 800. 00

70 839543 TRANSI TI ON RAI LI NG ( TYPE WB- 31) EA 1 4, 800. 00 4. 800. 00

71 839581 END ANCHOR ASSEMBLY ( TYPE SFT) EA 1 1, 200. 00 1, 200. 00

72 839584 ALTERNATI VE | N- LI NE TERM NAL SYSTEM EA 2 5, 000. 00 10, 000. 00

73 012766 ALTERNATI VE CRASH CUSHI ON SYSTEM EA 1 45, 000. 00 45, 000. 00

74 (F) 839745 CONCRETE BARRI ER TRANSI TI ON LF 41 1, 050. 00 43, 050. 00

75 839752 REMOVE GUARDRAI L LF 660 12. 00 7,920. 00

76 839774 REMOVE CONCRETE BARRI ER LF 60 37.50 2, 250. 00

77 839783 REMOVE CRASH CUSHI ON ( SAND FI LLED) EA 1 939. 73 939. 73

78 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 5, 200 1.15 5, 980. 00
( ENHANCED VET NI GHT VI SIBI LI TY)

79 846051 12" RUMBLE STRI P STA 26 120. 00 3, 120. 00
( ASPHALT CONCRETE PAVENENT)

80 870009 MAI NTAI NI NG EXI STI NG TRAFFI C MANAGEMVENT LS LUMP SUM 2, 000. 00 2, 000. 00
SYSTEM ELEMENTS DURI NG CONSTRUCTI ON

81 870200 LI GHTI NG SYSTEM LS LUVP SUM 128, 000. 00 128, 000. 00

82 870600 TRAFFI C MONI TORI NG STATI ON SYSTEM LS LUVP SUM 130, 000. 00 130, 000. 00

83 870700 FLASHI NG BEACON SYSTEM LS LUVP SUM 47, 000. 00 47, 000. 00

84 872141 REMOVI NG LI GHTI NG SYSTEMS LS LUVP SUM 7,500. 00 7,500. 00

85 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00 0. 00

86 012760 ALTERNATI VE TEMPORARY CRASH CUSHI ON EA 1 4,500. 00 4,500. 00
SYSTEM

87 999990 MOBI LI ZATI ON LS LUMP SUM 610, 000. 00 610, 000. 00

TOTAL 6, 157, 919. 19
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10- 1F4604 Bl D211
10-SJ-4-4.5 SUMMARY OF REMAINING BIDDERS PAGE 28
01/ 06/ 22 01/ 07/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

2,500. 00 2500. 00 1, 200. 00 1200. 00| 2, 750. 00 2750. 00 1, 500. 00 1500. 00

1, 500. 00 495000. 00| 2,100. 00 693000. 00 1, 300. 00 429000. 00| 3,600.00  1188000. 00

2,000. 00 16000. 00| 2,000. 00 16000. 00| 2,000. 00 16000. 00| 2,000. 00 16000. 00

200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00| 200. 00 2000. 00

25, 000. 00 25000. 00| 17, 500. 00 17500. 00| 29, 225. 00 29225. 00| 30, 000. 00 30000. 00

40, 000. 00 40000. 00| 394, 000. 00 394000. 00 96, 080. 00 96080. 00| 50, 000. 00 50000. 00

110. 00 1100. 00| 70. 00 700. 00| 110. 00 1100. 00| 165. 00 1650. 00

45. 00 135. 00 35. 00 105. 00 45. 00 135. 00 35. 00 105. 00

10, 000. 00 10000. 00| 15, 000. 00 15000. 00| 50, 000. 00 50000. 00| 16, 500. 00 16500. 00

22.00 26840. 00| 27.00 32940. 00| 48. 00 58560. 00| 60. 00 73200. 00

.00 0. 00| .00 0. 00| .00 0. 00| .00 0. 00

10, 000. 00 10000. 00| 40, 000. 00 40000. 00| 45, 000. 00 45000. 00| 10, 000. 00 10000. 00

2, 800. 00 2800. 00| 2, 800. 00 2800. 00 2,000. 00 2000. 00 2,000. 00 2000. 00

500. 00 19500. 00| 500. 00 19500. 00| 500. 00 19500. 00| 500. 00 19500. 00

375. 00 3750. 00| 375. 00 3750. 00| 350. 00 3500. 00| 225. 00 2250. 00

2,000. 00 4000. 00| 2,000. 00 4000. 00| 2,000. 00 4000. 00| 2,000. 00 4000. 00

630. 00 1260. 00| 550. 00 1100. 00| 550. 00 1100. 00| 650. 00 1300. 00

50 6400. 00 32 4096. 00 75 9600. 00| .45 5760. 00

50 6400. 00 36 4608. 00| 89 11392. 00| 65 8320. 00

500. 00 2500. 00 200. 00 1000. 00| 350. 00 1750. 00| 400. 00 2000. 00

5. 50 5500. 00| 4.85 4850. 00| 5. 59 5590. 00| 6. 60 6600. 00

4.50 6525. 00| 3.50 5075. 00| 4.87 7061. 50| 6. 30 9135. 00

4,000. 00 8000. 00| 5, 000. 00 10000. 00| 8, 000. 00 16000. 00| 8, 500. 00 17000. 00

20, 000. 00 20000. 00| 145, 000. 00 145000. 00 120, 000. 00 120000. 00 110, 000. 00 110000. 00

1, 500. 00 1500. 00| 1, 000. 00 1000. 00| 1, 000. 00 1000. 00| 700. 00 700. 00



26
27
28
29
30
31
32
33
34
35
36
37
38
39

600.
125.

25, 000.
3, 000.

30, 000.

35.

22.

20, 000.

00
00

.40

00
00

.00

00
00
00

.00

00

.03
.50
.04

600.
125.
4880.
25000.
3000.
7800.
30000.
388500.
1986600.
62400.
20000.
3450.
14420.
4600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

600.
125.

165, 000.
3, 100.
3.

69, 000.
17.

18.

2.

47, 000.

00
00

.42

00
00
50
00
00
00
50
00

.03
.50
.04

600.
125.
5124.
165000.
3100.
5460.
69000.
188700.
1625400.
39000.
47000.
3450.
18540.
4600.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

350.
300.

240, 900.
5, 475.
5.

25, 210.
40.

19.

3.

190, 000.

00
00

.61

00
00
03
00
00
00
25
00

.03
.98
.07

350.
300.
7442.
240900.
5475.
7846.
25210.
444000.
1715700.
50700.
190000.
3450.
16397.
8050.

00|
00|
00|
00|
00|
80|
00|
00|
00|
00|
00|
00|
60|
00|

300.

1, 600.
.90

80, 000.
3, 500.

60, 000.

26.

21.

68, 000.

00
00

00
00

.40

00
00
50

.75

00

.03
.75
.04

300.
1600.
10980.
80000.
3500.
11544.
60000.
288600.
1941450.
58500.
68000.
3450.
15450.
4600.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



40

41 |
42 |
43 |
44 |
45 |
46 |
47 |
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49 |
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51 |
52 |
53 |
54 |
55 |
56 |
57 |
58 |
59 |
60 |
61 |
62 |
63 |
64 |
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10-SJ-4-4.5 SUMMARY OF REMAINING BIDDERS PAGE 29
01/ 06/ 22 01/ 07/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

35. 00 25200. 00| 46. 00 33120. 00| 50. 24 36172. 80| 37.50 27000. 00

65. 00 127400. 00 52. 00 101920. 00 87. 00 170520. 00 100. 00 196000. 00

95. 00 592800. 00| 95. 00 592800. 00| 120. 00 748800. 00| 90. 00 561600. 00

90. 00 372600. 00| 90. 00 372600. 00| 95. 00 393300. 00| 105. 00 434700. 00

5. 00 1250. 00| 7.00 1750. 00| 8. 00 2000. 00| 7.00 1750. 00

5. 00 5200. 00| 7.00 7280. 00 8. 00 8320. 00 6. 60 6864. 00

20. 00 2800. 00 15. 00 2100. 00 40. 00 5600. 00 53. 00 7420. 00

1.00 4. 00| 2,000. 00 8000. 00| 2, 600. 00 10400. 00| 2, 200. 00 8800. 00

2, 500. 00 25000. 00| 2,000. 00 20000. 00| 3, 000. 00 30000. 00| 3, 000. 00 30000. 00

165. 00 36300. 00| 90. 00 19800. 00| 175. 00 38500. 00| 126. 00 27720. 00

55. 00 440880. 00| 80. 00 641280. 00| 73.00 585168. 00| 53. 00 424848. 00

2.50 30250. 00| 2.00 24200. 00| 2.50 30250. 00| 2.10 25410. 00

85 187000. 00| 1.12 246400. 00 1.00 220000. 00 1.10 242000. 00

170. 00 11220. 00| 130. 00 8580. 00 200. 00 13200. 00| 153. 00 10098. 00

1, 500. 00 3000. 00| 600. 00 1200. 00| 1, 500. 00 3000. 00| 861. 00 1722. 00

230. 00 2760. 00| 150. 00 1800. 00 600. 00 7200. 00| 354. 00 4248. 00

14.00 476. 00| 25. 00 850. 00| 25.00 850. 00| 30. 00 1020. 00

3.50 4200. 00 4.00 4800. 00 3.30 3960. 00| 3.75 4500. 00

15. 00 9450. 00 7.70 4851. 00 6. 00 3780. 00| 17.00 10710. 00

65. 00 260. 00| 45. 00 180. 00 65. 00 260. 00| 45. 00 180. 00

35.00 770. 00| 28.00 616. 00| 25.00 550. 00| 45. 00 990. 00

4.00 440. 00| 10. 00 1100. 00| 10. 00 1100. 00| 4.10 451. 00

90. 00 180. 00 50. 00 100. 00 90. 00 180. 00 100. 00 200. 00

150. 00 3000. 00 100. 00 2000. 00 150. 00 3000. 00 130. 00 2600. 00

150. 00 600. 00| 50. 00 200. 00| 150. 00 600. 00| 130. 00 520. 00



65
66
67
68
69
70
71
72
73
74
75
76
77
78

17.
375.
450.

40.

56.

5, 000.
1, 200.
5, 200.
40, 000.
1, 500.
13.

90.

3, 500.
.00

00
00
00
00
00
00
00
00
00
00
00
00
00

2550.
7500.
2250.
61200.
30800.
5000.
1200.
10400.
40000.
61500.
8580.
5400.
3500.
5200.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

22.
285.
75.
38.
58.

4, 800.
1, 200.
5, 000.
38, 000.
1, 200.
12.
76.
250.

60
00
00
00
00
00
00
00
00
00
00
00
00

.15

3390.
5700.
375.
58140.
31900.
4800.
1200.
10000.
38000.
49200.
7920.
4560.
250.
5980.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

16.
375.
450.

38.

56.

4, 800.
1, 200.
5, 000.
38, 000.
1, 500.

12.

100.
3, 000.
.15

95
00
00
00
00
00
00
00
00
00
00
00
00

2542.
7500.
2250.
58140.
30800.
4800.
1200.
10000.
38000.
61500.
7920.
6000.
3000.
5980.

50|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

26.
335.
130.

45.

4.

5, 100.
1, 250.
5, 300.
47, 500.
850.

14.

35.
750.

00
00
00
00
90
00
00
00
00
00
00
00
00

.00

3900.
6700.
650.
68850.
2695.
5100.
1250.
10600.
47500.
34850.
9240.
2100.
750.
10400.

00
00
00
00
00
00
00
00
00
00
00
00
00
00



79 |
80
81
82 |
83
84 |
85 |
86 |
87 |

TOT

SUMMARY

10- 1F4604
10-SJ-4-4.5
01/ 06/ 22
_______________________________ |
SECOND
Be ANt ]
250. 00 6500. 00
1, 500. 00 1500. 00
96, 000. 00 96000. 00
44, 000. 00 44000. 00
134, 000. 00 134000. 00
7, 000. 00 7000. 00
. 00 0. 00|
9, 500. 00 9500. 00
620, 000. 00 620000. 00
6, 314, 705. 00

OF REMA

I NI NG BI DDERS

THI RD
LI AT |

300. 00 7800.
5, 000. 00 5000.
105, 000. 00 105000.
52, 000. 00 52000.
123, 000. 00 123000.
20, 000. 00 20000.
.00 0.
4, 500. 00 4500.
690, 000. 00 690000.
6, 920, 565. 00

FOURTH
L AT |
475. 00 12350.
5, 000. 00 5000.
103, 755. 00 103755
51, 250. 00 51250.
124, 066. 00 124066.
17, 839. 00 17839.
.00 0.
8, 500. 00 8500.
412, 000. 00 412000.
6, 939, 268. 20

Bl D211

00
00
00
00
00
00
00
00
00

PAGE 30
01/ 07/ 22
FI FTH
BI D ANOUNT
265. 00 6890.
5, 200. 00 5200.
108, 000. 00 108000.
53, 000. 00 53000.
130, 000. 00 130000.
18, 500. 00 18500.
.00 0.
12, 500. 00 12500.
537, 480. 00 537480.
7,233, 000. 00



10- 1F4604 Bl D211
10-SJ-4-4.5 SUMMARY OF REMAI NI NG BI DDERS PAGE 31
01/ 06/ 22 01/ 07/ 22
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
1 1, 500. 00 1500. 00 5, 440. 00 5440. 00
2 1, 275. 00 420750. 00 2, 000. 00 660000. 00
3 2, 000. 00 16000. 00 2, 000. 00 16000. 00
4 200. 00 2000. 00 200. 00 2000. 00
5 14, 350. 00 14350. 00 25,770. 00 25770. 00
6 70, 000. 00 70000. 00 186, 900. 00 186900. 00
7 50. 00 500. 00 132. 00 1320. 00
8 75. 00 225.00 79. 00 237.00
9 25, 000. 00 25000. 00 27,770.00 27770. 00
10 31.00 37820. 00 31.50 38430. 00
11 .00 0. 00 .00 0. 00
12 50, 000. 00 50000. 00 40, 960. 00 40960. 00
13 2, 800. 00 2800. 00 3, 160. 00 3160. 00
14 500. 00 19500. 00 500. 00 19500. 00
15 375.00 3750. 00 237.00 2370. 00
16 2, 000. 00 4000. 00 2, 000. 00 4000. 00
17 630. 00 1260. 00 663. 00 1326. 00
18 .40 5120. 00 .42 5376. 00
19 . 60 7680. 00 . 63 8064. 00
20 290. 00 1450. 00 210. 00 1050. 00
21 3.50 3500. 00 3.70 3700. 00
22 3.00 4350. 00 3.20 4640. 00
23 5, 100. 00 10200. 00 3, 620. 00 7240. 00
24 150, 000. 00 150000. 00 147, 300. 00 147300. 00
25 4, 000. 00 4000. 00 1, 790. 00 1790. 00
26 400. 00 400. 00 237.00 237.00
27 200. 00 200. 00 1, 890. 00 1890. 00
28 .45 5490. 00 .37 4514. 00
29 132, 000. 00 132000. 00 75, 270. 00 75270. 00
30 3, 100. 00 3100. 00 5, 260. 00 5260. 00
31 4.00 6240. 00 4.20 6552. 00
32 23, 000. 00 23000. 00 66, 970. 00 66970. 00
33 29.00 321900. 00 62. 50 693750. 00
34 27.00 2438100. 00 29.00 2618700. 00
35 3.50 54600. 00 3. 80 59280. 00
36 50, 000. 00 50000. 00 52, 600. 00 52600. 00
37 .03 3450. 00 .03 3450. 00
38 3.50 14420. 00 3.70 15244. 00
39 .04 4600. 00 .04 4600. 00




10- 1F4604 Bl D211

10-SJ-4-4.5 SUMMARY OF REMAI NI NG BI DDERS PAGE 32

01/ 06/ 22 01/ 07/ 22
| TEM SI XTH SEVENTH

Bl D AMOUNT Bl D AMOUNT

40 35. 00 25200. 00 37.00 26640. 00
41 80. 00 156800. 00 47.50 93100. 00
42 133. 00 829920. 00 120. 00 748800. 00
43 105. 00 434700. 00 112. 00 463680. 00
44 5. 00 1250. 00 6. 50 1625. 00
45 5.00 5200. 00 6. 50 6760. 00
46 15. 00 2100. 00 37.00 5180. 00
47 1, 400. 00 5600. 00 684. 00 2736. 00
48 3, 300. 00 33000. 00 2, 950. 00 29500. 00
49 130. 00 28600. 00 166. 00 36520. 00
50 69. 00 553104. 00 51. 00 408816. 00
51 2.80 33880. 00 2.60 31460. 00
52 .84 184800. 00 1.10 242000. 00
53 180. 00 11880. 00 154. 00 10164. 00
54 1, 400. 00 2800. 00 2,230.00 4460. 00
55 550. 00 6600. 00 366. 00 4392. 00
56 10. 00 340. 00 10. 50 357. 00
57 2.00 2400. 00 3. 20 3840. 00
58 2.50 1575. 00 26. 00 16380. 00
59 50. 00 200. 00 105. 00 420. 00
60 35.00 770. 00 37.00 814. 00
61 10. 00 1100. 00 12. 00 1320. 00
62 50. 00 100. 00 174. 00 348. 00
63 200. 00 4000. 00 132. 00 2640. 00
64 100. 00 400. 00 184. 00 736. 00
65 20. 00 3000. 00 26. 50 3975. 00
66 350. 00 7000. 00 342. 00 6840. 00
67 200. 00 1000. 00 132. 00 660. 00
68 38. 00 58140. 00 52.50 80325. 00
69 90. 00 49500. 00 54.50 29975. 00
70 4, 800. 00 4800. 00 5, 580. 00 5580. 00
71 1, 200. 00 1200. 00 1, 890. 00 1890. 00
72 5, 000. 00 10000. 00 4, 100. 00 8200. 00
73 43, 000. 00 43000. 00 52, 600. 00 52600. 00
74 1,525.00 62525. 00 305. 00 12505. 00
75 12. 00 7920. 00 7.90 5214. 00
76 65. 00 3900. 00 58. 00 3480. 00
77 3, 000. 00 3000. 00 2,630. 00 2630. 00
78 1.15 5980. 00 2.90 15080. 00




10- 1F4604 Bl D211

10-SJ-4-4.5 SUMMARY OF REMAI NI NG BI DDERS PAGE 33
01/ 06/ 22 01/ 07/ 22
| TEM SI XTH SEVENTH
Bl D AMOUNT Bl D AMOUNT
79 280. 00 7280. 00 587. 00 15262. 00
80 5, 000. 00 5000. 00 2,290. 00 2290. 00
81 105, 000. 00 105000. 00 111, 100. 00 111100. 00
82 75, 000. 00 75000. 00 148, 800. 00 148800. 00
83 110, 000. 00 110000. 00 53, 810. 00 53810. 00
84 15, 000. 00 15000. 00 85, 870. 00 85870. 00
85 .00 0. 00 .00 0. 00
86 6, 000. 00 6000. 00 6, 840. 00 6840. 00
87 435, 000. 00 435000. 00 800, 000. 00 800000. 00

TOT 7,258, 819. 00 8,418, 274. 00





