STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 01/13/ 22 I'N TULARE COUNTY NEAR THREE RI VERS 01/ 14/ 22
CONTRACT NUMBER 06- 1C4004 ON ROUTE 198 FROM 0.3 M LE WEST OF CONTRACT CCDE 'D '
LOCATI ON 06- TUL-198-37.5/41. 3 THREE RI VERS DRI VE TO ROAD TO SAI NT 32 CONTRACT | TEM5
06- TUL- 245-6.0/8.1 ANTHONY & | N WOODLAKE ON ROUTE 245
SURRY SEAL FEDERAL Al D NONE
DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 5.0%
PROPCSALS | SSUED 10 FUND TOTAL HML 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 4 ENG NEERS EST 772,918. 00 AMOUNT OVER 538, 168. 00 PERCENT OVER EST 69. 63
Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 311, 086. 00 4 VSS | NTERNATI ONAL, | NC. 916 373-1500 NSB PREF CLAI MED
00293727
3785 CHANNEL DRI VE; FAX 916 373-0183
WEST SACRAMENTO CA 95691
2 1,378, 315. 00 2 PAPI CH CONSTRUCTI ON COVPANY, 805 473-3016 NSB PREF CLAI MED
I NC. 00767055
398 SUNRI SE TERRACE; FAX 805 481-5966
ARROYO GRANDE CA 93420
3 1, 399, 816. 00 3 CAL VALLEY CONSTRUCTI ON, | NC. 559 274- 0300 NSB PREF CLAI MED
00873800
5125 N. GATES AVENUE, SUI TE 10 FAX 559 274-0311
FRESNO CA 93722
4 1,432, 341. 00 1 I NTERMOUNTAI N SLURRY SEAL, 775 358-1355 CC PREF CLAlI MED
I NC. 00463443
1120 TERM NAL WAY; FAX 775 355-3458

RENO NV 89502

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RVMS
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



06- 1C4004 Bl D211

06- TUL- 198 PAGE 2

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE, | NC. FURNI SH SI NGLE SHEET ALUM NUM SI GN (0. 063" - UNFRAMED)

RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. I TEM 1 (93.46%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 11 (94. 59%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 12 (94. 23%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 13 (93. 33%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 18 (93. 46%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 19 (93. 38%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 20 (93. 46%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 23 (93.55%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 24 (93. 28%
RANCHO CORDOVA CA 403896

CENTRAL STRI PI NG SERVI CE, | NC. | TEM 25 (93. 28%
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



06- 1C4004 Bl D211

06- TUL- 198 PAGE 3

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE, | NC. | TEM 26 (93. 75%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 27 (93. 40%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 28 (93. 46%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 29 (94. 12%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 30 (92.86%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 31 (93. 39%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 4 (30.32%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. LEAD COWVPLI ANCE PLAN
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. PAVEMENT MARKER ( RETROREFLECTI VE)
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. REMOVE PAI NTED TRAFFI C STRI PE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. REMOVE PAVEMENT MARKER
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



06- 1C4004 Bl D211

06- TUL- 198 PAGE 4

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CENTRAL STRI PI NG SERVI CE, | NC. REMOVE THERMOPLASTI C PAVEMENT MARKI NG

RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. REMOVE THERMOPLASTI C TRAFFI C STRI PE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. REMOVE YELLOW PAI NTED TRAFFI C STRI PE ( HAZARDOUS WASTE)
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. REMOVE YELLOW THERMOPLASTI C PAVEMENT MARKI NG ( HAZARDOUS WAS
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. REMOVE YELLOW THERMOPLASTI C TRAFFI C STRI PE ( HAZARDOUS WASTE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. TRAFFI C CONTROL SYSTEM
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. 6" THERMOPLASTI C TRAFFI C STRI PE ( ENHANCED WET NI GHT VI Sl Bl L
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. 6" TWO- COVPONENT PAI NT TRAFFI C STRI PE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. 6" TWO- COVPONENT PAI NT TRAFFI C STRI PE ( BROKEN 12- 3)
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC. 6" TWO COVPONENT PAI NT TRAFFI C STRI PE ( BROKEN 36- 12)
RANCHO CORDOVA CA 403896
MAC GENERAL ENG NEERI NG | NC COLD PLANE ASPHALT CONCRETE PAVEMENT
EXETER CA 988712

CONTI NUED ON NEXT PAGE



06- 1C4004 Bl D211

06- TUL- 198 PAGE 5

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 MAC GENERAL ENG NEERI NG | NC HOT M X ASPHALT (TYPE A)
EXETER CA 988712
MAC GENERAL ENG NEERI NG | NC | TEM 15 (93. 46%
EXETER CA 988712
MAC GENERAL ENG NEERI NG | NC | TEM 16 (93. 46%
EXETER CA 988712
MAC GENERAL ENG NEERI NG | NC | TEM 17 (93.47%
EXETER CA 988712
MAC GENERAL ENG NEERI NG | NC TACK COAT
EXETER CA 988712
SYNERGY TRAFFI C CONTROL AUTOVATED FLAGCGER ASSI STANCE DEVI CE DAY
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL CONSTRUCTI ON AREA SI GNS
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | TEM 3 (93. 46%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | TEM 4 (29.74%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL I TEM 5 (93.46%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL I TEM 6 (39.72%
GARDENA CA 931953

CONTI NUED ON NEXT PAGE



06- 1C4004 Bl D211

06- TUL- 198 PAGE 6

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 SYNERGY TRAFFI C CONTROL | TEM 7 (93.46%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL PORTABLE CHANGEABLE MESSAGE SIGN (LS)
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL STATI ONARY | MPACT ATTENUATOR VEHI CLE
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL TRAFFI C CONTROL SYSTEM
GARDENA CA 931953
TRAFFI C LOOPS CRACKFI LLI NG | NC. | TEM 32 (93. 46%
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | NC. MODI FYI NG TRAFFI C MONI TORI NG STATI ONS

ANAHEI M CA 652956



06- 1C4004 Bl D211

06- TUL- 198 PAGE 7

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CALI FORNI A PROFESSI ONAL ENG NEERI NG, | NC. | TEM 32 (100%
LA PUENTE CA 793907
CENTRAL STRI PI NG SERI VCE, | NC. | TEM 25 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERI VCE, | NC. | TEM 26 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERI VCE, | NC. | TEM 27 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERI VCE, | NC. | TEM 28 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERI VCE, | NC. | TEM 29 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC ITEM 1 (50%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 11 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 12 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 13 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE | NC | TEM 4 (14.5%
RANCHO CORDOVA CA 403896

CONTI NUED ON NEXT PAGE



06- 1C4004
06- TUL- 198
01/13/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 8

01/ 14/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE, | NC

RANCHO CORDOVA CA

PAVEMENT COATI NGS CO.
SACRAMENTO CA

PAVEMENT COATI NGS CO.
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

403896

403896

403896

403896

403896

303609

303609

LEAD COWPLI ANCE PLAN ( PORTI ON)

TRAFFI C CONTROL ( PORTI ON)

| TEM 18 (100%

| TEM 19 (100%

| TEM 22 (100%

| TEM 23 (100%

| TEM 24 (100%

| TEM 30 (100%

| TEM 31 (100%

| TEM 14 (100%

| TEM 4 (8.9%



06- 1C4004
06- TUL- 198
01/13/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 9
01/ 14/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 PAVEMENT COATI NGS CO.
SACRAMENTO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

Bl DDER | D NAME AND ADDRESS

303609

975518

975518

975518

LI CENSE NUMBER

TRAFFI C CONTROL ( PORTI ON)

| TEM 20 (100%

| TEM 21 (100%

| TEM 3 (100%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

I NC.

I NC.

I NC.

I NC.

I NC.

403896

403896

403896

403896

403896

403896

| TEM 1 (100%

| TEM 11 (100%

| TEM 12 (100%

| TEM 13 (100%

| TEM 18 (100%

| TEM 19 (100%



06- 1C4004
06- TUL- 198
01/13/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 10
01/ 14/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE,
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

403896

| TEM 22

| TEM 23

| TEM 24

| TEM 25

| TEM 26

| TEM 27

| TEM 28

| TEM 29

| TEM 30

| TEM 31

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

(100%

| TEM 4 (31%



06- 1C4004
06- TUL- 198
01/13/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 11
01/ 14/ 22
LI'ST OF SUBCONTRACTORS
LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CENTRAL STRI PI NG SERVI CE, | NC.
RANCHO CORDOVA CA

KRC SAFETY CO, |INC
VI SALI A CA

KRC SAFETY CO., | NC.
VI SALI A CA

PAVEMENT COATI NGS CO.
SACRAMENTO CA

PAVEMENT COATI NGS CO.
SACRAMENTO CA

PAVEMENT COATI NGS CO.
SACRAMENTO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

STATEW DE SAFETY SYSTEMS
FRESNO CA

TRAFFI C LOOPS CRACKFI LLI NG | NC.

ANAHEI M CA

403896

507950

507950

303609

303609

303609

975518

975518

975518

652956

TRAFFI C CONTROL - PAVEMENT DELI NI ATI ON ONLY

| TEM 4 (36%

PI LOT CAR & FLAGG NG

| TEM 14 (100%

| TEM 4 (19%

TRAFFI C CONTROL - SLURRY SEAL ONLY

| TEM 20 (100%)

| TEM 21 (100%

| TEM 3 (100%

| TEM 32 (100%



06- 1C4004 Bl D211

06- TUL- 198 PAGE 12

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTRAL STRI PI NG SERVI CE, | NC ITEM 1 (52.2%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC | TEM 11 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC | TEM 11 - 13
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC | TEM 18 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC | TEM 18 - 19
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC | TEM 22 (100%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC | TEM 22 - 31
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, INC | TEM 4 (19. 8%
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC LEAD COVPLI ANCE
RANCHO CORDOVA CA 403896
CENTRAL STRI PI NG SERVI CE, | NC TRAFFI C CONTROL
RANCHO CORDOVA CA 403896
PAPI CH CONSTRUCTI ON COVPANY, LLC ITEM 1 (47.8%
ARROYO GRANDE CA 767055

CONTI NUED ON NEXT PAGE



06- 1C4004 Bl D211

06- TUL- 198 PAGE 13

01/13/ 22 01/ 14/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 PAPI CH CONSTRUCTI ON COVPANY, LLC | TEM 15 (100%

ARROYO GRANDE CA 767055
PAPI CH CONSTRUCTI ON COVPANY, LLC | TEM 15-17
ARROYO GRANDE CA 767055
PAPI CH CONSTRUCTI ON COVPANY, LLC LEAD COVPLI ANCE
ARROYO GRANDE CA 767055
STATEW DE SAFETY SYSTEMS | TEM 20 (100%
FRESNO CA 975518
STATEW DE SAFETY SYSTEMS I TEM 20 - 21
FRESNO CA 975518
SYNERGY TRAFFI C CONTROL | TEM 4 (40%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | TEM 5
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL ITEM 5 (100%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | TEM 6
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | TEM 6 (100%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL | TEM 7
GARDENA CA 931953

CONTI NUED ON NEXT PAGE



06- 1C4004 Bl D211

06- TUL-198 PAGE 14

01/ 13/ 22 01/ 14/ 22
LI ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 SYNERGY TRAFFI C CONTROL | TEM 7 (100%
GARDENA CA 931953
SYNERGY TRAFFI C CONTROL TRAFFI C CONTROL
GARDENA CA 931953
TRAFFI C LOOPS CRACKFI LLI NG | TEM 32
ANAHEI M CA 652956
TRAFFI C LOOPS CRACKFI LLI NG | TEM 32 (100%

ANAHEI M CA 652956



06- 1C4004 Bl D211

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 15
01/ 13/ 22 01/ 14/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUVP SUM 1, 605. 00 1, 605. 00
2 090100 TI ME- RELATED OVERHEAD (\DAY) VDAY 35 500. 00 17, 500. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUVMP SUM 14, 494. 22 14, 494. 22
4 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 163, 280. 06 163, 280. 06
5 120103 STATI ONARY | MPACT ATTENUATOR VEHI CLE DAY 4 1,177.00 4,708. 00
6 128652 PORTABLE CHANGEABLE MESSAGE S| GN (LS) LS LUMP SUM 9, 566. 00 9, 566. 00
7 129161 AUTOVATED FLAGGER ASS| STANCE DEVI CE EA 70 107. 00 7, 490. 00
DAY
8 130100 JOB SI TE MANAGEMENT LS LUVP SUM 8, 745. 00 8, 745. 00
9 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUVP SUM 1, 605. 00 1, 605. 00
10 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 21 254. 76 5,349. 96
11 141101 REMOVE YELLOW PAI NTED TRAFFI C STRI PE LF 37, 100 .37 13, 727. 00
( HAZARDOUS \MASTE)
12 141103 REMOVE YELLOW THERMOPLASTI C TRAFFI C LF 22, 300 .52 11, 596. 00
STRI PE ( HAZARDOUS WASTE)
13 141104 REMOVE YELLOW THERMOPLASTI C PAVEMVENT SQFT 1, 380 3.75 5, 175. 00
MARKI NG ( HAZARDOUS WASTE)
14 377501 SLURRY SEAL TON 920 325. 00 299, 000. 00
15 390132 HOT M X ASPHALT (TYPE A) TON 1, 800 190. 60 343, 080. 00
16 397005 TACK COAT TON 6 3,684. 81 22,108. 86
17 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 10, 800 11.02 119, 016. 00
18 810120 REMOVE PAVEMENT MARKER EA 2,510 1.07 2,685. 70
19 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 2,510 5. 89 14, 783. 90
20 820750 FURNI SH SI NGLE SHEET ALUM NUM SI GN SQFT 1, 080 38. 25 41, 310. 00
(0. 063" - UNFRANED)
21 820900 I NSTALL ROADSI DE S| GN PANEL ON EA 190 66. 90 12, 711. 00
EXI STI NG POST
22 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 4,290 5.21 22, 350. 90
( ENHANCED VET NI GHT VI SIBI LI TY)
23 840583 6" TWO COMPONENT PAI NT TRAFFI C STRI PE LF 76, 600 .62 47, 492. 00
24 840614 6" TWO COVPONENT PAI NT TRAFFI C STRI PE LF 710 2.68 1, 902. 80
( BROKEN 12-3)
25 840616 6" TWO COVPONENT PAI NT TRAFFI C STRI PE LF 2, 660 2.68 7,128. 80
( BROKEN 36- 12)
26 840619 6" THERVOPLASTI C TRAFFI C STRI PE LF 330 1.28 422. 40
( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 12-3)
27 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 41, 100 1.06 43, 566. 00

(ENHANCED VET NI GHT VI SI Bl LI TY)



06- 1C4004 Bl D211

06- TUL- 198 CONTRACT PROPOSAL OF LOW BIDDER PAGE 16
01/ 13/ 22 01/ 14/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
28 846008 6" THERMOPLASTI C TRAFFI C STRI PE LF 650 2.14 1, 391. 00
( ENHANCED VET NI GHT VI SIBI LI TY)
( BROKEN 8- 4)
29 846020 REMOVE PAI NTED TRAFFI C STRI PE LF 40, 300 .34 13, 702. 00
30 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 19, 100 .42 8, 022. 00
31 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 2. 180 3.48 7.586. 40
32 872135 MODI FYI NG TRAFFI C MONI TORI NG STATI ONS LS LUVP SUM 37, 985. 00 37, 985. 00

TOTAL 1,311, 086. 00



06- 1C4004 Bl D211

06- TUL- 198 SUMMARY OF REMAI NI NG BI DDERS PACE 17
01/13/ 22 01/ 14/ 22
| TEM SECOND TH RD FOURTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 3, 755. 00 3755. 00 1, 500. 00 1500. 00 2,875.00 2875. 00
2 2,415.00 84525. 00 2,515.00 88025. 00 100. 00 3500. 00
3 10, 125. 00 10125. 00 10, 125. 00 10125. 00 25, 000. 00 25000. 00
4 340, 305. 00 340305. 00 157, 500. 00 157500. 00 250, 000. 00 250000. 00
5 1, 885. 00 7540. 00 350. 00 1400. 00 1, 250. 00 5000. 00
6 11, 035. 00 11035. 00 3, 000. 00 3000. 00 3, 800. 00 3800. 00
7 129. 00 9030. 00 80. 00 5600. 00 320. 00 22400. 00
8 6, 135. 00 6135. 00 1, 300. 00 1300. 00 15, 000. 00 15000. 00
9 1, 250. 00 1250. 00 900. 00 900. 00 525. 00 525. 00
10 200. 00 4200. 00 185. 00 3885. 00 100. 00 2100. 00
11 .35 12985. 00 .35 12985. 00 .35 12985. 00
12 .49 10927. 00 .50 11150. 00 .49 10927. 00
13 3.50 4830. 00 3.50 4830. 00 3.50 4830. 00
14 310. 00 285200. 00 367. 00 337640. 00 375. 00 345000. 00
15 150. 00 270000. 00 229. 00 412200. 00 190. 89 343602. 00
16 650. 00 3900. 00 1.00 6. 00 620. 00 3720. 00
17 6. 50 70200. 00 9.25 99900. 00 4.88 52704. 00
18 1.00 2510. 00 1.00 2510. 00 1.00 2510. 00
19 5.50 13805. 00 5.50 13805. 00 5.50 13805. 00
20 11. 00 11880. 00 11. 00 11880. 00 61. 00 65880. 00
21 110. 00 20900. 00 110. 00 20900. 00 260. 00 49400. 00
22 9.00 38610. 00 9. 00 38610. 00 9. 00 38610. 00
23 .58 44428. 00 . 60 45960. 00 . 58 44428. 00
24 2.50 1775. 00 2.50 1775. 00 2.50 1775. 00
25 2.50 6650. 00 2.50 6650. 00 2.50 6650. 00
26 1.20 396. 00 1.20 396. 00 1.20 396. 00
27 .99 40689. 00 1.00 41100. 00 .99 40689. 00
28 2.00 1300. 00 2.00 1300. 00 2.00 1300. 00
29 .32 12896. 00 .35 14105. 00 .32 12896. 00
30 .39 7449. 00 .35 6685. 00 .39 7449. 00
31 3.25 7085. 00 3.30 7194. 00 3.25 7085. 00
32 32, 000. 00 32000. 00 35, 000. 00 35000. 00 35, 500. 00 35500. 00
TOT 1, 378, 315. 00 1, 399, 816. 00 1, 432, 341. 00



