STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D211

PAGE 1
Bl D OPENI NG DATE 01/19/ 22 I'N EL DORADO COUNTY AT AND NEAR EL 01/ 20/ 22
CONTRACT NUMBER 03-2G2804 DORADO HI LLS AT VARI QUS LOCATI ONS CONTRACT CCDE 'D '
LOCATI ON 03-ED-50-0.8/R1.9 FROM LATROBE ROAD UNDERCROSSI NG TO 38 CONTRACT | TEM5

CARSON CREEK WESTBOUND RQUTE 50
HVB PRESERVATI ON WORK ( DECK

DVBE GOALS: DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%
0 TOTAL NUMBER OF WORKI NG DAYS 50

PROPCSALS | SSUED 12
NUMBER OF BI DDERS 8

FUND TOTAL
ENG NEERS EST

1, 644, 224. 05 AMOUNT UNDER 47, 632. 05

FEDERAL Al D NONE

PERCENT UNDER EST 2.90

Bl D RANK Bl D TOTAL BI DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 1, 596, 592. 00 MYERS & SONS CONSTRUCTI ON, LLC 916 283-9950 CC PREF CLAI MED
01033752

4600 NORTHGATE BLVD, SUI TE 100 FAX 916 614-9520
SACRAMENTO CA 95834

2 1, 751, 906. 50 DEES BURKE ENG NEERI NG 626 228-3670 SB PREF CLAlI MED
CONSTRUCTCRS, LLC 01012305
16 N. MARENGO AVE. ; FAX 626 228-3521 BID I S OVER SBP
PASADENA CA 91101 PREFERENCE LI M TS

3 1, 783, 783. 00 TRUESDELL CORPCRATI ON OF 602 437-1711 CC PREF CLAI MED
CALI FORNI A, | NC. 00615058
1310 W 23RD STREET; FAX 602 437-1821
TEMPE AZ 85282

4 1, 872, 000. 00 Q&D CONSTRUCTI ON LLC 775 786-2677 CC PREF CLAlI MED

00427988

1050 S. 21ST STREET, FAX 775 786-5136
SPARKS NV 89431

5 1, 959, 136. 50 PETERSON- CHASE GENERAL 949 252- 0441 CC PREF CLAI MED
ENG NEERI NG CONSTRUCTI ON, | NC. 00615876
16351 CONSTRUCTI ON ClI RCLE WEST FAX 949 252-0266
IRVINE CA 92606

6 2,037, 000. 00 AVERI CAN CI VI L CONSTRUCTCRS 707 746-8028 CC PREF CLAlI MED

WEST COAST LLC
2990 BAY VI STA COURT, SU TE D
BENI CI A CA 94510

01011546
FAX 707 747-0593



03-2&x2804 Bl D211

03- ED-50-0 PAGE 2
01/ 19/ 22 01/ 20/ 22
7 2,111, 823. 50 5 BAY LI NE CUTTI NG & CORI NG | NC. 415 508-1800 SB PREF CLAI MED
00809660
501 CESAR CHAVEZ, SU TE 101B; FAX 415 508-1811 BID I S OVER SBP
SAN FRANCI SCO CA 94124 PREFERENCE LI M TS
8 2,157,776. 50 2 GOLDEN STATE BRI DGE, | NC. 925 372-8000 CC PREF CLAlI MED
00851187
3701 MALLARD DRI VE; FAX 925 372-8001

BENI CI A CA 94510

I N ACCORDANCE W TH G. C. 14838, THE DEPARTMENT OF TRANSPORTATI ON SHALL APPLY THE SMALL BUSI NESS PREFERENCE TO ELI G BLE FI RM5
FI RST, THEN APPLI ES THE NON- SMALL BUSI NESS PREFERENCE | F DO NG SO WOULD NOT DI SPLACE A SMALL BUSI NESS FROM AWARD OF THE CONTRACT.



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 3

01/ 20/ 22
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

ROLL ' N ROCK CONSTRUCTI ON | NC
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC
MOUNT SHASTA CA

VI NTAGE PAVI NG COVPANY | NC
W NTERS CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

971838

971838

971838

709237

| TEM 1 (100%

| TEM 24 (100%

| TEM 38 (6%

| TEM 4 (17%

| TEMS 24-37

MOBI LI ZATI ON FOR THEI R WORK

TRAFFI C CONTROL FOR THEI R VWORK

| TEM 3 (100%

| TEM 4 (15%

6 SH FTS OF TRAFFI C CONTRCL

| TEM 12 (100%



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 4
01/ 20/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

08

VI NTAGE PAVI NG COVPANY | NC
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC
W NTERS CA

709237

709237

709237

709237

| TEM 13 (100%

| TEM 14 (100%

| TEM 38 (12%

MOBI LI ZATI ON FOR THEI R WORK



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 5
01/ 20/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

AUSTI N ENTERPRI SE
BAKERSFI ELD CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE
RANCHO CORDOVA CA

ROLL ' N ROCK CONSTRUCTI ON, | NC
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON, | NC
MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON, | NC
MOUNT SHASTA CA

VI NTAGE PAVI NG COVPANY
W NTERS CA

VI NTAGE PAVI NG COVPANY
W NTERS CA

VI NTAGE PAVI NG COVPANY
W NTERS CA

CONTI NUED ON NEXT PAGE

764893

764893

403896

403896

403896

971838

971838

971838

709237

709237

709237

| TEM 16 (100%

| TEM 17 (100%

| TEM 1 (100%

| TEM 2437 (100%

| TEM 38 (8.8%

| TEM 3 (100%

| TEM 4 (61. 7%

PROVI DE 30 SHI FTS 2- MAN TRAFFI C CONTROL

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

07 VI NTAGE PAVI NG COVPANY

W NTERS CA

VI NTAGE PAVI NG COVPANY

W NTERS CA

Bl DDER | D NAME AND ADDRESS

709237

709237

LI CENSE NUMBER

| TEM 38

MOBE FOR AC WORK ONLY

(11.8%

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 CENTERLI NE STRI PI NG
ELK GROVE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CENTERLI NE STRI PI NG
ELK GROVE CA

CONTI NUED ON NEXT PAGE

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

499345

499345

499345

499345

499345

499345

499345

499345

I TEM 1 (100%

| TEM 24

| TEM 25

| TEM 26

| TEM 27

| TEM 28

| TEM 29

| TEM 30

(100%

(100%

(100%

(100%

(100%

(100%

(100%



Bl DDER | D NAME AND ADDRESS

03-2&x2804
03- ED-50-0
01/ 19/ 22

L

ST

OF SUBCONTRACTORS

LI CENSE NUMBER

Bl D211
PAGE 7
01/ 20/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CONTI NUED ON NEXT PAGE

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

499345

499345

499345

499345

499345

499345

499345

499345

499345

499345

499345

| TEM 31 (100%

| TEM 33 (100%

| TEM 34 (100%

| TEM 35 (100%

| TEM 36 (100%

| TEM 37 (100%

I TEM 4 (7%

LEAD COWVPLI ANCE PLAN

PAVEMENT MARKER ( RETROREFLECTI VE)

REMOVE THERMOPLASTI C PAVEMENT MARKI NG

REMOVE THERMOPLASTI C TRAFFI C STRI PE



Bl DDER | D NAME AND ADDRESS

03-2&x2804
03- ED-50-0
01/ 19/ 22

LI' ST OF

LI CENSE NUMBER

Bl D211

PAGE 8

01/ 20/ 22
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CENTERLI NE STRI PI NG

ELK GROVE CA

CONTI NUED ON NEXT PAGE

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

COVPANY, | NC.

499345

499345

499345

499345

499345

499345

499345

499345

499345

499345

499345

THERMOPLASTI C PAVEMENT MARKI NG ( EVAV)

TRAFFI C CONTROL SYSTEM ( PARTI AL)

6" THERMOPLASTI C TRAFFI C STRI PE ( EV\V)

6" THERMOPLASTI C TRAFFI C STRI PE ( EWAV) (BROKEN 17-7)

6" THERMOPLASTI C TRAFFI C STRI PE ( EWNV) ( BROKEN 36- 12)

6" TRAFFI C STRI PE TAPE (WARRANTY)

6" TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY)

6" TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY) ( BROKEN 17-7

6" TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY) ( BROKEN 36- 1

8" THERMOPLASTI C TRAFFI C STRI PE ( EW\V)

8" TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY)



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

Bl D211

PAGE 9

01/ 20/ 22
SUBCONTRACTORS

LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

H GHWAY SPECI ALTY COVPANY,

PALO CEDRO CA

H GHWAY SPECI ALTY COVPANY,

PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY,

PALO CEDRO CA

H GAWAY SPECI ALTY COVPANY,

PALO CEDRO CA

RADI US EARTHWORK | NC
CAMPBELL CA

RADI US EARTHWORK | NC
CAMPBELL CA

RADI US EARTHWORK | NC
CAVPBELL CA

RADI US EARTHWORK | NC
CAVPBELL CA

RADI US EARTHWORK | NC
CAMPBELL CA

RADI US EARTHWORK | NC
CAMPBELL CA

I NC.

I NC.

I NC.

I NC.

ROLL ' N ROCK CONSTRUCTI ON | NC.

MOUNT SHASTA CA

CONTI NUED ON NEXT PAGE

1003147

1003147

1003147

1003147

1059010

1059010

1059010

1059010

1059010

1059010

971838

CONSTRUCTI ON AREA SI G\S

| TEM 3 (100%

| TEM 4 (58%

TRAFFI C CONTROL SYSTEM ( PARTI AL)

COLD PLANE ASPHALT CONCRETE PAVEMENT

HOT M X ASPHALT (TYPE A)

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

TACK CCOAT

| TEM 4 (35%



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 10
01/ 20/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

Bl DDER | D

ROLL ' N ROCK CONSTRUCTI ON | NC

MOUNT SHASTA CA

NAME AND ADDRESS

971838

LI CENSE NUMBER

TRAFFI C CONTROL SYSTEM ( PARTI AL)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CONTI NUED

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOCODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

ON NEXT PACE

374600

374600

374600

374600

374600

374600

374600

374600

374600

| TEM 1 (100%

| TEM 24 (100%

| TEM 25 (100%

| TEM 26 (100%

| TEM 27 (100%

| TEM 28 (100%

| TEM 29 (100%

| TEM 30 (100%

| TEM 31 (100%



03- 22804 Bl D211
03- ED- 50- 0 PAGE 11
01/ 19/ 22 01/ 20/ 22
LI ST OF SUBCONTRACTORS
BI DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY | TEM 32 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 33 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 34 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 35 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 36 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 37 (100%

WOODLAND CA 374600

CHRI SP COVPANY | TEM 38 (5. 4%

WOODLAND CA 374600

CHRI SP COVPANY LEAD COMPLI ANCE PLAN, STRIPI NG REMOVAL ONLY
WOODLAND CA 374600

CHRI SP COVPANY MOBI LI ZATI ON ( PARTI AL)

WOODLAND CA 374600

CHRI SP COVPANY PAVEMENT MARKER ( RETROREFLECTI VE)

WOODLAND CA 374600

CHRI SP COVPANY REMOVE THERMOPLASTI C PAVEMENT MARKI NG

WOODLAND CA 374600

CONTI NUED ON NEXT PAGE



Bl DDER | D NAME AND ADDRESS

03-2&x2804
03- ED-50-0
01/ 19/ 22

LI' ST OF

LI CENSE NUMBER

Bl D211
PAGE 12
01/ 20/ 22

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

374600

REMOVE THERMOPLASTI C TRAFFI C STRI PE

THERMOPLASTI C PAVEMENT MARKI NG ( EVAV)

12"

6"

6"

6"

6"

6"

8"

RUMBLE STRI P ( ASPHALT CONCRETE)

THERMOPLASTI C TRAFFI C STRI PE ( EWAV)

THERMOPLASTI C TRAFFI C STRI PE ( EWNV) (BROKEN 17-7)

THERMOPLASTI C TRAFFI C STRI PE (EWNV) (BROKEN 36- 12)

TRAFFI C STRI PE TAPE ( WARRANTY)

TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY)

TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY) (BROKEN 17-

TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY) ( BROKEN 36-

THERMOPLASTI C TRAFFI C STRI PE ( EVWAV)



03-2&x2804 Bl D211

03- ED-50-0 PAGE 13

01/ 19/ 22 01/ 20/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY 8" TRAFFI C STRI PE TAPE W TH CONTRAST ( WARRANTY)

WOCDLAND CA 374600
ROLL ' N ROCK CONSTRUCTI ON | NC A CALI FORNI A CORPORA CONSTRUCTI ON AREA SIGNS ( FURNI SH, | NSTALL AND REMOVE)
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON | NC A CALI FORNI A CORPORA | TEM 3 (100%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON | NC A CALI FORNI A CORPORA | TEM 4 (26.4%
MOUNT SHASTA CA 971838
ROLL ' N ROCK CONSTRUCTI ON | NC A CALI FORNI A CORPORA TRAFFI C CONTROL SYSTEM PORTI ON ( LANE/ SHOULDER/ RAMP CLOSURE
MOUNT SHASTA CA 971838
VI NTAGE PAVI NG COVPANY, | NC. COLD PLANE ASPHALT CONCRETE PAVEMENT
W NTERS CA 709237
VI NTAGE PAVI NG COVPANY, | NC. HOT M X ASPHALT (TYPE A)
W NTERS CA 709237
VI NTAGE PAVI NG COVPANY, | NC. | TEM 12 (100%
W NTERS CA 709237
VI NTAGE PAVI NG COVPANY, | NC. | TEM 13 (100%
W NTERS CA 709237
VI NTAGE PAVI NG COVPANY, | NC. | TEM 14 (100%
W NTERS CA 709237
VI NTAGE PAVI NG COVPANY, | NC. | TEM 38 (10.8%
W NTERS CA 709237

CONTI NUED ON NEXT PAGE



03-2&x2804 Bl D211

03- ED-50-0 PAGE 14

01/ 19/ 22 01/ 20/ 22

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 VI NTAGE PAVI NG COVPANY, | NC. MOBI LI ZATI ON ( PARTI AL)
W NTERS CA 709237
VI NTAGE PAVI NG COVPANY, | NC. TACK CCOAT
W NTERS CA 709237
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 24 (100%

ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 25 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 26 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 27 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 28 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 29 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 30 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 31 (100%
ELK GROVE CA 499345

CONTI NUED ON NEXT PAGE



03-2&x2804 Bl D211

03- ED-50-0 PAGE 15

01/ 19/ 22 01/ 20/ 22
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 33 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 34 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 35 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 36 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 37 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. I TEM 4 (7%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. STRI PI NG PORTI ON ONLY
ELK GROVE CA 499345
CENTRAL STRI PI NG SERVI CE, | NC. | TEM 32 (100%
RANCHO CORDOVA CA 403896
ROLL N ROCK CONSTRUCTI ON, | NC | TEM 4 (33%
MOUNT SHASTA CA 971838
ROLL N ROCK CONSTRUCTI ON, | NC TRAFFI C CONTROL
MOUNT SHASTA CA 971838
VI NTAGE PAVI NG COVPANY, | NC. | TEM 12 (100%
W NTERS CA 709237

CONTI NUED ON NEXT PAGE



03-2&x2804 Bl D211

03- ED-50-0 PAGE 16

01/ 19/ 22 01/ 20/ 22

LI'ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 VI NTAGE PAVI NG COVPANY, | NC. | TEM 13 (100%
W NTERS CA 709237
VI NTAGE PAVI NG COVPANY, | NC. | TEM 14 (100%
W NTERS CA 709237
Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 CENTERLI NE STRI PI NG COVPANY, | NC. I TEM 1 (50. 0%

ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 24 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 25 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 26 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 27 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 28 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 29 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 30 (100%
ELK GROVE CA 499345

CONTI NUED ON NEXT PAGE



03-2&x2804 Bl D211
03- ED-50-0 PAGE 17
01/ 19/ 22 01/ 20/ 22

LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS LI CENSE NUMBER DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06 CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 31 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 33 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 34 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 35 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 36 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 37 (100%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. | TEM 38 (1.5%
ELK GROVE CA 499345
CENTERLI NE STRI Pl NG COVPANY, | NC. ITEM 4 (7.9%
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. LEAD COWPLI ANCE PLAN ( FOR CENTERLI NE' S OPERATI ONS)
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. MOBI LI ZATI ON ( FOR CENTERLI NE' S OPERATI ONS)
ELK GROVE CA 499345
CENTERLI NE STRI PI NG COVPANY, | NC. TRAFFI C CONTROL SYSTEM ( FOR CENTERLI NE'S OPERATI ONS)
ELK GROVE CA 499345

CONTI NUED ON NEXT PAGE



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 18
01/ 20/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

06

ROLL ' N ROCK CONSTRUCTI ON | NC.

MOUNT SHASTA CA

ROLL ' N ROCK CONSTRUCTI ON | NC.

MOUNT SHASTA CA

VI NTAGE PAVI NG COVPANY, | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY, | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY, | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY, | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY, | NC.
W NTERS CA

Bl DDER | D NAME AND ADDRESS

971838

971838

709237

709237

709237

709237

709237

LI CENSE NUMBER

| TEM 4 (57. 0%

2- PERSON TRAFFI C CONTROL (X38 SHI FTS)

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

| TEM 38 (10.0%

MOBI LI ZATI ON ( FOR VI NTACGE' S OPERATI ONS)

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

CAL- VET SERVI CES
SAN JOSE CA

CAL- VET SERVI CES
SAN JOSE CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CONTI NUED ON NEXT PAGE

894938

894938

403896

| TEM 4 (50%

TRAFFI C CONTROL

| TEM 1 (100%



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

Bl D211
PAGE 19
01/ 20/ 22

LI'ST OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE | NC.
RANCHO CORDOVA CA

DBA CYCLONE SURFACE CLEAN NG
SAN DI EGO CA

DBA CYCLONE SURFACE CLEANI NG
SAN DI EGO CA

STATEW DE SAFETY SYSTEM
SACRAMENTO CA

STATEW DE SAFETY SYSTEM
SACRAMENTO CA

STATEW DE SAFETY SYSTEM
SACRAMENTO CA

STATEW DE SAFETY SYSTEM
SACRAMENTO CA

STATEW DE SAFETY SYSTEM
SACRAMENTO CA

STATEW DE SAFETY SYSTEM
SACRAMENTO CA

CONTI NUED ON NEXT PAGE

403896

403896

403896

1029125

1029125

975518

975518

975518

975518

975518

975518

| TEM 2436 (100%

LEAD COVPLI ANCE PLAN

REMOVE AND | NSTALL STRI PI NG

| TEM 22 (100%

PREPARE CONCRETE DRI GE DECK

CONSTRUCTI ON AREA SI G\S

| TEM 3 (100%

| TEM 4 (20%

I TEM 5 (100%

| TEM 6 (100%

PORTABLE CHANGEABLE MESSAGE SI GN



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

L

ST

Bl D211
PAGE 20
01/ 20/ 22

OF SUBCONTRACTORS

LI CENSE NUMBER

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05 STATEW DE SAFETY SYSTEM
SACRAMENTO CA

STATEW DE SAFETY SYSTEM
SACRAMENTO CA

VI NTAGE PAVI NG COVPANY | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC.
W NTERS CA

VI NTAGE PAVI NG COVPANY | NC.
W NTERS CA

Bl DDER | D NAME AND ADDRESS

975518

975518

709237

709237

709237

709237

709237

709237

LI CENSE NUMBER

PORTABLE RADAR SPEED FEEDBACK S| GN SYSTEM

TRAFFI C CONTROL SYSTEM

COULD PLANE ASPHALT CONCRETE PAVEMENT

HOT M X ASPHALT (TYPE A)

| TEM 12 (100%

| TEM 13 (100%

| TEM 14 (100%

TACK COAT

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CONTI NUED ON NEXT PAGE

374600

374600

I TEM 1 (37%

| TEM 24 (100%



03-2&x2804
03- ED-50-0
01/ 19/ 22

Bl DDER | D NAME AND ADDRESS

LI' ST OF

LI CENSE NUMBER

SUBCONTRACTORS

Bl D211
PAGE 21
01/ 20/ 22

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02

CHRI SP COVPANY
WOCDLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

CHRI SP COVPANY
WOODLAND CA

T AND S DVBE
ANDERSON CA

T AND S DVBE
ANDERSON CA

VI NTAGE PAVI NG AND GRADI NG
W NTERS CA

VI NTAGE PAVI NG AND GRADI NG
W NTERS CA

VI NTAGE PAVI NG AND GRADI NG
W NTERS CA

VI NTAGE PAVI NG AND GRADI NG
W NTERS CA

374600

374600

374600

374600

983087

983087

709237

709237

709237

709237

| TEM 38 (7%

| TEMS 24-37 (ALL 100%

LEAD PLAN FOR SUB' S SCOPE

MOBE FOR SUB' S SCOPE

| TEM 3 (100%

| TEM 4 (100%

| TEM 12 (100%

| TEM 38 (13%

| TEMS 12-14 (ALL 100%

MOBE FCOR SUB' S SCOPE



03-2&x2804 Bl D211

03- ED-50-0 CONTRACT PROPOSAL OF LOwW BI DDER PACE 22
01/ 19/ 22 01/ 20/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070030 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 500. 00 1, 500. 00
2 090100 TI ME- RELATED OVERHEAD ( V\DAY) VDAY 50 1, 075. 00 53, 750. 00
3 120090 CONSTRUCTI ON AREA SI GNS LS LUWP SUM 13, 856. 00 13, 856. 00
4 120100 TRAFFI C CONTROL SYSTEM LS LUWP SUM 100, 000. 00 100, 000. 00
5 012961 PORTABLE RADAR SPEED FEEDBACK SI GN LS LUWP SUM 5, 500. 00 5, 500. 00
SYSTEM
6 128652 PORTABLE CHANGEABLE MESSAGE SI GN (LS) LS LUWP SUM 3, 500. 00 3, 500. 00
7 130100 JOB SI TE MANAGEMENT LS LUWP SUM 1, 250. 00 1, 250. 00
8 130200 PREPARE WATER POLLUTI ON CONTROL PROGRAM LS LUWP SUM 1, 000. 00 1, 000. 00
9 130610 TEMPORARY CHECK DAM LF 140 15. 00 2,100. 00
10 130620 TEMPORARY DRAI NAGE | NLET PROTECTI ON EA 10 120. 00 1, 200. 00
11 130900 TEMPORARY CONCRETE WASHOUT LS LUMP SUM 1, 000. 00 1, 000. 00
12 390132 HOT M X ASPHALT (TYPE A) TON 290 425. 00 123, 250. 00
13 397005 TACK COAT TON 1.4 1, 510. 00 2,114.00
14 398200 COLD PLANE ASPHALT CONCRETE PAVEMENT SQYD 3, 030 24.00 72,720.00
15 420203 GRI ND EXI STI NG BRI DGE DECK SQYD 1 1, 500. 00 1, 500. 00
16 511118 CLEAN EXPANSI ON JO NT LF 798 19. 00 15, 162. 00
17 519088 JO NT SEAL (MR 1") LF 798 50. 00 39, 900. 00
18 600001 PUBLI C SAFETY PLAN LS LUWP SUM 3, 500. 00 3, 500. 00
19 600011 RAPI D SETTI NG CONCRETE ( PATCH) CF 60 125. 00 7,500. 00
20 600033 REMOVE UNSQUND CONCRETE CF 60 260. 00 15, 600. 00
21 600037 PREPARE CONCRETE BRI DGE DECK SURFACE SQFT 92, 835 .15 13, 925. 25
22 600041 FURNI SH PCLYESTER CONCRETE OVERLAY CF 9, 284 77.00 714, 868. 00
23 (F) 600043 PLACE POLYESTER CONCRETE OVERLAY SQFT 92, 835 2.00 185, 670. 00
24 810230 PAVEMENT MARKER ( RETROREFLECTI VE) EA 270 6. 00 1, 620. 00
25 840516 THERMOPLASTI C PAVEMENT MARKI NG SQFT 350 12. 00 4,200. 00
(ENHANCED VET NI GHT VI SI Bl LI TY)
26 840621 6" THERMOPLASTI C TRAFFI C STRI PE LF 70 .90 63. 00

( ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 17-7)
27 840623 6" THERMOPLASTI C TRAFFI C STRI PE LF 700 . 90 630. 00
(ENHANCED VET NI GHT VI SI BI LI TY)
( BROKEN 36- 12)

28 846007 6" THERMOPLASTI C TRAFFI C STRI PE LF 980 1.25 1, 225. 00
(ENHANCED WET NI GHT VI SI BI LI TY)
29 846009 8" THERMOPLASTI C TRAFFI C STRI PE LF 210 1.75 367. 50

(ENHANCED WET NI GHT VI SI BI LI TY)
30 846030 REMOVE THERMOPLASTI C TRAFFI C STRI PE LF 5,510 .75 4,132.50



03-2&x2804 Bl D211

03- ED- 50- 0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 23
01/ 19/ 22 01/ 20/ 22
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON NEASURE QUANTI TY Bl D AMOUNT
31 846035 REMOVE THERMOPLASTI C PAVEMENT MARKI NG SQFT 130 4.00 520. 00
32 846051 12" RUMBLE STRI P STA 6 1, 070. 00 6, 420. 00
(ASPHALT CONCRETE PAVENENT)
33 847210 6" TRAFFI C STRI PE TAPE (WARRANTY) LF 1,710 5. 00 8, 550. 00
34 847218 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 1,710 6. 00 10, 260. 00
( WARRANTY)
35 847221 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 270 4.50 1, 215. 00
(WARRANTY) ( BROKEN 17-7)
36 847222 6" TRAFFI C STRI PE TAPE W TH CONTRAST LF 2, 160 4.50 9, 720. 00
(WARRANTY) ( BROKEN 36- 12)
37 847224 8" TRAFFI C STRI PE TAPE W TH CONTRAST LF 970 8. 00 7,760. 00
( WARRANTY)
38 999990 MOBI LI ZATI ON LS LUVP SUM 159, 543. 75 159, 543. 75

TOTAL 1, 596, 592. 00
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03- 2G2804 Bl D211
03- ED- 50- 0 SUMMARY OF REMAINING BIDDERS PAGE 24
01/ 19/ 22 01/ 20/ 22

------------------------------- e e Reer ] EET TP L e P EPEPEPERPEPEPEREREE
SECOND TH RD FOURTH FI FTH

TS S N e JRY DU SR ek IR DR SR e IR RS SR MO .

1, 500. 00 1500. 00| 5, 000. 00 5000. 00 1, 500. 00 1500. 00| 2,000. 00 2000. 00

250. 00 12500. 00| 1, 450. 00 72500. 00| 2,000. 00 100000. 00| 1, 600. 00 80000. 00

16, 000. 00 16000. 00| 13, 000. 00 13000. 00| 13, 856. 00 13856. 00| 5, 000. 00 5000. 00

100, 000. 00 100000. 00 115, 000. 00 115000. 00 160, 000. 00 160000. 00| 115, 000. 00 115000. 00

2,000. 00 2000. 00| 4, 500. 00 4500. 00 7, 400. 00 7400. 00 4,000. 00 4000. 00

5, 500. 00 5500. 00| 8, 000. 00 8000. 00| 12, 000. 00 12000. 00| 4,000. 00 4000. 00

5, 000. 00 5000. 00 3, 500. 00 3500. 00 5, 000. 00 5000. 00 5, 000. 00 5000. 00

1, 500. 00 1500. 00| 5, 000. 00 5000. 00| 800. 00 800. 00| 1, 250. 00 1250. 00

10. 00 1400. 00| 20.00 2800. 00| 12.75 1785. 00| 5. 00 700. 00

100. 00 1000. 00| 175. 00 1750. 00 200. 00 2000. 00| 50. 00 500. 00

2,000. 00 2000. 00| 100. 00 100. 00 1, 000. 00 1000. 00| 2,000. 00 2000. 00

425.00 123250. 00 350. 00 101500. 00| 425.00 123250. 00 450. 00 130500. 00

1,510. 00 2114. 00| 4, 200. 00 5880. 00| 1,510. 00 2114. 00| 1, 650. 00 2310. 00

24.00 72720. 00| 19.50 59085. 00| 24.00 72720. 00| 26. 00 78780. 00

1, 000. 00 1000. 00 1, 250. 00 1250. 00 1, 500. 00 1500. 00 1, 950. 00 1950. 00

42.00 33516. 00| 30. 00 23940. 00| 27.00 21546. 00| 32.00 25536. 00

98. 00 78204. 00| 43.00 34314. 00| 40. 00 31920. 00| 37.00 29526. 00

10, 000. 00 10000. 00| 12, 565. 00 12565. 00| 16, 000. 00 16000. 00| 25, 000. 00 25000. 00

75. 00 4500. 00 125. 00 7500. 00 190. 00 11400. 00| 100. 00 6000. 00

75. 00 4500. 00 125. 00 7500. 00 120. 00 7200. 00 100. 00 6000. 00

.50 46417. 50| 60 55701. 00| .25 23208. 75| .20 18567. 00

85. 00 789140. 00| 80. 00 742720. 00| 69. 50 645238. 00| 112.00  1039808. 00

1. 80 167103. 00 4.10 380623. 50 4.00 371340. 00 2.30 213520. 50

10. 00 2700. 00 5.25 1417. 50| 6. 00 1620. 00| 5. 50 1485. 00

12.00 4200. 00 6. 40 2240. 00 12.00 4200. 00 6. 60 2310. 00



26
27
28
29
30
31
32
33
34
35
36
37
38

TOT

[ N N

1, 200.
10.

11.

11.

10.

15.

170, 000.

. 80
. 80
. 80
.00
. 20
.50

00
50
00
00
00
00
00

126.
1260.
1764.

840.
6612.

455.
7200.

17955.
18810.
2970.
21600.
14550.
170000.

00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|
00|

1, 751, 906. 50

N O W NN

12.
2, 000.
. 25

o o1 o oo O

44,934.

.15
.15
. 20
. 25
.00

50
00

.40
. 25
.25
.50

00

150.
1505.
3136.
1102.

11020.
1625.
12000.
8977.
10944.
1417.
11340.
8245.
44934.

1, 783, 783. 00

50|
00|
00|
50|
00|
00|
00|
50|
00|
50|
00|
00|
00|

800.

©® A D O O

184, 159.

.90 63.
.90 630.
. 25 1225.
.75 367.
.75 4132.
.00 520.
00 4800.
.00 8550.
.00 10260.
.50 1215.
.50 9720.
.00 7760.
25 184159.

1,872, 000. 00

00|
00|
00|
50|
50|
00|
00|
00|
00|
00|
00|
00|
25|

A N O W NN

1, 320.

© o1 o o O

90, 000.

.20 154.
. 20 1540.
.30 3234.
.50 1155.
.00 11020.
.50 585.
00 7920.
.50 9405.
. 60 11286.
.50 1485.
.50 11880.
.00 8730.
00 90000.
1, 959, 136. 50

00
00
00
00
00
00
00
00
00
00
00
00
00



03-2&x2804 Bl D211

03- ED-50-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 25
01/ 19/ 22 01/ 20/ 22
| TEM SI XTH SEVENTH El GHTH
Bl D AMOUNT Bl D AMOUNT Bl D AMOUNT
1 3, 000. 00 3000. 00 1, 500. 00 1500. 00 4, 000. 00 4000. 00
2 3, 200. 00 160000. 00 1, 000. 00 50000. 00 2, 000. 00 100000. 00
3 9, 500. 00 9500. 00 13, 440. 00 13440. 00 6, 000. 00 6000. 00
4 100, 000. 00 100000. 00 120, 000. 00 120000. 00 150, 000. 00 150000. 00
5 10, 000. 00 10000. 00 4,000. 00 4000. 00 7, 500. 00 7500. 00
6 15, 000. 00 15000. 00 4, 000. 00 4000. 00 20, 000. 00 20000. 00
7 1, 000. 00 1000. 00 1, 000. 00 1000. 00 15, 000. 00 15000. 00
8 2,557.00 2557. 00 2, 000. 00 2000. 00 3, 000. 00 3000. 00
9 15. 00 2100. 00 20. 00 2800. 00 15. 00 2100. 00
10 60. 00 600. 00 100. 00 1000. 00 300. 00 3000. 00
11 1, 200. 00 1200. 00 2, 000. 00 2000. 00 10, 000. 00 10000. 00
12 425. 00 123250. 00 425. 00 123250. 00 425. 00 123250. 00
13 1, 510. 00 2114.00 1, 510. 00 2114.00 1, 510. 00 2114.00
14 24.00 72720. 00 24.00 72720. 00 24.00 72720. 00
15 1, 000. 00 1000. 00 3, 000. 00 3000. 00 500. 00 500. 00
16 30. 00 23940. 00 90. 00 71820. 00 45. 00 35910. 00
17 65. 00 51870. 00 90. 00 71820. 00 95. 00 75810. 00
18 10, 000. 00 10000. 00 2, 000. 00 2000. 00 1, 000. 00 1000. 00
19 35. 00 2100. 00 60. 00 3600. 00 175. 00 10500. 00
20 175. 00 10500. 00 90. 00 5400. 00 175. 00 10500. 00
21 .40 37134. 00 .50 46417. 50 1.00 92835. 00
22 82.00 761288. 00 90. 00 835560. 00 85. 00 789140. 00
23 4.00 371340. 00 4.00 371340. 00 4.50 417757. 50
24 5. 00 1350. 00 10. 00 2700. 00 6. 00 1620. 00
25 6. 00 2100. 00 12. 00 4200. 00 12. 00 4200. 00
26 2.00 140. 00 1.80 126. 00 1.00 70. 00
27 2.00 1400. 00 1.80 1260. 00 1.00 700. 00
28 3.00 2940. 00 1.80 1764. 00 1.25 1225. 00
29 5.00 1050. 00 4.00 840. 00 1.75 367.50
30 1.70 9367. 00 1.20 6612. 00 .75 4132. 50
31 4.00 520. 00 3.50 455. 00 4.00 520. 00
32 1, 200. 00 7200. 00 1, 200. 00 7200. 00 800. 00 4800. 00
33 5. 00 8550. 00 10. 50 17955. 00 5.00 8550. 00
34 6. 00 10260. 00 11. 00 18810. 00 6. 00 10260. 00
35 5. 00 1350. 00 11. 00 2970. 00 4.50 1215. 00
36 5. 00 10800. 00 10. 00 21600. 00 4.50 9720. 00
37 8. 00 7760. 00 15. 00 14550. 00 8. 00 7760. 00
38 200, 000. 00 200000. 00 200, 000. 00 200000. 00 150, 000. 00 150000. 00
TOT 2,037, 000. 00 2,111, 823.50 2,157,776.50



NO BI DS VERI FI ED FOR THI S CONTRACT CONTAI NED ON THE BLUESHEET FI LE 07323404



NO BI DS VERI FI ED FOR THI S CONTRACT CONTAI NED ON THE BLUESHEET FI LE 07324804





